
 
 

 
 
 

 

ELIZABETH A. MARADIK     JOSEPH R. MOLNAR     GARY A. GILOT     MURRAY L. MILLER     BREANA N. MICOU 
 

1316 COUNTY-CITY BUILDING 
227 W. JEFFERSON BOULEVARD 

SOUTH BEND, INDIANA 46601-1830 

PHONE  574/ 235-9251 
FAX 574/ 235-9171 

CITY OF SOUTH BEND     JAMES MUELLER, MAYOR 

BOARD OF PUBLIC WORKS 

                October 14, 2025 
   

 
Mr. Edward J. Kowalczyk 
Jones Petrie Rafinski 
325 S. Lafayette Blvd. 
South Bend, IN 46601 
ekowalczyk@jpr1source.com  
 
RE:  Professional Services Agreement  
 
Dear Mr. Kowalczyk:  
 

At its October 14, 2025 meeting, the Board of Public Works approved the above 
referenced agreement for the replacement of the kitchen duct at the Century Center, 
Project No. 125-060 in the amount of $30,000.  
 

Enclosed please find the original of the agreement for your signature. Please sign 
and return the agreement to hhorvath@southbendin.gov. Please retain a copy for your 
records. 
 
 If you have any further questions, please call this office at (574) 235-9251. 

 
Sincerely, 

 
/s/ Hillary Horvath 
 
Hillary Horvath, Clerk 

            
 
 
 
 
 
 
Enclosures 
HH 
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AGREEMENT 
BETWEEN OWNER AND ENGINEER 

FOR  
PROFESSIONAL SERVICES 

Owner and Engineer further agree as follows: 

ARTICLE 1 –  SERVICES OF ENGINEER 

1.01 Scope 

A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A.

ARTICLE 2 –  OWNER’S RESPONSIBILITIES 

2.01 General 

A. Owner shall have the responsibilities set forth herein and in Exhibit B.

B. Owner shall pay Engineer as set forth in Exhibit C.

C. Owner shall be responsible for, and Engineer may rely upon, the accuracy and completeness of all
requirements, programs, instructions, reports, data, and other information furnished by Owner to
Engineer pursuant to this Agreement.  Engineer may use such requirements, programs,

(“Effective Date”) between  THIS IS AN AGREEMENT effective as of  

Board of Public Works, City of South Bend, Indiana (“Owner”) and 

(“Engineer”). 

Owner's Project, of which Engineer's services under this Agreement are a part, is generally identified as 
follows: 

("Project"). 
Engineer's services under this Agreement are generally identified as follows: 

October 14, 2025

Ed Kowalczyk
Typewritten Text
Century Center Kitchen Hood Replacement
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instructions, reports, data, and information in performing or furnishing services under this 
Agreement. 

ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES 

3.01 Commencement 

A. Engineer is authorized to begin rendering services as of the Effective Date.

3.02 Time for Completion 

A. Engineer shall complete its obligations within a reasonable time.  Specific periods of time for
rendering services are set forth or specific dates by which services are to be completed are
provided in Exhibit A, and are hereby agreed to be reasonable.

B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and
continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed or
suspended, then the time for completion of Engineer’s services, and the rates and amounts of
Engineer’s compensation, shall be adjusted equitably.

C. If Owner authorizes changes in the scope, extent, or character of the Project, then the time for
completion of Engineer’s services, and the rates and amounts of Engineer’s compensation, shall
be adjusted equitably.

D. Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to
delay the Engineer’s performance of its services.

E. If Engineer fails, through its own fault, to complete the performance required in this Agreement
within the time set forth, as duly adjusted, then Owner shall be entitled, as its sole remedy, to the
recovery of direct damages, if any, resulting from such failure.

ARTICLE 4 –  INVOICES AND PAYMENTS 

4.01 Invoices 

A. Preparation and Submittal of Invoices:  Engineer shall prepare invoices in accordance with its
standard invoicing practices and the terms of Exhibit C.  Engineer shall submit its invoices to
Owner on a monthly basis.  Invoices are due and payable within 35 days of receipt.

4.02 Payments 

A. Application to Interest and Principal:  Payment will be credited first to any interest owed to
Engineer and then to principal.

B. Failure to Pay:  If Owner fails to make any payment due Engineer for services and expenses
within 30 days after receipt of Engineer’s invoice, then:

1. amounts due Engineer will be increased at the rate of 1.0% per month (or the maximum
rate of interest permitted by law, if less) from said thirtieth day; and
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2. Engineer may, after giving seven days written notice to Owner, suspend services under
this Agreement until Owner has paid in full all non-disputed amounts due for services,
expenses, and other related charges.  Owner waives any and all claims against Engineer
for any such suspension.

C. Disputed Invoices:  If Owner contests an invoice, Owner shall promptly advise Engineer of the
specific basis for doing so, may withhold only that portion so contested, and must pay the
undisputed portion.

D. Legislative Actions:  If after the Effective Date any governmental entity takes a legislative action
that imposes taxes, fees, or charges on Engineer’s services or compensation under this Agreement,
then the Engineer may invoice such new taxes, fees, or charges  as a Reimbursable Expense to
which a factor of 1.0 shall be applied.  Owner shall reimburse Engineer for the cost of such
invoiced new taxes, fees, and charges; such reimbursement shall be in addition to the
compensation to which Engineer is entitled under the terms of Exhibit C.

ARTICLE 5 –  OPINIONS OF COST 

5.01 Opinions of Probable Construction Cost 

A. Engineer’s opinions of probable Construction Cost are to be made on the basis of Engineer’s
experience and qualifications and represent Engineer’s best judgment as an experienced and
qualified professional generally familiar with the construction industry.  However, because
Engineer has no control over the cost of labor, materials, equipment, or services furnished by
others, or over contractors’ methods of determining prices, or over competitive bidding or market
conditions, Engineer cannot and does not guarantee that proposals, bids, or actual Construction
Cost will not vary from opinions of probable Construction Cost prepared by Engineer.  If Owner
requires greater assurance as to probable Construction Cost, Owner must employ an independent
cost estimator as provided in Exhibit B.

5.02 Designing to Construction Cost Limit 

A. If a Construction Cost limit is established between Owner and Engineer, such Construction Cost
limit and a statement of Engineer’s rights and responsibilities with respect thereto will be
specifically set forth in Exhibit F, “Construction Cost Limit,” to this Agreement.

5.03 Opinions of Total Project Costs 

A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting
the Owner in collating the various cost categories which comprise Total Project Costs.  Engineer
assumes no responsibility for the accuracy of any opinions of Total Project Costs.

ARTICLE 6 –  GENERAL CONSIDERATIONS 

6.01 Standards of Performance 

A. Standard of Care: The standard of care for all professional engineering and related services
performed or furnished by Engineer under this Agreement will be the care and skill ordinarily
used by members of  the subject profession practicing under similar circumstances at the same
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time and in the same locality.  Engineer makes no warranties, express or implied, under this 
Agreement or otherwise, in connection with Engineer’s services.   

B. Technical Accuracy:  Owner shall not be responsible for discovering deficiencies in the technical
accuracy of Engineer’s services.  Engineer shall correct deficiencies in technical accuracy without
additional compensation, unless such corrective action is directly attributable to deficiencies in
Owner-furnished information.

C. Consultants:  Engineer may employ such Consultants as Engineer deems necessary to assist in the
performance or furnishing of the services, subject to reasonable, timely, and substantive
objections by Owner.

D. Reliance on Others:  Subject to the standard of care set forth in Paragraph 6.01.A, Engineer and
its Consultants may use or rely upon design elements and information ordinarily or customarily
furnished by others, including, but not limited to, specialty contractors, manufacturers, suppliers,
and the publishers of technical standards.

E. Compliance with Laws and Regulations, and Policies and Procedures:

1. Engineer and Owner shall comply with applicable Laws and regulations.

2. Prior to the Effective Date, Owner provided to Engineer in writing any and all policies and
procedures of Owner applicable to Engineer's performance of services under this
Agreement. provided to Engineer in writing.  Engineer shall comply with such policies and
procedures, subject to the standard of care set forth in Paragraph 6.01.A, and to the extent
compliance is not inconsistent with professional practice requirements.

3. This Agreement is based on Laws and Regulations and Owner-provided written policies
and procedures  as of the Effective Date.  Changes after the Effective Date to these Laws
and Regulations, or to Owner-provided written policies and procedures, may be the basis
for modifications to Owner’s responsibilities or to Engineer’s scope of services, times of
performance, or compensation.

F. Engineer shall not be required to sign any documents, no matter by whom requested, that would
result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose
existence the Engineer cannot ascertain.  Owner agrees not to make resolution of any dispute with
the Engineer or payment of any amount due to the Engineer in any way contingent upon the
Engineer signing any such documents.

G. The general conditions for any construction contract documents prepared hereunder are to be the
“Standard General Conditions of the Construction Contract” as prepared by the Engineers Joint
Contract Documents Committee (EJCDC C-700, 2007 Edition) unless both parties mutually agree
to use other general conditions by specific reference in Exhibit J.

H. Engineer shall not at any time supervise, direct, control, or have authority over any contractor
work, nor shall Engineer have authority over or be responsible for the means, methods,
techniques, sequences, or procedures of construction selected or used by any contractor, or the
safety precautions and programs incident thereto, for security or safety at the Site, nor for any
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failure of a contractor to comply with Laws and Regulations applicable to such contractor’s 
furnishing and performing of its work. 

I. Engineer neither guarantees the performance of any Contractor nor assumes responsibility for any
Contractor’s failure to furnish and perform the Work in accordance with the Contract Documents.

J. Engineer shall not provide or have any responsibility for surety bonding or insurance-related
advice, recommendations, counseling, or research, or enforcement of construction insurance or
surety bonding requirements.

K. Engineer shall not be responsible for the acts or omissions of any Contractor, Subcontractor, or
Supplier, or of any of their agents or employees or of any other persons (except Engineer’s own
agents, employees, and Consultants) at the Site or otherwise furnishing or performing any Work;
or for any decision made regarding the Contract Documents, or any application, interpretation, or
clarification, of the Contract Documents, other than those made by Engineer.

L. While at the Site, Engineer's employees and representatives shall comply with the specific
applicable requirements of Contractor's and Owner's safety programs of which Engineer has been
informed in writing.

6.02 Design Without Construction Phase Services 

A. Engineer shall be responsible only for those Construction Phase services expressly required of
Engineer in Exhibit A, Paragraph A1.05.  With the exception of such expressly required
services, Engineer shall have no design, Shop Drawing review, or other obligations during
construction and Owner assumes all responsibility for the application and interpretation of the
Contract Documents, review and response to Contractor claims, contract administration,
processing Change Orders, revisions to the Contract Documents during construction, construction
surety bonding and insurance requirements, construction observation and review, review of
payment applications, and all other necessary Construction Phase engineering and professional
services.  Owner waives all claims against the Engineer that may be connected in any way to
Construction Phase engineering or professional services except for those services that are
expressly required of Engineer in Exhibit A, Paragraph A1.05.

6.03 Use of Documents 

A. The Owner acknowledges the Engineer’s construction documents, including all electronic
files, as instruments of professional services. Nevertheless, the final construction documents,
including all electronic files, prepared under this agreement shall become the property of
the Owner upon completion of services and payment in full of all monies due to the
Engineer. The Owner shall not reuse or make any modification to the construction
documents without the prior written authorization of the Engineer. All Documents are
instruments of service in respect to this Project, and Engineer shall retain an ownership and
property interest therein (including the copyright and the right of reuse at the discretion of the
Engineer) whether or not the Project is completed. Owner shall not rely in any way on any
Document unless it is in printed form, signed or sealed by the Engineer or one of its Consultants.

B. Either party to this Agreement may rely that data or information set forth on paper  (also known as
hard copies) that the party receives from the other party by mail, hand delivery, or facsimile, are
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the items that the other party intended to send.  Files in electronic media format of text, data, 
graphics, or other types that are furnished by one party to the other are furnished only for 
convenience, not reliance by the receiving party.  Any conclusion or information obtained or 
derived from such electronic files will be at the user’s sole risk.  If there is a discrepancy between 
the electronic files and the hard copies, the hard copies govern.  If the parties agree to other 
electronic transmittal procedures, such are set forth in Exhibit J. 

C. Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred.  Any transmittal errors detected within
the 60-day acceptance period will be corrected by the party delivering the electronic files.

D. When transferring documents in electronic media format, the transferring party makes no
representations as to long-term compatibility, usability, or readability of such documents resulting
from the use of software application packages, operating systems, or computer hardware differing
from those used by the documents’ creator.

E. Owner may make and retain copies of Documents for information and reference in connection
with use on the Project by Owner.  Engineer grants Owner a limited license to use the Documents
on the Project, extensions of the Project, and for related uses of the Owner,  subject to receipt by
Engineer of full payment for all services relating to preparation of the Documents and subject to
the following limitations:  (1) Owner acknowledges that such Documents are not intended or
represented to be suitable for use on the Project unless completed by Engineer, or for use or reuse
by Owner or others on extensions of the Project, on any other project, or for any other use or
purpose, without written verification or adaptation by Engineer;  (2) any such use or reuse, or any
modification of the Documents, without written verification, completion, or adaptation by
Engineer, as appropriate for the specific purpose intended, will be at Owner’s sole risk and
without liability or legal exposure to Engineer or to its officers, directors, members, partners,
agents, employees, and Consultants; (3) Owner shall indemnify and hold harmless Engineer and
its officers, directors, members, partners, agents, employees, and Consultants from all claims,
damages, losses, and expenses, including attorneys’ fees, arising out of or resulting from any use,
reuse, or modification of the Documents without written verification, completion, or adaptation by
Engineer; and (4) such limited license to Owner shall not create any rights in third parties.

F. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or
adapts them for extensions of the Project or for any other purpose, then Owner shall compensate
Engineer at rates or in an amount to be agreed upon by Owner and Engineer.

G. At completion of any survey services and upon payment of monies due the Engineer for
those services, the Engineer shall provide the owner with all survey data and drawings,
upon which it will become the property of the Owner.

H. At completion of any traffic study services and upon payment of monies due the Engineer
for those services, the Engineer shall provide the owner with all data and models, upon
which it will become the property of the Owner.
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I. At completion of any geotechnical or material investigation services and upon payment of
monies due the Engineer for those services, the Engineer shall provide the owner with all
data, upon which it will become the property of the Owner.

6.04 Insurance 

A. Engineer shall procure and maintain insurance as set forth in Exhibit G, “Insurance.” Engineer
shall cause Owner to be listed as an additional insured on any applicable general liability
insurance policy carried by Engineer.

B. Owner shall procure and maintain insurance as set forth in Exhibit G, “Insurance.”  Owner shall
cause Engineer and its Consultants to be listed as additional insureds on any general liability
policies and as loss payees on any property insurance policies carried by Owner which are
applicable to the Project.

C. Owner shall require Contractor to purchase and maintain policies of insurance covering workers'
compensation, general liability, property damage (other than to the Work itself), motor vehicle
damage and injuries, and other insurance necessary to protect Owner's and Engineer's interests in
the Project.  Owner shall require Contractor to cause Engineer and its Consultants to be listed as
additional insureds with respect to such liability and other insurance purchased and maintained by
Contractor for the Project.

D. Owner and Engineer shall each deliver to the Owner other certificates of insurance evidencing the
coverages indicated in Exhibit G.  Such certificates shall be furnished prior to commencement of
Engineer’s services and at renewals thereafter during the life of the Agreement.

E. All policies of property insurance relating to the Project shall contain provisions to the effect that
Engineer’s and its Consultants’ interests are covered and that in the event of payment of any loss
or damage the insurers will have no rights of recovery against Engineer or its Consultants, or any
insureds, additional insureds, or loss payees thereunder.

F. All policies of insurance shall contain a provision or endorsement that the coverage afforded will
not be canceled or reduced in limits by endorsement, and that renewal will not be refused, until at
least 30 days prior written notice has been given to Owner and Engineer and to each other
additional insured (if any) to which a certificate of insurance has been issued.

G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense,
provide additional insurance coverage, increased limits, or revised deductibles that are more
protective than those specified in Exhibit G.  If so requested by Owner, and if commercially
available, Engineer shall obtain and shall require its Consultants to obtain such additional
insurance coverage, different limits, or revised deductibles for such periods of time as requested
by Owner, and Exhibit G will be supplemented to incorporate these requirements.

6.05 Suspension and Termination 

A. Suspension:

1. By Owner:  Owner may suspend the Project for up to 90 days upon seven days written
notice to Engineer.
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2. By Engineer:  Engineer may, after giving seven days written notice to Owner, suspend
services under this Agreement if Engineer's performance has been substantially delayed
through no fault of Engineer.

B. Termination:  The obligation to provide further services under this Agreement may be terminated:

1. For cause,

a. By either party upon 30 days written notice in the event of substantial
failure by the other party to perform in accordance with the terms hereof
through no fault of the terminating party.

b. By Engineer:

1) upon seven days written notice if Owner demands that Engineer
furnish or perform services contrary to Engineer’s responsibilities as
a licensed professional; or

2) upon seven days written notice if the Engineer’s services for the
Project are delayed or suspended for more than 90 days for reasons
beyond Engineer’s control.

3) Engineer shall have no liability to Owner on account of such
termination.

c. Notwithstanding the foregoing, this Agreement will not terminate under
Paragraph 6.05.B.1.a if the party receiving such notice begins, within seven
days of receipt of such notice, to correct its substantial failure to perform
and proceeds diligently to cure such failure within no more than 30 days of
receipt thereof; provided, however, that if and to the extent such substantial
failure cannot be reasonably cured within such 30 day period, and if such
party has diligently attempted to cure the same and thereafter continues
diligently to cure the same, then the cure period provided for herein shall
extend up to, but in no case more than, 60 days after the date of receipt of
the notice.

2. For convenience,

a. By Owner effective upon Engineer’s receipt of notice from Owner.

C. Effective Date of Termination:  The terminating party under Paragraph 6.05.B may set the
effective date of termination at a time up to 30 days later than otherwise provided to allow
Engineer to demobilize personnel and equipment from the Site, to complete tasks whose value
would otherwise be lost, to prepare notes as to the status of completed and uncompleted tasks, and
to assemble Project materials in orderly files.

D. Payments Upon Termination:

1. In the event of any termination under Paragraph 6.05, Engineer will be entitled to invoice
Owner and to receive full payment for all services performed or furnished in accordance with
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this Agreement and all Reimbursable Expenses incurred through the effective date of 
termination.  Upon making such payment, Owner shall have the limited right to the use of 
Documents, at Owner’s sole risk, subject to the provisions of Paragraph 6.03.E. 

2. In the event of termination by Owner for convenience or by Engineer for cause, Engineer shall
be entitled, in addition to invoicing for those items identified in Paragraph 6.05.D.1, to
invoice Owner and to payment of a reasonable amount for services and expenses directly
attributable to termination, both before and after the effective date of termination, such as
reassignment of personnel, costs of terminating contracts with Engineer’s Consultants, and
other related close-out costs, using methods and rates for Additional Services as set forth in
Exhibit C.

6.06 Controlling Law 

A. This Agreement is to be governed by the law of the state or jurisdiction in which the Project is
located.

6.07 Successors, Assigns, and Beneficiaries 

A. Owner and Engineer are hereby bound and the successors, executors, administrators, and legal
representatives of Owner and Engineer (and to the extent permitted by Paragraph 6.07.B the
assigns of Owner and Engineer) are hereby bound to the other party to this Agreement and to the
successors, executors, administrators and legal representatives (and said assigns) of such other
party, in respect of all covenants, agreements, and obligations of this Agreement.

B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including,
but without limitation, moneys that are due or may become due) in this Agreement without the
written consent of the other, except to the extent that any assignment, subletting, or transfer is
mandated or restricted by law.  Unless specifically stated to the contrary in any written consent to
an assignment, no assignment will release or discharge the assignor from any duty or
responsibility under this Agreement.

C. Unless expressly provided otherwise in this Agreement:

1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty
owed by Owner or Engineer to any Contractor, Subcontractor, Supplier, other individual
or entity, or to any surety for or employee of any of them.

2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole
and exclusive benefit of Owner and Engineer and not for the benefit of any other party.

3. Owner agrees that the substance of the provisions of this Paragraph 6.07.C shall appear in
the Contract Documents.

6.08 Dispute Resolution 

A. Owner and Engineer agree to negotiate all disputes between them in good faith for a period of 30
days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of
this Agreement, or exercising their rights under law.
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B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.08.A, then either or
both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no dispute
resolution method is specified in Exhibit H, then the parties may exercise their rights under law.

6.09 Environmental Condition of Site 

A. Owner has disclosed to Engineer in writing the existence of all known and suspected Asbestos,
PCBs, Petroleum, Hazardous Waste, Radioactive Material, hazardous substances, and other
Constituents of Concern located at or near the Site, including type, quantity, and location.

B. Owner represents to Engineer that to the best of its knowledge no Constituents of Concern, other
than those disclosed in writing to Engineer, exist at the Site.

C. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then
Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably
concludes that doing so is required by applicable Laws or Regulations.

D. It is acknowledged by both parties that Engineer’s scope of services does not include any services
related to Constituents of Concern.  If Engineer or any other party encounters an undisclosed
Constituent of Concern, or if investigative or remedial action, or other professional services, are
necessary with respect to disclosed or undisclosed Constituents of Concern, then Engineer may, at
its option and without liability for consequential or any other damages, suspend performance of
services on the portion of the Project affected thereby until Owner:  (1) retains appropriate
specialist consultants or contractors to identify and, as appropriate, abate, remediate, or remove
the Constituents of Concern; and (2) warrants that the Site is in full compliance with applicable
Laws and Regulations.

E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the
performance of Engineer’s services under this Agreement, then the Engineer shall have the option
of (1) accepting an equitable adjustment in its compensation or in the time of completion, or both;
or (2) terminating this Agreement for cause on 30 days notice.

F. Owner acknowledges that Engineer is performing professional services for Owner and that
Engineer is not and shall not be required to become an "owner" “arranger,” “operator,”
“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which are or
may be encountered at or near the Site in connection with Engineer’s activities under this
Agreement.

6.10 Indemnification and Mutual Waiver 

A. Indemnification by Engineer:  To the fullest extent permitted by law, Engineer shall indemnify
and hold harmless Owner, and Owner’s officers, directors, members, partners, agents, consultants,
and employees from reasonable claims, costs, losses, and damages arising out of or relating to the
Project, provided that any such claim, cost, loss, or damage is attributable to bodily injury,
sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work
itself), including the loss of use resulting therefrom, but only to the extent caused by any negligent
act or omission of Engineer or Engineer’s officers, directors, members, partners, agents,
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employees, or Consultants.  This indemnification provision is subject to and limited by the 
provisions, if any, agreed to by Owner and Engineer in Exhibit I, “Limitations of Liability." 

B. Indemnification by Owner:  Owner shall indemnify and hold harmless Engineer and its officers,
directors, members, partners, agents, employees, and Consultants as required by Laws and
Regulations and to the extent (if any) required in Exhibit I, Limitations of Liability.

C. Environmental Indemnification:  To the fullest extent permitted by law, Owner shall indemnify
and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and
Consultants from and against any and all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys and other professionals, and all
court, arbitration, or other dispute resolution costs) caused by, arising out of, relating to, or
resulting from a Constituent of Concern at, on, or under the Site, provided that (1) any such claim,
cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work itself), including the loss of use resulting
therefrom, and (2) nothing in this paragraph shall obligate Owner to indemnify any individual or
entity from and against the consequences of that individual's or entity's own negligence or willful
misconduct.

D. Percentage Share of Negligence:  To the fullest extent permitted by law,  a party’s total liability to
the other party and anyone claiming by, through, or under the other party for any  cost, loss, or
damages caused in part by the negligence of the party and in part by the negligence of  the other
party or any other negligent entity or individual, shall not exceed the percentage share that  the
party’s negligence bears to the total negligence of Owner, Engineer, and all other negligent
entities and individuals.

E. Mutual Waiver:  To the fullest extent permitted by law, Owner and Engineer waive against each
other, and the other’s employees, officers, directors, members, agents, insurers, partners, and
consultants, any and all claims for or entitlement to special, incidental, indirect, or consequential
damages arising out of, resulting from, or in any way related to the Project.

6.11 Miscellaneous Provisions 

A. Notices:  Any notice required under this Agreement will be in writing, addressed to the
appropriate party at its address on the signature page and given personally, by facsimile, by
registered or certified mail postage prepaid, or by a commercial courier service.  All notices shall
be effective upon the date of receipt.

B. Survival:  All express representations, waivers, indemnifications, and limitations of liability
included in this Agreement will survive its completion or termination for any reason.

C. Severability:  Any provision or part of the Agreement held to be void or unenforceable under any
Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Engineer, which agree that the Agreement shall be reformed to
replace such stricken provision or part thereof with a valid and enforceable provision that comes
as close as possible to expressing the intention of the stricken provision.
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D. Waiver:  A party’s non-enforcement of any provision shall not constitute a waiver of that
provision, nor shall it affect the enforceability of that provision or of the remainder of this
Agreement.

E. Accrual of Claims:  To the fullest extent permitted by law, all causes of action arising under this
Agreement shall be deemed to have accrued, and all statutory periods of limitation shall
commence, no later than the date of Substantial Completion.

ARTICLE 7 –  DEFINITIONS 

7.01 Defined Terms 

A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and
plural forms) printed with initial capital letters have the meanings indicated in the text above, in
the exhibits, or in the following provisions:

1. Additional Services – The services to be performed for or furnished to Owner by
Engineer in accordance with Part 2 of Exhibit A of this Agreement.

2. Agreement – This written contract for professional services between Owner and
Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed
amendments.

3. Asbestos – Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

4. Basic Services – The services to be performed for or furnished to Owner by Engineer in
accordance with Part 1 of Exhibit A of this Agreement.

5. Construction Contract – The entire and integrated written agreement between Owner and
Contractor concerning the Work.

6. Construction Cost – The cost to Owner of those portions of the entire Project designed or
specified by Engineer.  Construction Cost does not include costs of services of Engineer
or other design professionals and consultants; cost of land or rights-of-way, or
compensation for damages to properties; Owner’s costs for legal, accounting, insurance
counseling or auditing services; interest or financing charges incurred in connection with
the Project; or the cost of other services to be provided by others to Owner pursuant to
Exhibit B of this Agreement.  Construction Cost is one of the items comprising Total
Project Costs.

7. Constituent of Concern – Any  substance, product, waste, or other material of any nature
whatsoever (including, but not limited to, Asbestos, Petroleum, Radioactive Material, and
PCBs) which is or becomes listed, regulated, or addressed pursuant to (a) the
Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C.
§§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C.
§§1801 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et
seq. (“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the
Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et
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seq.; and (g) any other federal, state, or local statute, law, rule, regulation, ordinance, 
resolution, code, order, or decree regulating, relating to, or imposing liability or standards 
of conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material. 

8. Consultants – Individuals or entities having a contract with Engineer to furnish services
with respect to this Project as Engineer’s independent professional associates and
consultants; subcontractors; or vendors.

9. Contract Documents – Those items so designated in the Construction Contract, including
the Drawings, Specifications, construction agreement, and general and supplementary
conditions.  Only printed or hard copies of the items listed in the Construction Contract
are Contract Documents.  Approved Shop Drawings, other Contractor submittals, and the
reports and drawings of subsurface and physical conditions are not Contract Documents.

10. Contractor – The entity or individual with which Owner has entered into a Construction
Contract.

11. Documents – Data, reports, Drawings, Specifications, Record Drawings, and other
deliverables, whether in printed or electronic media format, provided or furnished in
appropriate phases by Engineer to Owner pursuant to this Agreement.

12. Drawings – That part of the Contract Documents prepared or approved by Engineer
which graphically shows the scope, extent, and character of the Work to be performed by
Contractor.  Shop Drawings are not Drawings as so defined.

13. Effective Date – The date indicated in this Agreement on which it becomes effective, but
if no such date is indicated, the date on which this Agreement is signed and delivered by
the last of the parties to sign and deliver.

14. Engineer – The individual or entity named as such in this Agreement.

15. Hazardous Waste – The term Hazardous Waste shall have the meaning provided in
Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from
time to time.

16. Laws and Regulations; Laws or Regulations – Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

17. Owner – The individual or entity with which Engineer has entered into this Agreement
and for which the Engineer's services are to be performed.  Unless indicated otherwise,
this is the same individual or entity that will enter into any Construction Contracts
concerning the Project.

18. PCBs – Polychlorinated biphenyls.

19. Petroleum – Petroleum, including crude oil or any fraction thereof which is liquid at
standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds
per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-hazardous waste and crude oils.
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20. Project – The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

21. Radioactive Material – Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to
time.

22. Record Drawings – Drawings depicting the completed Project, prepared by Engineer as
an Additional Service and based solely on Contractor's record copy of all Drawings,
Specifications, addenda, change orders, work change directives, field orders, and written
interpretations and clarifications, as delivered to Engineer and annotated by Contractor to
show changes made during construction.

23. Reimbursable Expenses – The expenses incurred directly by Engineer in connection with
the performing or furnishing of Basic and Additional Services for the Project.

24. Resident Project Representative – The authorized representative of Engineer assigned to
assist Engineer at the Site during the Construction Phase.  As used herein, the term
Resident Project Representative or "RPR" includes any assistants or field staff of
Resident Project Representative agreed to by Owner.  The duties and responsibilities of
the Resident Project Representative, if any, are as set forth in Exhibit D.

25. Samples – Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portion of the Work will be judged.

26. Shop Drawings – All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

27. Site – Lands or areas to be indicated in the Contract Documents as being furnished by
Owner upon which the Work is to be performed, including rights-of-way and easements
for access thereto, and such other lands furnished by Owner which are designated for the
use of Contractor.

28. Specifications – That part of the Contract Documents consisting of written technical
descriptions of materials, equipment, systems, standards, and workmanship as applied to
the Work and certain administrative details applicable thereto.

29. Subcontractor – An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work at the Site.

30. Substantial Completion – The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion thereof.
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31. Supplier – A manufacturer, fabricator, supplier, distributor, materialman, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials or
equipment to be incorporated in the Work by Contractor or Subcontractor.

32. Total Project Costs – The sum of the Construction Cost, allowances for contingencies,
and the total costs of services of Engineer or other design professionals and consultants,
together with such other Project-related costs that Owner furnishes for inclusion,
including but not limited to cost of land, rights-of-way, compensation for damages to
properties, Owner’s costs for legal, accounting, insurance counseling and auditing
services, interest and financing charges incurred in connection with the Project, and the
cost of other services to be provided by others to Owner pursuant to Exhibit B of this
Agreement.

33. Work – The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents.  Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction, and furnishing, installing, and incorporating all materials and
equipment into such construction, all as required by the Contract Documents.

ARTICLE 8 –  EXHIBITS AND SPECIAL PROVISIONS 

8.01 Exhibits Included: 

A. Exhibit A, Engineer’s Services.

B. Exhibit B, Owner’s Responsibilities.

C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.

D. Exhibit D, Duties, Responsibilities and Limitations of Authority of Resident Project
Representative.

E. Exhibit E, Notice of Acceptability of Work.

F. Exhibit F, Construction Cost Limit. NOT INCLUDED

G. Exhibit G, Insurance.

H. Exhibit H, Dispute Resolution. NOT INCLUDED

I. Exhibit I, Limitations of Liability.

J. Exhibit J, Special Provisions.

K. Exhibit K, Amendment to Owner-Engineer Agreement. NOT INCLUDED

8.02 Total Agreement: 

A. This Agreement, (together with the exhibits identified above) constitutes the entire agreement
between Owner and Engineer and supersedes all prior written or oral understandings.  This
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Agreement may only be amended, supplemented, modified, or canceled by a duly executed 
written instrument based on the format of Exhibit K to this Agreement. 

8.03 Designated Representatives: 

A. With the execution of this Agreement, Engineer and Owner shall designate specific individuals to
act as Engineer’s and Owner’s representatives with respect to the services to be performed or
furnished by Engineer and responsibilities of Owner under this Agreement.  Such an individual
shall have authority to transmit instructions, receive information, and render decisions relative to
the Project on behalf of the respective party whom the individual represents.

8.04 Engineer's Certifications: 

A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing
for or in executing the Agreement.  For the purposes of this Paragraph 8.04:

1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the selection process or in the
Agreement execution;

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to
influence the selection process or the execution of the Agreement to the detriment of
Owner, or (b) to deprive Owner of the benefits of free and open competition;

3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the selection process or affect the
execution of the Agreement.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which 
is indicated on page 1. 

Owner: Engineer: 
City of South Bend, Indiana 
Board of Public Works 

By: By: 
Title: Elizabeth A. Maradik, President Title: 

By: 
Title: Joseph R. Molnar, Vice President 

By: 
Title: Breana N. Micou, Member 

By: 
Title: Gary A. Gilot, Member 

By: 
Title: Murray Miller, Member 

Attest: 
Title: Hillary Horvath, Clerk 

Date: Date: 

Engineer License or Firm's 
Certificate No.  
State of:  

Address for giving notices: Address for giving notices: 
227 West Jefferson Boulevard 
South Bend, Indiana 46601 

Designated Representative (Paragraph 8.03.A): Designated Representative (Paragraph 8.03.A): 

Abigail Magas, P.E. 

Title:   

Phone Number: 

Title: City Engineer 

Phone Number: (574) 235-9253 

Facsimile Number:  Facsimile Number: 

E-Mail Address: amagas@southbendin.gov E-Mail Address:

David Rafinski
Principal

09/26/2025

October 14, 2025

mailto:kboyles@southbendin.gov
David Rafinski
DMR
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This is EXHIBIT A, consisting of       pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Engineer’s Services 

Article 1 of the Agreement is supplemented to include the following agreement of the parties.  

Engineer shall provide Basic and Additional Services as set forth below. 

PART 1 – BASIC SERVICES 

A1.01 Study and Report Phase 

A. Engineer shall:

1. Consult with Owner to define and clarify Owner’s requirements for the Project and
available data.

2. Advise Owner of any need for Owner to provide data or services of the types described in
Exhibit B which are not part of Engineer’s Basic Services.

3. Identify, consult with, and analyze requirements of governmental authorities having
jurisdiction to approve the portions of the Project designed or specified by Engineer,
including but not limited to mitigating measures identified in the environmental
assessment.

4. Identify and evaluate [insert specific number or list here] alternate solutions available to
Owner and, after consultation with Owner, recommend to Owner those solutions which in
Engineer’s judgment meet Owner’s requirements for the Project.

5. Prepare a report (the “Report”) which will, as appropriate, contain schematic layouts,
sketches, and conceptual design criteria with appropriate exhibits to indicate the agreed-to
requirements, considerations involved, and those alternate solutions available to Owner
which Engineer recommends.  For each recommended solution Engineer will provide the
following, which will be separately itemized:  opinion of probable Construction Cost;
proposed allowances for contingencies; the estimated total costs of design, professional,
and related services to be provided by Engineer and its Consultants; and, on the basis of
information furnished by Owner, a summary of allowances for other items and services
included within the definition of Total Project Costs.

6. Perform or provide the following additional Study and Report Phase tasks or deliverables:
[here list  any such tasks or deliverables]

7. Furnish        review copies of the Report and any other deliverables to Owner within
calendar days of the Effective Date and review it with Owner.  Within        calendar days of
receipt, Owner shall submit to Engineer any comments regarding the Report and any other
deliverables.
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8. Revise the Report and any other deliverables in response to Owner’s comments, as
appropriate, and furnish        copies of the revised Report and any other deliverables to the
Owner within        calendar days of receipt of Owner’s comments.

B. Engineer’s services under the Study and Report Phase will be considered complete on the date
when the revised Report and any other deliverables have been delivered to Owner.

A1.02 Preliminary Design Phase 

A. After acceptance by Owner of the Report and any other deliverables, selection by Owner of a
recommended solution and indication of any specific modifications or changes in the scope, extent,
character, or design requirements of the Project desired by Owner, and upon written authorization
from Owner, Engineer shall:

1. Prepare Preliminary Design Phase documents consisting of final design criteria,
preliminary drawings, outline specifications, and written descriptions of the Project.

2. Provide necessary field surveys and topographic and utility mapping for design purposes.
Utility mapping will be based upon information obtained from utility owners.

3. Advise Owner if additional reports, data, information, or services of the types described in
Exhibit B are necessary and assist Owner in obtaining such reports, data, information, or
services.

4. Based on the information contained in the Preliminary Design Phase documents, prepare a
revised opinion of probable Construction Cost, and assist Owner in collating the various
cost categories which comprise Total Project Costs.

5. Perform or provide the following additional Preliminary Design Phase tasks or
deliverables:  [here list any such tasks or deliverables]

6. Furnish review copies of the Preliminary Design Phase documents and any other 
deliverables to Owner within  calendar days of authorization to proceed with this phase, 
and review them with Owner.  Within  calendar days of receipt, Owner shall submit to 
Engineer any comments regarding the Preliminary Design Phase documents and any other 
deliverables.   

7. Revise the Preliminary Design Phase documents and any other deliverables in response to
Owner’s comments, as appropriate, and furnish to Owner        copies of the revised
Preliminary Design Phase documents, revised opinion of probable Construction Cost, and
any other deliverables within        calendar days after receipt of Owner’s comments.

B. Engineer’s services under the Preliminary Design Phase will be considered complete on the date
when the revised Preliminary Design Phase documents, revised opinion of probable Construction
Cost, and any other deliverables have been delivered to Owner.
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A1.03 Final Design Phase 

A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of
probable Construction Cost as determined in the Preliminary Design Phase, and any other
deliverables subject to any Owner-directed modifications or changes in the scope, extent,
character, or design requirements of or for the Project, and upon written authorization from Owner,
Engineer shall:

1. Prepare final Drawings and Specifications indicating the scope, extent, and character of the
Work to be performed and furnished by Contractor.

2. Provide technical criteria, written descriptions, and design data for Owner’s use in filing
applications for permits from or approvals of governmental authorities having jurisdiction
to review or approve the final design of the Project; assist Owner in consultations with such
authorities; and revise the Drawings and Specifications in response to directives from such
authorities.

3. Advise Owner of any adjustments to the opinion of probable Construction Cost known to
Engineer.

4. Perform or provide the following additional Final Design Phase tasks or deliverables:
[here list any such tasks or deliverables]

5. Prepare and furnish bidding documents for review by Owner, its legal counsel, and other
advisors, and assist Owner in the preparation of other related documents.  Within        days
of receipt, Owner shall submit to Engineer any comments and, subject to the provisions of
Paragraph 6.01.G, instructions for revisions.

6. Revise the bidding documents in accordance with comments and instructions from the
Owner, as appropriate, and submit        final copies of the bidding documents, a revised
opinion of probable Construction Cost, and any other deliverables to Owner within
calendar days after receipt of Owner’s comments and instructions.

B. Engineer’s services under the Final Design Phase will be considered complete on the date when the
submittals required by Paragraph A1.03.A.6 have been delivered to Owner.

C. In the event that the Work designed or specified by Engineer is to be performed or furnished under
more than one prime contract, or if Engineer’s services are to be separately sequenced with the
work of one or more prime Contractors (such as in the case of fast-tracking), Owner and Engineer
shall, prior to commencement of the Final Design Phase, develop a schedule for performance of
Engineer’s services during the Final Design, Bidding or Negotiating, Construction, and Post-
Construction Phases in order to sequence and coordinate properly such services as are applicable to
the work under such separate prime contracts.  This schedule is to be prepared and included in or
become an amendment to Exhibit A whether or not the work under such contracts is to proceed
concurrently.

D. The number of prime contracts for Work designed or specified by Engineer upon which the
Engineer’s compensation has been established under this Agreement is            .  If more prime
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contracts are awarded, Engineer shall be entitled to an equitable increase in its compensation under 
this Agreement. 

A1.04 Bidding or Negotiating Phase 

A. After acceptance by Owner of the bidding documents and the most recent opinion of probable
Construction Cost as determined in the Final Design Phase, and upon written authorization by
Owner to proceed, Engineer shall:

1. Assist Owner in advertising for and obtaining bids or proposals for the Work and, where
applicable, maintain a record of prospective bidders to whom Bidding Documents have
been issued, attend pre-bid conferences, if any, and receive and process contractor deposits
or charges for the bidding documents.

2. Issue addenda as appropriate to clarify, correct, or change the bidding documents.

3. Provide information or assistance needed by Owner in the course of any negotiations with
prospective contractors.

4. Consult with Owner as to the acceptability of subcontractors, suppliers, and other
individuals and entities proposed by prospective contractors for those portions of the Work
as to which such acceptability is required by the bidding documents.

5. If bidding documents require, the Engineer shall evaluate and determine the acceptability
of "or equals" and substitute materials and equipment proposed by bidders, but subject to
the provisions of paragraph A2.02.A.2 of this Exhibit A.

6. Attend the Bid opening, prepare Bid tabulation sheets, and assist Owner in evaluating Bids
or proposals and in assembling and awarding contracts for the Work.

7. Perform or provide the following additional Bidding or Negotiating Phase tasks or
deliverables:  [here list any such tasks or deliverables]

B. The Bidding or Negotiating Phase will be considered complete upon commencement of the
Construction Phase or upon cessation of negotiations with prospective contractors (except as may
be required if Exhibit F is a part of this Agreement).

A1.05 Construction Phase 

A. Upon successful completion of the Bidding and Negotiating Phase, and upon written authorization
from Owner, Engineer shall:

1. General Administration of Construction Contract:  Consult with Owner and act as Owner’s
representative as provided in the Construction Contract.  The extent and limitations of the
duties, responsibilities, and authority of Engineer as assigned in the Construction Contract
shall not be modified, except as Engineer may otherwise agree in writing.  All of Owner’s
instructions to Contractor will be issued through Engineer, which shall have authority to act
on behalf of Owner in dealings with Contractor to the extent provided in this Agreement
and the Construction Contract except as otherwise provided in writing.
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2. Resident Project Representative (RPR):  Provide the services of an RPR at the Site to assist
the Engineer and to provide more extensive observation of Contractor’s work.  Duties,
responsibilities, and authority of the RPR are as set forth in Exhibit D.  The furnishing of
such RPR’s services will not limit, extend, or modify Engineer’s responsibilities or
authority except as expressly set forth in Exhibit D.  [If Engineer will not be providing the
services of an RPR, then delete this Paragraph 2 by inserting the word “DELETED” after
the paragraph title, and do not include Exhibit D.]

3. Selecting Independent Testing Laboratory:  Assist Owner in the selection of an
independent testing laboratory to perform the services identified in Exhibit B, Paragraph
B2.01.0.

4. Pre-Construction Conference:  Participate in a Pre-Construction Conference prior to
commencement of Work at the Site.

5. Schedules:  Receive, review, and determine the acceptability of any and all schedules that
Contractor is required to submit to Engineer, including the Progress Schedule, Schedule of
Submittals, and Schedule of Values.

6. Baselines and Benchmarks:  As appropriate, establish baselines and benchmarks for
locating the Work which in Engineer’s judgment are necessary to enable Contractor to
proceed.

7. Visits to Site and Observation of Construction:  In connection with observations of
Contractor’s Work while it is in progress:

a. Make visits to the Site at intervals appropriate to the various stages of construction, as
Engineer deems necessary, to observe as an experienced and qualified design
professional the progress of Contractor’s executed Work.  Such visits and observations
by Engineer, and the Resident Project Representative, if any, are not intended to be
exhaustive or to extend to every aspect of Contractor’s Work in progress or to involve
detailed inspections of Contractor’s Work in progress beyond the responsibilities
specifically assigned to Engineer in this Agreement and the Contract Documents, but
rather are to be limited to spot checking, selective sampling, and similar methods of
general observation of the Work based on Engineer’s exercise of professional
judgment, as assisted by the Resident Project Representative, if any.  Based on
information obtained during such visits and observations, Engineer will determine in
general if the Work is proceeding in accordance with the Contract Documents, and
Engineer shall keep Owner informed of the progress of the Work.

b. The purpose of Engineer’s visits to, and representation by the Resident Project
Representative, if any, at the Site, will be to enable Engineer to better carry out the
duties and responsibilities assigned to and undertaken by Engineer during the
Construction Phase, and, in addition, by the exercise of Engineer’s efforts as an
experienced and qualified design professional, to provide for Owner a greater degree of
confidence that the completed Work will conform in general to the Contract
Documents and that Contractor has implemented and maintained the integrity of the
design concept of the completed Project as a functioning whole as indicated in the
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Contract Documents.  Engineer shall not, during such visits or as a result of such 
observations of Contractor’s Work in progress, supervise, direct, or have control over 
Contractor’s Work, nor shall Engineer have authority over or responsibility for the 
means, methods, techniques, sequences, or procedures of construction selected or used 
by Contractor, for security or safety at the Site, for safety precautions and programs 
incident to Contractor’s Work, nor for any failure of Contractor to comply with Laws 
and Regulations applicable to Contractor’s furnishing and performing the Work. 
Accordingly, Engineer neither guarantees the performance of any Contractor nor 
assumes responsibility for any Contractor’s failure to furnish or perform the Work in 
accordance with the Contract Documents. 

8. Defective Work:  Reject Work if, on the basis of Engineer’s observations, Engineer
believes that such Work (a) is defective under the standards set forth in the Contract
Documents, (b) will not produce a completed Project that conforms to the Contract
Documents, or (c) will imperil the integrity of the design concept of the completed Project
as a functioning whole as indicated by the Contract Documents.

9. Clarifications and Interpretations; Field Orders:  Issue necessary clarifications and
interpretations of the Contract Documents as appropriate to the orderly completion of
Contractor’s work.  Such clarifications and interpretations will be consistent with the intent
of and reasonably inferable from the Contract Documents.  Subject to any limitations in the
Contract Documents, Engineer may issue field orders authorizing minor variations in the
Work from the requirements of the Contract Documents.

10. Change Orders and Work Change Directives:  Recommend change orders and work
change directives to Owner, as appropriate, and prepare change orders and work change
directives as required.

11. Shop Drawings and Samples:  Review and approve or take other appropriate action in
respect to Shop Drawings and Samples and other data which Contractor is required to
submit, but only for conformance with the information given in the Contract Documents
and compatibility with the design concept of the completed Project as a functioning whole
as indicated by the Contract Documents.  Such reviews and approvals or other action will
not extend to means, methods, techniques, sequences, or procedures of construction or to
safety precautions and programs incident thereto.  Engineer shall meet any Contractor’s
submittal schedule that Engineer has accepted.

12. Substitutes and “or-equal”:  Evaluate and determine the acceptability of substitute or “or-
equal” materials and equipment proposed by Contractor, but subject to the provisions of
Paragraph A2.02.A.2 of this Exhibit A.

13. Inspections and Tests:  Require such special inspections or tests of Contractor’s work as
deemed reasonably necessary, and receive and review all certificates of inspections, tests,
and approvals required by Laws and Regulations or the Contract Documents.  Engineer’s
review of such certificates will be for the purpose of determining that the results certified
indicate compliance with the Contract Documents and will not constitute an independent
evaluation that the content or procedures of such inspections, tests, or approvals comply
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with the requirements of the Contract Documents.  Engineer shall be entitled to rely on the 
results of such tests. 

14. Disagreements between Owner and Contractor:  Render formal written decisions on all
duly submitted issues relating to the acceptability of Contractor’s work  or the
interpretation of the requirements of the Contract Documents pertaining to the execution,
performance, or progress of Contractor’s Work; review each duly submitted Claim by
Owner or Contractor, and in writing either deny such Claim in whole or in part, approve
such Claim, or decline to resolve such Claim if Engineer in its discretion concludes that to
do so would be inappropriate.  In rendering such decisions, Engineer shall be fair and not
show partiality to Owner or Contractor and shall not be liable in connection with any
decision rendered in good faith in such capacity.

15. Applications for Payment:  Based on Engineer’s observations as an experienced and
qualified design professional and on review of Applications for Payment and
accompanying supporting documentation:

a. Determine the amounts that Engineer recommends Contractor be paid.  Such
recommendations of payment will be in writing and will constitute Engineer’s
representation to Owner, based on such observations and review, that, to the best of
Engineer’s knowledge, information and belief, Contractor’s Work has progressed to the
point indicated, the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, to the results of any subsequent tests called for in the Contract
Documents, and to any other qualifications stated in the recommendation), and the
conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe Contractor’s Work.
In the case of unit price work, Engineer’s recommendations of payment will include
final determinations of quantities and classifications of Contractor’s Work (subject to
any subsequent adjustments allowed by the Contract Documents).

b. By recommending any payment, Engineer shall not thereby be deemed to have
represented that observations made by Engineer to check the quality or quantity of
Contractor’s Work as it is performed and furnished have been exhaustive, extended to
every aspect of Contractor’s Work in progress, or involved detailed inspections of the
Work beyond the responsibilities specifically assigned to Engineer in this Agreement
and the Contract Documents.  Neither Engineer’s review of Contractor’s Work for the
purposes of recommending payments nor Engineer’s recommendation of any payment
including final payment will impose on Engineer responsibility to supervise, direct, or
control Contractor’s Work in progress or for the means, methods, techniques,
sequences, or procedures of construction or safety precautions or programs incident
thereto, or Contractor’s compliance with Laws and Regulations applicable to
Contractor’s furnishing and performing the Work.  It will also not impose responsibility
on Engineer to make any examination to ascertain how or for what purposes Contractor
has used the moneys paid on account of the Contract Price, or to determine that title to
any portion of the Work in progress, materials, or equipment has passed to Owner free
and clear of any liens, claims, security interests, or encumbrances, or that there may not
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be other matters at issue between Owner and Contractor that might affect the amount 
that should be paid. 

16. Contractor’s Completion Documents:  Receive, review, and transmit to Owner
maintenance and operating instructions, schedules, guarantees, bonds, certificates or other
evidence of insurance required by the Contract Documents, certificates of inspection, tests
and approvals, Shop Drawings, Samples and other data approved as provided under
Paragraph A1.05.A.11, and transmit the annotated record documents which are to be
assembled by Contractor in accordance with the Contract Documents to obtain final
payment.  The extent of such review by Engineer will be limited as provided in Paragraph
A1.05.A.11.

17. Substantial Completion:  Promptly after notice from Contractor that Contractor considers
the entire Work ready for its intended use, in company with Owner and Contractor, visit the
Project to determine if the Work is substantially complete. If after considering any
objections of Owner, Engineer considers the Work substantially complete, Engineer shall
deliver a certificate of Substantial Completion to Owner and Contractor.

18. Additional Tasks:  Perform or provide the following additional Construction Phase tasks or
deliverables:  [here list any such tasks or deliverables].

19. Final Notice of Acceptability of the Work:  Conduct a final visit to the Project to determine
if the completed Work of Contractor is acceptable so that Engineer may recommend, in
writing, final payment to Contractor.  Accompanying the recommendation for final
payment, Engineer shall also provide a notice in the form attached hereto as Exhibit E (the
“Notice of Acceptability of Work”) that the Work is acceptable (subject to the provisions of
Paragraph A1.05.A.15.b) to the best of Engineer’s knowledge, information, and belief and
based on the extent of the services provided by Engineer under this Agreement.

B. Duration of Construction Phase:  The Construction Phase will commence with the execution of
the first Construction Contract for the Project or any part thereof and will terminate upon written
recommendation by Engineer for final payment to Contractors.  If the Project involves more than
one prime contract as indicated in Paragraph A1.03.C, then Construction Phase services may be
rendered at different times in respect to the separate contracts.  Subject to the provisions of Article
3, Engineer shall be entitled to an equitable increase in compensation if Construction Phase
services (including Resident Project Representative services, if any) are required after the original
date for completion and readiness for final payment of Contractor as set forth in the Construction
Contract.

C. Limitation of Responsibilities:  Engineer shall not be responsible for the acts or omissions of any
Contractor, Subcontractor or Supplier, or other individuals or entities performing or furnishing any
of the Work, for safety or security at the Site, or for safety precautions and programs incident to
Contractor's Work, during the Construction Phase or otherwise.  Engineer shall not be responsible
for the failure of any Contractor to perform or furnish the Work in accordance with the Contract
Documents.
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A1.06 Post-Construction Phase 

A. Upon written authorization from Ownerduring the Post-Construction Phase Engineer shall:

1. Together with Owner, visit the Project to observe any apparent defects in the Work, assist
Owner in consultations and discussions with Contractor concerning correction of any such
defects, and make recommendations as to replacement or correction of defective Work, if
any.

2. Together with Owner or Owner’s representative, visit the Project within one month before
the end of the correction period to ascertain whether any portion of the Work is subject to
correction.

3. Perform or provide the following additional Post-Construction Phase tasks or deliverables:
[Here list any such tasks or deliverables]

B. The Post-Construction Phase services may commence during the Construction Phase and, if not
otherwise modified in this Exhibit A, will terminate twelve months after the commencement of the
Construction Contract’s correction period.

PART 2 – ADDITIONAL SERVICES 

A2.01 Additional Services Requiring Owner’s Written Authorization 

A. If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional Services
of the types listed below.

1. Preparation of applications and supporting documents (in addition to those furnished under
Basic Services) for private or governmental grants, loans, or advances in connection with
the Project; preparation or review of environmental assessments and impact statements;
review and evaluation of the effects on the design requirements for the Project of any such
statements and documents prepared by others; and assistance in obtaining approvals of
authorities having jurisdiction over the anticipated environmental impact of the Project.

2. Services to make measured drawings of or to investigate existing conditions or facilities, or
to verify the accuracy of drawings or other information furnished by Owner or others.

3. Services resulting from significant changes in the scope, extent, or character of the portions
of the Project designed or specified by Engineer or its design requirements including, but
not limited to, changes in size, complexity, Owner’s schedule, character of construction, or
method of financing; and revising previously accepted studies, reports, Drawings,
Specifications, or Contract Documents when such revisions are required by changes in
Laws and Regulations enacted subsequent to the Effective Date or are due to any other
causes beyond Engineer’s control.

4. Services resulting from Owner’s request to evaluate additional Study and Report Phase
alternative solutions beyond those identified in Paragraph A1.01.A.4.

Ed Kowalczyk
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5. Services required as a result of Owner’s providing incomplete or incorrect Project
information to Engineer.

6. Providing renderings or models for Owner’s use.

7. Undertaking investigations and studies including, but not limited to, detailed consideration
of operations, maintenance, and overhead expenses; the preparation of financial feasibility
and cash flow studies, rate schedules, and appraisals; assistance in obtaining financing for
the Project; evaluating processes available for licensing, and assisting Owner in obtaining
process licensing; detailed quantity surveys of materials, equipment, and labor; and audits
or inventories required in connection with construction performed by Owner.

8. Furnishing services of Consultants for other than Basic Services.

9. Services attributable to more prime construction contracts than specified in Paragraph
A1.03.D.

10. Services during out-of-town travel required of Engineer other than for visits to the Site or
Owner’s office.

11. Preparing for, coordinating with, participating in and responding to structured independent
review processes, including, but not limited to, construction management, cost estimating,
project peer review, value engineering, and constructibility review requested by Owner;
and performing or furnishing services required to revise studies, reports, Drawings,
Specifications, or other Bidding Documents as a result of such review processes.

12. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices
requested by Owner for the Work or a portion thereof.

13. Assistance in connection with Bid protests, rebidding, or renegotiating contracts for
construction, materials, equipment, or services, except when such assistance is required by
Exhibit F.

14. Providing construction surveys and staking to enable Contractor to perform its work other
than as required under Paragraph A1.05.A.6, and any type of property surveys or related
engineering services needed for the transfer of interests in real property; and providing
other special field surveys.

15. Providing Construction Phase services beyond the original date for completion and
readiness for final payment of Contractor.

16. Providing assistance in responding to the presence of any Constituent of Concern at the
Site, in compliance with current Laws and Regulations.

17. Preparing Record Drawings showing appropriate record information based on Project
annotated record documents received from Contractor, and furnishing such Record
Drawings to Owner.

18. Preparation of operation and maintenance manuals.
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19. Preparing to serve or serving as a consultant or witness for Owner in any litigation,
arbitration, or other dispute resolution process related to the Project.

20. Providing more extensive services required to enable Engineer to issue notices or
certifications requested by Owner.

21. Assistance in connection with the adjusting of Project equipment and systems.

22. Assistance to Owner in training Owner’s staff to operate and maintain Project equipment
and systems.

23. Assistance to Owner in developing procedures for (a) control of the operation and
maintenance of Project equipment and systems, and (b) related record-keeping.

24. Overtime work requiring higher than regular rates.

25. Other services performed or furnished by Engineer not otherwise provided for in this
Agreement.

A2.02 Additional Services Not Requiring Owner’s Written Authorization 

A. Engineer shall advise Owner in advance that Engineer is will immediately commence to perform
or furnish the Additional Services of the types listed below.  For such Additional Services,
Engineer need not request or obtain specific advance written authorization from Owner.  Engineer
shall cease performing or furnishing such Additional Services upon receipt of written notice from
Owner.

1. Services in connection with work change directives and change orders to reflect changes
requested by Owner.

2. Services in making revisions to Drawings and Specifications occasioned by the acceptance
of substitute materials or equipment other than “or-equal” items; services after the award of
the Construction Contract in evaluating and determining the acceptability of a proposed "or
equal" or substitution which is found to be inappropriate for the Project; evaluation and
determination of an excessive number of proposed "or equals" or substitutions, whether
proposed before or after award of the Construction Contract.

3. Services resulting from significant delays, changes, or price increases occurring as a direct
or indirect result of materials, equipment, or energy shortages.

4. Additional or extended services during construction made necessary by (1) emergencies or
acts of God endangering the Work (advance notice not required), (2) the presence at the
Site of any Constituent of Concern or items of historical or cultural significance, (3) Work
damaged by fire or other cause during construction, (4) a significant amount of defective,
neglected, or delayed work by Contractor, (5) acceleration of the progress schedule
involving services beyond normal working hours, or (6) default by Contractor.

5. Services (other than Basic Services during the Post-Construction Phase) in connection with
any partial utilization of any part of the Work by Owner prior to Substantial Completion.
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6. Evaluating an unreasonable claim or an excessive number of claims submitted by
Contractor or others in connection with the Work.

7. Services during the Construction Phase rendered after the original date for completion of
the Work referred to in A1.05.B.

8. Reviewing a Shop Drawing more than three times, as a result of repeated inadequate
submissions by Contractor.

9. While at the Site, compliance by Engineer and its staff with those terms of Owner's or
Contractor's safety program provided to Engineer subsequent to the Effective Date that
exceed those normally required of engineering personnel by federal, state, or local safety
authorities for similar construction sites.
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This is EXHIBIT B, consisting of       pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Owner’s Responsibilities 

Article 2 of the Agreement is supplemented to include the following agreement of the parties. 

B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its 
expense: 

A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project,
including design objectives and constraints, space, capacity and performance requirements,
flexibility, and expandability, and any budgetary limitations; and furnish copies of all design and
construction standards which Owner will require to be included in the Drawings and
Specifications; and furnish copies of Owner’s standard forms, conditions, and related documents
for Engineer to include in the Bidding Documents, when applicable.

B. Furnish to Engineer any other available information pertinent to the Project including reports and
data relative to previous designs, or investigation at or adjacent to the Site.

C. Following Engineer’s assessment of initially-available Project information and data and upon
Engineer’s request, furnish or otherwise make available such additional Project related information
and data as is reasonably required to enable Engineer to complete its Basic and Additional
Services.  Such additional information or data would generally include the following:

1. Property descriptions.

2. Zoning, deed, and other land use restrictions.

3. Property, boundary, easement, right-of-way, and other special surveys or data, including
establishing relevant reference points.

4. Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of
physical conditions relating to existing surface or subsurface structures at the Site, or
hydrographic surveys, with appropriate professional interpretation thereof.

5. Environmental assessments, audits, investigations, and impact statements, and other
relevant environmental or cultural studies as to the Project, the Site, and adjacent areas.

6. Data or consultations as required for the Project but not otherwise identified in the
Agreement or the Exhibits thereto.

D. Give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of
the presence at the Site of any Constituent of Concern, or of any other development that affects the
scope or time of performance of Engineer’s services, or any defect or nonconformance in
Engineer’s services, the Work, or in the performance of any Contractor.



Page 2 
(Exhibit B – Owner's Responsibilities) 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services. 
Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

E. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the
Agreement as required.

F. Arrange for safe access to and make all provisions for Engineer to enter upon public and private
property as required for Engineer to perform services under the Agreement.

G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and
other documents presented by Engineer (including obtaining advice of an attorney, insurance
counselor, and other advisors or consultants as Owner deems appropriate with respect to such
examination) and render in writing timely decisions pertaining thereto.

H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to
approve all phases of the Project designed or specified by Engineer and such reviews, approvals,
and consents from others as may be necessary for completion of each phase of the Project.

I. Recognizing and acknowledging that Engineer's services and expertise do not include the
following services, provide, as required for the Project:

1. Accounting, bond and financial advisory, independent cost estimating, and insurance
counseling services.

2. Legal services with regard to issues pertaining to the Project as Owner requires, Contractor
raises, or Engineer reasonably requests.

3. Such auditing services as Owner requires to ascertain how or for what purpose Contractor
has used the moneys paid.

J. Place and pay for advertisement for Bids in appropriate publications.

K. Advise Engineer of the identity and scope of services of any independent consultants employed by
Owner to perform or furnish services in regard to the Project, including, but not limited to, cost
estimating, project peer review, value engineering, and constructibility review.

L. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by others
(including, but not limited to, accounting, bond and financial, independent cost estimating,
insurance counseling, and legal advice) for Owner so that Engineer may assist Owner in collating
the various cost categories which comprise Total Project Costs.

M. If Owner designates a construction manager or an individual or entity other than, or in addition to,
Engineer to represent Owner at the Site, define and set forth as an attachment to this Exhibit B the
duties, responsibilities, and limitations of authority of such other party and the relation thereof to
the duties, responsibilities, and authority of Engineer.

N. If more than one prime contract is to be awarded for the Work designed or specified by Engineer,
designate a person or entity to have authority and responsibility for coordinating the activities
among the various prime Contractors, and define and set forth the duties, responsibilities, and
limitations of authority of such individual or entity and the relation thereof to the duties,
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responsibilities, and authority of Engineer as an attachment to this Exhibit B that is to be mutually 
agreed upon and made a part of this Agreement before such services begin. 

O. Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress
and other job related meetings, and Substantial Completion and final payment visits to the Project.

P. Provide the services of an independent testing laboratory to perform all inspections, tests, and
approvals of samples, materials, and equipment required by the Contract Documents, or to evaluate
the performance of materials, equipment, and facilities of Owner, prior to their incorporation into
the Work with appropriate professional interpretation thereof.

Q. Provide Engineer with the findings and reports generated by the entities providing services to
Owner pursuant to this paragraph.

R. Inform Engineer in writing of any specific requirements of safety or security programs that are
applicable to Engineer, as a visitor to the Site.

S. Perform or provide the following additional services:  [Here list any such additional services].
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1. Compensation for Basic Services (not including Resident Project Representative) (as described in Exhibit A, Part I)

Decision Question: Which method of compensation is to be used?

Lump 
Sum 

Standard Hourly 
Rates 

Percentage of 
Construction 

Costs 

Direct Labor 
Costs Times a 

Factor 

Direct Labor 
Costs Plus 

Overhead Plus a 
Fixed Fee 

Salary Costs 
Times a Factor 

Use This Base 
Compensation 
Packet  

Packet 
BC-1 Packet BC-2 Packet BC-3 Packet BC-4 Packet BC-5 Packet BC-6 

Include This 
Appendix N/A Appendices 1 and 2 N/A Appendix 1 Appendix 1 Appendix 1 

2. Compensation for Resident Project Representative (as described in Exhibit A, Paragraph A1.05.A.2, and in Exhibit D)

Decision Question: Which method of compensation is to be used?

Lump Sum Standard Hourly 
Rates 

Percentage of 
Construction 

Costs 

Direct Labor Costs 
Times a Factor 

Salary Costs Times a 
Factor 

Use This RPR 
Compensation 
Packet  

Packet RPR-1 Packet RPR-2 Packet RPR-3 Packet RPR-4 Packet RPR-5 

Include This 
Appendix N/A Appendices 1 

and 2 N/A Appendix 1 Appendix 1 
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3. Compensation for Additional Services (as described in Exhibit A, Part 2)

Decision Question:  Which method of compensation is to be used?

Standard Hourly Rates Direct Labor Costs 
Times a Factor 

Salary Costs Times 
a Factor 

Use This Additional 
Services 
Compensation 
Packet  

Packet AS-1 Packet AS-2 Packet AS-3 

Include This 
Appendix Appendices 1  and 2 Appendix 1 Appendix 1 

Example:   If Basic Services (other than RPR) will be compensated using Lump Sum; RPR services using Direct Labor Times a 
Factor; and Additional Services using Standard Hourly Rates; then use Packet BC-1; Packet RPR-4; Packet AS-1; and 
Appendices 1 and 2 to form Exhibit C.
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SUGGESTED FORMAT 
(for use with E-500, 2008 Edition) 

This is EXHIBIT C, consisting of       pages, referred to 
in and part of the Agreement between Owner and Engineer 
for Professional Services dated      ,      . 

Payments to Engineer for Services and Reimbursable Expenses 
COMPENSATION PACKET BC-1:  Basic Services – Lump Sum 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

C2.01 Compensation for Basic Services (other than Resident Project Representative) – Lump Sum 
Method of Payment 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

1. A Lump Sum amount of $ based on the following estimated distribution of 
compensation:

a. Study and Report Phase $       

b. Preliminary Design Phase $       

c. Final Design Phase $       

d. Bidding and Negotiating Phase $       

e. Construction Phase $       

f. Post-Construction Phase $       

2. Engineer may alter the distribution of compensation between individual phases noted
herein to be consistent with services actually rendered, but shall not exceed the total Lump
Sum amount unless approved in writing by the Owner.

3. The Lump Sum includes compensation for Engineer’s services and services of Engineer’s
Consultants, if any.  Appropriate amounts have been incorporated in the Lump Sum to
account for labor, overhead, profit, and Reimbursable Expenses.

4. The portion of the Lump Sum amount billed for Engineer’s services will be based upon
Engineer’s estimate of the percentage of the total services actually completed during the
billing period.

Ed Kowalczyk
Typewritten Text
N/A

Ed Kowalczyk
Typewritten Text
Future Phase

Ed Kowalczyk
Typewritten Text
Future Phase

Ed Kowalczyk
Typewritten Text
Future Phase

Ed Kowalczyk
Typewritten Text
Future Phase

Ed Kowalczyk
Typewritten Text
23,900

Ed Kowalczyk
Typewritten Text
23,900



Page 2 
Exhibit C  –Compensation Packet BC-1: Basic Services (other than RPR) – Lump Sum Method of Payment 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services.   
Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

B. Period of Service:  The compensation amount stipulated in Compensation Packet BC-1 is
conditioned on a period of service not exceeding          months.  If such period of service is
extended, the compensation amount for Engineer's services shall be appropriately adjusted.
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This is EXHIBIT C,  consisting  of       pages,  referred 
to  in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Payments to Engineer for Services and Reimbursable Expenses 
COMPENSATION PACKET BC-2:  Basic Services – Standard Hourly Rates 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

C2.01    Compensation For Basic Services (other than Resident Project Representative) – Standard 
Hourly Rates Method of Payment 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

1. An amount equal to the cumulative hours charged to the Project by each class of Engineer’s
personnel times Standard Hourly Rates for each applicable billing class for all services
performed on the Project, plus Reimbursable Expenses and Engineer’s Consultants'
charges, if any.

2. Engineer’s Reimbursable Expenses Schedule and Standard Hourly Rates are attached to
this Exhibit C as Appendices 1 and 2.

3. The total compensation for services under Paragraph C2.01 is estimated to be $
based on the following estimated distribution of compensation:

a. Study and Report Phase $_______________________ 

b. Preliminary Design Phase $_______________________ 

c. Final Design Phase $_______________________ 

d. Bidding or Negotiating Phase $_______________________ 

e. Construction Phase $_______________________ 

f. Post-Construction Phase $_______________________ 

4. Engineer may alter the distribution of compensation between individual phases of the work
noted herein to be consistent with services actually rendered, but shall not exceed the total
estimated compensation amount unless approved in writing by Owner. See also C2.03.C.2
below.

5. The total estimated compensation for Engineer’s services included in the breakdown by
phases as noted in Paragraph C2.01.A.3 incorporates all labor, overhead, profit,
Reimbursable Expenses and Engineer’s Consultants' charges.
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6. The amounts billed for Engineer’s services under Paragraph C2.01 will be based on the
cumulative hours charged to the Project during the billing period by each class of
Engineer’s employees times Standard Hourly Rates for each applicable billing class, plus
Reimbursable Expenses and Engineer’s Consultants' charges.

7. The Standard Hourly Rates and Reimbursable Expenses Schedule will be adjusted annually
(as of       ) to reflect equitable changes in the compensation payable to Engineer.

C2.02 Compensation For Reimbursable Expenses 

A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this
Exhibit C.

B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental
thereto; providing and maintaining field office facilities including furnishings and utilities; toll
telephone calls and mobile phone charges; reproduction of reports, Drawings, Specifications,
Bidding Documents, and similar Project-related items in addition to those required under Exhibit
A. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include
expenses incurred for the use of highly specialized equipment.

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal
expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable
Expenses allocable to the Project, the latter multiplied by a factor of            .

C2.03 Other Provisions Concerning Payment 

A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those
charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of

    . 

B. Factors.  The external Reimbursable Expenses and Engineer’s Consultants' factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of
such services and costs.
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C. Estimated Compensation Amounts:

1. Engineer’s estimate of the amounts that will become payable for specified services are only
estimates for planning purposes, are not binding on the parties, and are not the minimum or
maximum amounts payable to Engineer under the Agreement.

2. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated will be
exceeded, Engineer shall give Owner written notice thereof, allowing Owner to consider its
options, including suspension or termination of Engineer's services for Owner's
convenience.  Upon notice, Owner and Engineer promptly shall review the matter of
services remaining to be performed and compensation for such services.  Owner shall
either exercise its right to suspend or terminate Engineer's services for Owner's
convenience, agree to such compensation exceeding said estimated amount, or agree to a
reduction in the remaining services to be rendered by Engineer, so that total compensation
for such services will not exceed said estimated amount when such services are completed.
If Owner decides not to suspend the Engineer's services during the negotiations and
Engineer exceeds the estimated amount before Owner and Engineer have agreed to an
increase in the compensation due Engineer or a reduction in the remaining services, then
Engineer shall be paid for all services rendered hereunder.

D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer
shall make copies of such records available to Owner at cost.
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This is EXHIBIT C, consisting of       pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Payments to Engineer for Services and Reimbursable Expenses 
COMPENSATION PACKET BC-3:  Basic Services – Percentage of Construction Cost 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

C2.01 Compensation for Basic Services (other than Resident Project Representative) – Percentage of 
Construction Cost Method of Payment 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

1. General:  An amount equal to             percent of the Construction Cost.  This amount
includes compensation for Engineer’s Services and services of Engineer’s Consultants, if
any.  The percentage of Construction Cost noted herein accounts for labor, overhead, profit,
and Reimbursable Expenses.

2. As a basis for payment to Engineer, Construction Cost will be based on one or more of the
following determinations with precedence in the order listed for Work designed or
specified by Engineer:

a. For Work designed or specified and incorporated in the completed Project, the actual
final price of the Construction Contract(s), as duly adjusted by change orders.

b. For Work designed or specified but not constructed, the lowest bona fide Bid received
from a qualified bidder for such Work; or, if the Work is not bid, the lowest bona fide
negotiated proposal for such Work.

c. For Work designed or specified but not constructed upon which no such Bid or
proposal is received, Engineer’s most recent opinion of probable Construction Cost.

d. Labor furnished by Owner for the Project will be included in the Construction Cost at
current market rates including a reasonable allowance for overhead and profit.
Materials and equipment furnished by Owner will be included at current market prices.

e. For purposes of determining Construction Cost under this provision, no deduction is to
be made from Construction Contract pricing on account of any penalty, liquidated
damages, or other amounts withheld from payments to Contractor(s).

3. Progress Payments:
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a. The portion of the amounts billed for Engineer’s services which is on account of the
Percentage of Construction Cost will be based upon Engineer’s estimate of the
percentage of the total services actually completed during the billing period.

b. Upon conclusion of each phase of Basic Services, Owner shall pay such additional
amount, if any, as may be necessary to bring total compensation paid during such phase
on account of the percentage of Construction Cost to the following estimated
percentages of total compensation payable on account of the percentage of
Construction Cost for all phases of Basic Services:

Study and Report Phase    % 
Preliminary Design Phase    % 
Final Design Phase     % 
Bidding or Negotiating Phase    % 
Construction Phase     % 

     100% 

c. Engineer may alter the distribution of compensation between individual phases of the
work noted herein to be consistent with services actually rendered, but shall not exceed
the total estimated compensation amount unless approved in writing by Owner.
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This is EXHIBIT C,  consisting of       pages,  referred 
to  in  and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Payments to Engineer for Services and Reimbursable Expenses 
COMPENSATION PACKET BC-4:  Basic Services – Direct Labor Costs Times a Factor 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

C2.01 Compensation for Basic Services (other than Resident Project Representative) – Direct Labor 
Costs Times a Factor Method of Payment  

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

1. An amount equal to Engineer’s Direct Labor Costs times a factor of             for the services
of Engineer’s personnel engaged on the Project, plus Reimbursable Expenses, estimated to
be $__________________, and Engineer’s Consultant’s charges, if any, estimated to be
$__________________.

2. Engineer’s Reimbursable Expenses Schedule is attached to this Exhibit C as Appendix 1.

3. The total compensation for services under Paragraph C2.01 is estimated to be
$__________________ based on the following distribution of compensation:

a. Study and Report Phase $______________________ 

b. Preliminary Design Phase $______________________ 

c. Final Design Phase $______________________ 

d. Bidding or Negotiating Phase $______________________ 

e. Construction Phase $______________________ 

f. Post-Construction Phase $______________________ 

4. Engineer may alter the distribution of compensation between individual phases of the work
noted herein to be consistent with services actually rendered, but shall not exceed the total
estimated compensation amount unless approved in writing by Owner.  See C2.03.C.2
below.
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5. The total estimated compensation for  Engineer’s services included in the breakdown by
phases as noted in Paragraph C2.01.A.3, incorporates all labor, overhead, profit,
Reimbursable Expenses, and Engineer’s Consultant’s charges.

6. The portion of the amounts billed for Engineer’s services which are related to services
rendered on a Direct Labor Costs times a Factor basis will be billed based on the applicable
Direct Labor Costs for the cumulative hours charged to the Project by Engineer’s principals
and employees multiplied by the above-designated factor, plus Reimbursable Expenses and
Engineer’s Consultant’s charges incurred during the billing period.

7. Direct Labor Costs means salaries and wages paid to employees but does not include
payroll-related costs or benefits.

8. The Direct Labor Costs and the factor applied to Direct Labor Costs will be adjusted
annually (as of       ) to reflect equitable changes to the compensation payable to Engineer.

C2.02 Compensation for Reimbursable Expenses 

A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this
Exhibit C.

B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental
thereto;  providing and maintaining field office facilities including furnishings and utilities; toll
telephone calls and mobile phone charges; reproduction of reports, Drawings, Specifications,
Bidding Documents, and similar Project-related items in addition to those required under Exhibit
A. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include
expenses incurred for  the use of highly specialized equipment.

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal
expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable
Expenses allocable to the Project, the latter multiplied by a factor of            .

D. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect equitable
changes in the compensation payable to Engineer.
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C2.03 Other Provisions Concerning Payment 

A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those
charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of            .

B. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of
such services and costs.

C. Estimated Compensation Amounts:

1. Engineer’s estimate of the amounts that will become payable for specified services are only
estimates for planning purposes, are not binding on the parties, and are not the minimum or
maximum amounts payable to Engineer under the Agreement.

2. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated will be
exceeded, Engineer shall give Owner written notice thereof, allowing Owner to consider its
options, including suspension or termination of Engineer's services for Owner's
convenience.  Upon notice, Owner and Engineer promptly shall review the matter of
services remaining to be performed and compensation for such services.  Owner shall
either exercise its right to suspend or terminate Engineer's services for Owner's
convenience, agree to such compensation exceeding said estimated amount, or agree to a
reduction in the remaining services to be rendered by Engineer, so that total compensation
for such services will not exceed said estimated amount when such services are completed.
If Owner decides not to suspend Engineer's services during negotiations and Engineer
exceeds the estimated amount before Owner and Engineer have agreed to an increase in the
compensation due Engineer or a reduction in the remaining services, then Engineer shall be
paid for all services rendered hereunder.

3. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of such records available to Owner at cost.
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This is EXHIBIT C, consisting of       pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Payments to Engineer for Services and Reimbursable Expenses 
COMPENSATION PACKET BC-5:  Basic Services – Direct Labor Costs Plus Overhead Plus a 
Fixed Fee 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

C2.01   Compensation for Basic Services (other than Resident Project Representative)  –  Direct Labor 
Costs Plus Overhead Plus a Fixed Fee Method of Payment 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

1. An amount equal to Engineer’s Direct Labor Costs plus overhead for the services of
Engineer’s  personnel engaged directly on the Project, plus Reimbursable Expenses
estimated to be $__________________, plus Engineer’s Consultant’s charges, if any,
estimated to be $__________________, plus a fixed fee of $__________________.

2. Engineer’s Reimbursable Expenses Schedule is attached to this Exhibit C as Appendix 1.

3. The total compensation for services under  Paragraph C2.01 is estimated to be
$__________________ based on the following estimated distribution of compensation:

a. Study and Report Phase $______________________ 

b. Preliminary Design Phase $______________________ 

c. Final Design Phase $______________________ 

d. Bidding or Negotiating Phase $______________________ 

e. Construction Phase $______________________ 

f. Post-Construction Phase $______________________ 

4. Engineer may alter the distribution of compensation between individual phases of the work
noted herein to be consistent with services actually rendered, but shall not exceed the total
estimated compensation amount unless approved in writing by Owner.  See Paragraph
C2.03.C.2 below.
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5. The total estimated compensation for Engineer’s services, included in the breakdown by
phases as noted in Paragraph C2.01.A.3, incorporates all labor, overhead, fixed fees,
Reimbursable Expenses, and Engineer’s Consultant’s charges.

6. The portion of the amounts billed for Engineer’s services will be based on the applicable
Direct Labor Costs for the cumulative hours charged to the Project during the billing period
by Engineer’s employees plus overhead,  Reimbursable Expenses,  Engineer’s Consultant’s
charges, and the proportionate portion of the fixed fee.

7. Direct Labor Costs means salaries and wages paid to employees but does not include
payroll-related costs or benefits.

8. Overhead includes the cost of customary and statutory benefits including, but not limited
to, social security contributions, unemployment, excise and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation, and holiday
pay applicable thereto; the cost of general and administrative overhead which includes
salaries and wages of employees engaged in business operations not directly chargeable to
projects, plus non-Project operating costs, including but not limited to, business taxes,
legal, rent, utilities, office supplies, insurance, and other operating costs. Overhead shall be
computed as a percentage of Direct Labor Costs.  Fixed fee is the lump sum amount paid to
Engineer by Owner as margin or profit and will only be adjusted by an amendment to this
agreement.

9. Direct Labor Costs and Overhead applied to Direct Labor Costs will be adjusted annually
(as of ____________) to reflect equitable changes in the compensation payable to
Engineer.

C2.02 Compensation for Reimbursable Expenses 

A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this
Exhibit C.

B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental
thereto; providing and maintaining field office facilities including furnishings and utilities; toll
telephone calls and mobile phone charges, reproduction of reports, Drawings, Specifications,
Bidding Documents, and similar Project-related items in addition to those required under Exhibit
A. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include
expenses incurred for the use of highly specialized equipment.

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal
expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable
Expenses allocable to the Project, the latter multiplied by a factor of            .

D. The Reimbursable Expenses Schedule will be adjusted annually (as of ____________) to reflect
equitable changes in the compensation payable to Engineer.
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C2.03 Other Provisions Concerning Payment 

A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those
charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of            .

B. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of
such services and costs.

C. Estimated Compensation Amounts:

1. Engineer’s estimate of the amounts that will become payable for specified services are only
estimates for planning purposes, are not binding on the parties, and are not the minimum or
maximum amounts payable to Engineer under the Agreement.

2. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated will be
exceeded, Engineer shall give Owner written notice thereof, allowing Owner to consider its
options, including suspension or termination of Engineer's services for Owner's
convenience.  Upon notice, Owner and Engineer promptly shall review the matter of
services remaining to be performed and compensation for such services.  Owner shall
either exercise its right to suspend or terminate Engineer's services for Owner's
convenience, agree to such compensation exceeding said estimated amount, or agree to a
reduction in the remaining services to be rendered by Engineer, so that total compensation
for such services will not exceed said estimated amount when such services are completed.
If Owner decides not to suspend Engineer's services during negotiations and Engineer
exceeds the estimated amount before Owner and Engineer have agreed to an increase in the
compensation due Engineer or a reduction in the remaining services, then Engineer shall be
paid for all services rendered hereunder.

D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer
shall make copies of such records available to Owner at cost.



Page 1 
Exhibit C – Compensation Packet BC-6: Basic Services (other than RPR) – Salary Costs Times a Factor Method of Payment 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services.   
Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved.  

This is EXHIBIT C,  consisting  of       pages, referred  
to  in  and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      .  

Payments to Engineer for Services and Reimbursable Expenses 
COMPENSATION PACKET BC-6:  Basic Services – Salary Costs Times a Factor 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

C2.01   Compensation for Basic Services (other than Resident Project Representative) –  Salary Costs 
Times a Factor Method of Payment 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

1. An amount equal to Engineer’s Salary Costs times a factor of             for all Basic Services
by principals and employees engaged directly on the Project,  plus Reimbursable Expenses,
estimated to be $_____________________, and Engineer’s Consultant’s charges, if any,
estimated to be $_____________________.

2. Engineer’s Reimbursable Expenses Schedule is attached to this Exhibit C as Appendix 1.

3. The total compensation for services under  Paragraph C2.01 is estimated to be
$_____________________ based on the following assumed distribution of compensation:

a. Study and Report Phase $_____________________ 

b. Preliminary Design Phase $_____________________ 

c. Final Design Phase $_____________________ 

d. Bidding or Negotiating Phase $_____________________ 

e. Construction Phase $_____________________ 

f. Post-Construction Phase $_____________________ 

4. Engineer may alter the distribution of compensation between individual phases of the work
noted herein to be consistent with services actually rendered, but shall not exceed the total
estimated compensation amount unless approved in writing by Owner.  See also Paragraph
C2.03.C.2 below.

5. The total compensation for Engineer’s  services, included in the breakdown by phases as
noted in Paragraph C2.01.A.3, incorporates all labor, overhead, profit, Reimbursable
Expenses, and Engineer’s Consultant’s charges.
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6. The portion of the amounts billed for Engineer’s services will be based on the applicable
Salary Costs for the cumulative hours charged to the Project incurred during the billing
period by Engineer’s principals and employees multiplied by the above designated factor,
plus Reimbursable Expenses and Engineer’s Consultant’s charges.

7. Salary Costs means salaries and wages paid to Engineer’s employees plus the cost of
customary and statutory benefits including, but not limited to, social security contributions,
unemployment, excise and payroll taxes, workers’ compensation, health and retirement
benefits, bonuses, sick leave, vacation, and holiday pay applicable thereto.

8. The Salary Costs and the factor applied to Salary Costs will be adjusted annually (as of
      ) to reflect equitable changes in the compensation payable to Engineer.  

C2.02 Compensation for Reimbursable Expenses 

A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this
Exhibit C.

B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental
thereto; providing and maintaining field office facilities including furnishings and utilities; toll
telephone calls and mobile phone charges; reproduction of reports, Drawings, Specifications,
Bidding Documents, and similar Project-related items in addition to those required under Exhibit
A. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include
expenses incurred for the use of highly specialized equipment.

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal
expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable
Expenses allocable to the Project, the latter multiplied by a factor of            .

D. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect equitable
changes in the compensation payable to Engineer.
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C2.03 Other Provisions Concerning Payment 

A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those
charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of            .

B. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of
such services and costs.

C. Estimated Compensation Amounts:

1. Engineer’s estimate of the amounts that will become payable for specified services are only
estimates for planning purposes, are not binding on the parties, and are not the minimum or
maximum amounts payable to Engineer under the Agreement.

2. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated will be
exceeded, Engineer shall give Owner written notice thereof, allowing Owner to consider its
options, including suspension or termination of Engineer's services for Owner's
convenience.  Upon notice, Owner and Engineer promptly shall review the matter of
services remaining to be performed and compensation for such services.  Owner shall
either exercise its right to suspend or terminate Engineer's services for Owner's
convenience, agree to such compensation exceeding said estimated amount, or agree to a
reduction in the remaining services to be rendered by Engineer, so that total compensation
for such services will not exceed said estimated amount when such services are completed.
If Owner decides not to suspend Engineer's services during negotiations and Engineer
exceeds the estimated amount before Owner and Engineer have agreed to an increase in the
compensation due Engineer or a reduction in the remaining services, then Engineer shall be
paid for all services rendered hereunder.

D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer
shall make copies of such records available to Owner at cost.
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COMPENSATION PACKET RPR-1:   
Resident Project Representative – Lump Sum 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

C2.04 Compensation for Resident Project Representative Basic Services – Lump Sum Method of 
Payment 

A. Owner shall pay Engineer for Resident Project Representative Basic Services as follows:

1. Resident Project Representative Services:  For services of Engineer’s Resident Project
Representative, if any, under Paragraph A1.05 of Exhibit A, the Lump Sum amount of
$      _______________      .  The Lump Sum includes compensation for the Resident
Project Representative’s services, and for the services of any direct assistants to the
Resident Project Representative.  Appropriate amounts have been incorporated in the Lump
Sum to account for labor, overhead, profit, and Reimbursable Expenses related to the
Resident Project Representative’s Services.

2. Resident Project Representative Schedule:  The Lump Sum amount set forth in Paragraph
C2.04.A.1 above is based on full-time RPR services on an eight-hour workday Monday
through Friday over a        day construction schedule.  Modifications to the schedule shall
entitle Engineer to an equitable adjustment of compensation for RPR services.
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COMPENSATION PACKET RPR-2:   
Resident Project Representative – Standard Hourly Rates 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

C2.04 Compensation for Resident Project Representative Basic Services – Standard Hourly Rates 
Method of Payment 

A. Owner shall pay Engineer for Resident Project Representative Basic Services as follows:

1. Resident Project Representative Services:  For services of Engineer’s Resident Project
Representative under Paragraph A1.05A of Exhibit A, an amount equal to the cumulative
hours charged to the Project by each class of Engineer’s personnel times Standard Hourly
Rates for each applicable billing class for all Resident Project Representative services
performed on the Project, plus related Reimbursable Expenses and Engineer’s Consultant’s
charges, if any.  The total compensation  under this Paragraph is estimated to be $
based upon full-time RPR services on an eight-hour workday, Monday through Friday, over
a        day construction schedule.

B. Compensation for Reimbursable Expenses:

1. For those Reimbursable Expenses that are not accounted for in the compensation for Basic
Services under Paragraph C2.01, and are directly related to the provision of Resident
Project Representative or Post-Construction Basic Services, Owner shall pay Engineer at
the rates set forth in Appendix 1 to this Exhibit C.

2. Reimbursable Expenses include the following categories:  transportation and subsistence
incidental thereto; ; providing and maintaining field office facilities including furnishings
and utilities; subsistence and transportation of Resident Project Representative and
assistants; toll telephone calls and mobile phone charges; reproduction of reports,
Drawings, Specifications, Bidding Documents, and similar Project-related items in addition
to those required under Exhibit A.  In addition, if authorized in advance by Owner,
Reimbursable Expenses will also include expenses incurred for the use of highly
specialized equipment.

3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be those internal
expenses related to the Resident Project Representative Basic Services that are actually
incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses
allocable to such services, the latter multiplied by a factor of            .

4. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect 
equitable changes in the compensation payable to Engineer.
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C. Other Provisions Concerning Payment Under this Paragraph C2.04:

1. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants,
those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a
factor of      .

2. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the
administration of such services and costs.

3. Estimated Compensation Amounts:

a. Engineer’s estimate of the amounts that will become payable for specified services are
only estimates for planning purposes, are not binding on the parties, and are not the
minimum or maximum amounts payable to Engineer under the Agreement.

b. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated will
be exceeded, Engineer shall give Owner written notice thereof, allowing Owner to
consider its options, including suspension or termination of Engineer's services for
Owner's convenience.  Upon notice Owner and Engineer promptly shall review the
matter of services remaining to be performed and compensation for such services.
Owner shall either exercise its right to suspend or terminate Engineer's services for
Owner's convenience, agree to such compensation exceeding said estimated amount, or
agree to a reduction in the remaining services to be rendered by Engineer, so that total
compensation for such services will not exceed said estimated amount when such
services are completed.  If Owner decides not to suspend Engineer's services during
negotiations and Engineer exceeds the estimated amount before Owner and Engineer
have agreed to an increase in the compensation due Engineer or a reduction in the
remaining services, then Engineer shall be paid for all services rendered hereunder.

4. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of such records available to Owner at cost.
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COMPENSATION PACKET RPR-3:   
Resident Project Representative – Percentage of Construction Cost 

Article 2 of the Agreement is supplmented to include the following agreement of the parties: 

C2.04 Compensation for Resident Project Representative Basic Services – Percentage of Construction 
Cost Method of Payment 

A. Owner shall pay Engineer for:

1. Resident Project Representative Services:  For services of Engineer’s Resident Project
Representative under Paragraph A1.05 of Exhibit A of the Agreement, an amount equal to

percent of the Construction Cost.  This amount includes compensation for Resident
Project Representative’s services, and those of any assistants to the Resident Project
Representative.  The percentage of Construction Cost noted herein accounts for labor,
overhead, profit, and Reimbursable Expenses.  The total compensation under this
Paragraph is estimated to be $_________, based upon full-time RPR services on an eight-
hour workday, Monday through Friday, over a        day construction schedule.

2. As a basis for payment to Engineer, Construction Cost will be based on one or more of the
following determinations with precedence in the order listed for Work designed or
specified by Engineer.

a. For Work designed or specified and incorporated in the completed Project, the actual
final price of the Construction Contract(s), as duly adjusted by change orders.

b. For Work designed or specified but not constructed, the lowest bona fide Bid received
from a qualified bidder for such Work; or, if the Work is not Bid, the lowest bona fide
negotiated proposal for such Work.

c. For Work designed or specified but not constructed upon which no such Bid or
proposal is received, Engineer’s most recent opinion of probable Construction Cost.

d. Labor furnished by Owner for the Project will be included in the Construction Cost at
current market rates including a reasonable allowance for overhead and profit.
Materials and equipment furnished by Owner will be included at current market prices.

e. For purposes of determining Construction Cost under this provision, no deduction is to
be made from Construction Contract price on account of any penalty, liquidated
damages, or other amounts withheld from payments to Contractor(s).
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COMPENSATION PACKET RPR-4:   
Resident Project Representative – Direct Labor Times a Factor 

Article 2 of the Agreement is supplmented to include the following agreement of the parties: 

C2.04 Compensation for Resident Project Representative Basic Services – Direct Labor Costs Times a 
Factor Method of Payment 

A. Owner shall pay Engineer for:

1. Resident Project Representative Services:  For services of Engineer’s Resident Project
Representative under Paragraph A1.05.A.2 of Exhibit A of the Agreement, an amount
equal to Engineer’s Direct Labor Costs times a factor of             for the services of
Engineer’s personnel engaged directly in resident Project representation, plus related
Reimbursable Expenses and Engineer’s Consultant’s charges, if any.  The total
compensation under this paragraph is estimated to be $      __________      , based upon
full-time RPR services on an eight-hour workday, Monday through Friday, over a        day
construction schedule.

B. Compensation for Reimbursable Expenses:

1. For those Reimbursable Expenses that are not accounted for in the compensation for Basic
Services under Paragraph C2.01, and are directly related to the provision of Resident
Project Representative or Post-Construction Basic Services, Owner shall pay Engineer at
the rates set forth in Appendix 1 to this Exhibit C.

2. Reimbursable Expenses include the following categories:  transportation and subsistence
incidental thereto; ; providing and maintaining field office facilities including furnishings
and utilities; subsistence and transportation of Resident Project Representative and
assistants; toll telephone calls and mobile phone charges; reproduction of reports,
Drawings, Specifications, Bidding Documents, and similar Project-related items in addition
to those required under Exhibit A.  In addition, if authorized in advance by Owner,
Reimbursable Expenses will also include expenses incurred for computer time and the use
of other highly specialized equipment.

3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be those internal
expenses related to the Resident Project Representative Basic Services that are actually
incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses
allocable to such services, the latter multiplied by a factor of            .

4. The Reimbursable Expenses Schedule will be adjusted annually (as of   ______    ) to
reflect equitable changes in the compensation payable to Engineer.

C. Other Provisions Concerning Payment Under this Paragraph C2.04:
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1. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants,
those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a
factor of      .

2. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the
administration of such services and costs.

3. Estimated Compensation Amounts:

a. Engineer’s estimate of the amounts that will become payable for specified services are
only estimates for planning purposes, are not binding on the parties, and are not the
minimum or maximum amounts payable to Engineer under the Agreement.

b. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated will
be exceeded, Engineer shall give Owner written notice thereof, allowing Owner to
consider its options, including suspension or termination of Engineer's services for
Owner's convenience.  Upon notice, Owner and Engineer promptly shall review the
matter of services remaining to be performed and compensation for such services.
Owner shall either exercise its right to suspend or terminate Engineer's services for
Owner's convenience, agree to such compensation exceeding said estimated amount, or
agree to a reduction in the remaining services to be rendered by Engineer, so that total
compensation for such services will not exceed said estimated amount when such
services are completed.  If Owner decides not to suspend Engineer's services during
negotiations and Engineer exceeds the estimated amount before Owner and Engineer
have agreed to an increase in the compensation due Engineer or a reduction in the
remaining services, then Engineer shall be paid for all services rendered hereunder.

4. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of such records available to Owner at cost.
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COMPENSATION PACKET RPR-5:   
Resident Project Representative – Salary Costs Times a Factor 

Article 2 of the Agreement is supplmented to include the following agreement of the parties: 

C2.04 Compensation for Resident Project Representative Basic Services – Salary Costs Times a Factor 
Method of Payment 

A. Owner shall pay Engineer for:

1. Resident Project Representative Services:  For services of Engineer’s Resident Project
Representative, if any, under Paragraph A1.05.A.2 of Exhibit A, an amount equal to the
Engineer’s Salary Costs times a factor of             for services of Engineer’s personnel
engaged directly in resident Project representation, plus related Reimbursable Expenses and
Engineer’s Consultant’s charges, if any.  The  total compensation under this paragraph is
estimated to be  $    ____________       , based upon RPR services on an eight-hour
workday, Monday through Friday, over a ____ day construction schedule.

B. Compensation for Reimbursable Expenses:

1. For those Reimbursable Expenses that are not accounted for in the compensation for Basic
Services under Paragraph C2.01 and are directly related to the provision of Resident Project
Representative or Post-Construction Basic Services, Owner shall pay Engineer at the rates
set forth in Appendix 1 to this Exhibit C.

2. Reimbursable Expenses include the following categories:  transportation and subsistence
incidental thereto; ; providing and maintaining field office facilities including furnishings
and utilities; subsistence and transportation of Resident Project Representative and
assistants; toll telephone calls and mobile phone charges; reproduction of reports,
Drawings, Specifications, Bidding Documents, and similar Project-related items in addition
to those required under Exhibit A.  In addition, if authorized in advance by Owner,
Reimbursable Expenses will also include expenses incurred for the use of highly
specialized equipment.

3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be those internal
expenses related to the Resident Project Representative or Basic Services that are actually
incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses
allocable to such services, the latter multiplied by a factor of      .

4. The Reimbursable Expenses Schedule will be adjusted annually (as of ) to reflect 
equitable changes in the compensation payable to Engineer.
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C. Other Provisions Concerning Payment Under this Paragraph C2.04:

5. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants,
those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a
factor of      .

6. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the
administration of such services and costs.

7. Estimated Compensation Amounts:

a. Engineer’s estimate of the amounts that will become payable for specified services are
only estimates for planning purposes, are not binding on the parties, and are not the
minimum or maximum amounts payable to Engineer under the Agreement.

b. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated will
be exceeded, Engineer shall give Owner written notice thereof, allowing Owner to
consider its options, including suspension or termination of Engineer's services for
Owner's convenience.  Upon notice, Owner and Engineer promptly shall review the
matter of services remaining to be performed and compensation for such services.
Owner shall either exercise its right to suspend or terminate Engineer's services for
Owner's convenience, agree to such compensation exceeding said estimated amount, or
agree to a reduction in the remaining services to be rendered by Engineer, so that total
compensation for such services will not exceed said estimated amount when such
services are completed.  If Owner decides not to suspend Engineer's services during the
negotiations and Engineer exceeds the estimated amount before Owner and Engineer
have agreed to an increase in the compensation due Engineer or a reduction in the
remaining services, then Engineer shall be paid for all services rendered hereunder.

8. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of such records available to Owner at cost.
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COMPENSATION PACKET AS-1:   
Additional Services – Standard Hourly Rates 

Article 2 of the Agreement is supplmented to include the following agreement of the parties: 

C2.05 Compensation for Additional Services – Standard Hourly Rates Method of Payment 

A. Owner shall pay Engineer for Additional Services, if any, as follows:

1. General:  For services of Engineer’s personnel engaged directly on the Project pursuant to
Paragraph A2.01 or A2.02 of Exhibit A, except for services as a consultant or witness
under Paragraph A2.01.A.20, (which if needed shall be separately negotiated based on the
nature of the required consultation or testimony) an amount equal to the cumulative hours
charged to the Project by each class of Engineer’s personnel times Standard Hourly Rates
for each applicable billing class for all Additional Services performed on the Project, plus
related Reimbursable Expenses and Engineer’s Consultant’s charges, if any.

B. Compensation For Reimbursable Expenses:

1. For those Reimbursable Expenses that are not accounted for in the compensation for Basic
Services under Paragraph C2.01 and are directly related to the provision of Additional
Services, Owner shall pay Engineer at the rates set forth in Appendix 1 to this Exhibit C.

2. Reimbursable Expenses include the following categories:  transportation and subsistence
incidental thereto; providing and maintaining field office facilities including furnishings
and utilities; toll telephone calls and mobile phone charges; reproduction of reports,
Drawings, Specifications, Bidding Documents, and similar Project-related items in addition
to those required under Exhibit A.  In addition, if authorized in advance by Owner,
Reimbursable Expenses will also include expenses incurred for the use of highly
specialized equipment.

3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be the Additional
Services-related internal expenses actually incurred or allocated by Engineer, plus all
invoiced external Reimbursable Expenses allocable to such Additional Services, the latter
multiplied by a factor of            .

4. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect 
equitable changes in the compensation payable to Engineer.

C. Other Provisions Concerning Payment For Additional Services:

1. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants,
those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a
factor of            .
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2. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s Factors
include Engineer’s overhead and profit associated with Engineer’s responsibility for the
administration of such services and costs.

3. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of such records available to Owner at cost.
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COMPENSATION PACKET AS-2:   
Additional Services – Direct Labor Costs Times a Factor 

Article 2 of the Agreement is supplmented to include the following agreement of the parties: 

C2.05 Compensation for Additional Services – Direct Labor Costs Times a Factor Method of Payment 

A. Owner shall pay Engineer for Additional Services as follows:

1. General:  For services of Engineer’s personnel engaged directly on the Project pursuant to
Paragraph A2.01 or A2.02 of Exhibit A of the Agreement, except for services as a
consultant or witness under Paragraph A2.01.A.20, (which if needed shall be separately
negotiated based on the nature of the required consultation or testimony) an amount equal
to Engineer’s Direct Labor Costs times a factor of            , plus related Reimbursable
Expenses and Engineer’s Consultant’s charges, if any.

B. Compensation for Reimbursable Expenses:

1. For those Reimbursable Expenses that are not accounted for in the compensation for Basic
Services under Paragraph C2.01 and are directly related to the provision of Additional
Services, Owner shall pay Engineer at the rates set forth in Appendix 1 to this Exhibit C.

2. Reimbursable Expenses include the following categories:  transportation and subsistence
incidental thereto; providing and maintaining field office facilities including furnishings
and utilities; toll telephone calls and mobile phone charges; reproduction of reports,
Drawings, Specifications, Bidding Documents, and similar Project-related items in addition
to those required under Exhibit A.  In addition, if authorized in advance by Owner,
Reimbursable Expenses will also include expenses incurred for and the use of highly
specialized equipment.

3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be the Additional
Services-related internal expenses actually incurred or allocated by Engineer, plus all
invoiced external Reimbursable Expenses allocable to such Additional Services, the latter
multiplied by a factor of             .

4. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect 
equitable changes in the compensation payable to Engineer.

C. Other Provisions Concerning Payment for Additional Services:

1. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants,
those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a
factor of            .

2. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the
administration of such services and costs.
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3. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of such records available to Owner at cost.
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COMPENSATION PACKET AS-3:   
Additional Services – Salary Costs Times a Factor 

Article 2 of the Agreement is supplmented to include the following agreement of the parties: 

C2.05 Compensation for Additional Services – Salary Costs Times a Factor Method of Payment 

A. Owner shall pay Engineer for Additional Services as follows:

1. General:  For services of Engineer’s personnel engaged directly on the Project pursuant to
Paragraph A2.01 or A2.02 of Exhibit A, except for services as a consultant or witness
under Paragraph A2.01.A.20, (which if needed shall be separately negotiated based on the
nature of the required consutlation or testimony) an amount equal to the cumulative hours
charged to the Project by each Engineer’s personnel times the Engineer’s applicable Salary
Costs times a factor of            , plus related Reimbursable Expenses and Engineer’s
Consultant’s charges, if any.

B. Compensation for Reimbursable Expenses:

1. For those Reimbursable Expenses that are not accounted for in the compensation for Basic
Services under Paragraph C2.01 and are directly related to the provision of Additional
Services, Owner shall pay Engineer at the rates set forth in Appendix 1 to this Exhibit C.

2. Reimbursable Expenses include the following categories:  transportation and subsistence
incidental thereto; providing and maintaining field office facilities including furnishings
and utilities; toll telephone calls and mobile phone charges; reproduction of reports,
Drawings, Specifications, Bidding Documents, and similar Project-related items in addition
to those required under Exhibit A.  In addition, if authorized in advance by Owner,
Reimbursable Expenses will also include expenses incurred for and the use of highly
specialized equipment.

3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be the Additional
Services-related internal expenses actually incurred or allocated by Engineer, plus all
invoiced external Reimbursable Expenses allocable to Additional Services, the latter
multiplied by a factor of            .

4. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect 
equitable changes in the compensation payable to Engineer.

C. Other Provisions Concerning Payment for Additional Services:

1. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants,
those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a
factor of            .
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2. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the
administration of such services and costs.

3. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of such records available to Owner at cost.
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This is Appendix 1 to EXHIBIT C, consisting of    
pages, referred to in and part of the Agreement between 
Owner and Engineer for Professional Services dated 

,      . 

Reimbursable Expenses Schedule 
Current agreements for engineering services stipulate that the Reimbursable Expenses are subject to 
review and adjustment per Exhibit C.  Reimbursable expenses for services performed on the date of the 
Agreement are: 

Fax      $           /page 
8"x11" Copies/Impressions       /page 
Blue Print Copies      /sq. ft. 
Reproducible Copies (Mylar)       /sq. ft. 
Reproducible Copies (Paper)       /sq. ft. 
Mileage (auto)       /mile 
Field Truck Daily Charge      /day 
Mileage (Field Truck)       /mile 
Field Survey Equipment      /day 
Confined Space Equipment       /day plus expenses 
Resident Project Representative Equipment      /month 
Specialized Software       /hour 
CAD Charge       /hour 
CAE Terminal Charge       /hour 
Video Equipment Charge              /day, $           /week, or $     /month 
Electrical Meters Charge      /week, or $     /month 
Flow Meter Charge       /week, or $     /month 
Rain Gauge       /week, or $     /month 
Sampler Charge      /week, or $     /month 
Dissolved Oxygen Tester Charge      /week 
Fluorometer       /week 
Laboratory Pilot Testing Charge      /week, or $     /month 
Soil Gas Kit       /day 
Submersible Pump       /day 
Water Level Meter       /day, or $           /month 
Soil Sampling       /sample 
Groundwater Sampling      /sample 
Health and Safety Level D       /day 
Health and Safety Level C       /day 
Electronic Media Charge      /hour 
Long Distance Phone Calls  at cost 
Mobile Phone    /day 
Meals and Lodging    at cost 

[Note to User:  Customize this Schedule to reflect anticipated reimbursable expenses on this specific 
Project] 
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This is Appendix 2 to EXHIBIT C, consisting of    
pages, referred to in and part of the Agreement between 
Owner and Engineer for Professional Services dated 

,      . 

Standard Hourly Rates Schedule 

A. Standard Hourly Rates:

1. Standard Hourly Rates are set forth in this Appendix 2 to this Exhibit C and include salaries
and wages paid to personnel in each billing class plus the cost of customary and statutory
benefits, general and administrative overhead, non-project operating costs, and operating
margin or profit.

2. The Standard Hourly Rates apply only as specified in Article C2.

B. Schedule:

Hourly rates for services performed on or after the date of the Agreement are: 

Billing Class VIII    $     /hour 
Billing Class VII      /hour 
Billing Class VI      /hour 
Billing Class V      /hour 
Billing Class IV      /hour 
Billing Class III      /hour 
Billing Class II       /hour 
Billing Class I       /hour 
Support Staff       /hour 
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This is EXHIBIT E, consisting of   pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

NOTICE OF ACCEPTABILITY OF WORK 

PROJECT: 

OWNER: 

CONTRACTOR: 

OWNER’S CONSTRUCTION CONTRACT IDENTIFICATION: 

EFFECTIVE DATE OF THE CONSTRUCTION CONTRACT:  

ENGINEER: 

NOTICE DATE: 

To:  ___________________ 
Owner  

And  To: ___________________ 
Contractor 

From:     ___________________ 
Engineer 

The Engineer hereby gives notice to the above Owner and Contractor that the completed Work furnished 
and performed by Contractor under the above Contract is acceptable, expressly subject to the provisions of 
the related Contract Documents, the Agreement between Owner and Engineer for Professional Services 
dated      ,      , and the terms and conditions set forth in this Notice. 

By:   

Title: 

Dated: 

CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK 
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The Notice of Acceptability of Work (“Notice”) is expressly made subject to the following terms 
and conditions to which all those who receive said Notice and rely thereon agree: 

1. This Notice is given with the skill and care ordinarily used by members of the engineering
profession practicing under similar conditions at the same time and in the same locality.

2. This Notice reflects and is an expression of the professional judgment of Engineer.

3. This Notice is given as to the best of Engineer’s knowledge, information, and belief as of
the Notice Date.

4. This Notice is based entirely on and expressly limited by the scope of services Engineer has
been employed by Owner to perform or furnish during construction of the Project
(including observation of the Contractor’s work) under Engineer’s Agreement with Owner
and under the Construction Contract referred to in this Notice, and applies only to facts that
are within Engineer’s knowledge or could reasonably have been ascertained by Engineer as
a result of carrying out the responsibilities specifically assigned to Engineer under such
Agreement and Construction Contract.

5. This Notice is not a guarantee or warranty of Contractor’s performance under the
Construction Contract referred to in this Notice, nor an assumption of responsibility for any
failure of Contractor to furnish and perform the Work thereunder in accordance with the
Contract Documents.
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This is EXHIBIT F, consisting of   pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Construction Cost Limit  

Paragraph 5.02 of the Agreement is supplemented to include the following agreement of the parties: 

F5.02 Designing to Construction Cost Limit 

A. Owner and Engineer hereby agree to a Construction Cost limit in the amount of $    .  

B. A bidding or negotiating contingency of  percent will be added to any Construction Cost 
limit established.

C. The acceptance by Owner at any time during Basic Services of a revised opinion of probable
Construction Cost in excess of the then established Construction Cost limit will constitute a
corresponding increase in the Construction Cost limit.

D. Engineer will be permitted to determine what types and quality of materials, equipment and
component systems are to be included in the Drawings and Specifications.  Engineer may make
reasonable adjustments in the scope, extent, and character of the Project to the extent consistent
with the Project requirements and sound engineering practices, to bring the Project within the
Construction Cost limit.

E. If the Bidding or Negotiating Phase has not commenced within three months after completion of
the Final Design Phase, or if industry-wide prices are changed because of unusual or unanticipated
events affecting the general level of prices or times of delivery in the construction industry, the
established Construction Cost limit will not be binding on Engineer.  In such cases, Owner shall
consent to an adjustment in the Construction Cost limit commensurate with any applicable change
in the general level of prices in the construction industry between the date of completion of the
Final Design Phase and the date on which proposals or Bids are sought.

F. If the lowest bona fide proposal or Bid exceeds the established Construction Cost limit, Owner
shall (1) give written approval to increase such Construction Cost limit, or (2) authorize
negotiating or rebidding the Project within a reasonable time, or (3) cooperate in revising the
Project's scope, extent, or character to the extent consistent with the Project’s requirements and
with sound engineering practices.  In the case of (3), Engineer shall modify the Contract
Documents as necessary to bring the Construction Cost within the Construction Cost Limit.
Owner shall pay Engineer’s cost to provide such modification services, including the costs of the
services of its Consultants, all overhead expenses reasonably related thereto, and Reimbursable
Expenses, but without profit to Engineer on account of such services.  The providing of such
services will be the limit of Engineer’s responsibility in this regard and, having done so, Engineer
shall be entitled to payment for services and expenses in accordance with this Agreement and will
not otherwise be liable for damages attributable to the lowest bona fide proposal or bid exceeding
the established Construction Cost limit.
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This is EXHIBIT G, consisting of   pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      . 

Insurance 

Paragraph 6.04 of the Agreement is supplemented to include the following agreement of the parties. 

G6.04 Insurance 

A. The limits of liability for the insurance required by Paragraph 6.04.A and 6.04.B of the Agreement
are as follows:

1. By Engineer:

a. Workers’ Compensation: Statutory 

b. Employer’s Liability --

1) Each Accident: $________________ 
2) Disease, Policy Limit: $________________ 
3) Disease, Each Employee: $________________ 

c. General Liability --

1) Each Occurrence (Bodily Injury and Property Damage): $________________ 
2) General Aggregate: $________________ 

d. Excess or Umbrella Liability --

1) Each Occurrence: $________________ 
2) General Aggregate: $________________ 

e. Automobile Liability --Combined Single Limit (Bodily Injury and Property Damage):

Each Accident $________________ 

f. Professional Liability –

1) Each Claim Made $________________ 
2) Annual Aggregate $________________ 

g. Other (specify): $________________ 

2. By Owner:
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a. The City of South Bend is a municipal corporation organized under the laws of the 
State of Indiana, and is self-insured under provisions of Indiana statutes and local 
ordinance. Specifically, the City of South Bend maintains blanket insurance coverage 
over real and personal property, and is covered by a non-reverting insurance premium 
and liability reserve fund created by the City of South Bend, Ordinance #6657-79, 
pursuant to Indiana Code 34-13-3-4, as amended from time to time. Under said statute, 
the City’s liability is limited to: 

1) Seven hundred thousand dollars ($700,000) for a cause of action that accrues on or 
after January 1, 2008; and 

2) Five million dollars ($5,000,000) for injury to or death of all persons in that 
occurrence,; and 

3) A governmental entity or an employee of a governmental entity acting within the 
scope of employment is not liable for punitive damages. 
 

B. Additional Insureds: 

1. The following persons or entities are to be listed on Owner’s general liability policies of 
insurance as additional insureds, and on any applicable property insurance policy as loss 
payees, as provided in Paragraph 6.04.B: 

 
 
a. 

  
 
      

  Engineer 
 
 
b. 

  
 
      

  Engineer’s Consultant 
 
 
c. 

  
 
      

  Engineer’s Consultant 
 

2. During the term of this Agreement the Engineer shall notify Owner of any other Consultant 
to be listed as an additional insured on Owner’s general liability and property policies of 
insurance. 

3. The Owner shall be listed on Engineer’s general liability policy as provided in 
Paragraph 6.04.A. 



Page 1 
(Exhibit I - Limitations on Liability)  

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services.   
Copyright  © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

This is EXHIBIT I, consisting of       pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      .  

Limitations of Liability 

Paragraph 6.10 of the Agreement is supplemented to include the following agreement of the parties: 

A. Limitation of Engineer’s Liability

1. Engineer’s Liability Limited to Amount of Insurance Proceeds:  Engineer shall procure and
maintain insurance as required by and set forth in Exhibit G to this Agreement.
Notwithstanding any other provision of this Agreement, and to the fullest extent permitted by
law, the total liability, in the aggregate, of Engineer and Engineer’s officers, directors, members,
partners, agents, employees, and Consultants to Owner and anyone claiming by, through, or
under Owner for any and all claims, losses, costs, or damages whatsoever arising out of,
resulting from, or in any way related to the Project or the Agreement from any cause or causes,
including but not limited to the negligence, professional errors or omissions, strict liability,
breach of contract, indemnity obligations, or warranty express or implied, of Engineer or
Engineer’s officers, directors, members, partners, agents, employees, or  Consultantss (hereafter
“Owner’s Claims”), shall not exceed the total insurance proceeds paid on behalf of or to
Engineer by Engineer’s insurers in settlement or satisfaction of Owner’s Claims under the terms
and conditions of Engineer’s insurance policies applicable thereto (excluding fees, costs and
expenses of investigation, claims adjustment, defense, and appeal).  If no such insurance
coverage is provided with respect to Owner’s Claims, then the total liability, in the aggregate, of
Engineer and Engineer’s officers, directors, members, partners, agents, employees, and
Consultants to Owner and anyone claiming by, through, or under Owner for any and all such
uninsured Owner’s Claims shall not exceed $_____________

B. Indemnification by Owner:  To the fullest extent permitted by law, Owner shall indemnify and
hold harmless Engineer and its officers, directors, members, partners, agents, employees, and
Consultants from and against any and all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals, and all
court, arbitration, or other dispute resolution costs) arising out of or relating to the Project,
provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness,
disease, or death or to injury to or destruction of tangible property (other than the Work itself),
including the loss of use resulting therefrom, but only to the extent caused by any negligent act or
omission of Owner or Owner’s officers, directors, members, partners, agents, employees,
consultants, or others retained by or under contract to the Owner with respect to this Agreement or
to the Project.
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This is EXHIBIT J, consisting of   pages, referred to 
in and part of the Agreement between Owner and 
Engineer for Professional Services dated      ,      .  

Special Provisions 

Paragraph(s)  of the Agreement is/are amended to include the following agreement(s) of the parties: 

Ed Kowalczyk
Typewritten Text
N/A



BOARD OF PUBLIC WORKS 
AGENDA ITEM REVIEW REQUEST FORM 

Date: 9/30/2025 
Name: Nifemi Oluwatomini Department of Public Works – Engineering Division 

BPW Date: 10/14/2025 Phone Extension: 0615 

Required Prior to Submittal to Board 
BPW Attorney X Attorney Name Micheal Schimdt 

Dept. Attorney Attorney Name 

Purchasing 
Check the Appropriate Item Type – Required for All Submissions 

 Professional Services Agreement  Contract  Proposal 
 Open Market Contract  Amendment/Addendum   Special Purchase, QPA 
 Bid Opening  Bid Award  Req. to Advertise  Title Sheet 
 Quote Opening  Quote Award  Reject Bids/Quotes 
 Proposal Opening  C/O & PCA No.  PCA 
 Chg. Order, No.  Traffic Control  Resolution 
 Other:  Ease./Encroach 

Required Information 

Company or Vendor Name Jones Petrie Rafinski 

New Vendor  Yes  If Yes, Approved by Purchasing 
 No

MBE/WBE Contractor MBE 
WBE  Completed E-Verify Form Attached  Yes 

 No 
Project Name Century Center Kitchen duct replacement 
Project Number 125-060
Funding Source Fund 671 
Account No. PR/PO # PR-00043291 
Amount $30000 
Terms of Contract EJCDC 
Special Contract Provisions 
Purpose/Description Design services for the replacement of the old kitchen duct at the century 

center 

For Change Orders Only 

Amount of  Increase 
Decrease 

$ 
($ ) 

Previous Amount $ 

Current Percent of Change: 
Increase 
Decrease 

% 
( %) 

 

New Amount $ 

Total Percent of Change: 
Increase 
Decrease 

% 
( %) 

Time Extension Amount: 
New Completion Date: 
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	ARTICLE 1 –  SERVICES OF ENGINEER
	1.01 Scope
	A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A.


	ARTICLE 2 –  OWNER’S RESPONSIBILITIES
	2.01 General
	A. Owner shall have the responsibilities set forth herein and in Exhibit B.
	B. Owner shall pay Engineer as set forth in Exhibit C.
	C. Owner shall be responsible for, and Engineer may rely upon, the accuracy and completeness of all requirements, programs, instructions, reports, data, and other information furnished by Owner to Engineer pursuant to this Agreement.  Engineer may use...


	ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES
	3.01 Commencement
	A. Engineer is authorized to begin rendering services as of the Effective Date.

	3.02 Time for Completion
	A. Engineer shall complete its obligations within a reasonable time.  Specific periods of time for rendering services are set forth or specific dates by which services are to be completed are provided in Exhibit A, and are hereby agreed to be reasonable.
	B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed or suspended, then the time for completion of Engineer’s serv...
	C. If Owner authorizes changes in the scope, extent, or character of the Project, then the time for completion of Engineer’s services, and the rates and amounts of Engineer’s compensation, shall be adjusted equitably.
	D. Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to delay the Engineer’s performance of its services.
	E. If Engineer fails, through its own fault, to complete the performance required in this Agreement within the time set forth, as duly adjusted, then Owner shall be entitled, as its sole remedy, to the recovery of direct damages, if any, resulting fro...


	ARTICLE 4 –  INVOICES AND PAYMENTS
	4.01 Invoices
	A. Preparation and Submittal of Invoices:  Engineer shall prepare invoices in accordance with its standard invoicing practices and the terms of Exhibit C.  Engineer shall submit its invoices to Owner on a monthly basis.  Invoices are due and payable w...

	4.02 Payments
	A. Application to Interest and Principal:  Payment will be credited first to any interest owed to Engineer and then to principal.
	B. Failure to Pay:  If Owner fails to make any payment due Engineer for services and expenses within 30 days after receipt of Engineer’s invoice, then:
	1.  amounts due Engineer will be increased at the rate of 1.0% per month (or the maximum rate of interest permitted by law, if less) from said thirtieth day; and
	2.  Engineer may, after giving seven days written notice to Owner, suspend services under this Agreement until Owner has paid in full all non-disputed amounts due for services, expenses, and other related charges.  Owner waives any and all claims agai...

	C. Disputed Invoices:  If Owner contests an invoice, Owner shall promptly advise Engineer of the specific basis for doing so, may withhold only that portion so contested, and must pay the undisputed portion.
	D. Legislative Actions:  If after the Effective Date any governmental entity takes a legislative action that imposes taxes, fees, or charges on Engineer’s services or compensation under this Agreement, then the Engineer may invoice such new taxes, fee...


	ARTICLE 5 –  OPINIONS OF COST
	5.01 Opinions of Probable Construction Cost
	A. Engineer’s opinions of probable Construction Cost are to be made on the basis of Engineer’s experience and qualifications and represent Engineer’s best judgment as an experienced and qualified professional generally familiar with the construction i...

	5.02 Designing to Construction Cost Limit
	A. If a Construction Cost limit is established between Owner and Engineer, such Construction Cost limit and a statement of Engineer’s rights and responsibilities with respect thereto will be specifically set forth in Exhibit F, “Construction Cost Limi...

	5.03 Opinions of Total Project Costs
	A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting the Owner in collating the various cost categories which comprise Total Project Costs.  Engineer assumes no responsibility for the accuracy of any o...


	ARTICLE 6 –  GENERAL CONSIDERATIONS
	6.01 Standards of Performance
	A. Standard of Care: The standard of care for all professional engineering and related services performed or furnished by Engineer under this Agreement will be the care and skill ordinarily used by members of  the subject profession practicing under s...
	B. Technical Accuracy:  Owner shall not be responsible for discovering deficiencies in the technical accuracy of Engineer’s services.  Engineer shall correct deficiencies in technical accuracy without additional compensation, unless such corrective ac...
	C. Consultants:  Engineer may employ such Consultants as Engineer deems necessary to assist in the performance or furnishing of the services, subject to reasonable, timely, and substantive objections by Owner.
	D.  Reliance on Others:  Subject to the standard of care set forth in Paragraph 6.01.A, Engineer and its Consultants may use or rely upon design elements and information ordinarily or customarily furnished by others, including, but not limited to, spe...
	E.  Compliance with Laws and Regulations, and Policies and Procedures:
	1. Engineer and Owner shall comply with applicable Laws and regulations.
	F. Engineer shall not be required to sign any documents, no matter by whom requested, that would result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose existence the Engineer cannot ascertain.  Owner agrees n...
	G. The general conditions for any construction contract documents prepared hereunder are to be the “Standard General Conditions of the Construction Contract” as prepared by the Engineers Joint Contract Documents Committee (EJCDC C-700, 2007 Edition) u...
	H. Engineer shall not at any time supervise, direct, control, or have authority over any contractor work, nor shall Engineer have authority over or be responsible for the means, methods, techniques, sequences, or procedures of construction selected or...
	I. Engineer neither guarantees the performance of any Contractor nor assumes responsibility for any Contractor’s failure to furnish and perform the Work in accordance with the Contract Documents.
	J. Engineer shall not provide or have any responsibility for surety bonding or insurance-related advice, recommendations, counseling, or research, or enforcement of construction insurance or surety bonding requirements.
	K. Engineer shall not be responsible for the acts or omissions of any Contractor, Subcontractor, or Supplier, or of any of their agents or employees or of any other persons (except Engineer’s own agents, employees, and Consultants) at the Site or othe...
	L. While at the Site, Engineer's employees and representatives shall comply with the specific applicable requirements of Contractor's and Owner's safety programs of which Engineer has been informed in writing.

	6.02 Design Without Construction Phase Services
	A. Engineer shall be responsible only for those Construction Phase services expressly required of Engineer in Exhibit A, Paragraph A1.05.  With the exception of such expressly required services, Engineer shall have no design, Shop Drawing review, or o...

	6.03 Use of Documents
	A. The Owner acknowledges the Engineer’s construction documents, including all electronic files, as instruments of professional services. Nevertheless, the final construction documents, including all electronic files, prepared under this agreement sha...
	B. Either party to this Agreement may rely that data or information set forth on paper  (also known as hard copies) that the party receives from the other party by mail, hand delivery, or facsimile, are the items that the other party intended to send....
	C. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	D. When transferring documents in electronic media format, the transferring party makes no representations as to long-term compatibility, usability, or readability of such documents resulting from the use of software application packages, operating sy...
	E. Owner may make and retain copies of Documents for information and reference in connection with use on the Project by Owner.  Engineer grants Owner a limited license to use the Documents on the Project, extensions of the Project, and for related use...
	F. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or adapts them for extensions of the Project or for any other purpose, then Owner shall compensate Engineer at rates or in an amount to be agreed upon by Owne...
	G. At completion of any survey services and upon payment of monies due the Engineer for those services, the Engineer shall provide the owner with all survey data and drawings, upon which it will become the property of the Owner.
	H. At completion of any traffic study services and upon payment of monies due the Engineer for those services, the Engineer shall provide the owner with all data and models, upon which it will become the property of the Owner.
	I. At completion of any geotechnical or material investigation services and upon payment of monies due the Engineer for those services, the Engineer shall provide the owner with all data, upon which it will become the property of the Owner.

	6.04 Insurance
	A. Engineer shall procure and maintain insurance as set forth in Exhibit G, “Insurance.” Engineer shall cause Owner to be listed as an additional insured on any applicable general liability insurance policy carried by Engineer.
	B. Owner shall procure and maintain insurance as set forth in Exhibit G, “Insurance.”  Owner shall cause Engineer and its Consultants to be listed as additional insureds on any general liability policies and as loss payees on any property insurance po...
	C. Owner shall require Contractor to purchase and maintain policies of insurance covering workers' compensation, general liability, property damage (other than to the Work itself), motor vehicle damage and injuries, and other insurance necessary to pr...
	D. Owner and Engineer shall each deliver to the Owner other certificates of insurance evidencing the coverages indicated in Exhibit G.  Such certificates shall be furnished prior to commencement of Engineer’s services and at renewals thereafter during...
	E. All policies of property insurance relating to the Project shall contain provisions to the effect that Engineer’s and its Consultants’ interests are covered and that in the event of payment of any loss or damage the insurers will have no rights of ...
	F. All policies of insurance shall contain a provision or endorsement that the coverage afforded will not be canceled or reduced in limits by endorsement, and that renewal will not be refused, until at least 30 days prior written notice has been given...
	G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense, provide additional insurance coverage, increased limits, or revised deductibles that are more protective than those specified in Exhibit G.  If so requested b...

	6.05 Suspension and Termination
	A. Suspension:
	1. By Owner:  Owner may suspend the Project for up to 90 days upon seven days written notice to Engineer.
	2. By Engineer:  Engineer may, after giving seven days written notice to Owner, suspend services under this Agreement if Engineer's performance has been substantially delayed through no fault of Engineer.

	B. Termination:  The obligation to provide further services under this Agreement may be terminated:
	1. For cause,
	a. By either party upon 30 days written notice in the event of substantial failure by the other party to perform in accordance with the terms hereof through no fault of the terminating party.
	b. By Engineer:
	1) upon seven days written notice if Owner demands that Engineer furnish or perform services contrary to Engineer’s responsibilities as a licensed professional; or
	2) upon seven days written notice if the Engineer’s services for the Project are delayed or suspended for more than 90 days for reasons beyond Engineer’s control.
	3) Engineer shall have no liability to Owner on account of such termination.

	c. Notwithstanding the foregoing, this Agreement will not terminate under Paragraph 6.05.B.1.a if the party receiving such notice begins, within seven days of receipt of such notice, to correct its substantial failure to perform and proceeds diligentl...

	2. For convenience,
	a. By Owner effective upon Engineer’s receipt of notice from Owner.


	C. Effective Date of Termination:  The terminating party under Paragraph 6.05.B may set the effective date of termination at a time up to 30 days later than otherwise provided to allow Engineer to demobilize personnel and equipment from the Site, to c...
	D. Payments Upon Termination:
	1.   In the event of any termination under Paragraph 6.05, Engineer will be entitled to invoice Owner and to receive full payment for all services performed or furnished in accordance with this Agreement and all Reimbursable Expenses incurred through ...
	2.   In the event of termination by Owner for convenience or by Engineer for cause, Engineer shall be entitled, in addition to invoicing for those items identified in Paragraph 6.05.D.1, to invoice Owner and to payment of a reasonable amount for servi...


	6.06 Controlling Law
	A. This Agreement is to be governed by the law of the state or jurisdiction in which the Project is located.

	6.07 Successors, Assigns, and Beneficiaries
	A. Owner and Engineer are hereby bound and the successors, executors, administrators, and legal representatives of Owner and Engineer (and to the extent permitted by Paragraph 6.07.B the assigns of Owner and Engineer) are hereby bound to the other par...
	B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including, but without limitation, moneys that are due or may become due) in this Agreement without the written consent of the other, except to the extent that...
	C. Unless expressly provided otherwise in this Agreement:
	1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed by Owner or Engineer to any Contractor, Subcontractor, Supplier, other individual or entity, or to any surety for or employee of any of them.
	2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive benefit of Owner and Engineer and not for the benefit of any other party.
	3. Owner agrees that the substance of the provisions of this Paragraph 6.07.C shall appear in the Contract Documents.


	6.08 Dispute Resolution
	A. Owner and Engineer agree to negotiate all disputes between them in good faith for a period of 30 days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of this Agreement, or exercising their rights under law.
	B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.08.A, then either or both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no dispute resolution method is specified in Exhibit H, then the p...

	6.09 Environmental Condition of Site
	A. Owner has disclosed to Engineer in writing the existence of all known and suspected Asbestos, PCBs, Petroleum, Hazardous Waste, Radioactive Material, hazardous substances, and other Constituents of Concern located at or near the Site, including typ...
	B. Owner represents to Engineer that to the best of its knowledge no Constituents of Concern, other than those disclosed in writing to Engineer, exist at the Site.
	C. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably concludes that doing so is required by applicable Laws or ...
	D. It is acknowledged by both parties that Engineer’s scope of services does not include any services related to Constituents of Concern.  If Engineer or any other party encounters an undisclosed Constituent of Concern, or if investigative or remedial...
	E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the performance of Engineer’s services under this Agreement, then the Engineer shall have the option of (1) accepting an equitable adjustment in its compensation o...
	F. Owner acknowledges that Engineer is performing professional services for Owner and that Engineer is not and shall not be required to become an "owner" “arranger,” “operator,” “generator,” or “transporter” of hazardous substances, as defined in the ...

	6.10 Indemnification and Mutual Waiver
	A. Indemnification by Engineer:  To the fullest extent permitted by law, Engineer shall indemnify and hold harmless Owner, and Owner’s officers, directors, members, partners, agents, consultants, and employees from reasonable claims, costs, losses, an...
	B. Indemnification by Owner:  Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants as required by Laws and Regulations and to the extent (if any) required in Exhibit I, Lim...
	C. Environmental Indemnification:  To the fullest extent permitted by law, Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants from and against any and all claims, costs, ...
	D. Percentage Share of Negligence:  To the fullest extent permitted by law,  a party’s total liability to  the other party and anyone claiming by, through, or under the other party for any  cost, loss, or damages caused in part by the negligence of th...
	E. Mutual Waiver:  To the fullest extent permitted by law, Owner and Engineer waive against each other, and the other’s employees, officers, directors, members, agents, insurers, partners, and consultants, any and all claims for or entitlement to spec...

	6.11 Miscellaneous Provisions
	A. Notices:  Any notice required under this Agreement will be in writing, addressed to the appropriate party at its address on the signature page and given personally, by facsimile, by registered or certified mail postage prepaid, or by a commercial c...
	B. Survival:  All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.
	C. Severability:  Any provision or part of the Agreement held to be void or unenforceable under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Engineer, which agree ...
	D. Waiver:  A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Agreement.
	E. Accrual of Claims:  To the fullest extent permitted by law, all causes of action arising under this Agreement shall be deemed to have accrued, and all statutory periods of limitation shall commence, no later than the date of Substantial Completion.


	ARTICLE 7 –  DEFINITIONS
	7.01 Defined Terms
	A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and plural forms) printed with initial capital letters have the meanings indicated in the text above, in the exhibits, or in the following provisions:
	1. Additional Services – The services to be performed for or furnished to Owner by Engineer in accordance with Part 2 of Exhibit A of this Agreement.
	2. Agreement – This written contract for professional services between Owner and Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed amendments.
	3. Asbestos – Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	4. Basic Services – The services to be performed for or furnished to Owner by Engineer in accordance with Part 1 of Exhibit A of this Agreement.
	5. Construction Contract – The entire and integrated written agreement between Owner and Contractor concerning the Work.
	6. Construction Cost – The cost to Owner of those portions of the entire Project designed or specified by Engineer.  Construction Cost does not include costs of services of Engineer or other design professionals and consultants; cost of land or rights...
	7. Constituent of Concern – Any  substance, product, waste, or other material of any nature whatsoever (including, but not limited to, Asbestos, Petroleum, Radioactive Material, and PCBs) which is or becomes listed, regulated, or addressed pursuant to...
	8. Consultants – Individuals or entities having a contract with Engineer to furnish services with respect to this Project as Engineer’s independent professional associates and consultants; subcontractors; or vendors.
	9. Contract Documents – Those items so designated in the Construction Contract, including the Drawings, Specifications, construction agreement, and general and supplementary conditions.  Only printed or hard copies of the items listed in the Construct...
	10. Contractor – The entity or individual with which Owner has entered into a Construction Contract.
	11. Documents – Data, reports, Drawings, Specifications, Record Drawings, and other deliverables, whether in printed or electronic media format, provided or furnished in appropriate phases by Engineer to Owner pursuant to this Agreement.
	12. Drawings – That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor.  Shop Drawings are not Drawings as so defined.
	13. Effective Date – The date indicated in this Agreement on which it becomes effective, but if no such date is indicated, the date on which this Agreement is signed and delivered by the last of the parties to sign and deliver.
	14. Engineer – The individual or entity named as such in this Agreement.
	15. Hazardous Waste – The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	16. Laws and Regulations; Laws or Regulations – Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	17. Owner – The individual or entity with which Engineer has entered into this Agreement and for which the Engineer's services are to be performed.  Unless indicated otherwise, this is the same individual or entity that will enter into any Constructio...
	18. PCBs – Polychlorinated biphenyls.
	19. Petroleum – Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, o...
	20. Project – The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	21. Radioactive Material – Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	22. Record Drawings – Drawings depicting the completed Project, prepared by Engineer as an Additional Service and based solely on Contractor's record copy of all Drawings, Specifications, addenda, change orders, work change directives, field orders, a...
	23. Reimbursable Expenses – The expenses incurred directly by Engineer in connection with the performing or furnishing of Basic and Additional Services for the Project.
	24. Resident Project Representative – The authorized representative of Engineer assigned to assist Engineer at the Site during the Construction Phase.  As used herein, the term Resident Project Representative or "RPR" includes any assistants or field ...
	25. Samples – Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	26. Shop Drawings – All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	27. Site – Lands or areas to be indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designa...
	28. Specifications – That part of the Contract Documents consisting of written technical descriptions of materials, equipment, systems, standards, and workmanship as applied to the Work and certain administrative details applicable thereto.
	29. Subcontractor – An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	30. Substantial Completion – The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Docum...
	31. Supplier – A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	32. Total Project Costs – The sum of the Construction Cost, allowances for contingencies, and the total costs of services of Engineer or other design professionals and consultants, together with such other Project-related costs that Owner furnishes fo...
	33. Work – The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents.  Work includes and is the result of performing or providing all labor, services, and documentation necessary ...



	ARTICLE 8 –  EXHIBITS AND SPECIAL PROVISIONS
	8.01 Exhibits Included:
	A. Exhibit A, Engineer’s Services.
	B. Exhibit B, Owner’s Responsibilities.
	C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.
	D. Exhibit D, Duties, Responsibilities and Limitations of Authority of Resident Project Representative.
	E. Exhibit E, Notice of Acceptability of Work.
	F. Exhibit F, Construction Cost Limit. NOT INCLUDED
	G. Exhibit G, Insurance.
	H. Exhibit H, Dispute Resolution. NOT INCLUDED
	I. Exhibit I, Limitations of Liability.
	J. Exhibit J, Special Provisions.
	K. Exhibit K, Amendment to Owner-Engineer Agreement. NOT INCLUDED

	8.02 Total Agreement:
	A. This Agreement, (together with the exhibits identified above) constitutes the entire agreement between Owner and Engineer and supersedes all prior written or oral understandings.  This Agreement may only be amended, supplemented, modified, or cance...

	8.03 Designated Representatives:
	A. With the execution of this Agreement, Engineer and Owner shall designate specific individuals to act as Engineer’s and Owner’s representatives with respect to the services to be performed or furnished by Engineer and responsibilities of Owner under...

	8.04 Engineer's Certifications:
	A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing for or in executing the Agreement.  For the purposes of this Paragraph 8.04:
	1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the selection process or in the Agreement execution;
	2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the selection process or the execution of the Agreement to the detriment of Owner, or (b) to deprive Owner of the benefits of free and open competition;
	3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the selection process or affect the execution of the Agreement.


	PART 1 – BASIC SERVICES
	A1.01 Study and Report Phase
	A. Engineer shall:
	B. Engineer’s services under the Study and Report Phase will be considered complete on the date when the revised Report and any other deliverables have been delivered to Owner.

	A1.02 Preliminary Design Phase
	A. After acceptance by Owner of the Report and any other deliverables, selection by Owner of a recommended solution and indication of any specific modifications or changes in the scope, extent, character, or design requirements of the Project desired ...
	B. Engineer’s services under the Preliminary Design Phase will be considered complete on the date when the revised Preliminary Design Phase documents, revised opinion of probable Construction Cost, and any other deliverables have been delivered to Own...

	A1.03 Final Design Phase
	A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of probable Construction Cost as determined in the Preliminary Design Phase, and any other deliverables subject to any Owner-directed modifications or changes in t...
	B. Engineer’s services under the Final Design Phase will be considered complete on the date when the submittals required by Paragraph A1.03.A.6 have been delivered to Owner.
	C. In the event that the Work designed or specified by Engineer is to be performed or furnished under more than one prime contract, or if Engineer’s services are to be separately sequenced with the work of one or more prime Contractors (such as in the...
	D. The number of prime contracts for Work designed or specified by Engineer upon which the Engineer’s compensation has been established under this Agreement is            .  If more prime contracts are awarded, Engineer shall be entitled to an equitab...

	A1.04 Bidding or Negotiating Phase
	A. After acceptance by Owner of the bidding documents and the most recent opinion of probable Construction Cost as determined in the Final Design Phase, and upon written authorization by Owner to proceed, Engineer shall:
	B. The Bidding or Negotiating Phase will be considered complete upon commencement of the Construction Phase or upon cessation of negotiations with prospective contractors (except as may be required if Exhibit F is a part of this Agreement).

	A1.05 Construction Phase
	A. Upon successful completion of the Bidding and Negotiating Phase, and upon written authorization from Owner, Engineer shall:
	B. Duration of Construction Phase:  The Construction Phase will commence with the execution of the first Construction Contract for the Project or any part thereof and will terminate upon written recommendation by Engineer for final payment to Contract...
	C. Limitation of Responsibilities:  Engineer shall not be responsible for the acts or omissions of any Contractor, Subcontractor or Supplier, or other individuals or entities performing or furnishing any of the Work, for safety or security at the Site...

	A1.06 Post-Construction Phase
	A. Upon written authorization from Ownerduring the Post-Construction Phase Engineer shall:
	B. The Post-Construction Phase services may commence during the Construction Phase and, if not otherwise modified in this Exhibit A, will terminate twelve months after the commencement of the Construction Contract’s correction period.


	PART 2 – ADDITIONAL SERVICES
	A. If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional Services of the types listed below.
	A. Engineer shall advise Owner in advance that Engineer is will immediately commence to perform or furnish the Additional Services of the types listed below.  For such Additional Services, Engineer need not request or obtain specific advance written a...
	A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project, including design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability, and any budgetary limitat...
	B. Furnish to Engineer any other available information pertinent to the Project including reports and data relative to previous designs, or investigation at or adjacent to the Site.
	C. Following Engineer’s assessment of initially-available Project information and data and upon Engineer’s request, furnish or otherwise make available such additional Project related information and data as is reasonably required to enable Engineer t...
	D. Give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of the presence at the Site of any Constituent of Concern, or of any other development that affects the scope or time of performance of Engineer’s services, o...
	E. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement as required.
	F. Arrange for safe access to and make all provisions for Engineer to enter upon public and private property as required for Engineer to perform services under the Agreement.
	G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and other documents presented by Engineer (including obtaining advice of an attorney, insurance counselor, and other advisors or consultants as Owner ...
	H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve all phases of the Project designed or specified by Engineer and such reviews, approvals, and consents from others as may be necessary for compl...
	I. Recognizing and acknowledging that Engineer's services and expertise do not include the following services, provide, as required for the Project:
	J. Place and pay for advertisement for Bids in appropriate publications.
	K. Advise Engineer of the identity and scope of services of any independent consultants employed by Owner to perform or furnish services in regard to the Project, including, but not limited to, cost estimating, project peer review, value engineering, ...
	L. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by others (including, but not limited to, accounting, bond and financial, independent cost estimating, insurance counseling, and legal advice) for Owner so that En...
	M. If Owner designates a construction manager or an individual or entity other than, or in addition to, Engineer to represent Owner at the Site, define and set forth as an attachment to this Exhibit B the duties, responsibilities, and limitations of a...
	N. If more than one prime contract is to be awarded for the Work designed or specified by Engineer, designate a person or entity to have authority and responsibility for coordinating the activities among the various prime Contractors, and define and s...
	O. Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress and other job related meetings, and Substantial Completion and final payment visits to the Project.
	P. Provide the services of an independent testing laboratory to perform all inspections, tests, and approvals of samples, materials, and equipment required by the Contract Documents, or to evaluate the performance of materials, equipment, and faciliti...
	Q. Provide Engineer with the findings and reports generated by the entities providing services to Owner pursuant to this paragraph.
	R. Inform Engineer in writing of any specific requirements of safety or security programs that are applicable to Engineer, as a visitor to the Site.
	S. Perform or provide the following additional services:  [Here list any such additional services].
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident Project Representative, if any, as follows:
	B. Period of Service:  The compensation amount stipulated in Compensation Packet BC-1 is conditioned on a period of service not exceeding          months.  If such period of service is extended, the compensation amount for Engineer's services shall be...
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident Project Representative, if any, as follows:
	A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this Exhibit C.
	B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental thereto; providing and maintaining field office facilities including furnishings and utilities; toll telephone calls and mobile phone charges; reprod...
	C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project, the latter multiplied by ...
	A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of             .
	B. Factors.  The external Reimbursable Expenses and Engineer’s Consultants' factors include Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of such services and costs.
	C.  Estimated Compensation Amounts:
	D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer shall make copies of such records available to Owner at cost.
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident Project Representative, if any, as follows:
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident Project Representative, if any, as follows:
	A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this Exhibit C.
	B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental thereto;  providing and maintaining field office facilities including furnishings and utilities; toll telephone calls and mobile phone charges; repro...
	C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project, the latter multiplied by ...
	D. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect equitable changes in the compensation payable to Engineer.
	A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of            .
	B. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of such services and costs.
	C. Estimated Compensation Amounts:
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident Project Representative, if any, as follows:
	A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this Exhibit C.
	B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental thereto; providing and maintaining field office facilities including furnishings and utilities; toll telephone calls and mobile phone charges, reprod...
	C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project, the latter multiplied by ...
	D. The Reimbursable Expenses Schedule will be adjusted annually (as of ____________) to reflect equitable changes in the compensation payable to Engineer.
	A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of            .
	B. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of such services and costs.
	C. Estimated Compensation Amounts:
	D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer shall make copies of such records available to Owner at cost.
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident Project Representative, if any, as follows:
	A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this Exhibit C.
	B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental thereto; providing and maintaining field office facilities including furnishings and utilities; toll telephone calls and mobile phone charges; reprod...
	C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project, the latter multiplied by ...
	D. The Reimbursable Expenses Schedule will be adjusted annually (as of       ) to reflect equitable changes in the compensation payable to Engineer.
	A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of            .
	B. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s factors include Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of such services and costs.
	C. Estimated Compensation Amounts:
	D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer shall make copies of such records available to Owner at cost.
	A. Owner shall pay Engineer for Resident Project Representative Basic Services as follows:
	A. Owner shall pay Engineer for Resident Project Representative Basic Services as follows:
	B. Compensation for Reimbursable Expenses:
	C. Other Provisions Concerning Payment Under this Paragraph C2.04:
	A. Owner shall pay Engineer for:
	A. Owner shall pay Engineer for:
	B. Compensation for Reimbursable Expenses:
	C. Other Provisions Concerning Payment Under this Paragraph C2.04:
	A. Owner shall pay Engineer for:
	B. Compensation for Reimbursable Expenses:
	A. Owner shall pay Engineer for Additional Services, if any, as follows:
	B. Compensation For Reimbursable Expenses:
	C. Other Provisions Concerning Payment For Additional Services:
	A. Owner shall pay Engineer for Additional Services as follows:
	B. Compensation for Reimbursable Expenses:
	C. Other Provisions Concerning Payment for Additional Services:
	A. Owner shall pay Engineer for Additional Services as follows:
	B. Compensation for Reimbursable Expenses:
	C. Other Provisions Concerning Payment for Additional Services:
	A. Standard Hourly Rates:
	B. Schedule:
	C. Engineer shall furnish a Resident Project Representative (“RPR”) to assist Engineer in observing progress and quality of the Work.  The RPR may provide full time representation or may provide representation to a lesser degree.
	D. Through RPR's observations of Contractor’s work in progress and field checks of materials and equipment, Engineer shall endeavor to provide further protection for Owner against defects and deficiencies in the Work.  However, Engineer shall not, dur...
	E. The duties and responsibilities of the RPR are as follows:
	F. Resident Project Representative shall not:
	CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK

	A. Owner and Engineer hereby agree to a Construction Cost limit in the amount of $           .
	B. A bidding or negotiating contingency of             percent will be added to any Construction Cost limit established.
	C. The acceptance by Owner at any time during Basic Services of a revised opinion of probable Construction Cost in excess of the then established Construction Cost limit will constitute a corresponding increase in the Construction Cost limit.
	D. Engineer will be permitted to determine what types and quality of materials, equipment and component systems are to be included in the Drawings and Specifications.  Engineer may make reasonable adjustments in the scope, extent, and character of the...
	E. If the Bidding or Negotiating Phase has not commenced within three months after completion of the Final Design Phase, or if industry-wide prices are changed because of unusual or unanticipated events affecting the general level of prices or times o...
	F. If the lowest bona fide proposal or Bid exceeds the established Construction Cost limit, Owner shall (1) give written approval to increase such Construction Cost limit, or (2) authorize negotiating or rebidding the Project within a reasonable time,...
	A. The limits of liability for the insurance required by Paragraph 6.04.A and 6.04.B of the Agreement are as follows:
	B. Additional Insureds:
	B. Indemnification by Owner:  To the fullest extent permitted by law, Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants from and against any and all claims, costs, losse...
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