

February 5, 2016

ADDENDUM No. 2

Project 116-001
South Bend One-Way to Two-Way Street Conversion

City of South Bend, Indiana
Board of Public Works

This Addendum consists of 2 pages plus attachments and is to advise you of the following revisions and/or additions:

- 1) **REPLACE** the Cover Sheet of the Contract Documents with the attached revised Cover Sheet. Sealed bids will now be received on February 23rd, 2016.
- 2) **REPLACE** the Table of Contents of the Contract Documents with the attached revised Table of Contents. Additional appendices have been added to the contract documents.
- 3) **REPLACE** pages SP-iv, v, 2, 4-5, 6-7, 21, 26, 30, 44, 59-60, 75, 93-94, 117-118, 123-124, and 138 of the Special Provisions with the attached revised special provision pages.
- 4) **ADD** pages SP-5-A and 139-141 to the Special Provisions with the attached special provision pages.
- 5) **REPLACE** the Itemized Bid/Proposal for both Division A and Division B (23 pages) with the attached revised Itemized Bid/Proposal (23 pages). The attached Revised Itemized Bid/Proposal **SHALL BE** used by the Bidder when submitting bids on this project.
- 6) **ADD** the Geotechnical Exploration Reports for SR 933 Reconstruction, Project # R-35265 (40 pages); Roundabout Intersection Improvements for Chippewa / Michigan / Main, Project No. 114-045 (26 pages); and Proposed Bartlett Street Improvements (20 pages) to Appendix F of the contract documents.
- 7) **ADD** the Geotechnical Boring Logs, Coring Logs, and Distribution Curves for Project 115-019 (16 pages) to Appendix F of the contract documents.
- 8) **ADD** Appendix G to the contract documents, containing the pre-bid meeting minutes (6 pages).
- 9) **ADD** Appendix H to the contract documents, containing summaries of project quantities by plan set for both Division A and Division B (16 pages).
- 10) Within Division A, Part 1 of 2 (114-145), Sheets 2, 27, 49, and 67 of the plans have been **REPLACED** in their entirety by this Addendum. Revised sheets are included herewith.
- 11) Within Division A, Part 2 of 2 (115-019A), Sheets 2, 3-1, 14, 16 through 20, and 22 through 26 of the plans have been **REPLACED** in their entirety by this Addendum. Revised sheets are included herewith.

- 12) Within Division A, Part 2 of 2 (115-019A), Sheet 26-1 of the plans has been **ADDED** by this Addendum. Additional sheet is included herewith.
- 13) Within Division B, Part 1 of 3 (115-019B), Sheets 2, 5 through 14, 50, 51, 55, 57, 58, 60, 63 through 65, 71, 73, 75 through 77, 85, 90, 133, 134, 137, 138, 140, 142, 156, 170, 185 through 199, 201 through 204, 209 through 218, 220, and 222 of the plans have been **REPLACED** in their entirety by this Addendum. Revised sheets are included herewith.
- 14) Within Division B, Part 1 of 3 (115-019B), Sheet 221-1 of the plans has been **ADDED** by this Addendum. Additional sheet is included herewith.
- 15) Within Division B, Part 2 of 3 (114-035), Sheets 2, 9, 28, 50, 65, 70, 71, and 101 of the plans have been **REPLACED** in their entirety by this Addendum. Revised sheets are included herewith.
- 16) Within Division B, Part 3 of 3 (114-032B), Sheets 2, 16, 20A, 20B, 20C, 21, 32, 33, and 38 through 40 of the plans have been **REPLACED** in their entirety by this Addendum. Revised sheets are included herewith.
- 17) Within Division B, Part 3 of 3 (114-032B), Sheets 20D and 20E of the plans have been **ADDED** by this Addendum. Additional sheets are included herewith.

This Addendum forms part of the Contract Documents and modifies the original bidding documents. The acknowledgement below should be signed by the Bidder and must be submitted with the Itemized Proposal in this Project Bid Packet. Failure to do so may subject Bidder to disqualification.

BY: _____; _____
Acknowledgment *Title*

FOR: _____
Company

DATE: _____

Any questions please contact:

Toy Villa
 Construction Manager
 City of South Bend
 Division of Engineering
 Department of Public Works
 1316 County-City Bldg. Rm. 1316
 South Bend, IN 46601

tvilla@southbendin.gov