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This document has important legal consequences; consultation with an attorney is encouraged with respect
to its use or modification. This document should be adapted to the particular circumstances of the

contemplated Project and the Controlling Laws and Regulations.
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AGREEMENT
BETWEEN OWNER AND ENGINEER
FOR
PROFESSIONAL SERVICES

THIS IS AN AGREEMENT effective as  August 11, 2026 (“Effective Date’) between
of
Board of Public Works, City of South Bend, Indiana (“Owner”) and
Lochmueller Group, Inc. (“Engineer”).

Owner's Project, of which Engineer's services under this Agreement are a part, is generally identified as
follows:

Lincolnway and College Street Improvements ("Project").

Engineer's services under this Agreement are generally identified as follows:

1. Design services:
a. Sidewalk, curb, curb ramps, and lighting on the east side of College Street between
Lincolnway and Linden Avenue (approximately 2,340 feet)
b. Sidewalk and curb ramp improvements on the south side of Lincolnway between
College Street and Wilber Street (approximately 530 feet)
c. Raised intersection at Fassnacht Street
d. Road repaving on College Street, including potential restoration of existing brick road
surface
2. Preparation of plans and construction documents
3. Bidding services
4. Construction administration services

Owner and Engineer further agree as follows:
ARTICLE 1 - SERVICES OF ENGINEER

1.01  Scope

A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A.
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ARTICLE 2 — OWNER’S RESPONSIBILITIES

2.01 General
A.  Owner shall have the responsibilities set forth herein and in Exhibit B.
B.  Owner shall pay Engineer as set forth in Exhibit C.

C.  Owner shall be responsible for, and Engineer may rely upon, the accuracy and completeness of all
requirements, programs, instructions, reports, data, and other information furnished by Owner to
Engineer pursuant to this Agreement. Engineer may use such requirements, programs,
instructions, reports, data, and information in performing or furnishing services under this
Agreement.

ARTICLE 3 - SCHEDULE FOR RENDERING SERVICES
3.01 Commencement

A. Engineer is authorized to begin rendering services as of the Effeetive Date written notice-to-
proceed with survey work on August 11, 2026.

3.02  Time for Completion

A. Engineer shall complete its obligations within a reasonable time. Specific periods of time for
rendering services are set forth or specific dates by which services are to be completed are
provided in Exhibit A, and are hereby agreed to be reasonable.

B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and
continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed or
suspended, then the time for completion of Engineer’s services, and the rates and amounts of
Engineer’s compensation, shall be adjusted equitably.

C. If Owner authorizes changes in the scope, extent, or character of the Project, then the time for
completion of Engineer’s services, and the rates and amounts of Engineer’s compensation, shall
be adjusted equitably.

D.  Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to
delay the Engineer’s performance of its services.

E. If Engineer fails, through its own fault, to complete the performance required in this Agreement
within the time set forth, as duly adjusted, then Owner shall be entitled, as its sole remedy, to the
recovery of direct damages, if any, resulting from such failure.

ARTICLE 4 — INVOICES AND PAYMENTS
4.01 Invoices

A.  Preparation and Submittal of Invoices: Engineer shall prepare invoices in accordance with its
standard invoicing practices and the terms of Exhibit C. Engineer shall submit its invoices to
Owner on a monthly basis. Invoices are due and payable within 35 days of receipt.
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4.02  Payments

A. Application to Interest and Principal: Payment will be credited first to any interest owed to
Engineer and then to principal.

B.  Failure to Pay: If Owner fails to make any payment due Engineer for services and expenses
within 30 days after receipt of Engineer’s invoice, then:

2. Engineer may, after giving seven days written notice to Owner, suspend services under
this Agreement until Owner has paid in full all non-disputed amounts due for services,
expenses, and other related charges. Owner waives any and all claims against Engineer
for any such suspension.

C. Disputed Invoices: If Owner contests an invoice, Owner shall promptly advise Engineer of the
specific basis for doing so, may withhold only that portion so contested, and must pay the
undisputed portion.

D. Legislative Actions: If after the Effective Date any governmental entity takes a legislative action
that imposes taxes, fees, or charges on Engineer’s services or compensation under this Agreement,
then the Engineer may invoice such new taxes, fees, or charges as a Reimbursable Expense to
which a factor of 1.0 shall be applied. Owner shall reimburse Engineer for the cost of such
invoiced new taxes, fees, and charges; such reimbursement shall be in addition to the
compensation to which Engineer is entitled under the terms of Exhibit C.

ARTICLE 5 - OPINIONS OF COST
5.01  Opinions of Probable Construction Cost

A. Engineer’s opinions of probable Construction Cost are to be made on the basis of Engineer’s
experience and qualifications and represent Engineer’s best judgment as an experienced and
qualified professional generally familiar with the construction industry. However, because
Engineer has no control over the cost of labor, materials, equipment, or services furnished by
others, or over contractors’ methods of determining prices, or over competitive bidding or market
conditions, Engineer cannot and does not guarantee that proposals, bids, or actual Construction
Cost will not vary from opinions of probable Construction Cost prepared by Engineer. If Owner
requires greater assurance as to probable Construction Cost, Owner must employ an independent
cost estimator as provided in Exhibit B.

5.02  Designing to Construction Cost Limit

A. If a Construction Cost limit is established between Owner and Engineer, such Construction Cost
limit and a statement of Engineer’s rights and responsibilities with respect thereto will be
specifically set forth in Exhibit F, “Construction Cost Limit,” to this Agreement.
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5.03

A.

Opinions of Total Project Costs

The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting
the Owner in collating the various cost categories which comprise Total Project Costs. Engineer
assumes no responsibility for the accuracy of any opinions of Total Project Costs.

ARTICLE 6 — GENERAL CONSIDERATIONS

6.01

A.

Standards of Performance

Standard of Care: The standard of care for all professional engineering and related services
performed or furnished by Engineer under this Agreement will be the care and skill ordinarily
used by members of the subject profession practicing under similar circumstances at the same
time and in the same locality. Engineer makes no warranties, express or implied, under this
Agreement or otherwise, in connection with Engineer’s services.

Technical Accuracy: Owner shall not be responsible for discovering deficiencies in the technical
accuracy of Engineer’s services. Engineer shall correct deficiencies in technical accuracy without
additional compensation, unless such corrective action is directly attributable to deficiencies in
Owner-furnished information.

Consultants: Engineer may employ such Consultants as Engineer deems necessary to assist in the
performance or furnishing of the services, subject to reasonable, timely, and substantive
objections by Owner.

Reliance on Others: Subject to the standard of care set forth in Paragraph 6.01.A, Engineer and
its Consultants may use or rely upon design elements and information ordinarily or customarily
furnished by others, including, but not limited to, specialty contractors, manufacturers, suppliers,
and the publishers of technical standards.

Compliance with Laws and Regulations, and Policies and Procedures:
1. Engineer and Owner shall comply with applicable Laws and regulations.

2. Prior to the Effective Date, Owner provided to Engineer in writing any and all policies and
procedures of Owner applicable to Engineer's performance of services under this
Agreement. provided to Engineer in writing. Engineer shall comply with such policies and
procedures, subject to the standard of care set forth in Paragraph 6.01.A, and to the extent
compliance is not inconsistent with professional practice requirements.

3. This Agreement is based on Laws and Regulations and Owner-provided written policies
and procedures as of the Effective Date. Changes after the Effective Date to these Laws
and Regulations, or to Owner-provided written policies and procedures, may be the basis
for modifications to Owner’s responsibilities or to Engineer’s scope of services, times of
performance, or compensation.

Engineer shall not be required to sign any documents, no matter by whom requested, that would
result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose
existence the Engineer cannot ascertain. Owner agrees not to make resolution of any dispute with
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the Engineer or payment of any amount due to the Engineer in any way contingent upon the
Engineer signing any such documents.

The general conditions for any construction contract documents prepared hereunder are to be the
“Standard General Conditions of the Construction Contract” as prepared by the Engineers Joint
Contract Documents Committee (EJCDC C-700, 2007 Edition) unless both parties mutually agree
to use other general conditions by specific reference in Exhibit J.

Engineer shall not at any time supervise, direct, control, or have authority over any contractor
work, nor shall Engineer have authority over or be responsible for the means, methods,
techniques, sequences, or procedures of construction selected or used by any contractor, or the
safety precautions and programs incident thereto, for security or safety at the Site, nor for any
failure of a contractor to comply with Laws and Regulations applicable to such contractor’s
furnishing and performing of its work.

Engineer neither guarantees the performance of any Contractor nor assumes responsibility for any
Contractor’s failure to furnish and perform the Work in accordance with the Contract Documents.

Engineer shall not provide or have any responsibility for surety bonding or insurance-related
advice, recommendations, counseling, or research, or enforcement of construction insurance or
surety bonding requirements.

Engineer shall not be responsible for the acts or omissions of any Contractor, Subcontractor, or
Supplier, or of any of their agents or employees or of any other persons (except Engineer’s own
agents, employees, and Consultants) at the Site or otherwise furnishing or performing any Work;
or for any decision made regarding the Contract Documents, or any application, interpretation, or
clarification, of the Contract Documents, other than those made by Engineer.

While at the Site, Engineer's employees and representatives shall comply with the specific
applicable requirements of Contractor's and Owner's safety programs of which Engineer has been
informed in writing.

6.02  Design Without Construction Phase Services

A.

6.03

A.

Engineer shall be responsible only for those Construction Phase services expressly required of
Engineer in Exhibit A, Paragraph A1.04. With the exception of such expressly required
services, Engineer shall have no design, Shop Drawing review, or other obligations during
construction and Owner assumes all responsibility for the application and interpretation of the
Contract Documents, review and response to Contractor claims, contract administration,
processing Change Orders, revisions to the Contract Documents during construction, construction
surety bonding and insurance requirements, construction observation and review, review of
payment applications, and all other necessary Construction Phase engineering and professional
services. Owner waives all claims against the Engineer that may be connected in any way to
Construction Phase engineering or professional services except for those services that are
expressly required of Engineer in Exhibit A, Paragraph A1.04.

Use of Documents

The Owner acknowledges the Engineer’s construction documents, including all electronic files, as
instruments of professional services. Nevertheless, the final construction documents, including all
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electronic files, prepared under this agreement shall become the property of the Owner upon
completion of services and payment in full of all monies due to the Engineer. The Owner shall not
reuse or make any modification to the construction documents without the prior written

authorlzatlon of the Engmeer AH—Deeumeﬂts—afe—msﬂ%meﬂts—e#sei%ee—mespeeHe—ﬂﬁs—ijeeP

shall not rely in any way on any Document unless it is in printed form, signed or sealed by the
Engineer or one of its Consultants.

Either party to this Agreement may rely that data or information set forth on paper (also known as
hard copies) that the party receives from the other party by mail, hand delivery, or facsimile, are
the items that the other party intended to send. Files in electronic media format of text, data,
graphics, or other types that are furnished by one party to the other are furnished only for
convenience, not reliance by the receiving party. Any conclusion or information obtained or
derived from such electronic files will be at the user’s sole risk. If there is a discrepancy between
the electronic files and the hard copies, the hard copies govern. If the parties agree to other
electronic transmittal procedures, such are set forth in Exhibit J.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any transmittal errors detected within
the 60-day acceptance period will be corrected by the party delivering the electronic files.

When transferring documents in electronic media format, the transferring party makes no
representations as to long-term compatibility, usability, or readability of such documents resulting
from the use of software application packages, operating systems, or computer hardware differing
from those used by the documents’ creator.

Owner may make and retain copies of Documents for information and reference in connection
with use on the Project by Owner. Engineer grants Owner a limited license to use the Documents
on the Project, extensions of the Project, and for related uses of the Owner, subject to receipt by
Engineer of full payment for all services relating to preparation of the Documents and subject to
the following limitations: (1) Owner acknowledges that such Documents are not intended or
represented to be suitable for use on the Project unless completed by Engineer, or for use or reuse
by Owner or others on extensions of the Project, on any other project, or for any other use or
purpose, without written verification or adaptation by Engineer; (2) any such use or reuse, or any
modification of the Documents, without written verification, completion, or adaptation by
Engineer, as appropriate for the specific purpose intended, will be at Owner’s sole risk and
without liability or legal exposure to Engineer or to its officers, directors, members, partners,
agents, employees, and Consultants; (3) Owner shall indemnify and hold harmless Engineer and
its officers, directors, members, partners, agents, employees, and Consultants from all claims,
damages, losses, and expenses, including attorneys’ fees, arising out of or resulting from any use,
reuse, or modification of the Documents without written verification, completion, or adaptation by
Engineer; and (4) such limited license to Owner shall not create any rights in third parties.

If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or
adapts them for extensions of the Project or for any other purpose, then Owner shall compensate
Engineer at rates or in an amount to be agreed upon by Owner and Engineer.
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6.04

At completion of any survey services and upon payment of monies due the Engineer for those
services, the Engineer shall provide the owner with all survey data and drawings, upon which it
will become the property of the Owner.

At completion of any traffic study services and upon payment of monies due the Engineer for
those services, the Engineer shall provide the owner with all data and models, upon which it will
become the property of the Owner.

At completion of any geotechnical or material investigation services and upon payment of monies
due the Engineer for those services, the Engineer shall provide the owner with all data, upon
which it will become the property of the Owner.

Insurance

Engineer shall procure and maintain insurance as set forth in Exhibit G, “Insurance.” Engineer
shall cause Owner to be listed as an additional insured on any applicable general liability
insurance policy carried by Engineer.

Owner shall procure and maintain insurance as set forth in Exhibit G, “Insurance.” Owner shall
cause Engineer and its Consultants to be listed as additional insureds on any general liability
policies and as loss payees on any property insurance policies carried by Owner which are
applicable to the Project.

Owner shall require Contractor to purchase and maintain policies of insurance covering workers'
compensation, general liability, property damage (other than to the Work itself), motor vehicle
damage and injuries, and other insurance necessary to protect Owner's and-Engineer's interests in

Ownerand Engineer shall each-deliver to the Owner ethercertificates of insurance evidencing the
coverages indicated in Exhibit G. Such certificates shall be furnished prior to commencement of
Engineer’s services and at renewals thereafter during the life of the Agreement.

All policies of property insurance relating to the Project shall contain provisions to the effect that
Engineer’s and its Consultants’ interests are covered and that in the event of payment of any loss
or damage the insurers will have no rights of recovery against Engineer or its Consultants, or any
insureds, additional insureds, or loss payees thereunder.

All policies of insurance shall contain a provision or endorsement that the coverage afforded will
not be canceled or reduced in limits by endorsement, and that renewal will not be refused, until at
least 30 days prior written notice has been given to Owner andEngineer and to each other
additional insured (if any) to which a certificate of insurance has been issued.

At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense,
provide additional insurance coverage, increased limits, or revised deductibles that are more
protective than those specified in Exhibit G. If so requested by Owner, and if commercially
available, Engineer shall obtain and shall require its Consultants to obtain such additional
insurance coverage, different limits, or revised deductibles for such periods of time as requested
by Owner, and Exhibit G will be supplemented to incorporate these requirements.
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6.05  Suspension and Termination

A. Suspension:

L.

By Owner: Owner may suspend the Project for up to 90 days upon seven days written
notice to Engineer.

By Engineer: Engineer may, after giving seven days written notice to Owner, suspend
services under this Agreement if Engineer's performance has been substantially delayed
through no fault of Engineer.

B.  Termination: The obligation to provide further services under this Agreement may be terminated:

1.

2.

For cause,

a.

By either party upon 30 days written notice in the event of substantial
failure by the other party to perform in accordance with the terms hereof
through no fault of the terminating party.

By Engineer:

1) upon seven days written notice if Owner demands that Engineer
furnish or perform services contrary to Engineer’s responsibilities as
a licensed professional; or

2) upon seven days written notice if the Engineer’s services for the
Project are delayed or suspended for more than 90 days for reasons
beyond Engineer’s control.

3) Engineer shall have no liability to Owner on account of such
termination.

Notwithstanding the foregoing, this Agreement will not terminate under
Paragraph 6.05.B.1.a if the party receiving such notice begins, within seven
days of receipt of such notice, to correct its substantial failure to perform
and proceeds diligently to cure such failure within no more than 30 days of
receipt thereof; provided, however, that if and to the extent such substantial
failure cannot be reasonably cured within such 30 day period, and if such
party has diligently attempted to cure the same and thereafter continues
diligently to cure the same, then the cure period provided for herein shall
extend up to, but in no case more than, 60 days after the date of receipt of
the notice.

For convenience,

a.

By Owner effective upon Engineer’s receipt of notice from Owner.

C. Effective Date of Termination: The terminating party under Paragraph 6.05.B may set the
effective date of termination at a time up to 30 days later than otherwise provided to allow
Engineer to demobilize personnel and equipment from the Site, to complete tasks whose value
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would otherwise be lost, to prepare notes as to the status of completed and uncompleted tasks, and
to assemble Project materials in orderly files.

Payments Upon Termination:

1. In the event of any termination under Paragraph 6.05, Engineer will be entitled to invoice
Owner and to receive full payment for all services performed or furnished in accordance with
this Agreement and all Reimbursable Expenses incurred through the effective date of
termination. Upon making such payment, Owner shall have the limited right to the use of
Documents, at Owner’s sole risk, subject to the provisions of Paragraph 6.03.E.

2. In the event of termination by Owner for convenience or by Engineer for cause, Engineer shall
be entitled, in addition to invoicing for those items identified in Paragraph 6.05.D.1, to
invoice Owner and to payment of a reasonable amount for services and expenses directly
attributable to termination, both before and after the effective date of termination, such as
reassignment of personnel, costs of terminating contracts with Engineer’s Consultants, and
other related close-out costs, using methods and rates for Additional Services as set forth in
Exhibit C.

6.06 Controlling Law

A.

6.07

A.

This Agreement is to be governed by the law of the state or jurisdiction in which the Project is
located.

Successors, Assigns, and Beneficiaries

Owner and Engineer are hereby bound and the successors, executors, administrators, and legal
representatives of Owner and Engineer (and to the extent permitted by Paragraph 6.07.B the
assigns of Owner and Engineer) are hereby bound to the other party to this Agreement and to the
successors, executors, administrators and legal representatives (and said assigns) of such other
party, in respect of all covenants, agreements, and obligations of this Agreement.

Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including,
but without limitation, moneys that are due or may become due) in this Agreement without the
written consent of the other, except to the extent that any assignment, subletting, or transfer is
mandated or restricted by law. Unless specifically stated to the contrary in any written consent to
an assignment, no assignment will release or discharge the assignor from any duty or
responsibility under this Agreement.

Unless expressly provided otherwise in this Agreement:

1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty
owed by Owner or Engineer to any Contractor, Subcontractor, Supplier, other individual
or entity, or to any surety for or employee of any of them.

2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole
and exclusive benefit of Owner and Engineer and not for the benefit of any other party.

3. Owner agrees that the substance of the provisions of this Paragraph 6.07.C shall appear in
the Contract Documents.
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6.08 Dispute Resolution

A.

Owner and Engineer agree to negotiate all disputes between them in good faith for a period of 30
days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of
this Agreement, or exercising their rights under law.

If the parties fail to resolve a dispute through negotiation under Paragraph 6.08.A, then either or
both may invoke the procedures of Exhibit H. If Exhibit H is not included, or if no dispute
resolution method is specified in Exhibit H, then the parties may exercise their rights under law.

6.09 Environmental Condition of Site

A.

Owner has disclosed to Engineer in writing the existence of all known and suspected Asbestos,
PCBs, Petroleum, Hazardous Waste, Radioactive Material, hazardous substances, and other
Constituents of Concern located at or near the Site, including type, quantity, and location.

Owner represents to Engineer that to the best of its knowledge no Constituents of Concern, other
than those disclosed in writing to Engineer, exist at the Site.

If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then
Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably
concludes that doing so is required by applicable Laws or Regulations.

It is acknowledged by both parties that Engineer’s scope of services does not include any services
related to Constituents of Concern. If Engineer or any other party encounters an undisclosed
Constituent of Concern, or if investigative or remedial action, or other professional services, are
necessary with respect to disclosed or undisclosed Constituents of Concern, then Engineer may, at
its option and without liability for consequential or any other damages, suspend performance of
services on the portion of the Project affected thereby until Owner: (1) retains appropriate
specialist consultants or contractors to identify and, as appropriate, abate, remediate, or remove
the Constituents of Concern; and (2) warrants that the Site is in full compliance with applicable
Laws and Regulations.

If the presence at the Site of undisclosed Constituents of Concern adversely affects the
performance of Engineer’s services under this Agreement, then the Engineer shall have the option
of (1) accepting an equitable adjustment in its compensation or in the time of completion, or both;
or (2) terminating this Agreement for cause on 30 days notice.

Owner acknowledges that Engineer is performing professional services for Owner and that
Engineer is not and shall not be required to become an "owner" “arranger,” “operator,”
“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which are or
may be encountered at or near the Site in connection with Engineer’s activities under this

Agreement.

6.10  Indemnification and Mutual Waiver

A.

Indemnification by Engineer: To the fullest extent permitted by law, Engineer shall indemnify
and hold harmless Owner, and Owner’s officers, directors, members, partners, agents, consultants,
and employees from reasonable claims, costs, losses, and damages arising out of or relating to the
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6.11

A.

Project, provided that any such claim, cost, loss, or damage is attributable to bodily injury,
sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work
itself), including the loss of use resulting therefrom, but only to the extent caused by any negligent
act or omission of Engineer or Engineer’s officers, directors, members, partners, agents,
employees, or Consultants. This indemnification provision is subject to and limited by the
provisions, if any, agreed to by Owner and Engineer in Exhibit I, “Limitations of Liability."

Indemnification by Owner: Owner shall indemnify and hold harmless Engineer and its officers,
directors, members, partners, agents, employees, and Consultants as required by Laws and
Regulations and to the extent (if any) required in Exhibit I, Limitations of Liability.

Environmental Indemnification: To the fullest extent permitted by law, Owner shall indemnify
and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and
Consultants from and against any and all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys and other professionals, and all
court, arbitration, or other dispute resolution costs) caused by, arising out of, relating to, or
resulting from a Constituent of Concern at, on, or under the Site, provided that (1) any such claim,
cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work itself), including the loss of use resulting
therefrom, and (2) nothing in this paragraph shall obligate Owner to indemnify any individual or
entity from and against the consequences of that individual's or entity's own negligence or willful
misconduct.

Percentage Share of Negligence: To the fullest extent permitted by law, a party’s total liability to
the other party and anyone claiming by, through, or under the other party for any cost, loss, or
damages caused in part by the negligence of the party and in part by the negligence of the other
party or any other negligent entity or individual, shall not exceed the percentage share that the
party’s negligence bears to the total negligence of Owner, Engineer, and all other negligent
entities and individuals.

Mutual Waiver: To the fullest extent permitted by law, Owner and Engineer waive against each
other, and the other’s employees, officers, directors, members, agents, insurers, partners, and
consultants, any and all claims for or entitlement to special, incidental, indirect, or consequential
damages arising out of, resulting from, or in any way related to the Project.

Miscellaneous Provisions

Notices: Any notice required under this Agreement will be in writing, addressed to the
appropriate party at its address on the signature page and given personally, by facsimile, by
registered or certified mail postage prepaid, or by a commercial courier service. All notices shall
be effective upon the date of receipt.

Survival:  All express representations, waivers, indemnifications, and limitations of liability
included in this Agreement will survive its completion or termination for any reason.

Severability: Any provision or part of the Agreement held to be void or unenforceable under any
Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Engineer, which agree that the Agreement shall be reformed to
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replace such stricken provision or part thereof with a valid and enforceable provision that comes
as close as possible to expressing the intention of the stricken provision.

D. Waiver:

A party’s non-enforcement of any provision shall not constitute a waiver of that

provision, nor shall it affect the enforceability of that provision or of the remainder of this
Agreement.

E.  Accrual of Claims: To the fullest extent permitted by law, all causes of action arising under this
Agreement shall be deemed to have accrued, and all statutory periods of limitation shall
commence, no later than the date of Substantial Completion.

ARTICLE 7 — DEFINITIONS

7.01  Defined Terms

A.  Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and
plural forms) printed with initial capital letters have the meanings indicated in the text above, in
the exhibits, or in the following provisions:

1.

Additional Services — The services to be performed for or furnished to Owner by
Engineer in accordance with Part 2 of Exhibit A of this Agreement.

Agreement — This written contract for professional services between Owner and
Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed
amendments.

Asbestos — Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Basic Services — The services to be performed for or furnished to Owner by Engineer in
accordance with Part 1 of Exhibit A of this Agreement.

Construction Contract — The entire and integrated written agreement between Owner and
Contractor concerning the Work.

Construction Cost — The cost to Owner of those portions of the entire Project designed or
specified by Engineer. Construction Cost does not include costs of services of Engineer
or other design professionals and consultants; cost of land or rights-of-way, or
compensation for damages to properties; Owner’s costs for legal, accounting, insurance
counseling or auditing services; interest or financing charges incurred in connection with
the Project; or the cost of other services to be provided by others to Owner pursuant to
Exhibit B of this Agreement. Construction Cost is one of the items comprising Total
Project Costs.

Constituent of Concern — Any substance, product, waste, or other material of any nature
whatsoever (including, but not limited to, Asbestos, Petroleum, Radioactive Material, and
PCBs) which is or becomes listed, regulated, or addressed pursuant to (a) the
Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C.
§§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

§§1801 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et
seq. (“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the
Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et
seq.; and (g) any other federal, state, or local statute, law, rule, regulation, ordinance,
resolution, code, order, or decree regulating, relating to, or imposing liability or standards
of conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material.

Consultants — Individuals or entities having a contract with Engineer to furnish services
with respect to this Project as Engineer’s independent professional associates and
consultants; subcontractors; or vendors.

Contract Documents — Those items so designated in the Construction Contract, including
the Drawings, Specifications, construction agreement, and general and supplementary
conditions. Only printed or hard copies of the items listed in the Construction Contract
are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the
reports and drawings of subsurface and physical conditions are not Contract Documents.

Contractor — The entity or individual with which Owner has entered into a Construction
Contract.

Documents — Data, reports, Drawings, Specifications, Record Drawings, and other
deliverables, whether in printed or electronic media format, provided or furnished in
appropriate phases by Engineer to Owner pursuant to this Agreement.

Drawings — That part of the Contract Documents prepared or approved by Engineer
which graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings are not Drawings as so defined.

Effective Date — The date indicated in this Agreement on which it becomes effective, but
if no such date is indicated, the date on which this Agreement is signed and delivered by
the last of the parties to sign and deliver.

Engineer — The individual or entity named as such in this Agreement.

Hazardous Waste — The term Hazardous Waste shall have the meaning provided in
Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from
time to time.

Laws and Regulations;, Laws or Regulations — Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

Owner — The individual or entity with which Engineer has entered into this Agreement
and for which the Engineer's services are to be performed. Unless indicated otherwise,
this is the same individual or entity that will enter into any Construction Contracts
concerning the Project.

PCBs — Polychlorinated biphenyls.
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19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

Petroleum — Petroleum, including crude oil or any fraction thereof which is liquid at
standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds
per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-hazardous waste and crude oils.

Project — The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Radioactive Material — Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to
time.

Record Drawings — Drawings depicting the completed Project, prepared by Engineer as
an Additional Service and based solely on Contractor's record copy of all Drawings,
Specifications, addenda, change orders, work change directives, field orders, and written
interpretations and clarifications, as delivered to Engineer and annotated by Contractor to
show changes made during construction.

Reimbursable Expenses — The expenses incurred directly by Engineer in connection with
the performing or furnishing of Basic and Additional Services for the Project.

Resident Project Representative — The authorized representative of Engineer assigned to
assist Engineer at the Site during the Construction Phase. As used herein, the term
Resident Project Representative or "RPR" includes any assistants or field staff of
Resident Project Representative agreed to by Owner. The duties and responsibilities of
the Resident Project Representative, if any, are as set forth in Exhibit D.

Samples — Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portion of the Work will be judged.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

Site — Lands or areas to be indicated in the Contract Documents as being furnished by
Owner upon which the Work is to be performed, including rights-of-way and easements
for access thereto, and such other lands furnished by Owner which are designated for the
use of Contractor.

Specifications — That part of the Contract Documents consisting of written technical
descriptions of materials, equipment, systems, standards, and workmanship as applied to
the Work and certain administrative details applicable thereto.

Subcontractor — An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion — The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
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31.

32.

33.

Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion thereof.

Supplier — A manufacturer, fabricator, supplier, distributor, materialman, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials or
equipment to be incorporated in the Work by Contractor or Subcontractor.

Total Project Costs — The sum of the Construction Cost, allowances for contingencies,
and the total costs of services of Engineer or other design professionals and consultants,
together with such other Project-related costs that Owner furnishes for inclusion,
including but not limited to cost of land, rights-of-way, compensation for damages to
properties, Owner’s costs for legal, accounting, insurance counseling and auditing
services, interest and financing charges incurred in connection with the Project, and the
cost of other services to be provided by others to Owner pursuant to Exhibit B of this
Agreement.

Work — The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction, and furnishing, installing, and incorporating all materials and
equipment into such construction, all as required by the Contract Documents.

ARTICLE 8 — EXHIBITS AND SPECIAL PROVISIONS

8.01

e

™

G.
H

L.

S o w »

Exhibits Included:

Exhibit A, Engineer’s Services.

Exhibit B, Owner’s Responsibilities.

Exhibit C, Payments to Engineer for Services and-Retmbursable Expenses.

Representative: NOT INCLUDED

= was

Exhibit B Netice-of Aceeptability-of Weorle: NOT INCLUDED
Exhibit F-Construetion-CostLimit-: NOT INCLUDED

Exhibit G, Insurance.

Exhibit- H;-Dispute Resolution- NOT INCLUDED
Exhibith-Eimitations-of Eiabdity-NOT INCLUDED
F—ExhibitI-Speetal-Provistons-NOT INCLUDED

K. ExhibitikcAmendmentto-Owner-Engineer Agreement: NOT INCLUDED
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8.02 Total Agreement:

A. This Agreement, (together with the exhibits identified above) constitutes the entire agreement
between Owner and Engineer and supersedes all prior written or oral understandings. This
Agreement may only be amended, supplemented, modified, or canceled by a duly executed
written instrument based on the format of Exhibit K to this Agreement.

8.03 Designated Representatives.

A.  With the execution of this Agreement, Engineer and Owner shall designate specific individuals to
act as Engineer’s and Owner’s representatives with respect to the services to be performed or
furnished by Engineer and responsibilities of Owner under this Agreement. Such an individual
shall have authority to transmit instructions, receive information, and render decisions relative to
the Project on behalf of the respective party whom the individual represents.

8.04 Engineer's Certifications:

A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing
for or in executing the Agreement. For the purposes of this Paragraph 8.04:

1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the selection process or in the
Agreement execution;

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to
influence the selection process or the execution of the Agreement to the detriment of
Owner, or (b) to deprive Owner of the benefits of free and open competition;

3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the selection process or affect the
execution of the Agreement.
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IN WITNESS WHEREQF, the parties hereto have executed this Agreement, the Effective Date of which

is indicated on page 1.

Owner:

CITY OF SOUTH BEND, INDIAN/
BOARD OF PUBLIC WORKS

Elizabeth A. Maradik, President

AL

Joseph R. Molnar, Vice President

M'L M

Murray L. Miller, Member

Breana M. Micou, Member

Abigoils €. Mages, P.E.

Abigail E. Magas, Member

Attest:

Z/M% . bl

Hillary R. Horvath, Clerk

Date: August 11, 2026

Address for giving notices:
215 S. Dr. Martin Luther King Jr. Blvd, Ste 400
South Bend, Indiana 46601

Engineer:
Lochmueller Group, Inc.

By: Codecace o> L2 Larite Qg_

Title: Jessica J. Clark, PE
Regional Leader — Northern Indiana

Date: August 11, 2026

Engineer License or Firm's PE10100837

Certificate No.

State of: Indiana

Address for giving notices:
112 West Jefferson Boulevard, Suite 500
South Bend, Indiana 46601

Designated Representative (Paragraph 8.03.A):

Abigail E. Magas, P.E.

Designated Representative (Paragraph 8.03.A):

Jessica J. Clark, PE

Title: City Engineer

Phone Number: (574) 235-9206

Facsimile Number:

E-Mail Address:

amagas@southbendin.gov

Title: Regional Leader — Northern Indiana

Phone Number: 574-334-5493

Facsimile Number:

E-Mail Address: jclark@lochgroup.com

Page 17

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services
Copyright © 2008 National Society of Professional Engineers for EJCDC. All rights reserved.




This is EXHIBIT A, consisting of 5 pages, referred to in
and part of the Agreement between Owner and Engineer
for Professional Services dated August 11, 2026.

Engineer’s Services

Article 1 of the Agreement is supplemented to include the following agreement of the parties.

Engineer shall provide Basic and Additional Services as set forth below.

PART 1 - BASIC SERVICES

A1.01 Project Description

A. This project includes the reconstruction of College Street between Lincolnway and Linden Avenue
to include a 28-foot wide road surface, new curb, sidewalk, and tree lawn on the east side of the
road, new lighting on the east side to match existing lighting on the Coal Line Trail, reconstruction
of curb ramps, a raised intersection at Fassnacht Street, and reconstruction of sidewalk and curb
ramps on the south side of Lincolnway between College Street and Wilber Street.

A1.02 Design Phase Services

A. Engineer shall provide PROJECT MANAGEMENT SERVICES including the following tasks:

L.

2.

3.

4,

Prepare regular project update reports
Provide project coordination with the City of South Bend and Utilities
Prepare for and attend up to four (4) progress meetings via Teams with City staff

General project management of Consultant team.

B. Engineer shall provide ROADWAY DESIGN SERVICES to include the following:

1.

Design and develop plans and specifications for the project in accordance with the most
current edition of the following documents:

e City of South Bend’s Construction Standards and Specifications

o Proposed light pole assemblies will exactly match equipment being installed as
past of the Coal Line Trail (Pase 3) project.

e INDOT’s Standard Specifications, Design Memoranda, and Indiana Design Manual
except as modified by supplemental and special provisions

e INDOT Standard Drawings

e American Association of State Highway and Transportation Officials (AASHTO)
“A Policy on Geometric Design of Highways and Street”

e AASHTO Roadside Design Guide
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2.

5.

Prepare plans, specifications, opinions of probable construction costs, and other required
submittal documents for the project at each submittal stage. Each submissions shall be
submitted electronically to the City of South Bend via email.

Respond to one (1) round of comments for each submittal stage
Design will include:

a. Roadway design, plans, specifications, and special provisions

b. Lighting design, plans, and special provisions

c. Design will minimize impacts to existing utilities and permanent or temporary right-of-
way.

d. Preparation of Maintenance of Traffic Plan for the project in accordance with IMUTCD

e. Prepare plans for new roadway signage and pavement markings in accordance with
IMUTCD

f. Prepare details of non-standard roadway items to be included on detail sheets with the
project plans.

g. Provide colored drawings of final plans for public meeting presentations.

Plan submittals will be as follows:

a. Preliminary Plans
b. Final Plans

C. Engineering shall provide UTILITY COORDINATION SERVICES to include:

1.

An INDOT certified Utility Coordinator will perform utility coordination services in
accordance with 105 TAC 13, IDM Chapter 104, and INDOT Accommodation Policy.
Utility coordination is included for coordination with up to eight (8) utilities. Specific tasks
for this utility coordination include the following:

Perform the requirements of IAC 13-3-1, including the identification and documentation of
utility stakeholders within the Project Limits; and prepare and distribute all required utility
correspondence.

Prepare and send each utility a set of preliminary plans and request that the utility identify
conflicts with their facilities. Perform conflict analysis and consider design alternatives to
avoid or minimize impacts to utility facilities.

Send each utility a set of preliminary final plans and request utility work plans, assist in the
development of the work plans, and review the work plans for the identified facilities
within the project area.

Recommend work plans for approval including narrative portion and relocation drawing.

Present all project reports necessary for project delivery such as status reports and risk
reports.

Lead or facilitate any meetings involving utility specific activities such as kick-off
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10.

11.

meetings, conflict resolution meetings and reimbursement eligibility meetings.

Develop a Utility Master Relocation Plan and prepare a Utility Relocation Schedule if
relocations are required.

Prepare and sign utility special provisions, utility certification, and all other required
contract letting documents.

Conduct post letting coordination services to include tracking utility relocations,
answering utility related questions, and in person or virtual attendance at construction
progress meetings.

The following assumptions for performing the above services and phases to complete the
project development have been made:

e There are no more than eight utilities within the project area.

e No utilities will be reimbursable and require reimbursement documents.

e One Work Plan review per utility within project limits is required.

e Utility coordinator will attend the preconstruction meeting.

e No more than 8 monthly interdisciplinary coordination meetings, 0.5-hr per
meeting.

D. If a Construction Stormwater General Permit is needed, Engineer shall provide PERMITTING

SERVICES to include:

1. Prepare IDEM Construction Stormwater General Permit (CSGP).

2. Provide management of the permitting tasks and coordination with project designers to
keep the project on schedule and on budget.

3. Design erosion and sediment control measures that meet all IDEM and local requirements.

4. Prepare the Storm Water Pollution Prevention Plan (SWPPP) and compile all required
documentation for the permit application.

5. Complete public notice requirements of the CSGP.

A1.03 Bidding Phase Services

A. Engineer shall:

1.

2.

Prepare final construction documents for bidding
Prepare technical clarification to questions during bidding
Prepare addenda as required

Prepare bid tabulation and award recommendation letter
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A1.04 Construction Phase Services

A.

Al1.05

m o 0 =

e

Al1.06

Engineer shall:

1. Provide responses to requests for information regarding the design from Contractors during
the construction phase on the project.

2. Review equipment information sheets, shop drawings, and related information submitted
by the Contractor to confirm concurrence with the design intent and applicable standards.

3. Assist in the interpretation of the plans where disagreements may arise and consult during
construction in the event unforeseen or unusual conditions arise.

4. Attend the pre-final inspection and prepare a punchlist for the Contractor.
Services Not Included in this Agreement
Topographic Survey — design will utilitize existing survey from Coal Line Trail project
Geotechnical Services
Environmental Services beyond the IDEM Construction Stormwater General Permit
Monitoring of accurant placement of utility relocations
Daily inspections of utility relocation including material inspections.
SUE services or coordination of SUE services.
Reimburseable Agreements.
Schedule

Preliminary schedule is as follows:

Preliminary Plans September 30, 2026
Final Plans December 31, 2026
Advertisement for Bids February 2027

Bid Opening March 2027

PART 2 - ADDITIONAL SERVICES

A2.01

A.

Additional Services Requiring Owner’s Written Authorization

If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional Services
of the types listed below.

1. Preparation of applications and supporting documents (in addition to those furnished under
Basic Services) for private or governmental grants, loans, or advances in connection with
the Project; preparation or review of environmental assessments and impact statements;
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review and evaluation of the effects on the design requirements for the Project of any such
statements and documents prepared by others; and assistance in obtaining approvals of
authorities having jurisdiction over the anticipated environmental impact of the Project.

2. Services to make measured drawings of or to investigate existing conditions or facilities, or
to verify the accuracy of drawings or other information furnished by Owner or others.

3. Services resulting from significant changes in the scope, extent, or character of the portions
of the Project designed or specified by Engineer or its design requirements including, but
not limited to, changes in size, complexity, Owner’s schedule, character of construction, or
method of financing; and revising previously accepted studies, reports, Drawings,
Specifications, or Contract Documents when such revisions are required by changes in
Laws and Regulations enacted subsequent to the Effective Date or are due to any other
causes beyond Engineer’s control.

5. Services required as a result of Owner’s providing incomplete or incorrect Project
information to Engineer.

6. Providing renderings or models for Owner’s use.

7. Preparing for, coordinating with, participating in and responding to structured independent
review processes, including, but not limited to, construction management, cost estimating,
project peer review, value engineering, and constructibility review requested by Owner;
and performing or furnishing services required to revise studies, reports, Drawings,
Specifications, or other Bidding Documents as a result of such review processes.

8. Other services performed or furnished by Engineer not otherwise provided for in this
Agreement.

A2.02 Additional Services Not Requiring Owner’s Written Authorization

A. Engineer shall advise Owner in advance that Engineer is will immediately commence to perform or
furnish the Additional Services of the types listed below. For such Additional Services, Engineer
need not request or obtain specific advance written authorization from Owner. Engineer shall cease
performing or furnishing such Additional Services upon receipt of written notice from Owner.

1. Services in connection with work change directives and change orders to reflect changes
requested by Owner.
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This is EXHIBIT B, consisting of two (2) pages, referred
to in and part of the Agreement between Owner and

Engineer for Professional Services dated August 11,
2026.

Owner’s Responsibilities

Article 2 of the Agreement is supplemented to include the following agreement of the parties.

B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its
expense:

A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project,
including design objectives and constraints, space, capacity and performance requirements,
flexibility, and expandability, and any budgetary limitations; and furnish copies of all design and
construction standards which Owner will require to be included in the Drawings and Specifications;
and furnish copies of Owner’s standard forms, conditions, and related documents for Engineer to
include in the Bidding Documents, when applicable.

B. Furnish to Engineer any other available information pertinent to the Project including reports and
data relative to previous designs, or investigation at or adjacent to the Site.

C. Following Engineer’s assessment of initially-available Project information and data and upon
Engineer’s request, furnish or otherwise make available such existing additional Project related
information and data as is reasonably required available to enable Engineer to complete its Basic
and Additional Services. Such additional existing information or data may weuld generally include
the following:

1. GIS Property descriptions.
2. GIS zoning, deed, and other land use restrictions.

3. Property, boundary, easement, right-of-way, and other special surveys or data, including
establishing relevant reference points.

4. Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of
physical conditions relating to existing surface or subsurface structures at the Site, or
hydrographic surveys, with appropriate professional interpretation thereof.

5. Environmental assessments, audits, investigations, and impact statements, and other
relevant environmental or cultural studies as to the Project, the Site, and adjacent areas.

6. Data or consultations as required for the Project but not otherwise identified in the
Agreement or the Exhibits thereto.

D. Give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of
the presence at the Site of any Constituent of Concern, or of any other development that affects the
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scope or time of performance of Engineer’s services, or any defect or nonconformance in
Engineer’s services, the Work, or in the performance of any Contractor.

. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the
Agreement as required.

Arrange for safe access to a
property as required for Engineer to perform services under the Agreement.

. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and
other documents presented by Engineer (including obtaining advice of an attorney, insurance
counselor, and other advisors or consultants as Owner deems appropriate with respect to such
examination) and render in writing timely decisions pertaining thereto.

. Provide reviews, approvals;—and-permits from all governmental authorities having jurisdiction to
approve all phases of the Project designed or specified by Engineer and such reviews, approvals,
and consents from others as may be necessary for completion of each phase of the Project.

Recognizing and acknowledging that Engineer's services and expertise do not include the following
services, provide, as required for the Project:

1. Accounting, bond and financial advisory, independent cost estimating, and insurance
counseling services.

2. Legal services with regard to issues pertaining to the Project as Owner requires, Contractor
raises, or Engineer reasonably requests.

3. Such auditing services as Owner requires to ascertain how or for what purpose Contractor
has used the moneys paid.

Advise Engineer of the identity and scope of services of any independent consultants employed by
Owner to perform or furnish services in regard to the Project, including, but not limited to, cost
estimating, project peer review, value engineering, and constructibility review.

. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by others
(including, but not limited to, accounting, bond and financial, independent cost estimating,
insurance counseling, and legal advice) for Owner so that Engineer may assist Owner in collating
the various cost categories which comprise Total Project Costs.

. Provide Engineer with the findings and reports generated by the entities providing services to
Owner pursuant to this paragraph.

. Inform Engineer in writing of any specific requirements of safety or security programs that are
applicable to Engineer, as a visitor to the Site.

. Perform or provide the following additional services: [Here list any such additional services].
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This is EXHIBIT C1, consisting of one (1) page, referred to
in and part of the Agreement between Owner and Engineer
for Professional Services dated August 11, 2026.

Payments to Engineer for Services and Reimbursable Expenses
COMPENSATION PACKET BC-1: Basic Services — Lump Sum

Article 2 of the Agreement is supplemented to include the following agreement of the parties:

ARTICLE 2 - OWNER’S RESPONSIBILITIES

C2.01 Compensation for Basic Services (other than Resident Project Representative) — Lump Sum
Method of Payment

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

L.

A Lump Sum not-to-exceed amount of $141,200 based on the following estimated
distribution of compensation:

a. Project Management $12,300
b. Design — Roadway and Lighting $121,600
c. Permitting $7,300

Engineer may alter the distribution of compensation between individual phases noted
herein to be consistent with services actually rendered, but shall not exceed the total Lump
Sum amount unless approved in writing by the Owner.

The Lump Sum includes compensation for Engineer’s services and services of Engineer’s
Consultants, if any. Appropriate amounts have been incorporated in the Lump Sum to
account for labor, overhead, profit, and Reimbursable Expenses.

The portion of the Lump Sum amount billed for Engineer’s services will be based upon
Engineer’s estimate of the percentage of the total services actually completed during the
billing period.

Period of Service: The compensation amount stipulated in Compensation Packet BC-1 is
conditioned on a period of service not exceeding _three months. If such period of service is
extended, the compensation amount for Engineer's services shall be appropriately adjusted.
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This is EXHIBIT C2, consisting of 5 pages,
referred to in and part of the Agreement between

Owner and Engineer for Professional Services
dated August 11, 2026.

Payments to Engineer for Services and Reimbursable Expenses
COMPENSATION PACKET BC-2: Basic Services — Standard Hourly Rates

Article 2 of the Agreement is supplemented to include the following agreement of the parties:

ARTICLE 2 - OWNER’S RESPONSIBILITIES

C2.01 Compensation For Basic Services (other than Resident Project Representative) — Standard
Hourly Rates Method of Payment

B. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of
Engineer’s Resident Project Representative, if any, as follows:

L.

An amount equal to the cumulative hours charged to the Project by each class of
Engineer’s personnel times Standard Hourly Rates for each applicable billing class
for all services performed on the Project, plus Reimbursable Expenses and
Engineer’s Consultants' charges, if any.

Engineer’s Reimbursable Expenses Schedule and Standard Hourly Rates are
attached to this Exhibit C as Appendices 1 and 2.

The total compensation for services under Paragraph C2.01 is estimated to be
$33,500 based on the following estimated distribution of compensation:

a. Utility Coordination $17,900
b. Bid Phase Services $6,600
c. Construction Administration Services $9,000

Engineer may alter the distribution of compensation between individual phases of
the work noted herein to be consistent with services actually rendered, but shall not
exceed the total estimated compensation amount unless approved in writing by
Owner. See also C2.03.C.2 below.

The total estimated compensation for Engineer’s services included in the
breakdown by phases as noted in Paragraph C2.01.A.3 incorporates all labor,
overhead, profit, Reimbursable Expenses and Engineer’s Consultants' charges.
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C2.02

C.

C2.03

6. The amounts billed for Engineer’s services under Paragraph C2.01 will be based on
the cumulative hours charged to the Project during the billing period by each class
of Engineer’s employees times Standard Hourly Rates for each applicable billing
class, plus Reimbursable Expenses and Engineer’s Consultants' charges.

7. The Standard Hourly Rates and Reimbursable Expenses Schedule will be adjusted
annually (as of January) to reflect equitable changes in the compensation payable to
Engineer.

Compensation For Reimbursable Expenses

Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix
1 to this Exhibit C.

Reimbursable Expenses include the following categories: transportation and subsistence
incidental thereto; providing and maintaining field office facilities including furnishings
and utilities; toll telephone calls and mobile phone charges; reproduction of reports,
Drawings, Specifications, Bidding Documents, and similar Project-related items in addition
to those required under Exhibit A. In addition, if authorized in advance by Owner,
Reimbursable Expenses will also include expenses incurred for the use of highly
specialized equipment.

The amounts payable to Engineer for Reimbursable Expenses will be the Project-related
internal expenses actually incurred or allocated by Engineer, plus all invoiced external
Reimbursable Expenses allocable to the Project, the latter multiplied by a factor of one.

Other Provisions Concerning Payment

Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants,
those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a
factor of one.

Factors. The external Reimbursable Expenses and Engineer’s Consultants' factors include
Engineer’s overhead and profit associated with Engineer’s responsibility for the
administration of such services and costs.
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H. Estimated Compensation Amounts:

1. Engineer’s estimate of the amounts that will become payable for specified services
are only estimates for planning purposes, are not binding on the parties, and are not
the minimum or maximum amounts payable to Engineer under the Agreement.

2. When estimated compensation amounts have been stated herein and it subsequently
becomes apparent to Engineer that the total compensation amount thus estimated
will be exceeded, Engineer shall give Owner written notice thereof, allowing
Owner to consider its options, including suspension or termination of Engineer's
services for Owner's convenience. Upon notice, Owner and Engineer promptly
shall review the matter of services remaining to be performed and compensation for
such services. Owner shall either exercise its right to suspend or terminate
Engineer's services for Owner's convenience, agree to such compensation
exceeding said estimated amount, or agree to a reduction in the remaining services
to be rendered by Engineer, so that total compensation for such services will not
exceed said estimated amount when such services are completed. If Owner decides
not to suspend the Engineer's services during the negotiations and Engineer exceeds
the estimated amount before Owner and Engineer have agreed to an increase in the
compensation due Engineer or a reduction in the remaining services, then Engineer
shall be paid for all services rendered hereunder.

To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer
shall make copies of such records available to Owner at cost.
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Appendix 1
Engineer’s Reimbursable Expenses Schedule

Permit fees
Advertising/publishing fees

Plan set reproduction
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Appendix 2
Engineer’s Standard Hourly Rates

LOCHMUELLER 2026 HOURLY RATE SCHEDULE
GROuUP ENGINEEERING, ENVIRONMENTAL, SURVEYING AND PLANNING SERVICES
" —— |
Administrative Assistant $113.00 Engineering Technician | $110.00
Client Manager $282.00 Engineering Technician Ii $120.00
IT Systems Specialist $255.00 Engineering Technician lll $158.00
Student Intern $85.00 Field/Lab Technician | $92.00
Construction Engineer | $134.00 Hist/Sec 106 Specialist | $130.00
Construction Engineer |l $178.00 Hist/Sec 106 Specialist Il $140.00
Construction Engineer Il| $207.00 Hist/Sec 106 Specialist IlI $180.00
Construction Inspector | $115.00 Hist/Sec 106 Specialist IV $190.00
Construction Inspector I $146.00 Senior Environmental Scientist $195.00
Construction Proj Supervisor | $155.00 Landscape Architect $148.00
Construction Proj Supervisor Il $204.00 Senior Landscape Architect $158.00
Engineering Designer | $128.00 Project Controls Specialist | $238.00
Engineering Designer Il $156.00 Project Controls Specialist || $278.00
Engineering Designer |1l $166.00 Project Liaison $194.00
Engineering Designer IV $209.00 Senior Project Manager | $276.00
Engineering Intern | $120.00 Senior Project Manager Il $324.00
Engineering Intern || $130.00 Senior Project Manager Ill $335.00
Engineering Intern IlI $140.00 Senior Project Manager IV $345.00
Project Engineer | $160.00 Realty Specialist $138.00
Project Engineer Il $170.00 ROW Services Specialist $185.00
Project Engineer Il $208.00 Senior Appraiser $228.00
Project Engineer IV $238.00 Professional Surveyor IV $223.00
Senior Engineer | $260.00 Survey Party Chief | $115.00
Senior Engineer || $262.00 Survey Party Chief Il $128.00
Environmental Geologist $194.00 Survey Party Chief Il| $157.00
Environmental Specialist | $108.00 Survey Technician $93.00
Environmental Specialist || $120.00 Senior Transportation Planner | $204.00
Environmental Specialist 11l $130.00 Senior Transportation Planner || $230.00
Environmental Scientist | $132.00 Transportation Planner | $108.00
Environmental Scientist Il $136.00 Transportation Planner |l $126.00
Environmental Scientist Il $154.00 Transportation Planner Il1 $145.00
Environmental Scientist IV $174.00 Transportation Planner IV $200.00
Environmental Technician | $110.00 Lead Utility & Rail Coordinator $173.00
Environmental Technician Il $113.00 Utility & Rail Coordinator | $117.00
Environmental Technician IlI $118.00 Utility & Rail Coordinator I $130.00
3D Visualization $150.00 Utility & Rail Support $112.00
Graphic Designer $120.00

TRAVEL TIME for survey crews will be charged both directions from door-to-door.

OVERTIME work will be performed only at the direction of the client. All work on survey crews, drafting or clerical over eight hours per day or
waork performed on weekends or holidays is considered overtime and will be billed at 1.25 times above quoted rates.

DIRECT EXPENSES will be charged to the client in addition to the above quoted rates. Mileage will be charged at the allowable federal mileage
reimbursement rate at the time the mileage was incurred. Direct expenses include but are not limited to: mileage, filing fees, testing, express
mail costs, etc. provided that they are reasonable and necessary for the accomplishment of the work.

CONSTRUCTION LAYOUT: Contractors shall verify construction layout stakes and notify the surveyor of any discrepancies prior to construction.

These rates may be changed on an annual basis at the discretion of Lochmueller Group, Inc.

2/3/2026
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Insurance

EXHIBIT G, consisting of two (2) pages, referred to in
and part of the Agreement between Owner and Engineer
for Professional Services dated August 11, 2026.

Paragraph 6.04 of the Agreement is supplemented to include the following agreement of the parties.

G6.04  Insurance

A. The limits of liability for the insurance required by Paragraph 6.04.A and 6.04.B of the Agreement
are as follows:

1. By Engineer:

a. Workers” Compensation: Statutory
b. Employer’s Liability --
1) Each Accident: $1,000,000
2) Disease, Policy Limit: $1,000,000
3) Disease, Each Employee: $1,000,000
c. General Liability --
1) Each Occurrence (Bodily Injury and Property Damage): $1,000,000
2) General Aggregate: $2,000,000
d. Excess or Umbrella Liability --
1) Each Occurrence: $8,000,000
2) General Aggregate: $8,000,000
e. Automobile Liability --Combined Single Limit (Bodily Injury and Property Damage):
Each Accident $1,000,000
f. Professional Liability —
1) Each Claim Made $5,000,000
2) Annual Aggregate $5,000,000
g. Other (specify): $
2. By Owner:
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a. The City of South Bend is a municipal corporation organized under the laws of the
State of Indiana, and is self-insured under provisions of Indiana statutes and local
ordinance. Specifically, the City of South Bend maintains blanket insurance coverage
over real and personal property, and is covered by a non-reverting insurance premium
and liability reserve fund created by the City of South Bend, Ordinance #6657-79,
pursuant to Indiana Code 34-13-3-4, as amended from time to time. Under said statute,
the City’s liability is limited to:

1) Seven hundred thousand dollars ($700,000) for a cause of action that accrues on or
after January 1, 2008; and

2) Five million dollars ($5,000,000) for injury to or death of all persons in that
occurrence,; and

3) A governmental entity or an employee of a governmental entity acting within the
scope of employment is not liable for punitive damages.

B. Additional Insureds:

1. The Owner shall be listed on Engineer’s general liability policy as provided in
Paragraph 6.04.A.
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BOARD OF PUBLIC WORKS
AGENDA ITEM REVIEW REQUEST FORM

Date: 8/3/2026
Name: Nifemi Oluwatomini Department of Public Works — Engineering Division
BPW Date:  08/11/2026 Phone Extension: 0615

Required Prior to Submittal to Board

BPW Attorney X Attorney Name

Dept. Attorney [] Attorney Name

Purchasing []

Check the Appropriate Item Type — Required for All Submissions
X] Professional Services Agreement [ _| Contract [ ] Proposal
[ ] Open Market Contract [ ] Amendment/Addendum [ ] Special Purchase, QPA
[ ] Bid Opening [ ] Bid Award [ ] Req. to Advertise [ ] Title Sheet
[ ] Quote Opening [ ] Quote Award [ ] Reject Bids/Quotes
[ ] Proposal Opening [ ]C/O&PCANo. [ ]PCA
[ ] Chg. Order, No. [ ] Traffic Control [ ] Resolution
[ ] Other: [ ] Ease./Encroach
Required Information
Company or Vendor Name Lochmueller Group
New Vendor [ ] Yes[ ] If Yes, Approved by Purchasing
X No

MBE/WBE Contractor % \B{IfBBE Completed E-Verify Form Attached % ;(e)s
Project Name College Street Improvement
Project Number 126-050
Funding Source Subject to RDC approval
Account No. PR-00049408
Amount $174,700
Terms of Contract EJCDC
Special Contract Provisions
Purpose/Description Design services for the design of College Street (roadway and sidewalk)

and a trail path on Lincolnway between College street and Wilber

For Change Orders Only
[ ]  Increase $

Amount of []  Decrease ($ )
Previous Amount $

Increase %
Current Percent of Change: Decrease ( %)
New Amount $

Increase %
Total Percent of Change: Decrease ( %)

Time Extension Amount:

New Completion Date:
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