

**CITY OF SOUTH BEND, INDIANA**  
**CONTRACTOR'S BID FOR PUBLIC WORK**

Project Name Walker Field Park Connectivity  
Project No. 123-058  
For Bids Due August 27, 2024

**PART I**

(Must be completed for all bids. Please type or print)

Date: August 27, 2024 Bidder (Firm): Rieth-Riley Construction Co., Inc.  
Address: 25200 State Road 23  
City/State/Zip: South Bend, In. 46614 Telephone Number: ( 574 ) 288-8321  
Email Address: hgritton@rieth-riley.com  
Agent of Bidder (if Applicable): Jacob K. Kwilasz, Area Manager

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of:


Walker Field Park Connectivity

the City of South Bend, Indiana, in accordance with plans and specifications prepared by:  
HWC Engineering

and dated n/a for the sum of (enter the Total Bid as shown on the Proposal)

One million, four hundred thirty six thousand, two hundred fifty two dollars. ( \$ 1,436,252.00 )  
(Enter sum of Total Base Bid plus Alternates shown on Proposal) (Numerical)

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page. If additional units of material included in the contract are needed, the cost of units must be the same as that shown in the original contract if accepted by the City of South Bend. If the bid is to be awarded on a unit basis, the itemization of the units shall be shown on a separate attachment.

By   
(Signature)  
Jacob K. Kwilasz, Area Manager  
(Printed Name of Person Signing)

**ACCEPTANCE**

The above bid is accepted this \_\_\_\_\_ day of \_\_\_\_\_ 20 . \_\_\_\_\_

Subject to the following conditions: \_\_\_\_\_

**BOARD OF PUBLIC WORKS**

\_\_\_\_\_  
President

\_\_\_\_\_  
Members

## **PART II**

(For projects of \$100,000 or more – IC 36-1-12-4)

These statements to be submitted under oath by each bidder with and as part of his/her/its bid.

Attach additional pages for each section as needed.

### **SECTION I EXPERIENCE QUESTIONNAIRE**

1. Attach information regarding projects your organization has completed for the period of one (1) year prior to the date of the current bid. see attached
2. Attach a listing of public works projects currently in process of construction by your organization. see attached
3. Attach information regarding any failure to complete any work awarded to you and the location thereof. n/a
4. Attach references from private firms for which you have performed work. see attached

### **SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE**

1. Attach an explanation of your plan or layout for performing proposed work. (Examples could include a narrative of when you could begin work, complete the project, number of workers, etc. and any other information which you believe would enable the City of South Bend to consider your bid.) Per specifications
2. Attach a listing of the names and addresses of all subcontractors (i.e. persons or firms outside your own firm who have performed part of the work) that you have used on public works projects during the past five (5) years along with a brief description of the work done by each subcontractor. see attached
3. If you intend to sublet any portion of the work, attach the name and address of each subcontractor, equipment to be used by the subcontractor, and whether you will require a bond. However, if you are unable to currently provide a listing, please understand a listing must be provided prior to contract approval. Until the completion of the proposed project, you are under a continuing obligation to immediately notify the City of South Bend in the event that you subsequently determine that you will use a subcontractor on the proposed project.  
Subcontractor list will be provided upon award
4. Attach a listing of equipment you have available to use for the proposed project.  
see attached
5. Have you entered into contracts or received offers for all materials which substantiate the prices used in preparing your proposal? If not, attach an explanation for the rationale used which would corroborate the prices listed. As necessary

### **SECTION III CONTRACTOR'S FINANCIAL STATEMENT**

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the City of South Bend awarding the contract must be specific enough in detail so that said City of South Bend can make a proper determination of the bidder's capability for completing the project if awarded.

*When the prospective Contractor is unable to certify to any of the statements below, it shall attach an explanation to this Affidavit.*

**CONTRACTOR'S NON-COLLUSION AND NON-DEBARMENT AFFIDAVIT, CERTIFICATION REGARDING INVESTMENT WITH IRAN, EMPLOYMENT ELIGIBILITY VERIFICATION, NON-DISCRIMINATION COMMITMENT AND CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS OR FOUNDRY PRODUCTS**

(Must be completed for all quotes and bids. Please type or print)

---

---

STATE OF Indiana )  
 ) SS:  
St. Joseph COUNTY )

The undersigned Contractor, being duly sworn upon his/her/its oath, affirms under the penalties of perjury that:

1. Contractor has not, nor has any other member, representative, or agent of the firm, company, corporation or partnership represented by him, entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to induce anyone to refrain from bidding, and that this bid is made without reference to any other bid and without any agreement, understanding or combination with any other person in reference to such bidding. Contractor further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale; and
2. Contractor certifies by submission of this proposal that neither contractor nor any of its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency; and
3. Contractor has not, nor has any successor to, nor an affiliate of, Contractor, engaged in investment activities in Iran.
  - a. For purposes of this Certification, "Iran" means the government of Iran and any agency or instrumentality of Iran, or as otherwise defined at Ind. Code § 5-22-16.5-5, as amended from time-to-time.
  - b. As provided by Ind. Code § 5-22-16.5-8, as amended from time-to-time, a Contractor is engaged in investment activities in Iran if either:
    - i. Contractor, its successor or its affiliate, provides goods or services of twenty million dollars (\$20,000,000) or more in value in the energy sector of Iran;  
or
    - ii. Contractor, its successor or its affiliate, is a financial institution that extends twenty million dollars (\$20,000,000) or more in credit to another person for forty-five (45) days or more, if that person will (i) use the credit to provides goods and services in the energy sector in Iran; and (ii) at the time the financial institution extends credit, is a person identified on list published by the Indiana Department of Administration.
4. Contractor does not knowingly employ or contract with an unauthorized alien, nor retain any employee or contract with a person that the Contractor subsequently learns is an unauthorized alien.

Contractor agrees that he/she/it shall enroll in and verify the work eligibility status of all of Contractor's newly hired employees through the E-Verify Program as defined by I.C. 22-5-1.7-3. Contractor's documentation of enrollment and participation in the E-Verify Program is included and attached as part of this bid/quote; and

5. Contractor shall require his/her/its subcontractors performing work under this public contract to certify that the subcontractors do not knowingly employ or contract with an unauthorized alien, nor retain any employee or contract with a person that the subcontractor subsequently learns is an unauthorized alien, and that the subcontractor has enrolled in and is participating in the E-Verify Program. The Contractor agrees to maintain this certification throughout the term of the contract with the City of South Bend, and understands that the City may terminate the contract for default if the Contractor fails to cure a breach of this provision no later than thirty (30) days after being notified by the City.

6. Persons, firms, partnerships, corporations, associations, or joint venturers awarded a contract by the City of South Bend through its agencies, boards, or commissions shall not discriminate against any employee or applicant for employment in the performance of a City contract with respect to hire, tenure, terms, conditions, or privileges of contract or employment, or any matter directly or indirectly related to contracting or employment because of race, sex, religion, color, national origin, ancestry, gender expression, gender identity, sexual orientation, or due to age or disability that does not affect that person's ability to perform the work.

In awarding contracts for the purchase of work, labor, services, supplies, equipment, materials, or any combination of the foregoing including, but not limited to, public works contracts awarded under public bidding laws or other contracts in which public bids are not required by law, the City, its agencies, boards, or commissions will consider the Contractor's good faith efforts to obtain participation by those subcontractors certified by the State of Indiana as a Minority Business ("MBE") or as a Women's Business Enterprise ("WBE") as a factor in determining the lowest, responsible, responsive bidder.

Contractors seeking the award of a City contract cannot be required to award a subcontract to an MWBE; however, they may not unlawfully discriminate against said MBE/WBE. On goal-eligible contracts, Contractors are required to either meet both MBE and WBE utilization goals or demonstrate that the Contractor has made good faith efforts to obtain participation from MBE and WBE subcontractors. A finding of noncompliance or a discriminatory practice shall prohibit that Contractor from being awarded a City contract for a period of one (1) year from the date of such determination, and such determination may also be grounds for terminating the contract to which the discriminatory practice or noncompliance pertains.

7. The undersigned Contractor agrees that the following nondiscrimination commitment shall be made a part of any contract which it may henceforth enter into with the City of South Bend, Indiana or any of its agencies, boards or commissions.

Contractor agrees not to discriminate against or intimidate any employee or applicant for employment in the performance of this contract with privileges of employment, or any matter directly or indirectly related to employment, because of race, religion, color, sex, gender expression, gender identity, sexual orientation, handicap, national origin or ancestry. Breach of this provision may be regarded as material breach of contract.

I, the undersigned bidder or agent as contractor on a public works project, understand my statutory obligations to the use of steel products or foundry products made in the United States (I.C. 5-16-8-1). I hereby certify that I and all subcontractors employed by me for this project will use steel products or foundry products made in the United States on this project if awarded. I understand I have an affirmative duty to notify the City in my bid that my proposal does not include the use of steel products or foundry products made in the United States. I understand it is my sole obligation and responsibility to provide a justification to the City, subject to review and approval, why the cost of United States made steel or foundry products is unreasonable. Prior to award and upon submission of bid which does not use steel products or foundry products made in the United States, the City, through its director of public works, shall make a determination if the price of United States made steel or foundry is unreasonable. I understand that violations hereunder



may result in forfeiture of contractual payments.


\*\*\*

I hereby affirm under the penalties of perjury that the facts and information contained in the foregoing bid for public works are true and correct.

Dated this 27th day of August, 2024

Rieth-Riley Construction Co., Inc.

Contractor/Bidder (Firm)


  
Signature of Contractor/Bidder or Its Agent

Jacob K. Kwilasz, Area Manager


Printed Name and Title

Subscribed and sworn to before me this 27th day of August 2024

My Commission Expires 7/14/29

  
Notary Public Dawn E. Armstrong

County of Residence Kosciusko





**CITY OF SOUTH BEND, INDIANA**  
**CONTRACTOR'S BID FOR PUBLIC WORK**  
**CHECKLIST FOR BIDDERS**

Project Name Walker Field Park Connectivity  
Project No. 123-058  
For Bids Due August 27, 2024

From time to time the South Bend Board of Public Works finds it necessary to reject a bid because it does not comply with statutory requirements. In preparing your bid, please use the following checklist in order to make sure that your bid is done in the proper manner.

- Proper bid security included. The bidder has the option of providing either a Certified Check or Bid Bond.
- Bid prepared on the City of South Bend Contractor's Bid for Public Work Form, completely executed.
- Contractor's Non-Collusion and Non-Debarment Affidavit, Certification Regarding Investments with Iran, Employment Eligibility Verification, Non-Discrimination Commitment, and Certification of use of United States Steel Products or Foundry Products.
- Proof of M/WBE Utilization Plans [MBE-1.0 and WBE-1.0]. Also provide Evidence of Good Faith Efforts Forms [MBE-2.0 and WBE-2.0] and M/WBE Contacted Forms [MBE-2.1 and WBE-2.1].
- Acknowledge Receipt of 1 Addendum(s) included with the bid.
- All required additional information is included with the bid.
- Proposal statements and other affidavits all signed by the proper party with name either printed or typed underneath signature.
- This checklist submitted with the Bid.

**This checklist is provided for bidder's use in assuring compliance with required documentation; however, it does not include all specifications requirements and does not relieve the bidder of the need to read and comply with the specifications.**

Bidder: Rieth-Riley Construction Co., Inc. Date: August 27, 2024

By Authorized Representative:

Signature:

Print Name & Title: Jacob K. Kwilas, Area Manager



**BID/PROPOSAL  
CITY OF SOUTH BEND**

**Project Name:** Walker Field Park Connectivity

**Project Number:** 123-058

**For Bids Due:** August 27, 2024

**Contractor Name:** Rieth-Riley Construction Co., Inc.

**BASE BID**

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
	<b>ROADWAY</b>				
1	MOBILIZATION AND DEMOBILIZATION	1	LS	\$69,968.48	\$69,968.48
2	CLEARING RIGHT-OF-WAY	1	LS	\$17,301.97	\$17,301.97
3	PAVEMENT REMOVAL	1545	SYS	\$33.24	\$51,355.80
4	CURB, CONCRETE, REMOVE	1648	LFT	\$19.91	\$32,811.68
5	SIDEWALK CONCRETE, REMOVE	311	SYS	\$45.76	\$14,231.36
6	INLET, REMOVE	5	EACH	\$889.37	\$4,446.85
7	EXCAVATION, COMMON	785	CYS	\$57.28	\$44,964.80
8	BORROW	598	CYS	\$72.48	\$43,343.04
9	STORMWATER EROSION AND SEDIMENT CONTROL	1	LS	\$12,445.93	\$12,445.93
10	SUBGRADE TREATMENT, TYPE II	1868	SYS	\$30.83	\$57,590.44
11	STRUCTURE BACKFILL, TYPE 2	255	CYS	\$35.61	\$9,080.55
12	COMPACTED AGGREGATE, NO. 53	84	CYS	\$138.40	\$11,625.60
13	DENSE GRADED SUBBASE	313	CYS	\$118.38	\$37,052.94
14	MILLING, ASPHALT, 1 1/2 IN.	2110	SYS	\$5.84	\$12,322.40
15	MILLING, APPROACH	237	SYS	\$10.10	\$2,393.70
16	QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm	173	TON	\$136.41	\$23,598.93
17	JOINT ADHESIVE, SURFACE	2136	LFT	\$0.78	\$1,666.08
18	LIQUID ASPHALT SEALANT	2136	LFT	\$0.30	\$640.80
19	HMA WEDGE AND LEVEL, TYPE B	19	TON	\$414.89	\$7,882.91
20	ASPHALT FOR TACK COAT	1	TON	\$719.17	\$719.17
21	SIDEWALK, CONCRETE	1495	SYS	\$63.78	\$95,351.10
22	CURB RAMP, CONCRETE	112	SYS	\$215.49	\$24,134.88
23	DETECTABLE WARNING SURFACES	22	SYS	\$172.88	\$3,803.36
24	CURB, CONCRETE	605	LFT	\$37.44	\$22,651.20
25	CURB AND GUTTER, COMBINED	1421	LFT	\$30.09	\$42,757.89
26	HMA FOR APPROACHES, TYPE B	18	TON	\$259.52	\$4,671.36
27	PCCP FOR APPROACHES, 6 IN.	29	SYS	\$112.71	\$3,268.59



**BID/PROPOSAL  
CITY OF SOUTH BEND**

**Project Name:** Walker Field Park Connectivity

**Project Number:** 123-058

**For Bids Due:** August 27, 2024

**Contractor Name:** Rieth-Riley Construction Co., Inc.

**BASE BID**

28	SODDING, NURSERY	3167	SYS	\$11.93	\$37,782.31
29	FIELD OFFICE, TYPE C	6	MOS	\$7,918.18	\$47,509.08
30	PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN.	563	LFT	\$102.80	\$57,876.40
31	HMA FOR STRUCTURE INSTALLATION, TYPE B	86	TON	\$174.57	\$15,013.02
32	VIDEO INSPECTION FOR PIPE	563	LFT	\$4.45	\$2,505.35
33	GEOTEXTILE FOR PIPE TYPE 2B	644	SYS	\$3.68	\$2,369.92
34	ADJUST WATER VALVE TO GRADE	8	EACH	\$768.71	\$6,149.68
35	CASTING, MANHOLE, ADJUST TO GRADE	2	EACH	\$768.72	\$1,537.44
36	INLET, TYPE J10	3	EACH	\$4,273.18	\$12,819.54
37	INLET, TYPE M10	6	EACH	\$4,956.62	\$29,739.72
38	MANHOLE, TYPE C4	1	EACH	\$6,132.11	\$6,132.11
39	MAINTAINING TRAFFIC	1	LS	\$6,296.00	\$6,296.00
40	SIGN, SHEET, RELOCATE	1	EACH	\$210.00	\$210.00
41	SOLAR POWERED FLASHING BEACON ASSEMBLY	2	EACH	\$9,600.00	\$19,200.00
42	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN.	250	LFT	\$15.00	\$3,750.00
43	PAVEMENT MESSAGE MARKING	6	EACH	\$2,500.00	\$15,000.00
44	LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.	108	LFT	\$15.00	\$1,620.00
45	LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.	1457	LFT	\$2.50	\$3,642.50
46	LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN.	1464	LFT	\$2.50	\$3,660.00
47	TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 12 IN.	450	LFT	\$10.00	\$4,500.00
48	SPEED TABLE	3	EACH	\$18,878.83	\$56,636.49
49	TREE PROTECTION	984	LFT	\$6.32	\$6,218.88
50	CONCRETE TRAIL + NODE	334	SYS	\$143.32	\$47,868.88
51	BENCH	2	EACH	\$4,122.32	\$8,244.64
52	PARK SIGN	1	LS	\$27,118.25	\$27,118.25



**BID/PROPOSAL  
CITY OF SOUTH BEND**

**Project Name:** Walker Field Park Connectivity

**Project Number:** 123-058

**For Bids Due:** August 27, 2024

**Contractor Name:** Rieth-Riley Construction Co., Inc.

**BASE BID**

53	TRAIL MAP SIGN	1	LS	\$13,640.61	\$13,640.61
54	CONCRTE STAIRS & SIDE WALL	1	LS	\$61,191.44	\$61,191.44
55	STAIR RAILING	49	LFT	\$515.00	\$25,235.00
56	LIMESTONE BIKE CHANNEL	9	CF	\$460.00	\$4,140.00
57	CONCRETE RETAINING WALL (86 LFT x 2.5' H)	1	LS	\$34,038.63	\$34,038.63
58	STREET TREE (1.5-2")	9	EACH	\$575.00	\$5,175.00
59	PLANTING SOIL	158	CYS	\$81.35	\$12,853.30
60	HARDWOOD SHREDDED BARK MULCH	3	CYS	\$100.00	\$300.00

**BASE BID TOTAL** \$1,232,056.00

**ALTERNATE #1**

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
200	Raised Concrete Intersection - Walnut	1	LS	\$64,340.00	\$64,340.00

**ALTERNATE #1 TOTAL** \$64,340.00

**ALTERNATE #2**

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
300	Raised Concrete Intersection - Webster	1	LS	\$60,992.00	\$60,992.00

**ALTERNATE #2 TOTAL** \$60,992.00

**ALTERNATE #3**

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
400	Tennis Court Removal and Restoration	1	LS	\$78,864.00	\$78,864.00

**ALTERNATE #3 TOTAL** \$78,864.00




**BID/PROPOSAL  
CITY OF SOUTH BEND**

**Project Name:** Walker Field Park Connectivity  
**Project Number:** 123-058  
**For Bids Due:** August 27, 2024  
**Contractor Name:** Rieth-Riley Construction Co., Inc.

**Bidder (Firm):** Rieth-Riley Construction Co., Inc.  
**Address:** 25200 State Road 23  
**City/State/Zip:** South Bend, In. 46614 **Telephone Number:** (574 ) 288-8321

By \_\_\_\_\_

  
(Signature)

Jacob K. Kwilas, Area Manager

(Printed Name of Person Signing)

**CITY OF SOUTH BEND  
 MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
 FORM MBE-1.0  
 MBE UTILIZATION PLAN**



This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects involving MBE participation. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the MBE qualifications.

**\*\*\*Goals should be calculated based on the Base Bid only.\*\*\***

Project Number: 123-058 Project Name: Walker Field Park Connectivity  
 Bidder: Rieth-Riley Construction Co., Inc. Total Bid Amount: \$1,436,252.00 MBE Goal: 2.92%

Page 1 of 1

Name & Address of MBE	Primary Contact Person (Name/Telephone)	Scope of Work to be Performed (Attach scope/schedule if you need additional space)	Dollar Amount of MBE Component	Percentage of Total Bid/Proposal
<i>1st Class Logistics, LLC. 2213 St. Charles Ave. South Bend, IN 46614</i>	<i>Bernard Covtee 574.993.0071</i>	<i>Trucking</i>	<i>\$42,000.00</i>	<i>2.92%</i>

Submitted by: Hannah Gritton *Hannah Gritton* August 27, 2024  
 Print Name Signature Date

**\*\*\*Goals should be calculated based on the Base Bid only.\*\*\***



**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
FORM WBE-1.0  
WBE UTILIZATION PLAN**

This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects involving WBE participation. It is the bidder's sole responsibility to verify whether any listed woman-owned business meets the WBE qualifications.

\*\*\*Goals should be calculated based on the Base Bid only.\*\*\*

Project Number: 123-058 Project Name: Walker Field Park Connectivity  
 Bidder: Rieth-Riley Construction Co., Inc. Total Bid Amount: \$1,436,252.00 WBE Goal: 5.04%

Page 1 of 1

Name & Address of WBE	Primary Contact Person (Name/Telephone)	Scope of Work to be Performed (Attach scope/schedule if you need additional space)	Dollar Amount of WBE Component	Percentage of Total Bid/Proposal
CE Hughes Milling, Inc. DBA The Airmarking Company 1544 N SR 25 Rochester, IN 46975	Nick Relias 574.532.9056	Striping	\$36,672.50	2.553%
State Barricading, Inc. 24963 US 20 West South Bend, IN 46628	James Michalski 574.287.2078	Traffic Control	\$6,296.00	0.438%
Hawk Enterprises, Inc. 1850 E. North St. Crown Point, IN 46307	Greg Neulieb 219.662.8090	Electrical / Signs	\$21,510.00	1.497%
CE Hughes Milling, Inc. 3113 Holmans Ln. Jeffersonville, IN 47130	Caroline Hughes 812.725.8665	Milling	\$8,263.37	0.575%

Submitted by: Hannah Gritton  
Print Name

Hannah Gritton  
Signature

August 27, 2024  
Date

\*\*\*Goals should be calculated based on the Base Bid only.\*\*\*



**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**



**FORM MBE-2.0  
EVIDENCE OF GOOD FAITH EFFORTS**

This completed form should be included as part of the Bids documents related to City of South Bend Public Works Projects requiring Good Faith Efforts to obtain MBE participation.

Project Number: 123-058 Date: 08/27/24  
 Project Name: Walker Field Park Connectivity  
 Bidder: Rieth-Riley Construction Co., Inc.  
 Contact Person: Hannah Gritton Telephone: 574-288-8321  
 Address: 25200 State Road 23  
 City: South Bend State: Indiana Zip: 46614  
 Email: hgritton@rieth-riley.com

To determine whether a bidder has demonstrated good faith efforts to reach the MBE utilization goals set forth in the City of South Bend Public Works Project Specifications, the City and its agencies, boards, or commissions, **REQUIRE ALL** of the following Good Faith Efforts as listed in the table below\*:

EVIDENCE OF GOOD FAITH EFFORTS	
<b>MBE LIST(S):</b> The bidder reviewed 1) the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan; 2) the list of certified MWBEs provided by the City; and 3) the Indiana Department of Administration list of Minority and Women Owned Businesses (both certified and non-certified) found at: <a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a> .	
GOOD FAITH EFFORTS TO OBTAIN MBE PARTICIPATION	
The bidder shall initial each item below, as evidence of its good faith efforts to obtain MBE participation in the awarded contract.	
HG	I affirm that I reviewed the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan and the Indiana Department of Administration's certified list of Indiana Minority and Women Business Enterprises, found on their website ( <a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a> ).
HG	I affirm that I have made good faith efforts to select portions of the contract work to be performed by MWBEs, including, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE participation.
HG	I affirm that I have made good faith efforts to solicit through all reasonable and available means the interest of all MBEs in the scopes of work of the contract.
HG	I affirm that I attended all pre-bid meetings scheduled by the City of South Bend to inform MBEs of contracting and subcontracting opportunities.
HG	I affirm that I advertised in general circulation and/or trade association publications concerning subcontract opportunities and allowed MBEs reasonable time to respond to such advertisements.
HG	I affirm that I performed any and all necessary steps to provide written notices in a manner reasonably calculated to inform MBEs of subcontracting opportunities and allowed sufficient time for MBEs to participate effectively.
HG	I affirm that I followed up on initial solicitations with interested MBEs.
HG	I affirm that I negotiated with interested MBEs in good faith, including providing such MBEs with adequate information about the plans, specifications and other requirements of the subcontract.
HG	I affirm that I have made good faith efforts to assist interested MBEs in obtaining bonding, lines of credit, or insurance as required by the City or the bidder, where appropriate.

**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**



**FORM MBE-2.0  
EVIDENCE OF GOOD FAITH EFFORTS**

	HG	I affirm that I have made good faith efforts to assist interested MBEs in obtaining necessary equipment, supplies, materials, or related assistances or services, where appropriate.
	HG	I affirm that I did not reject any MBEs as unqualified without sound business reasons based on a thorough investigation of their capabilities.
<p><b>CONTRACT RECORDS:</b> The bidder has maintained the following records for each MBE that has bid on the subcontracting opportunity:</p> <ol style="list-style-type: none"> <li>1. Name, address, and telephone number;</li> <li>2. A description of information provided by the bidder or subcontractor; and</li> <li>3. A statement of whether an agreement was reached, and if not, why not, including any reasons for concluding that the MBE was unqualified to perform the job.</li> </ol>		

**\*Proper demonstration of Good Faith Efforts requires your initials next to all of the above boxes. Any omissions shall be considered grounds for rejection of the bid by the Board of Public Works. The City of South Bend reserves the right to request additional information.**

**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**



**FORM WBE-2.0  
EVIDENCE OF GOOD FAITH EFFORTS**

This completed form should be included as part of the Bids documents related to City of South Bend Public Works Projects requiring Good Faith Efforts to obtain MWBE participation.

Project Number: 123-058 Date: 08/27/24  
 Project Name: Walker Field Park Connectivity  
 Bidder: Rieth-Riley Construction Co., Inc. Type text here  
 Contact Person: Hannah Gritton Telephone: 574-288-8321  
 Address: 25200 State Road 23  
 City: South Bend State: Indiana Zip: 46614  
 Email: hgritton@rieth-riley.com

To determine whether a bidder has demonstrated good faith efforts to reach the WBE utilization goals set forth in the City of South Bend Public Works Project Specifications, the City and its agencies, boards, or commissions, **REQUIRE ALL** of the following Good Faith Efforts as listed in the table below\*:

EVIDENCE OF GOOD FAITH EFFORTS	
<p><b>WBE LIST(S):</b> The bidder reviewed 1) the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan; 2) the list of certified MWBEs provided by the City; and 3) the Indiana Department of Administration list of Minority and Women Owned Businesses (both certified and non-certified) found at: <a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a>.</p>	
<p><b>GOOD FAITH EFFORTS TO OBTAIN WBE PARTICIPATION</b></p>	
<p>The bidder shall initial each item below, as evidence of its good faith efforts to obtain WBE participation in the awarded contract.</p>	
HG	<p>I affirm that I reviewed the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan and the Indiana Department of Administration's certified list of Indiana Minority and Women Business Enterprises, found on their website (<a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a>).</p>
HG	<p>I affirm that I have made good faith efforts to select portions of the contract work to be performed by WBEs, including, where appropriate, breaking out contract work items into economically feasible units to facilitate WBE participation.</p>
HG	<p>I affirm that I have made good faith efforts to solicit through all reasonable and available means the interest of all WBEs in the scopes of work of the contract.</p>
HG	<p>I affirm that I attended all pre-bid meetings scheduled by the City of South Bend to inform WBEs of contracting and subcontracting opportunities.</p>
HG	<p>I affirm that I advertised in general circulation and/or trade association publications concerning subcontract opportunities and allowed WBEs reasonable time to respond to such advertisements.</p>
HG	<p>I affirm that I performed any and all necessary steps to provide written notices in a manner reasonably calculated to inform WBEs of subcontracting opportunities and allowed sufficient time for WBEs to participate effectively.</p>
HG	<p>I affirm that I followed up on initial solicitations with interested WBEs.</p>
HG	<p>I affirm that I negotiated with interested WBEs in good faith, including providing such WBEs with adequate information about the plans, specifications and other requirements of the subcontract.</p>
HG	<p>I affirm that I have made good faith efforts to assist interested WBEs in obtaining bonding, lines of credit, or insurance as required by the City or the bidder, where appropriate.</p>

**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**



**FORM WBE-2.0  
EVIDENCE OF GOOD FAITH EFFORTS**

	HG	I affirm that I have made good faith efforts to assist interested WBEs in obtaining necessary equipment, supplies, materials, or related assistances or services, where appropriate.
	HG	I affirm that I did not reject any WBEs as unqualified without sound business reasons based on a thorough investigation of their capabilities.
<p><b>CONTRACT RECORDS:</b> The bidder has maintained the following records for each WBE that has bid on the subcontracting opportunity:</p> <ol style="list-style-type: none"> <li>1. Name, address, and telephone number;</li> <li>2. A description of information provided by the bidder or subcontractor; and</li> <li>3. A statement of whether an agreement was reached, and if not, why not, including any reasons for concluding that the MWBE was unqualified to perform the job.</li> </ol>		

**\*Proper demonstration of Good Faith Efforts requires your initials next to all of the above boxes. Any omissions shall be considered grounds for rejection of the bid by the Board of Public Works. The City of South Bend reserves the right to request additional information.**

CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN



FORM MBE-2.1  
MBE CONTACTED

This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact MBEs. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the MBE qualifications. Attach additional pages if necessary.

PAGE 1 OF 1

Project Number: 123-058 MBE Participation Goal 2.92%

Project Name: Walker Field Park Connectivity

Bidder: Rieh-Riley Construction Co., Inc.

By: Hannah Gutton Engineer/Estimator 8/27/24  
(Signature) (Title) (Date)

MBE Firm 1st Class Logistics, LLC.

Owner or Contact at MBE Firm Bernard Coutee

Telephone: 574.993.0071 Fax: \_\_\_\_\_ Email: 1stclasslogistics2013@gmail.com

TYPE OF WORK SOLICITED FOR THIS PROJECT: Trucking/Hauling

RESULTS OF CONTACT WITH THE MBE FIRM: Will use 1st Class Logistics, LLC. if awarded project.

MBE Firm JBL Signals and Lighting

Owner or Contact at MBE Firm Tanner Leibovitz

Telephone: 574.855.2251 Fax: \_\_\_\_\_ Email: tannerl@jblsignalsandlighting.com

TYPE OF WORK SOLICITED FOR THIS PROJECT: Electrical/Signs

RESULTS OF CONTACT WITH THE MBE FIRM: JBL Signals and Lighting did not bid on this project.

CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN



FORM MBE-2.1  
WBE CONTACTED

This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact WBEs. It is the bidder's sole responsibility to verify whether any listed woman-owned business meets the WBE qualifications. Attach additional pages if necessary.

PAGE 1 OF 1

Project Number: 123-058 WBE Participation Goal 5.04%

Project Name: Walker Field Park Connectivity

Bidder: Rieh-Riley Construction Co., Inc.

By: Hannah Gatten Engineer/Estimator 8/27/24  
(Signature) (Title) (Date)

WBE Firm CE Hughes Milling, Inc.

Owner or Contact at WBE Firm Caroline Hughes

Telephone: 812.725.8665 Fax: 812.725.8672 Email: caroline@hughesmilling.com

TYPE OF WORK SOLICITED FOR THIS PROJECT: Milling

RESULTS OF CONTACT WITH THE WBE FIRM: Will use CE Hughes Milling, Inc. if awarded project.

WBE Firm Hawk Enterprises, Inc.

Owner or Contact at WBE Firm Greg Noulieb

Telephone: 219.662.8090 Fax: 219.662.8093 Email: greg@hawk-inc.com

TYPE OF WORK SOLICITED FOR THIS PROJECT: Electrical/Signs

RESULTS OF CONTACT WITH THE WBE FIRM: Will use Hawk Enterprises if awarded project.

**BID BOND**

**TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA**  
Hartford, Connecticut 06183

KNOW ALL MEN BY THESE PRESENTS,


That we, RIETH-RILEY CONSTRUCTION CO., INC., as Principal, hereinafter called the Principal, and TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, of Hartford, Connecticut, a corporation duly organized under the laws of the State of Connecticut, as Surety, hereinafter called the Surety, are held and firmly bound unto The City of South Bend, Indiana

Five Percent (5%) of total bid, as Obligee, hereinafter called the Obligee, in the sum of Dollars (\$ 5% of bid ), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Waker Field Park Connectivity  
Project No. 123-058

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such, or in the *event* of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 27th day of August 2024


  
Witness Dawn E. Armstrong

RIETH-RILEY CONSTRUCTION CO., INC.  
(Principal) (Seal)

  
(Name & Title)  
**Jacob K. Kwilas, Area Manager**

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

Fiona Walsh  
Witness Fiona Walsh

  
Colette R. Chisholm Attorney-in-Fact



**Travelers Casualty and Surety Company of America  
Travelers Casualty and Surety Company  
St. Paul Fire and Marine Insurance Company**

**POWER OF ATTORNEY**


**KNOW ALL MEN BY THESE PRESENTS:** That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Colette R Chisholm** of **UNIONDALE**, **New York**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**IN WITNESS WHEREOF**, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April**, 2021.



State of Connecticut


City of Hartford ss.

By:   
Robert L. Raney, Senior Vice President

On this the **21st** day of **April**, 2021, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

**IN WITNESS WHEREOF**, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, 2026



  
Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

**RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

**FURTHER RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is


**FURTHER RESOLVED**, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

**FURTHER RESOLVED**, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **27<sup>th</sup>** day of **August**, 2024



  
Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.  
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**





# CONTRACTOR'S BID FOR PUBLIC WORK - FORM 96

State Form 52414 (R2 / 2-13) / Form 96 (Revised 2013)  
Prescribed by State Board of Accounts

## PART I

(To be completed for all bids. Please type or print)

Date (month, day, year): August 27, 2024

1. Governmental Unit (Owner): City of South Bend, Indiana

2. County : St. Joseph

3. Bidder (Firm): Rieth-Riley Construction Co., Inc.

Address: 25200 State Road 23

City/State/ZIPcode: South Bend, IN 46614

4. Telephone Number: 574-288-8321

5. Agent of Bidder (if applicable): Jacob K. Kwilas

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of Walker Field Park Connectivity Project No. 123-058

(Governmental Unit) in accordance with plans and specifications prepared by n/a

\_\_\_\_\_ and dated n/a for the sum of

see attached itemized proposal \$ see itemized proposal

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit basis, the itemization of the units shall be shown on a separate attachment.

The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, or applicant for employment, to be employed in the performance of this contract, with respect to any matter directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry. Breach of this covenant may be regarded as a material breach of the contract.

### CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS (If applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory obligation to use steel products made in the United States (I.C. 5-16-8-2). I hereby certify that I and all subcontractors employed by me for this project will use U.S. steel products on this project if awarded. I understand that violations hereunder may result in forfeiture of contractual payments.

ACCEPTANCE

The above bid is accepted this \_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_, subject to the following conditions: \_\_\_\_\_

Contracting Authority Members:

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

PART II  
(For projects of \$150,000 or more – IC 36-1-12-4)

Governmental Unit: City of South Bend, Indiana

Bidder (Firm) Rieth-Riley Construction Co., Inc.

Date (month, day, year): August 27, 2024

These statements to be submitted under oath by each bidder with and as a part of his bid. Attach additional pages for each section as needed.

SECTION I EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed for the period of one (1) year prior to the date of the current bid?

Contract Amount	Class of Work	Completion Date	Name and Address of Owner
22,111,665.00	HVY HWY	2023	SB Int'l Airport, South Bend, IN
2,315,275.00	HVY HWY	2023	Campeau St, South Bend, IN
6,965,020.00	HVY HWY	2023	R-37647 INDOT, Goshen, IN
5,336,073.00	HVY HWY	2023	R-42477 INDOT, Elkhart County, IN

2. What public works projects are now in process of construction by your organization?

Contract Amount	Class of Work	Expected Completion Date	Name and Address of Owner
2,481,655.00	HVY HWY	2024	Lakeville Water Distribution Improvements
24,128,347.00	HVY HWY	2024	SB Int'l Airport, South Bend, IN
3,326,372.00	HVY HWY	2024	Thrive Subdivision, South Bend, IN
13,371,377.00	HVY HWY	2024	R-34221 McKinley Ave, St. Joseph County, IN

3. Have you ever failed to complete any work awarded to you? No If so, where and why?

---

---

---

4. List references from private firms for which you have performed work.

AM General - Mishawaka, IN	574-284-2728
Navistar - South Bend, IN	574-654-2400
ITR Concessions LLC	574-674-5836
University of Notre Dame	574-631-7356

---

## SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE

1. Explain your plan or layout for performing proposed work. *(Examples could include a narrative of when you could begin work, complete the project, number of workers, etc. and any other information which you believe would enable the governmental unit to consider your bid.)*

"According to plan specifications"

---

---

---

---

---

2. Please list the names and addresses of all subcontractors *(i.e. persons or firms outside your own firm who have performed part of the work)* that you have used on public works projects during the past five (5) years along with a brief description of the work done by each subcontractor.

Roadsafe Traffic Systems - 3519 Harding St., Indianapolis, IN	Traffic Maint/Markings
V&R Trucking - 1845 North Elmer Street, South Bend, IN	Trucking
Hawk Enterprises - 1850 E North St., Crown Point, IN	Electrical/Signage
Slussers Green Thumb - PO Box 33, Logansport, IN	Landscaping/Erosion Control
C-Tech Corporation - 5300 W. 100 North, Boggstown, IN	Guard rail/Fencing

3. If you intend to sublet any portion of the work, state the name and address of each subcontractor, equipment to be used by the subcontractor, and whether you will require a bond. However, if you are unable to currently provide a listing, please understand a listing must be provided prior to contract approval. Until the completion of the proposed project, you are under a continuing obligation to immediately notify the governmental unit in the event that you subsequently determine that you will use a subcontractor on the proposed project.

"Subcontractor list will be provided upon award"

---

---

---

---

---

4. What equipment do you have available to use for the proposed project? Any equipment to be used by subcontractors may also be required to be listed by the governmental unit.

"As required"

---

---

---

---

---

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in preparing your proposal? If not, please explain the rationale used which would corroborate the prices listed.

"As necessary"

---

---

---

---

---

### SECTION III CONTRACTOR'S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the governing body awarding the contract must be specific enough in detail so that said governing body can make a proper determination of the bidder's capability for completing the project if awarded.



---

---

BID OF

Rieth-Riley Construction Co., Inc.

(Contractor)

25200 State Road 23

(Address)

South Bend, IN 46614

FOR

PUBLIC WORKS PROJECTS

OF

City of South Bend, Indiana

Walker Field Park Connectivity

Project No. 123-058

---

---

Filed August 27, 2024

---

---

Action taken



1316 COUNTY-CITY BUILDING  
227 W. JEFFERSON BOULEVARD  
SOUTH BEND, INDIANA 46601-1830

PHONE 574/ 235-9251  
FAX 574/ 235-9171  
TDD 574/ 235-5567

CITY OF SOUTH BEND, JAMES MUELLER, MAYOR  
**BOARD OF PUBLIC WORKS**

Date: August 15, 2024  
To: All Planholders  
From: Theresa Heffner, Clerk, Board of Public Works  
Subject: Addendum Number: 1  
Project Name: Walker Field Park Connectivity  
Project Number: 123-058

**ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM**

Date Received: 8.16.24

This addendum is being forwarded to you for the above referenced project.

**Please sign below and acknowledge receipt of this Addendum by faxing this sheet to the Board of Public Works at (574) 235-9171 within 48 hours of receipt. A copy MUST also be included with your bid package upon submittal.**

**THIS ADDENDUM MAY AFFECT YOUR BID.**

Notes: \_\_\_\_\_

The attached documents are hereby added to the Specifications and Contract Documents and become a part of herein.

Company: Rieth Riley Construction Co., Inc.

Authorized Signature: Harshal Gatta

Date: 8.20.24

# **RIETH-RILEY CONSTRUCTION Co., Inc.**

100% Quality • 100% Employee Owned • Over 100 Years

August 14, 2024

Jacob K. Kwilasz  
Rieth-Riley Construction Co., Inc.  
25200 SR 23  
South Bend, IN 46614

**RE: Authority to Sign Bids, Proposals, and Contracts**

Dear Jacob,

As President of Rieth-Riley Construction Co., Inc. ("Rieth-Riley"), and pursuant to its By-Laws and Board Resolutions, you are hereby granted full power and authority to make, execute, seal, if required by law, and deliver for and on behalf of Rieth-Riley, and as its act and deed, any and all bids, proposals or contracts, said bids, proposals or contracts not to exceed **\$5,000,000.00**, which bids, proposals or contracts call for work, services or materials to be furnished by Rieth-Riley, with respect to **City of South Bend, Project No. 123-058, Waker Field Park Connectivity**, said bids, proposals or contracts to bind Rieth-Riley, thereby as fully and to the same extent as if such bids, proposals or contracts were signed by an executive officer of Rieth-Riley, and sealed, if required by law, and attested by one of such officers.

The power granted herein is a very important power and should always be exercised with thoughtfulness, good judgment and prudence, remembering always that the exercise of this power should have only one purpose and that is to the serve the best interests of Rieth-Riley.

Respectfully,  
**RIETH-RILEY CONSTRUCTION CO., INC.**



A. Keith Rose  
President & CEO

AKR/dls  
Enclosure

cc: Chad Loney  
Mike Weber  
Karmen Rensberger  
Jacob Kwilasz  
Dawn Armstrong





# RIETH-RILEY CONSTRUCTION Co., Inc.

100% Quality • 100% Employee Owned • Over 100 Years

## CERTIFICATE OF AUTHORITY

KNOW ALL MEN BY THESE PRESENTS, that the undersigned President of Rieth-Riley Construction Co., Inc., a corporation duly organized and existing under the laws of the State of Indiana, hereby represents and confirms that **Jacob K. Kwilas, Area Manager**, has full power and authority to make, execute, seal, if required by law, and deliver for and on its behalf, and as its act and deed any and all bids, proposals or contracts, said bids, proposals or contracts not to exceed **\$5,000,000.00** which bids, proposals or contracts call for work, services, or materials to be furnished by Rieth-Riley Construction Co., Inc., with respect to **City of South Bend, Project No. 123-058, Waker Field Park Connectivity**, and to bind Rieth-Riley Construction Co., Inc. thereby as fully and to the same extent as if such bids, proposals or contracts were signed by an Executive Officer of Rieth-Riley Construction Co., Inc., and sealed, if required by law, and attested by one of such officers, and hereby ratifies and confirms all that the above named designee may do in pursuance hereof.

The authority granted to the above named designee is pursuant to Section 6.03 of the Amended and Restated By-Laws of Rieth-Riley Construction Co., Inc., as amended, effective April 26, 2019 (the "Restated By-Laws"), and which Restated By-Laws, as amended, and the authority granted to the above named designee continue in full force and effect.

This Certificate of Authority is issued, signed and sealed, if required by law, by facsimile under and by authority of the following standing resolutions adopted by the Board of Directors of Rieth-Riley Construction Co., Inc., at a meeting held on the 16th day of February, 1996, at which a quorum was present, and which resolutions have not been amended or repealed and continue in full force and effect:

*"Resolved that for purposes of clarification and in furtherance of the intent of Section 6.03 of the By-Laws of the Company the authority granted in Section 6.03 shall extend to the making, execution, sealing, if required by law, and delivery on behalf of the Company of all documents required as part of any bid, proposal or contract, which is for work, services or materials to be furnished by Company and which is being submitted to an individual or entity, public or private."*

*"Resolved that in carrying out the provisions of Section 6.03 of the By-Laws of the Company the signatures of such directors and officers and, if required by law, the seal of the Company may be affixed to any such Certificate of Authority or any certificate relating thereto by facsimile, and any such Certificate of Authority or certificate bearing such facsimile signatures or facsimile seal shall be valid and binding upon the Company and any such Certificate of Authority so executed and certified by facsimile signature and facsimile seal shall be valid and binding upon the Company, with respect to any bid, proposal or contract to which it is attached."*

IN WITNESS WHEREOF, Rieth-Riley Construction Co., Inc., has caused these presents to be signed by its President and its corporate seal to be hereto affixed, this 14th day of August, 2024.



RIETH-RILEY CONSTRUCTION CO., INC.

A. Keith Rose, President

STATE OF INDIANA            )  
  )SS:  
COUNTY OF ELKHART        )

On this 14th day of August, 2024, before me personally came A. Keith Rose, to me known, who, being by me sworn, did depose and say: that he is President of Rieth-Riley Construction Co., Inc., the corporation described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; and that he executed the said instrument on behalf of the corporation by authority of his office pursuant to corporation's Restated By-Laws and standing resolutions.

My Commission Expires: May 16, 2027



Traci L. Adams, Notary Public  
Residing in Elkhart County, Indiana

I, Robert L. Konopinski, do hereby certify that I am the duly appointed and acting Secretary of Rieth-Riley Construction Co., Inc., a corporation duly organized, validly existing and in good standing under the laws of the State of Indiana; that the foregoing Certificate of Authority has neither been amended or rescinded and remains in full force and effect; and furthermore, that the Restated By-Laws and standing resolutions of the corporation, as referred to and set forth in this Certificate of Authority, continue in full force and effect.

Signed and Sealed at the Corporate Office of Rieth-Riley Construction Co., Inc. 2024.



f Goshen, State of Indiana. Dated this 14th day of August,

Robert L. Konopinski, Secretary

**CERTIFICATE OF QUALIFICATION**  
to provide  
**CONSTRUCTION SERVICES**  
for  
**PUBLIC WORKS PROJECTS**  
to the  
**STATE OF INDIANA**

This Certification Board, having duly considered application for qualification in terms of apparent experience and financial resources; and under the applicable Indiana Code 4-13.6-4 and adopted rules of this Board, hereby issues a Certificate of Qualification to provide construction services to the State of Indiana for Public Works Projects to:

<p><b>RIETH RILEY CONSTRUCTION CO INC</b></p> <p>3626 ELKHART RD PO BOX 477 GOSHEN IN 46527-0477</p> <p>Phone 574-875-5183 Fax 574-875-8405</p> <p>Company Official KEITH ROSE</p>
--

for the twenty-seven month period stated herein, unless revoked by this Board for cause, and in the classifications of services stated below. This certificate supercedes any previous certificate.

- 1611.01 Concrete Construction of Roads & Curbing
- 1611.02 Asphalt Construction of Roads and Parking Lots
- 1622.01 Gen Contr-brdgs, vdcts, elvd hwys, rlwy, tnls
- 1623.03 Sewers and/or Water Lines
- 1771.01 Concrete Construction
- 1794.01 Earthmoving and Land Clearing
- 1794.02 Excavation
- 1795.02 Demolition of Pavements and Roads

CERTIFICATION DATE 6/20/2022


EXPIRATION DATE 9/20/2024

THIS CERTIFICATE ISSUED BY THE STATE OF INDIANA, PUBLIC WORKS DIVISION CERTIFICATION BOARD,  
402 WEST WASHINGTON STREET, ROOM W467, INDIANAPOLIS, INDIANA 46204,  
ALSO ACTS AS THE OFFICIAL NOTICE OF EXPIRATION.



Tracy L. Cross, Executive Secretary  
Certification Board

DAPW PQ2 State Form 3983R Rev. 07/06



# Certificate of Qualification

ISSUED BY

## Indiana Department of Transportation

INDIANAPOLIS, IN

September 25, 2023

TO

RIETH-RILEY CONSTRUCTION CO., INC.

GOSHEN, IN

who has filed with the Department a Contractor's Statement of Experience and Financial Condition as required under Indiana Code 8-23-10, is hereby qualified to bid at any Department of Transportation letting in Classes of Work and within the amount and other limitation of each classification as listed below, for such period as the uncompleted work on hand from all sources does not exceed the Aggregate amount. Classification references by name or symbol are in accordance with the definitions in the Contractor's Statement of Experience and Financial Condition. This certificate supersedes any certificate previously issued, but is subject to revision or revocation according to the law, if and when changes in the financial condition of the contracting firm or other facts justify such revision or revocation.

Valid September 22, 2023 Thru July 31, 2024

Aggregate Bidding Capacity:	917,495,000.00
0085 CLEAN AND SEAL CRACKS /JOINTS IN PCCP/HMA PVMT.....	\$10,000,000.00
0155 TEMPORARY EROSION AND SEDIMENT CONTROL.....	\$10,000,000.00
0250 DRIVEN PILING.....	\$10,000,000.00
0333 SOUND BARRIER WALL INSTALLATION.....	\$10,000,000.00
0400 WATER AND WASTEWATER TREATMENT SYSTEMS.....	\$10,000,000.00
A(A) CONCRETE PAVEMENT: GENERAL.....	\$99,999,999.00
B(A) ASPHALT PAVEMENT: WINDOT CERTIFIED HMA PLANT.....	\$99,999,999.00
C(A) HEAVY GRADING.....	\$99,999,999.00
D(A) HIGHWAY OR RAILROAD BRIDGE OVER WATER.....	\$99,999,999.00
D(B) HIGHWAY OR RAILROAD BRIDGE OVER HIGHWAY.....	\$99,999,999.00
D(C) HWY/RR BRIDGE REQ RR TRACK PROTECTION.....	\$99,999,999.00
E(C) BRIDGE DECK OVERLAY AND MINOR BRIDGE REPAIR.....	\$10,000,000.00
E(E) SMALL STRUCTURES AND DRAINAGE ITEMS.....	\$10,000,000.00
E(F) SURFACE MASONRY AND MISCELLANEOUS CONCRETE.....	\$99,999,999.00
E(H) DEEP SEWER AND/OR EXCAVATION.....	\$99,999,999.00
E(R ) ASPHALT PAVEMENT MILLING.....	\$99,999,999.00
E(T) DEMOLITION.....	\$99,999,999.00

*Crystal M Weaver*

*Neil Smith*

PREQUALIFICATION ENGINEER

COMMISSIONER

April 1, 2024

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &  
ITM 583

SM Producer/Supplier Type: Certified HMA  
Producer  
SM Material Code: 401M34500 to 410M34600

A certified hot mix asphalt producer is one who has complied with the requirements set out in the above referenced specification. A producer accepted into this program may supply asphalt mix for all projects beginning with the date approved as a certified hot mix asphalt producer.

Source Code	Producer Name Location	Comments
3342	API CONSTRUCTION CORP HUNTERTOWN, IN	
3390	API CONSTRUCTION CORP ANGOLA, IN	
3321	ASPHALT SUPPLY CO. SELLERSBURG, IN	
3391	BABCOCK PAVING, INC DEMOTTE, IN	
3396	BARRETT PAVING MATERIALS, INC CLEVES, OH	
3560	BITUMEN SUPPLY, LLC CHARLESTOWN, IN	
3303	BROOKS CONSTRUCTION CO INC AUBURN, IN	
3324	BROOKS CONSTRUCTION CO INC FT WAYNE, IN	
3360	BROOKS CONSTRUCTION CO INC FT WAYNE, IN	
3359	BROOKS CONSTRUCTION CO INC HOAGLAND, IN	
3372	BROOKS CONSTRUCTION CO INC MARION, IN	
3291	BROOKS CONSTRUCTION CO INC WARSAW, IN	
3220	CALCAR PAVING, INC PAOLI, IN	
3119	CENTRAL PAVING LOGANSPOUT, IN	
3381	C G S SERVICES, INC MORRISTOWN, IN	

Comments

A = Water Injection System Installed  
B = In-Line Blending System Installed

April 1, 2024

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &  
ITM 583

SM Producer/Supplier Type: Certified HMA  
Producer  
SM Material Code: 401M34500 to 410M34600

3246 E & B PAVING LLC  
NOBLESVILLE, IN - SR 38

3339 E & B PAVING LLC  
NOBLESVILLE, IN - RIVER RD

3257 E & B PAVING LLC  
PENDLETON, IN

3302 E & B PAVING LLC  
PERU, IN

3389 E & B PAVING, LLC (I)  
ROCKPORT, IN

3298 E & B PAVING, LLC  
SELLERSBURG, IN

3361 E & B PAVING, LLC (I)  
SWITZ CITY, IN

3341 E & B PAVING, LLC  
WASHINGTON, IN

3371 GALLAGHER ASPHALT CORP.,  
THORNTON, IL

3196 GAUNT & SON ASPHALT INC  
WABASH, IN

3367 GOHMANN ASPHALT & CONSTRUCTION INC (I)  
DALE, IN

3145 HOWARD MATERIALS, LLC  
INDIANAPOLIS, IN

3404 HOWARD MATERIALS, LLC  
INDIANAPOLIS, IN (TIBBS AVE.)

3383 HOT MIX INC  
GREENSBURG, IN

3550 JENSTAR ASPHALT LLC  
GARY, IN

3403 JERRY DAVID ENTERPRISES, INC  
EVANSVILLE, IN

3405 JH RUDOLPH & CO, INC  
DALE, IN

Comments

B = In-Line Blending System Installed

April 1, 2024

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &  
ITM 583

SM Producer/Supplier Type: Certified HMA  
Producer  
SM Material Code: 401M34500 to 410M34600

3347 MILESTONE CONTRACTORS LP  
PLAINFIELD, IN

3345 MILESTONE CONTRACTORS LP  
PORTLAND, IN

3248 MILESTONE CONTRACTORS LP  
RICHMOND, IN

3333 MILESTONE CONTRACTORS LP  
VEEDERSBURG, IN

3363 MILESTONE CONTRACTORS LP  
WHITESTOWN, IN

3336 MILESTONE CONTRACTORS NORTH, INC  
GRIFFITH, IN

3406 MILESTONE CONTRACTORS NORTH, INC (I)  
LAPORTE, IN A

3388 MILESTONE CONTRACTORS NORTH, INC  
LOWELL, IN

3351 MILESTONE CONTRACTORS NORTH, INC  
SOUTH BEND, IN

3382 MILESTONE CONTRACTORS NORTH, INC  
VALPARAISO, IN

3392 MILESTONE CONTRACTORS SOUTH, INC  
CLOVERDALE, IN

3350 MILESTONE CONTRACTORS SOUTH, INC  
TERRE HAUTE, IN

3334 NIBLOCK EXCAVATING INC  
BRISTOL, IN

3296 NIBLOCK EXCAVATING INC  
KIMMEL, IN

3402 OWENSBORO PAVING (I)  
OWENSBORO, KY - (PLANT #1)

3533 OWENSBORO PAVING (I)  
OWENSBORO, KY - (PLANT #2)

3137 PHEND & BROWN INC  
DISKO, IN

Comments

B = In-Line Blending System Installed

April 1, 2024

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &  
ITM 583

SM Producer/Supplier Type: Certified HMA  
Producer  
SM Material Code: 401M34500 to 410M34600

- 3510 VALLEY ASPHALT CORP (I)  
ROSS, OH
- 3543 WALLS MANUFACTURING CO (I)  
BROOKVILLE, OH
- 3544 WALLS MANUFACTURING CO (I)  
GREENVILLE, OH
- 3343 WAYNE ASPHALT AND CONST. CO INC  
FORT WAYNE, IN

Comments

B = In-Line Blending System Installed

**CITY OF SOUTH BEND, INDIANA**  
**CONTRACTOR'S BID FOR PUBLIC WORK**  
**RESPONSIBLE BIDDER CHECKLIST**

Project Name Walker Field Park Connectivity

Project No. 123-058

For Bids Due August 27, 2024

Contractor Name: Rieth-Riley Construction Co., Inc.

The City seeks to enhance its ability to identify responsive and responsible bidders on all City public works projects by institution of comprehensive submission requirements in compliance with State law. Quality workmanship, efficient operation, safety, and timely completion of projects requires that all bidders meet certain minimum requirements to be responsive and responsible bidders.

**THIS FORM MUST BE SUBMITTED WITH YOUR BID.**

**\*\*THIS FORM ONLY APPLIES TO BIDS GREATER THAN \$250,000. \*\***

**INSTRUCTIONS:**

**If you are a pre-qualified bidder, complete Section I only.**

**If you are not a pre-qualified bidder, complete Section II only.**

Section II acts as an application for pre-qualification. Submission of Section II will allow the bidder to be considered for pre-qualification for bids with the City of South Bend Department of Public Works. Pre-qualified bidders will then be exempt from a portion of the submission requirements outlined in Section 6-71 of The Responsible Bidding **Ordinance No. 10975-23** (hereinafter, "Responsible Bidding Ordinance") for a period of twelve (12) months.

Thereafter, contractors who are pre-qualified must submit a complete application for continuation of "pre-qualified" standing, on a form provided by the City ("Responsible Bidder Checklist (1) Pre-Qualified Bidders") within twelve (12) months of obtaining pre-qualified standing. If the status of any item changes within the twelve (12) months, it is the responsibility of the contractor to notify the City. Failure by any pre-qualified contractor to submit its complete application for continuation of "pre-qualified" standing within the time prescribed above shall result in automatic removal of the designation, effective immediately following the twelve (12) months of pre-qualified standing.

However, the "removed" contractor or subcontractor shall still be permitted to bid on City public works projects, though the contractor must submit all required documents under 6-71 until "pre-qualified" status is re-established.

**Please Note: The City reserves the right to request supplemental information from the bidder, additional verification of any information provided by the bidder, and may also conduct random inquiries of the bidder's current and previous customers regardless of pre-qualified standing.**

It is the sole responsibility of the potential bidder to comply with all submission requirements applicable to the bidder in Section 6-71 of the Responsible Bidding Ordinance no later than the date of the public bid opening.



### **POST BID SUBMISSIONS:**

Post-bid submissions must be submitted in accordance with Section 6-72 of the Responsible Bidding Ordinance. The post-bid submission requirements are as follows:

1. All bidders shall collect, maintain, and provide upon request, a current written list that discloses the name, address, licensing status, and type of work for any subcontractor from whom the bidder has accepted a bid and/or intends to hire on any part of the public work project, including individuals performing work as independent contractors.
2. Each subcontractor, whose portion of the project is estimated to be at least two-hundred fifty thousand dollars (\$250,000.00), shall be required to adhere to the requirements of Section I of the Responsible Bidder Ordinance as though it were bidding directly to the City, except that the subcontractor shall submit the required information (including the name, address, and type of work) to the successful bidder prior to the commencement of work.
3. Failure of a subcontractor to submit the required information shall not disqualify the successful bidder from performing work on the project and shall not constitute a contractual default and/or breach by the successful bidder. However, the City may withhold all payment otherwise due for work performed by a subcontractor, until the subcontractor submits the required information and the City approves such information.
4. The disclosure of a subcontractor list ("Disclosed Subcontractor(s)") to the City by a bidder shall not create any rights in the Disclosed Subcontractor(s). Thus, a bidder may substitute another subcontractor for a Disclosed Subcontractor by giving the City, upon request, written notice of the name, address, licensing status, and type of work of the substitute subcontractor.
5. The successful bidder for projects greater than \$250,000 and all subcontractors performing work greater than \$250,000 on a public works project are required to submit certified payroll utilizing the federal form known as WH-347 or a similar form on a bi-weekly basis, submitted within 10 days after the end of each bi-weekly payroll period. Certified payrolls shall identify the job title and craft for each employee. **Certified payrolls shall be submitted electronically.**

**Please Note: Submissions deemed inadequate, incomplete, or untimely by the City may result in the automatic disqualification of the bid.**

The City, after review of complete and timely submissions, shall, in its sole discretion, after taking into account all information in the submission requirements, determine whether a bidder is responsive and responsible, and provide a Pre-Qualification Verification Letter. The City specifically reserves the right to utilize all information provided in the contractor's submission and any information obtained by the City through its own independent verification of the information provided by the contractor.

I. PRE-QUALIFIED BIDDER CHECKLIST

(a) Acknowledgements:

- (i)  X  By checking this box, I hereby acknowledge that I am a pre-qualified bidder with the City of South Bend and that I have met the pre-qualification requirements within the last twelve (12) months. **A copy of my Pre-Qualification verification letter is attached.**
- (ii)  X  By checking this box, I hereby acknowledge that the City reserves the right to request supplemental information, additional verification of any information provided by me, and may also conduct random inquiries of my current and prior customers.
- (iii)  X  By checking this box, I hereby acknowledge that apprenticeship and training programs that I participate in have graduated at least five (5) apprentices in each of the past five (5) years.
- (iv)  X  By checking this box, I hereby acknowledge that all subcontractors performing work greater than \$250,000 also meet the qualifications of the Responsible Bidder Ordinance.

(b) Attachments:

- (i)  X  Indiana Secretary of State's on-line records (ie. Business verification) dated within sixty (60) days of the submission of said document showing that business is in existence, current with the Indiana Secretary of State's Business Entity Report, and eligible for a certificate of good standing. (Not applicable to individuals, sole proprietors or partnerships).
- (ii)  X  Statement on staffing capabilities, including labor sources. This statement indicates and ensures I have sufficient employees on staff to complete the work. It outlines how I intend to meet the staffing needs of the work.
- (iii)  X  List of projects of similar size and scope of work performed in all areas, including the State of Indiana, within the last three (3) years.
- (iv)  X  For every project, submit evidence of participation in apprenticeship and training programs, applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship, or its successor organization. This includes, but may not be limited to, letters from apprenticeship coordinators detailing the bidder's association with the program, and the United States Department of Labor Office of Apprenticeship Certificates of Registration of Apprenticeship Programs for each type of work to be performed on the project.

**II. PRE-QUALIFICATION CHECKLIST (FOR BIDDERS THAT ARE NOT PRE-QUALIFIED)**

**(a) Acknowledgements:**

- (i)  By checking this box, I hereby acknowledge that I am not a pre-qualified bidder with the City of South Bend.
- (ii)  By checking this box, I hereby acknowledge that the City reserves the right to request supplemental information, additional verification of any information provided, and may also conduct random inquiries of my current and prior customers. The City reserved the right to utilize all information provided in this submission and all information obtained in inquiries or requests to determine if a bidder is responsive and responsible. Additionally, I acknowledge that all information provided to the City shall be regarded as public records.
- (iii)  By checking this box, I hereby acknowledge that copies of all Applicable apprenticeship certificates or standards for training programs applicable to the work performed on the project may be requested at any time and shall be furnished upon request.
- (iv)  By checking this box, I hereby acknowledge and ensure that I and all sub-contractors, from whom I have accepted a bid and/or intend to hire to perform work on the public work project, are properly licensed. Furthermore, I acknowledge my understanding that it is my responsibility to ensure that all sub-contractors have the necessary licenses to undertake the work called for in this bid. If a sub-contractor loses their license at any point, it is the responsibility of that sub-contractor to notify the City.
- (v)  By checking this box, I hereby acknowledge that apprenticeship and training programs that I participate in have graduated at least five (5) apprentices in each of the past five (5) years.
- (vi)  By checking this box, I hereby acknowledge that all subcontractors performing work greater than \$250,000 also meet the qualifications of the Responsible Bidder Ordinance.

**(b) Attachments:**

- (i)  Indiana Secretary of State's on-line records (ie. Business verification) dated within sixty (60) days of the submission of said document showing that business is in existence, current with the Indiana Secretary of State's Business Entity Report, and eligible for a certificate of good standing. (Not applicable to individuals, sole proprietors or partnerships).
- (ii)  List identifying all former business names.
- (iii)  Any determinations by a court or governmental agency any violations of federal state, or local laws including, but not limited to, violations of contracting or antitrust laws, tax or licensing laws, environmental laws, Occupational Safety and Health Act (OSHA), or federal Davis-Bacon and related Acts, within the preceding five (5) years.
- (iv)  Statement about staffing capabilities, including labor sources. This statement indicates and ensures I have sufficient employees on staff to complete the work I am bidding on OR outlines how I intend to meet the staffing needs of the work.
- (v)  Statement that individuals who will perform work on the public work project on my behalf will be properly classified as an employee or as an independent contractor under all applicable state and federal laws and local ordinances.
- (v)  For every project, submit evidence of participation in apprenticeship and training programs, applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship, or its successor organization. This includes, but may not be limited to, letters from apprenticeship coordinators detailing the bidder's association with

the program, and the United States Department of Labor Office of Apprenticeship Certificates of Registration of Apprenticeship Programs for each type of work to be performed on the project.

- (vi) — Copy of a written plan for employee drug testing that covers all of my employees who will perform work on the public work project and meets or exceeds the requirements set forth in IC 4-13-18-5 or IC 4-13-18-6.
- (vii) — Evidence that I am utilizing a surety company which is on the Bureau of Fiscal Service "Department of Treasury's Listing of Approved Sureties" as required in the bid specifications or contract.
- (viii) — Written statement of any federal, state or local tax liens or tax delinquencies owed to any federal, state or local taxing body in the preceding three years.
- (ix) — List of projects of similar size and scope of work performed in all areas, including the State of Indiana, within three (3) years prior to the date on which the bid is due.

Date: August 27, 2024

  
\_\_\_\_\_  
(Sign Here)

Jacob K. Kwilas

\_\_\_\_\_  
(Print Name Here)

Rieth-Riley Construction Co., Inc.

\_\_\_\_\_  
(Name of Company)

25200 State Road 23

\_\_\_\_\_  
(Address of Company)

South Bend

\_\_\_\_\_  
(City)

Indiana

\_\_\_\_\_  
(State)

574-288-8321

\_\_\_\_\_  
(Telephone Number)



CITY OF SOUTH BEND JAMES MUELLER, MAYOR  
**DEPARTMENT OF PUBLIC WORKS**  
ERIC HORVATH, DIRECTOR

December 14, 2023

Dawn Armstrong  
Rieth Riley  
darmstrong@rieth-riley.com

RE: Pre-Qualification Verification

Dear Ms. Armstrong:

This letter serves as verification of Pre-Qualification status of your company for bidding with the City of South Bend. This Pre-Qualification status is effective for twelve (12) months from the date of this letter. Thereafter you are required to re-submit a complete application for continuation of pre-qualification status prior to December 31 for the upcoming calendar year.

A copy of this Verification Letter must be included with every bid exceeding \$150,000 submitted to the City of South Bend Board of Public Works, along with your Pre-Qualified Bidder Checklist and attachments.

If you have any further questions regarding this matter, please call this office at (574) 235-9251.

Sincerely,

Tara Bussell, Permit Manager

**BUSINESS INFORMATION**  
DIEGO MORALES  
INDIANA SECRETARY OF STATE  
07/03/2024 11:19 AM

#### Business Details

Business Name: **RIETH-RILEY CONSTRUCTION CO., INC.** Business ID: **192874A067**  
Entity Type: **Domestic For-Profit Corporation** Business Status: **Active**  
Creation Date: **08/08/1952** Inactive Date:  
Principal Office Address: **3626 Elkhart Road, P.O. Box 477, Goshen, IN, 46527 - 0477, USA** Expiration Date: **Perpetual**  
Jurisdiction of Formation: **Indiana** Business Entity Report Due Date: **08/31/2024**  
Years Due: **2024/2025**

#### Governing Person Information

Title	Name	Address
Vice President	Brian A. Inniger	3626 ELKHART ROAD, P. O. BOX 477, GOSHEN, IN, 46527 - 0477, USA
Director	Ronald G. Pope	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
Director	A. Keith Rose	3626 ELKHART ROAD, P. O. BOX 477, GOSHEN, IN, 46527 - 0477, USA
Secretary	Robert L. Konopinski	3626 ELKHART ROAD, P. O. BOX 477, GOSHEN, IN, 46527 - 0477, USA
CFO	Michael J. Weber	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527 - 0477, USA
Vice President	Chad Loney	3626 Elkhart Road, P. O. Box 477, Goshen, IN, 46527, USA
Vice President	Eric Engleking	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
Vice President	Todd Colberg	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
Vice President	Scott R. Stine	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
CEO	A. Keith Rose	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
Director	Brian A. Inniger	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA

#### Registered Agent Information

Type: **Individual**  
Name: **ROBERT L. KONOPINSKI**  
Address: **3626 ELKHART RD., Goshen, IN, 46527, USA**

IV & V

# **RIETH-RILEY CONSTRUCTION CO., INC.**

100% Quality • 100% Employee Owned • Over 100 Years

November 18, 2023


To Whom It May Concern,

Rieth-Riley Construction Co., Inc. is a union contractor. Therefore, all apprenticeship, OJT programs, and training programs are approved by and registered with the USDOL through the union hall(s), and the union hall(s) remain Rieth-Riley's primary source of new applicants.

Once hired, individuals who perform work for Rieth-Riley are appropriately classified as either employees or independent contractors under all applicable state and federal laws and local ordinances.

Sincerely,

**RIETH-RILEY CONSTRUCTION CO., INC.**



Derek Carroll  
Human Resources  
574-875-5183 ext. 20232

## INDIANA COLLECTIVE BARGAINING AGREEMENTS

CRAFT	LOCAL	START DATE	EXPIRE DATE	BARGAINING BY	RIETH-RILEY SIGNATORY?	TYPE OF AGREEMENT & GEOGRAPHICAL COVERAGE
Carpenters	Zone 1B, 2A, 2B, 2C, 3A, 3B, 3C, 3D, 4A, 4B, 4C, & 4D	04/01/19	03/31/24	ICI	YES	Statewide, except for Northwest Indiana. See Addendum re: Zone 1A
	Zone 1A	06/01/20	05/31/25	NWICA	NO	Commercial & Building General Agreement for Lake, Porter, LaPorte, Starke, Pulaski, Newton & Jasper Counties
	Zone 1A	06/01/20	05/31/25	NWICA	NO	Industrial; Heavy Highway & Building General for Lake, Porter, LaPorte, Starke, Pulaski, Newton & Jasper Counties
Cement Masons	Local #692, Area #165	06/01/20	05/31/25	NWICA	NO	Commercial Building
	Local #692, Area #165	06/01/20	05/31/25	NWICA	NO	Industrial Building
	Local #692, Area #406	06/01/20	05/31/25	NWICA	NO	Commercial Building
	Local #692, Area #406	06/01/20	05/31/25	NWICA	NO	Industrial Building
	Local #692, Area #438	06/01/20	05/31/25	NWICA	NO	Commercial Building
	Local #692, Area #438	06/01/20	05/31/25	NWICA	NO	Industrial Building
	Locals #692 Areas 165, 406 & 438	06/01/23	05/31/28	Rieth-Riley	YES	Lake, Porter, LaPorte, Starke, Newton, Jasper, & North 1/2 of Pulaski Counties
Local #692, Area #101S	06/01/23	05/31/28	Rieth-Riley	YES	St. Joseph, Marshall, Fulton S 1/2 of Pulaski Counties	
Laborers	Local 41 & 81	06/01/18	05/31/23	NWICA	NO	Commercial Building
	Local 41 & 81	06/01/18	05/31/23	NWICA	NO	Industrial Building
	Local 41 & 81	04/01/22	03/31/27	Four Co. Highway Contractors Group	YES	4 Co. Heavy & Highway; Jasper, Lake, LaPorte, Porter, Newton & Starke
	State of Indiana District Council	04/01/22	03/31/27	ICI	YES	Statewide Heavy & Highway
Operating Engineers	Local Union 103	04/01/23	03/31/26	Rieth-Riley	YES	Asphalt Plants & Supporting Equipment in Jurisdiction of Local 103 (Indianapolis & Lafayette)
		04/01/23	03/31/26	ICI	YES	Heavy & Highway: Adams, Allen, Benton, Blackford, Carroll, Cass, Clinton, Dekalb, Delaware, Fayette, Grant, Hamilton, Hancock, Henry, Howard, Huntington, Jay, Johnson, Madison, Marion, Miami, Randolph, Rush, Shelby, Steuben, Tippecanoe, Tipton, Union, Wabash, Wayne, Wells, White and Whitley
		04/01/23	03/31/26	Rieth-Riley	YES	Shops: Covers the Indianapolis & Lafayette shops
	Local Union 150	05/01/22	04/30/24	Rieth-Riley	YES	4 Co. Shops: Lake, LaPorte, Porter & St. Joseph
		06/01/20	05/31/23	NWICA	NO	Commercial & Industrial Building: Lake, LaPorte, Porter & St. Joseph
		04/01/22	03/31/24	Rieth-Riley	YES	10 Co. Shops: Elkhart, Fulton, Jasper, Kosciusko, LaGrange, Marshall, Newton, Noble, Pulaski & Starke
		04/01/22	03/31/24	Rieth-Riley	YES	Asphalt Plant: Elkhart only
		04/01/22	03/31/24	ICI	YES	10 Co. Heavy & Highway: Elkhart, Fulton, Jasper, Kosciusko, LaGrange, Marshall, Newton, Noble, Pulaski & Starke
		06/01/20	05/31/23	Michiana Builders Association Inc.	NO	Building: Rieth-Riley is not signed to this agreement.
		01/01/23	12/31/25	Rieth-Riley	YES	Hunt Lake Materials
	05/01/22	04/30/24	Four Co. Highway Contractors Group	YES	4 Co. Heavy & Highway: Lake, LaPorte, Porter & St. Joseph	
	Local Union 181	04/01/23	03/31/26	ICI	YES	Heavy & Highway: Bartholomew, Brown, Clark, Crawford, Dearborn, Decatur, Dubois, Floyd, Franklin, Gibson, Harrison, Jackson, Jefferson, Jennings, Lawrence, Martin, Ohio, Orange, Perry, Pike, Posey, Ripley, Scott, Spencer, Switzerland, Vanderburgh, Warrick, Washington
	Local Union 841	04/01/23	03/31/26	ICI	YES	Heavy & Highway: Boone, Clay, Daviess, Fountain, Greene, Hendricks, Knox, Monroe, Montgomery, Morgan, Owen, Parke, Putnam, Sullivan, Vermillion, Vigo and Warren. Also includes portable asphalt plant not permanent.
Teamsters	Joint Council No. 69	04/01/22	03/31/27	ICI	YES	Statewide Heavy & Highway, except for Lake & Porter Counties
	Local No. 142	06/01/22	05/31/25	Four Co. Highway Contractors Group	YES	Lake & Porter Indiana Counties & Calumet City, Illinois



# MICHIGAN COLLECTIVE BARGAINING AGREEMENTS

CRAFT	LOCAL	START DATE	EXPIRE DATE	BARGAINING BY	RIETH-RILEY SIGNATORY?	GEOGRAPHICAL COVERAGE
Carpenters	Michigan Regional Council Outstate	06/01/21	05/31/26	MITA	YES	Statewide
Cement Masons	Operative Plasterers' and Cement Masons International Association	06/01/21	05/31/26	MITA	YES	Statewide
Laborers	Laborers' District Council	06/01/19	05/31/25	MITA	YES	Statewide
Operating Engineers	Locals Nos. 324, 324-A, 324-B, & 324-C	03/19/13	05/31/18	MITA	YES	Statewide
	Locals Nos. 324, 324-A, 324-B, 324-C, & 324-D	03/01/17	02/29/20	Rieth-Riley	YES	Winter Plant Maintenance Agreement
Teamsters	Union 406	04/01/22	03/31/25	Rieth-Riley	YES	Traverse City - Petoskey Agreement
		04/01/21	03/31/24	Rieth-Riley	YES	Consumers Asphalt Agreement

RIETH-RILEY CONSTRUCTION CO., INC.

2024

SAMPLE WORK-IN-PROGRESS

Project Name	RR Job # HIDE	Owner	Construction Manager	Title	Phone	Email	SCOPE OF WORK	Contract Amount	% Compl	Proj Compl Date	SURETY
11016-181843 I-94	7118300	MDOT	Kenton McAndrew	Project Engineer	269-270-7313	Mcandrewk1@Michigan.gov	Asphalt Paving	\$204,032,127	12%	November 2026	TRAVELER'S CASUALTY AND SURETY
R-41542-A I-69 Sect 4 Road	3208340-48	INDOT	Kirk Stafford	Project Engineer	317-650-1890	kstafford@corradino.com	Asphalt Pavement & Bridges	\$196,066,307	95%	July 2025	TRAVELER'S CASUALTY AND SURETY
R-43518-A Clear Path 2	3208350-56, 3208365	INDOT	Jason Deering	Director of Construction Services	317-362-8861	jdeering@resgroup.com	MSE Walls, Bridges	\$138,443,408	27%	October 2025	TRAVELER'S CASUALTY AND SURETY
R-38526-A I-465 Clear Path	3208325	INDOT	Mike Wilmot	Project Engineer	765-745-1764	mwilmot@indot.in.gov	MSE, CRCP Lane Addition	\$58,903,811	58%	August 2024	TRAVELER'S CASUALTY AND SURETY
R-42909 I-65/SR 43 Interchange	3408129	Walsh Construction Company II	Samantha Blosser	Project Manager	317-557-9340	sblosser@walshgroup.com	New Construction Asphalt	\$30,997,261	91%	June 2024	TRAVELER'S CASUALTY AND SURETY
R-42491 I-65 Pavement Patching & Deck Overlays	3648178	INDOT	Chris Reynolds	Area Engineer	219-325-7524	creynolds1@indot.in.gov	Concret Pavement Restoration Deck Overlays	\$30,928,792	92%	June 2025	TRAVELER'S CASUALTY AND SURETY
33031-210087 US-127 2022	7408190	MDOT	Mike Kalin	Project Manager	269-925-2746	mkalin@kalininc.com	Asphalt Paving	\$28,438,408	90%	September 2024	TRAVELER'S CASUALTY AND SURETY
R-37797 SR 26 Clinton Co.	3408086	INDOT	Clayton Pergal	Inspector	765-376-0471	cpergal@indot.in.gov	Concrete Pavement Restoration Deck Overlays	\$28,077,725	92%	September 2024	TRAVELER'S CASUALTY AND SURETY
ITR Bi-Frost Exit 10 I-94 & I-65 Bundle	3641587	ITR Concession Company, LLC	Brian Cherry	Infrastructure Manager	574-286-3800	bcherry@indianatolroad.org	Asphalt Pavement, Earthwork, Bridge	\$27,024,061	83%	November 2024	TRAVELER'S CASUALTY AND SURETY
16092-130014 I-75 Recon Cheboygan Co.	7908273	J & N Construction, LLC	Bill Mason	General Manager	989-782-8318	wmason@jandnllc.com	Cold Milling, HMA Surface, and Asphalt Paving	\$24,393,368	43%	November 2024	TRAVELER'S CASUALTY AND SURETY
SB Airport Taxiway 2024	3610853	South Bend Regional Airport	Jeremy Yahwak	Project Manager	574-800-3307	jyahwak@sbnair.com	Taxiway and Terminal Ramp Reconstruct	\$24,128,347	1%	October 2024	TRAVELER'S CASUALTY AND SURETY
R-42188-A 276th St And US 31 New Interchange	3208330	INDOT	Darren Bost	Project Engineer	765-745-1697	dbost@indot.in.gov	HMA Paving, Mainline Concrete, Bridges	\$21,056,251	81%	August 2024	TRAVELER'S CASUALTY AND SURETY
R-42444-A State Road 2	3618071, 3628383, 3648226	INDOT	Theresa Mangus	Construction Project Supervisor	219-344-3056	tmangus@indot.in.gov	Asphalt Resurface & Small Structure Replacement	\$29,219,176	0%	August 2025	TRAVELER'S CASUALTY AND SURETY

**RIETH-RILEY CONSTRUCTION CO., INC.**  
2024  
SAMPLE WORK COMPLETED

PROJECT NAME	OWNER	RR JOB #	CONSTRUCTION		PHONE	EMAIL	TYPE OF WORK	% OF WORK PERFORMED BY	COMPLETION DATE	CONTRACT AMOUNT	SURETY
			MANAGER	TITLE							
11057-201984 Northbound US 31	MDOT	7118291	Kenton McAndrew	Project Engineer	269-270-7313	mcandrewk1@michigan.gov	Asphalt Pavement	58%	2023	\$27,248,975	TRAVELER'S CASUALTY AND SURETY
R-39504-A 146th Street Over SR 37 N	INDOT	3208296	Cory Mahan, P.E.	Const. Inspection Section Manager	317-780-7262	cmahan@chacompanies.com	Asphalt Pavement	67%	2023	\$26,748,547	TRAVELER'S CASUALTY AND SURETY
11016-130008 I-94 Design Build	DJ McQuestion & Sons, Inc.	7118264	Kenton McAndrew	Project Engineer	269-270-7313	Mcandrewk1@Michigan.gov	Asphalt Paving	19%	2023	\$22,838,456	TRAVELER'S CASUALTY AND SURETY
R-39500-A 126th Street & SR 37	INDOT	3208283	Greg Peterson	Project Supervisor	765-570-8003	gpeterson @indot.in.gov	Intersection Reconstruction	79%	2023	\$22,308,586	TRAVELER'S CASUALTY AND SURETY
R-41769-A I-465 Northwest SB Airport Taxi	INDOT	3208280	Sean Hendrickson	Project Engineer	317-745-1731	shendrickson@indot.in.gov	Asphalt Resurface	84%	2023	\$21,562,318	TRAVELER'S CASUALTY AND SURETY
R-41975 US 31 Bypass - Call 31	INDOT	3618051	Mark Whitten Jr.	Construction Project Supervisor	219-851-4896	mark.whitten@lochgroup.com	Highway Reconstruct	65%	2023	\$17,008,894	TRAVELER'S CASUALTY AND SURETY
R-42043-A I-70 Vigo County Project Winnie	INDOT	3208327	Roger Greasor	Senior Construction Supervisor	812-466-6561	rgreasor@hwcengineering.com	HMA Patching	70%	2023	\$11,657,669	TRAVELER'S CASUALTY AND SURETY
IAA Project No I-18-077 Runway 5R-23L & Taxiway D	Walsh Construction Company II	3200902	Erik Gardin	Asst. Project Manager	219-779-3547	egardin@walshgroup.com	Parking Lot Paving, Site Concrete Airport	100% (5% of total project)	2023	\$10,605,692	TRAVELER'S CASUALTY AND SURETY
ST-22-100 RSR Sector 5	City of Indianapolis	3200944	AJ Schumeyer	RPR	317-626-5036	aschulmeyer@firstgroupengineering.com	Mill & Resurface and Asphalt Reconstruct	86%	2023	\$9,753,289	TRAVELER'S CASUALTY AND SURETY
R-40582 US-52 Various Location	INDOT	3408128	Sarah Hale	INDOT Project Mgr	765-350-4430	shale2@indot.in.gov	Milling, Paving, Patching, Structure Replace, Foam Block	75-80%	2023	\$8,750,798	TRAVELER'S CASUALTY AND SURETY
Kankakee Welcome Center SB & NB	Hasse Construction Co., Inc.	3641459	Fred Armstrong	VP of Special Projects	219-932-1611	farmstrong@hasseconstruction.com	Concrete and Asphalt Pavement Earthwork	90%	2023	\$8,533,605	TRAVELER'S CASUALTY AND SURETY
										\$8,441,830	TRAVELER'S CASUALTY AND SURETY

RIETH-RILEY CONSTRUCTION CO., INC.  
2023  
SAMPLE WORK COMPLETED

PROJECT NAME	OWNER	RR JOB #	CONSTRUCTION		PHONE	EMAIL	TYPE OF WORK	% OF WORK PERFORMED BY RR	COMPLETION DATE	CONTRACT AMOUNT	SURETY
			MANAGER	TITLE							
R-40513-B I-70 South Split to 46SW	INDOT	3208295	Brian Geis	Project Engineer	317-315-9543	bgeis@indot.in.gov	Concrete Patching	80%	2022	\$34,441,674	TRAVELER'S CASUALTY AND SURETY
11016-130008 I-94 Design Build	MDOT	7118264	Kenton McAndrew	Project Engineer	269-270-7313	McandrewK1@Michigan.gov	Asphalt Pavement	100%	2022	\$22,838,456	TRAVELER'S CASUALTY AND SURETY
R-39500-A I26th Street & SR 37	INDOT	3208283	Greg Peterson	Project Supervisor	765-570-8003	gpeterson@indot.in.gov	Asphalt Pavement	75%	2022	\$22,261,990	TRAVELER'S CASUALTY AND SURETY
R-43717-A I-70 Putnam/Clay Counties	INDOT	3208319	John D. Cox	Project Supervisor	317-285-9459	jcox@structurepoint.com	Asphalt/Concrete Patch	80%	2022	\$17,599,109	TRAVELER'S CASUALTY AND SURETY
R-41975 US 31 Bypass - Call 31	INDOT	3618051	Jack Ludwig	Project Manager	574-485-4950	jludwig@lochgroup.com	Reconstruct	65%	2022	\$15,402,694	TRAVELER'S CASUALTY AND SURETY
210004 US 127 Clare	MDOT	7508232	Shaun Bates	Project Engineer	989-773-7756	bates2@michigan.gov	Hot Mix Asphalt Bituminous Paving	70%	2022	\$14,402,203	TRAVELER'S CASUALTY AND SURETY
113455 US 127	MDOT	7508229	Brad Swanson	Project Engineer	989-731-5090	swansonb@michigan.gov	Hot Mix Asphalt Bituminous Paving	60%	2022	\$12,812,499	TRAVELER'S CASUALTY AND SURETY
209671 M-72 US-131 to Crawford Co.	MDOT	7908157	Katherine Monroe	Preln & Newhof	616-364-8491	kmonroe@preinewhof.com	HMA Crush & Shape	75%	2022	\$12,681,232	TRAVELER'S CASUALTY AND SURETY
R-30565-A US 20 Added Lanes	INDOT	3628331	Dave Barich	Area Engineer	219-325-7545	dbarich@indot.in.gov	Added Travel Lanes	61%	2022	\$12,074,146	TRAVELER'S CASUALTY AND SURETY
ND Hydroelectric Dam	R & R Excavating	3610627	Terry Opaczewski	Project Manager	574-259-0076	terryo@rrexavating.com	Utility	90%	2022	\$11,678,031	TRAVELER'S CASUALTY AND SURETY
R-41803-A SR 67	INDOT	3208297	Dan Streib	Project Supervisor	765-745-1748	dstreib@indot.in.gov	Asph/Patch	75%	2022	\$10,104,616	TRAVELER'S CASUALTY AND SURETY
28051-128553 M-37 M-113 to Chums Corners	MDOT	7908160	David McCaw	Engineer	231-941-1986	mccawd@michigan.gov	HMA Reconstruction	40%	2022	\$9,626,849	TRAVELER'S CASUALTY AND SURETY



RIETH-RILEY CONSTRUCTION CO., INC.

2020

SAMPLE WORK COMPLETED

PROJECT NAME	OWNER	RR JOB #	CONSTRUCTION		PHONE	EMAIL	TYPE OF WORK	% OF WORK PERFORMED BY RR	COMPLETION DATE	CONTRACT AMOUNT	SURETY
			MANAGER	TITLE							
R-39093-A I-69 Design Build	INDOT	3208260	Ed Wilson	Project Supervisor	765-617-4357	slindway@indot.in.gov	Asphalt Pavement	97%	6/1/2020	\$41,006,016	TRAVELER'S CASUALTY AND SURETY
Indygo Red Line	Indianapolis Public Transportation Corp.	3200735	Sri Venugopalan, P.E.	Director of Engineering & Construction	317-614-9305	pspragg@indygo.net	Combined Job Without Asphalt	53%	4/20/2021	\$39,208,121	TRAVELER'S CASUALTY AND SURETY
R-40511-B I-70 South Split to 465W	INDOT	3208295	Ling Gan	Project Engineer	765-745-1717	lgan@indot.in.gov	Bridges	59%	10/31/2020	\$34,761,346	TRAVELER'S CASUALTY AND SURETY
R-41769-A I-465 Northwest	INDOT	3208280	Sean Hendrickson	Project Engineer	765-745-1731	shendrickson@indot.in.gov	Asphalt Pavement	87%	10/31/2019	\$21,562,318	TRAVELER'S CASUALTY AND SURETY
R-41351-A I-465 Restoration 2019	INDOT	3208281	Dan Streib	Project Engineer	765-745-1748	dstreib@indot.in.gov	Concrete Pavement Restoratio	56%	9/30/2019	\$15,636,213	TRAVELER'S CASUALTY AND SURETY
RS-38664-A I-65 865 to Lebanon	INDOT	3208265	Mike Hoff	Sr. Inspector / Project Engineer	317-417-4256	mhoff@hntb.com	Asphalt Pavement	94%	10/11/2019	\$12,420,988	TRAVELER'S CASUALTY AND SURETY
Summit Township April 2018	Jackson County Road Commission	740740	Jim Cole	Project Manager	517-768-6203	jcole@mijackson.org	Rehabilitation	70%	10/14/2020	\$11,694,445	TRAVELER'S CASUALTY AND SURETY
R-40878-A SR 14	INDOT	3648110	Cortney Beale	Area Engineer	219-873-6322	cbeale@indot.in.gov	Asphalt Pavement	61%	5/10/2019	\$10,610,086	TRAVELER'S CASUALTY AND SURETY
Wolf Lake 2019	Hammond Port Authority	3641203	Milan Krusznki	Director of Hammond Port Authority	219-808-8070	kruszynskim@hammondmarina.com	Asphalt Pavement, Earthwork, Bridge	25%	10/1/2019	\$9,680,534	TRAVELER'S CASUALTY AND SURETY
Greenwood Park 65 South Building 2	Pepper Construction Company	3200814	David Allen	Project Executive	317-681-1000	dallen@pepperconstruction.com	Asphalt Pavement and Curbs	90%	11/30/2021	\$9,418,275	TRAVELER'S CASUALTY AND SURETY

Vi

# INTERNATIONAL UNION OF OPERATING ENGINEERS

LOCAL UNION NO. 150, 150B, 150A, 150C, 150RA, 150D, 150G, 150M

AFFILIATED WITH THE A.F.L.-C.I.O. AND BUILDING TRADES DEPARTMENT

JAMES M. SWEENEY  
PRESIDENT-BUSINESS MANAGER



(708) 482-8800 FAX (708) 482-7186  
6200 JOLIET ROAD  
COUNTRYSIDE, IL 60525-3992

Date: 11-27-2023

To whom it may concern:

Countless individuals, businesses, and communities – in the private and public sector, alike – recognize the added value of doing business with contractors who support Workforce Development through their participation in United States Department of Labor (USDOL) approved apprenticeship programs. USDOL-approved apprenticeship programs ensure that the young people of Indiana have the opportunity to develop a portable skill set that remains with them throughout their careers in the construction industry. The training provided by these programs addresses the evolving concerns of communities, businesses, and industry for the development of a quality skilled craft workforce that meets their needs, whether the projects are public or private in nature.

To that end, please be advised that Rieth-Riley Construction Co, Inc. is signatory to a collective bargaining agreement (CBA) with the International Union of Operating Engineers Local 150. This CBA requires the above-referenced employer to participate in Local 150's USDOL-approved Apprenticeship and Skill Improvement Program. It is understood and agreed that the Employer shall be bound by the terms and provisions of the Agreement and Declaration of Trust of the Apprenticeship Fund, and all amendments heretofore or hereafter made thereto, as though the same were fully incorporated herein. The Employer further agrees to be bound by the terms of the Apprenticeship Standards established by Joint Apprenticeship Training Committee of the Northern Illinois and Northern Indiana Apprenticeship and Skill Improvement Program, as approved by the United States Department of Labor, Bureau of Apprenticeship Training.

Sincerely,

James Gardner  
Business Agent\ Organizer  
Operating Engineers  
Local 150, AFL-CIO  
District 6  
1001 N. Michigan Street  
Lakeville, Indiana 46536  
574/784-3694 office  
574/784-8035 fax  
574/215-8901 cell  
[jgardner@local150.org](mailto:jgardner@local150.org)



IUOE OPERATING ENGINEERS LOCAL 150 APPRENTICESHIP FUND  
A joint effort Labor and Management to further aim of Industry [www.asiplocal150.org](http://www.asiplocal150.org)

*James M. Sweeney/ Chairman*

*David M. Snelten/ Secretary*

Monday, November 27<sup>th</sup>, 2023

To whom it may concern,


Beaty Construction, Inc. is a signatory contractor to the I.U.O.E Local 150, and therefore, also participates in the I.U.O.E Local 150 Apprenticeship and Skill Improvement Program (ASIP), located at 19800 W. South Arsenal Rd, In Wilmington, IL. The Local 150 ASIP is a DOL Registered Apprenticeship Program overseen by the DOL's Office of Apprenticeship (OA). Listed below are the number of graduates of its program during the years 2017 – 2021.

- 2022 – 112
- 2021 – 100
- 2020 – 105
- 2019 – 48
- 2018 – 88

If there are any questions regarding the I.U.O.E Local 150 Apprenticeship, please feel free to contact me directly.

*Mark D. Kara*

Mark Kara  
Assistant Coordinator  
Operating Engineers Local 150 Apprenticeship  
19800 W. South Arsenal Rd.  
Wilmington, IL 60481  
[mkara@asiplocal150.org](mailto:mkara@asiplocal150.org)  
Tel: 815-722-3201 x6003  
Fax: 815-423-5749





# United States Department of Labor

## Bureau of Apprenticeship and Training

LOCAL 156 OPERATING ENGINEERS; NORTHERN ILLINOIS AND NORTHERN INDIANA  
APPRENTICESHIP AND SKILL IMPROVEMENT PROGRAM

### *Certificate of Registration*

for the trade classification of OPERATING ENGINEER

*Issued in recognition of the above apprenticeship system, registered as part of the  
National Apprenticeship Program, in accordance with the standards recommended by the*


### Federal Committee on Apprenticeship

March 22, 1965

Revised: September 7, 1971

*James P. Gault*  
SECRETARY GENERAL

*Charles P. Wilson*  
ASSISTANT SECRETARY FOR MANPOWER



V-ILL-91365.1 (formerly V-TLL-80966.1)  
REGISTRY NO.

*William J. Murphy*  
MANPOWER ACTING CHIEF

*Joseph C. Murphy*  
BUREAU ADMINISTRATOR  
BUREAU OF APPRENTICESHIP AND TRAINING

# INDIANA LABORERS' TRAINING TRUST FUND

*David A. Frye*  
*Secretary-Treasurer*  
*Jerry J. Bolk*  
*Chris Brickey*  
*Ricky Henson, Jr.*  
*Ramon Mendoza, Jr.*  
*Brian Short*



*John P. Brown*  
*Chairman*  
*Kelly Abel*  
*Michael Ferrara*  
*Stan Meyer*  
*Nick Timmerman*  
*Jim Wiseman*

P.O. Box 758 - Bedford, Indiana 47421  
(812) 279-9751

*Sean Coakley, Director*

FAX: (812) 279-5545  
Toll Free (800) 742-4086

November 20, 2023

To Whom It May Concern:

This letter is to confirm that "**Rieth Riley Construction Co., Inc.**" is a signatory contractor in good standing with the Indiana Laborers' Training Trust Fund.

The above-mentioned company is a participant in the Joint Apprenticeship and Training Committee through this Union and has been an active participant in good standing for each of the past five plus consecutive years, and is currently eligible to use our apprentices on a project.


Further, our organization's program is approved by the U.S. Veterans Administration to participate in the GI educational benefits program. A copy of our approval letters are attached along with the collective bargaining agreement stating the ratios of Journey workers to Apprentices; which is one (1) Apprentice for every five (5) Journey workers and thereafter may not employ more that (1) Apprentice for every (3) Journey workers.

Sincerely,

Sean Coakley,  
Director

SC:ap

# The United States Department of Labor



## Bureau of Apprenticeship and Training Certificate of Registration

INDIANA LABORER'S TRAINING TRUST FUND

BEDFORD, INDIANA

for the trade classification of CONSTRUCTION CRAFT LABORER

*Registered as part of the National Apprenticeship Program  
in accordance with the basic standards of apprenticeship  
established by the Secretary of Labor*

December 14, 1995

*Date*

IN040-0528

*Registration No.*

*Secretary of Labor*

*Director, Bureau of Apprenticeship and Training*

# STATE OF INDIANA

## DEPARTMENT OF VETERANS AFFAIRS STATE APPROVING AGENCY

402 WEST WASHINGTON STREET ROOM W-469  
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor  
James M. Brown, Director

Jeremy Brewer  
Apprenticeship Coordinator  
Indiana Laborers Training Trust Fund-Apprenticeship  
439 Patton Hill Rd.  
Bedford, IN 47421

January 9, 2019

Dear Jeremy Brewer,

The Indiana State Approving Agency conducted a supervisory visit on 01/8/2019 at Indiana Laborers Training Trust Fund-Apprenticeship. The purpose of the visit was to provide training to the Certifying Officials and review enrollment certifications, record retention and reporting procedures.

The organization demonstrated proper record maintenance and record maintenance and reporting procedures: During the visit, we discussed the importance of reporting hours on a monthly basis, good record keeping techniques, and how to report a leave of absence or completion via VA Form 22-1999b. We also updated the Certifying Officials via VA Form 22-8794, work processes, and wage scale.

If you need any assistance or have any questions regarding this technical visit please contact me directly at [tgriffin@dva.in.gov](mailto:tgriffin@dva.in.gov) or (317) 232-3916. Thank you for the courtesy extended during my visit. The education and training opportunities that your organization continues to provide veterans and their dependents are appreciated.

Sincerely,

Taniqua Griffin  
Program Director

APPROVED  
JAN - 9 2019  
INDIANA STATE APPROVING AGENCY

# STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS  
STATE APPROVING AGENCY  
402 WEST WASHINGTON STREET ROOM W469  
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor  
James M. Brown, Director

January 9, 2019

Jeremy Brewer  
Apprenticeship Coordinator  
Indiana Laborers Training Trust Fund-Apprenticeship  
439 Patton Hill Rd.  
Bedford, IN 47421

Dear Jeremy Brewer,

This will acknowledge receipt of your updated **Wage Scale** for the **Construction Craft Laborer** program offered by Indiana Laborers Training Trust Fund-Apprenticeship. The State Approving Agency has reviewed the document as listed below:

**Wage Scale: Construction Craft Laborer**

**FACILITY CODE: 30004114**

To the best of my knowledge Indiana Laborers Training Trust Fund-Apprenticeship does not utilize erroneous or misleading advertisement, either by actual statement, omission, or intimation. It is understood by Indiana Laborers Training Trust Fund-Apprenticeship that they will maintain a complete record of all advertising utilized by or on behalf of the Indiana Laborers Training Trust Fund-Apprenticeship in regards to their training programs during the preceding 12 months. Indiana Laborers Training Trust Fund-Apprenticeship's advertising will be available for review by any and all future supervisory visits by the SAA, or the U.S. Department of Veteran Affairs.

Please Review the entire packet for content and accuracy. Approval is granted pursuant to the provisions of Title 38, U.S. Code 3687, with an effective date of **April 1, 2018**.

If you have any questions, please feel free to give me a call at 317-232-3916 or email me at [tgriffin@dva.in.gov](mailto:tgriffin@dva.in.gov). Thank you for what you do for our Veterans, and have a great day!

Sincerely,

Taniqua Griffin  
Program Director  
State Approving Agency  
Cc: VARO/ELR

APPROVED  
JAN - 9 2019  
INDIANA STATE APPROVING AGENCY

# STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS  
STATE APPROVING AGENCY  
402 WEST WASHINGTON STREET ROOM W-469  
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor  
James M. Brown, Director

Jeremy Brewer  
Apprenticeship Coordinator  
Indiana Laborers Training Trust Fund-Apprenticeship  
439 Patton Hill Rd.  
Bedford, IN 47421

January 9, 2019

Dear Jeremy Brewer,

This will acknowledge receipt of your **revised Work Processes** for the **Construction Craft Laborer** program offered at Hoosier Energy, located in Bedford, Indiana. The State Approving Agency has reviewed the document as listed below:

<u>TRAINING PROGRAM</u>	<u>LENGTH</u>	<u>DOT CODE</u>
Construction Craft Laborer	4,000-7800 hours	47-2061.00

**FACILITY CODE: 30004114**

To the best of my knowledge Indiana Laborers Training Trust Fund-Apprenticeship does not utilize erroneous or misleading advertisement, either by actual statement, omission, or intimation. It is understood by Indiana Laborers Training Trust Fund-Apprenticeship that they will maintain a complete record of all advertising utilized by or on behalf of the company in regards to their training programs during the preceding 12 months. The company's advertising will be available for review by any and all future supervisory visits by the SAA, or the U.S. Department of Veteran Affairs.

This approval is made pursuant to and under the provisions of Title 38, U. S. Code 3687, with an effective date of **January 8, 2019**.

If you have any questions, please contact me at 317-232-3916.

Sincerely,

Taniqua Griffin  
Program Director  
State Approving Agency  
Cc:VARO/ELR

APPROVED  
JAN - 9 2019  
INDIANA STATE APPROVING AGENCY

## Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2018 And 7/13/2022

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
<b>2018</b>	Active	68	8.05 %
	Active Duty	2	0.24 %
	Adv. to Journeyman	89	10.53 %
	Deceased	5	0.59 %
	Graduated	71	8.40 %
	Inactive	10	1.18 %
	Journeyman	2	0.24 %
	Med. Susp.	1	0.12 %
	Reinstate	6	0.71 %
	Suspended	7	0.83 %
	Terminated	546	64.62 %
	Voluntary withdraw	38	4.50 %
	<b>Total Indentured</b>		<b>845</b>
<b>2019</b>	Active	165	17.65 %
	Adv. to Journeyman	72	7.70 %
	Deceased	8	0.86 %
	Graduated	51	5.45 %
	Inactive	11	1.18 %
	Journeyman	12	1.28 %
	Med. Susp.	2	0.21 %
	Reinstate	15	1.60 %
	Suspended	3	0.32 %
	Terminated	528	56.47 %
	Voluntary withdraw	68	7.27 %
	<b>Total Indentured</b>		<b>935</b>

## Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2018 And 7/13/2022

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
<b>2020</b>	Active	242	36.28 %
	Adv. to Journeyman	33	4.95 %
	Deceased	2	0.30 %
	Graduated	3	0.45 %
	Journeyman	1	0.15 %
	Med. Susp.	4	0.60 %
	Not Registered	1	0.15 %
	Reinstate	12	1.80 %
	Suspended	3	0.45 %
	Terminated	329	49.33 %
	Voluntary withdraw	37	5.55 %
	<b>Total Indentured</b>		<b>667</b>
<b>2021</b>	Active	472	60.90 %
	Active Duty	1	0.13 %
	Adv. to Journeyman	23	2.97 %
	Deceased	2	0.26 %
	Med. Susp.	3	0.39 %
	Reinstate	20	2.58 %
	Suspended	2	0.26 %
	Terminated	220	28.39 %
	Voluntary withdraw	32	4.13 %
<b>Total Indentured</b>		<b>775</b>	
<b>2022</b>	Active	538	86.77 %
	Adv. to Journeyman	4	0.65 %
	Graduated	1	0.16 %
	Med. Susp.	2	0.32 %
	Not Registered	5	0.81 %
	Reinstate	33	5.32 %
	Terminated	32	5.16 %
	Voluntary withdraw	5	0.81 %
	<b>Total Indentured</b>		<b>620</b>



Plasterers' & Cement Masons'  
Apprenticeship Coordinator Local Union #692



Phone: (219) 707-7767  
Email: bkristoff@plcmlocal692.org

To Whom it May Concern:

November 20, 2023

This letter is to certify that Rieth-Riley Construction, Co. Inc. is and has been a signatory contractor with OPCMIA Local 692 and has participated in the Plasterers & Cement Masons Apprenticeship Training Program for many years. Rieth-Riley Construction, Co. Inc. is a valued Contractor in good standing with Local 692 and the JATC. All our apprentices are registered with the United States Department of Labor.

I may be reached at (219) 707-7767 if additional information is needed.

Further, our organization's program is approved by the U.S. Veterans Administration to participate in the GI Education Benefit Program.

Thank you,

Brian Kristoff  
Apprentice Coordinator  
Plasterers & Cement Masons

**RIETH-RILEY CONSTRUCTION CO., INC.**  
2024  
SAMPLE WORK COMPLETED

PROJECT NAME	OWNER	RR JOB #	CONSTRUCTION		PHONE	EMAIL	TYPE OF WORK	% OF WORK PERFORMED BY RR	COMPLETION DATE	CONTRACT AMOUNT	SURETY
			MANAGER	TITLE							
11057-201984 Northbound US 31	MDOT	7118291	Kenton McAndrew	Project Engineer	269-270-7313	mcandrewk1@michigan.gov	Asphalt Pavement	58%	2023	\$27,248,975	TRAVELER'S CASUALTY AND SURETY
R-39504-A 146th Street Over SR 37 N	INDOT	3208296	Cory Mahan, P.E.	Const. Inspection Section Manager	317-780-7262	cmahan@chacompanies.com	Asphalt Pavement	67%	2023	\$26,748,547	TRAVELER'S CASUALTY AND SURETY
11016-130008 I-94 Design Build	DJ Mcqueston & Sons, Inc.	7118264	Kenton McAndrew	Project Engineer	269-270-7313	Mcandrewk1@Michigan.gov	Asphalt Paving	19%	2023	\$22,838,456	TRAVELER'S CASUALTY AND SURETY
R-39500-A 126th Street & SR 37	INDOT	3208283	Greg Peterson	Project Supervisor	765-570-8003	gpeterson@indot.in.gov	Intersection Reconstruction	79%	2023	\$22,308,586	TRAVELER'S CASUALTY AND SURETY
R-41769-A I-465 Northwest	INDOT	3208280	Sean Hendrickson	Project Engineer	317-745-1731	shendrickson@indot.in.gov	Asphalt Resurface	84%	2023	\$21,562,318	TRAVELER'S CASUALTY AND SURETY
SB Airport Taxi	South Bend Regional Airport	3610736	Jeff Thoman	Senior Project Manager	517-908-3120	jeff.thoman@meadhunt.com	Taxiway Reconstruct	45%	2023	\$17,008,894	TRAVELER'S CASUALTY AND SURETY
R-41975 US 31 Bypass - Call 31	INDOT	3618051	Mark Whitten Jr.	Construction Project Supervisor	219-851-4896	mark.whitten@lochgroup.com	Highway Reconstruct	65%	2023	\$15,402,694	TRAVELER'S CASUALTY AND SURETY
R-42043-A I-70 Vigo County	INDOT	3208327	Roger Greasor	Senior Construction Supervisor	812-466-6561	rgreasor@hwcengineering.com	HMA Patching	70%	2023	\$11,657,669	TRAVELER'S CASUALTY AND SURETY
Project Winnie	Ryan Companies US, Inc.	3701000	Eric Albrecht	Senior Project Manager	630-328-1228	eric.albrecht@ryancompanies.com	Parking Lot Paving, Site Concrete	100% (5% of total project)	2023	\$10,605,602	TRAVELER'S CASUALTY AND SURETY
IAA Project No I-18-077 Runway 5R-23L & Taxiway D	Walsh Construction Company II	3200902	Erik Gardin	Asst. Project Manager	219-779-3547	egardin@walshgroup.com	Airport	100%	2023	\$9,753,289	TRAVELER'S CASUALTY AND SURETY
ST-22-100 RSR Sector 5	City of Indianapolis	3200944	AJ Schumeyer	RPR	317-626-5036	aschulmeyer@firstgroupengineering.com	Mill & Resurface and Asphalt Reconstruct	86%	2023	\$8,750,798	TRAVELER'S CASUALTY AND SURETY
R-40582 US-52 Various Location	INDOT	3408128	Sarah Hale	INDOT Project Mgr	765-350-4430	shale2@indot.in.gov	Milling, Paving, Patching, Structure Replace, Foam Block	75-80%	2023	\$8,533,605	TRAVELER'S CASUALTY AND SURETY
Kankakee Welcome Center SB & NB	Hasse Construction Co., Inc.	3641459	Fred Armstrong	VP of Special Projects	219-932-1611	farmstrong@hasseconstruction.com	Concrete and Asphalt Pavement Earthwork	90%	2023	\$8,441,830	TRAVELER'S CASUALTY AND SURETY

RIETH-RILEY CONSTRUCTION CO., INC.

2024

SAMPLE WORK-IN-PROGRESS

Project Name	RR Job # HIDE	Owner	Construction Manager	Title	Phone	Email	SCOPE OF WORK	Contract Amount	% Compl	Proj Compl Date	SURETY
11016-131843 I-94	7118300	MDOT	Kenton McAndrew	Project Engineer	269-270-7313	Mcandrewk1@Michigan.gov	Asphalt Paving	\$204,032,127	12%	November 2026	TRAVELER'S CASUALTY AND SURETY
R-41542-A I-69 Sect 4 Road	3208340-48	INDOT	Kirk Stafford	Project Engineer	317-650-1890	kstafford@corradino.com	Asphalt Pavement & Bridges	\$196,066,307	95%	July 2025	TRAVELER'S CASUALTY AND SURETY
R-43518-A Clear Path 2	3208350-56, 3208365	INDOT	Jason Deering	Director of Construction Services	317-362-8861	jdeering@resgroup.com	MSE Walls, Bridges	\$138,443,408	27%	October 2025	TRAVELER'S CASUALTY AND SURETY
R-38526-A I-465 Clear Path	3208325	INDOT	Mike Wilmot	Project Engineer	765-745-1764	mwilmot@indot.in.gov	MSE, CRCP Lane Addition	\$58,905,811	58%	August 2024	TRAVELER'S CASUALTY AND SURETY
R-42909 I-65/SR 43 Interchange	3408129	Walsh Construction Company II	Samantha Blosser	Project Manager	317-557-9340	sblosser@walshgroup.com	New Construction Asphalt	\$30,997,261	91%	June 2024	TRAVELER'S CASUALTY AND SURETY
R-42491 I-65 Pavement Patching & Deck Overlays	3648178	INDOT	Chris Reynolds	Area Engineer	219-325-7524	creynolds1@indot.in.gov	Concret Pavement Restoration Deck Overlays	\$30,928,792	92%	June 2025	TRAVELER'S CASUALTY AND SURETY
33031-210087 US-127 2022	7408190	MDOT	Mike Kalin	Project Manager	269-925-2746	mkalin@kalininc.com	Asphalt Paving	\$28,438,408	90%	September 2024	TRAVELER'S CASUALTY AND SURETY
R-37797 SR 26 Clinton Co.	3408086	INDOT	Clayton Pergal	Inspector	765-376-0471	cpergal@indot.in.gov	Concrete Pavement Restoration Deck Overlays	\$28,077,725	92%	September 2024	TRAVELER'S CASUALTY AND SURETY
ITR BI-Frost Exit 10 I-94 & I-65 Bundle	3641587	ITR Concession Company, LLC	Brian Cherry	Infrastructure Manager	574-286-3800	bcherry@indianatollroad.org	Asphalt Pavement, Earthwork, Bridge	\$27,024,061	83%	November 2024	TRAVELER'S CASUALTY AND SURETY
16092-130014 I-75 Recon Cheboygan Co.	7908273	J & N Construction, LLC	Bill Mason	General Manager	989-732-8318	wmason@jandnllc.com	Cold Milling, HMA Surface, and Asphalt Paving	\$24,393,368	43%	November 2024	TRAVELER'S CASUALTY AND SURETY
58 Airport Taxiway 2024	3610853	South Bend Regional Airport	Jeremy Yahwak	Project Manager	574-800-3307	jyahwak@sbair.com	Taxiway and Terminal Ramp Reconstruct	\$24,128,347	1%	October 2024	TRAVELER'S CASUALTY AND SURETY
R-42188-A 276th St And US 31 New Interchange	3208330	INDOT	Darren Bost	Project Engineer	765-745-1697	dbost@indot.in.gov	HMA Paving, Mainline Concrete, Bridges	\$21,056,251	81%	August 2024	TRAVELER'S CASUALTY AND SURETY
R-42444-A State Road 2	3618071, 3628383, 3648226	INDOT	Theresa Mangus	Construction Project Supervisor	219-344-3056	tmangus@indot.in.gov	Asphalt Resurface & Small Structure Replacement	\$29,219,176	0%	August 2025	TRAVELER'S CASUALTY AND SURETY

# **RIETH-RILEY CONSTRUCTION Co., INC.**

100% Quality • 100% Employee Owned • Over 100 Years

August 27, 2024

To Whom It May Concern:

For your review we have included references from Private firms that we have performed work for.

AM General Corporation  
(574) 284-2728

South Bend International Airport  
(574) 800-5836

ITR Concessions LLC  
574-674-5836

University of Notre Dame  
574-631-7356



# **RIETH-RILEY CONSTRUCTION Co., INC.**

*100% Quality • 100% Employee Owned • Over 100 Years*

List names and addresses of subcontractors that we have used in public works projects  
in the last five years:

Roadsafe Traffic Systems  
3519 Harding Street  
Indianapolis, In.  
Traffic Marking

V&R Trucking  
1845 North Elmer Street  
South Bend, In.  
Trucking

Slusser's Green Thumb  
P.O. Box 33  
Logansport, In.  
Landscaping/Erosion Control

Hawk Enterprises  
1850 E. North Street  
Crown Point, In.  
Electric/Signage

C-Tech Corporation  
5300 W. 100 North  
Boggestown, In.  
Guard rail/Fencing

Acorn Landscaping, LLC.  
3680 W. Sample Street  
South Bend, In.  
Landscaping

R&R Excavating  
2010 Went Avenue  
Mishawaka, In.  
Dirt/Excavating



Rieth-Riley Construction Co., Inc.  
Fixed Asset Schedule  
3/31/2024

\*\*need to add company 98 0167 assets to this listing

Asset #	Description	Acquisition Date	Cost	Accum Depr.	NBV	Purchase Condition	Estimated Life/ Months
C185000006	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
C185000007	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
C185000008	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
C185000009	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
C185000010	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
C185000011	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
C185000012	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
C185000013	2019 SULLAIR 185-KUB-DPQ AIR COMPRESSOR	2019-03-28	19,581.00	19,581.00	-	NEW	48
DD35000013	2019 WACKER RS12A-90 35" VIBRATORY COMPACTOR	2019-04-18	17,914.00	17,914.00	-	NEW	48
DDCS100002	2019 CATERPILLAR CC348 51" VIBR COMBO COMPACTOR	2020-05-15	58,801.85	51,818.91	6,982.94	USED	48
DDCS100003	2020 CATERPILLAR CC348 51" VIBR COMBO COMPACTOR	2020-05-15	58,801.85	51,818.91	6,982.94	USED	48
JT30000003	2006 CHEVROLET 3500 TRUCK 1 TON	2008-12-11	8,743.20	6,334.20	2,409.00	NEW	12
JT30000016	2007 CHEVROLET 3500 TRUCK 1 TON	2009-12-01	10,507.94	7,233.94	3,274.00	NEW	12
JT30000020	2009 CHEVROLET 3500 TRUCK 1 TON	2012-06-03	12,733.75	11,460.38	1,273.37	NEW	18
JT30000025	2009 CHEVROLET 3500 TRUCK 1 TON	2012-06-03	12,285.58	11,066.02	1,229.56	NEW	18
JT30000026	2011 FORD F350 TRUCK 1 TON	2011-06-15	16,760.50	16,760.50	-	NEW	14
JT30000027	2011 FORD F350 TRUCK 1 TON	2011-06-13	14,193.77	14,193.77	-	NEW	14
JT30000028	2011 FORD F350 TRUCK 1 TON	2011-06-13	14,193.77	14,193.77	-	NEW	14
JT30000029	2011 FORD F350 TRUCK 1 TON	2011-06-13	14,327.67	14,327.67	-	NEW	14
JT30000030	2011 FORD F350 TRUCK 1 TON	2011-06-13	14,327.67	14,327.67	-	NEW	14
JT30000031	2011 FORD F350 TRUCK 1 TON	2011-06-13	14,327.67	14,327.67	-	NEW	14
JT30000032	2011 FORD F350 TRUCK 1 TON	2011-06-13	14,327.67	14,327.67	-	NEW	14
JT30000033	2011 FORD F350 TRUCK 1 TON	2011-06-13	14,327.67	14,327.67	-	NEW	14
JT30000034	2011 FORD F350 TRUCK 1 TON	2011-06-15	13,390.03	13,390.03	-	NEW	14
JT30000035	2011 FORD F350 TRUCK 1 TON	2011-06-15	13,390.03	13,390.03	-	NEW	14
JT30000036	2011 FORD F350 TRUCK 1 TON	2011-06-15	13,390.03	13,390.03	-	NEW	14
JT30000037	2011 FORD F350 TRUCK 1 TON	2011-06-15	13,390.03	13,390.03	-	NEW	14
JT30000039	2014 RAM 3500 TRUCK 1 TON	2017-08-25	17,536.43	15,782.79	1,753.64	NEW	60
JT40000001	2014 FORD F450 UTILITY TRUCK	2017-07-17	15,624.47	14,062.02	1,562.45	NEW	12
JT40000002	2013 FORD F450 UTILITY TRUCK	2017-07-17	15,878.80	14,290.92	1,587.88	NEW	12
JT40000003	2014 RAM 4500 UTILITY TRUCK	2013-12-28	44,910.02	44,910.02	-	NEW	48
JT40000004	2014 RAM 4500 UTILITY TRUCK	2017-07-17	17,759.33	15,983.40	1,775.93	NEW	12
JT40000005	2014 RAM 4500 UTILITY TRUCK	2017-07-17	19,039.15	17,135.23	1,903.92	NEW	12
JT40000006	2014 RAM 4500 UTILITY TRUCK	2017-07-17	19,083.13	17,174.82	1,908.31	NEW	12
JT40000007	2014 RAM 4500 UTILITY TRUCK	2017-07-18	19,083.13	17,174.82	1,908.31	NEW	12
JT40000008	2015 RAM 4500 UTILITY TRUCK	2017-12-15	24,575.25	24,575.25	-	NEW	18
JT40000009	2015 RAM 4500 UTILITY TRUCK	2017-12-15	25,351.90	25,351.90	-	NEW	18
JT40000010	2015 RAM 4500 UTILITY TRUCK	2017-12-15	24,204.49	24,204.49	-	NEW	18
JT40000011	2015 RAM 4500 UTILITY TRUCK	2017-12-15	25,351.89	25,351.89	-	NEW	18
JT40000012	2015 RAM 4500 UTILITY TRUCK	2017-12-15	23,868.76	23,868.76	-	NEW	18
JT40000013	2015 RAM 4500 UTILITY TRUCK	2017-12-15	23,868.76	23,868.76	-	NEW	18
JT40000014	2015 RAM 4500 UTILITY TRUCK	2017-12-15	24,204.49	24,204.49	-	NEW	18
JT40000015	2015 RAM 4500 UTILITY TRUCK	2017-12-15	24,204.49	24,204.49	-	NEW	18
JT40000016	2015 RAM 4500 UTILITY TRUCK	2017-12-15	23,978.28	23,978.28	-	NEW	18
JT40000017	2015 RAM 4500 UTILITY TRUCK	2017-12-15	25,174.45	25,174.45	-	NEW	18
JT40000018	2015 RAM 4500 UTILITY TRUCK	2017-12-15	25,174.45	25,174.45	-	NEW	18
JT40000019	2015 RAM 4500 UTILITY TRUCK	2017-12-15	24,204.49	24,204.49	-	NEW	18
JT40000020	2016 RAM 4500 UTILITY TRUCK	2016-04-08	60,230.30	54,207.27	6,023.03	NEW	48
JT40000021	2016 RAM 4500 UTILITY TRUCK	2016-04-08	60,230.30	54,207.27	6,023.03	NEW	48
JT40000022	2016 RAM 4500 UTILITY TRUCK	2016-04-08	60,230.30	54,207.27	6,023.03	NEW	48
JT40000023	2016 RAM 4500 UTILITY TRUCK	2016-04-08	60,230.30	54,207.27	6,023.03	NEW	48
JT40000024	2016 RAM 4500 UTILITY TRUCK	2016-04-08	60,230.30	54,207.27	6,023.03	NEW	48
JT40000025	2016 RAM 4500 UTILITY TRUCK	2016-04-08	59,667.40	53,700.66	5,966.74	NEW	48
JT40000026	2016 RAM 4500 UTILITY TRUCK	2016-04-08	60,230.30	54,207.27	6,023.03	NEW	48
JT40000027	2016 RAM 4500 UTILITY TRUCK	2016-04-08	59,667.40	53,700.66	5,966.74	NEW	48
JT40000028	2016 RAM 4500 UTILITY TRUCK	2016-03-28	59,667.40	53,700.66	5,966.74	NEW	48
JT40000029	2016 RAM 4500 UTILITY TRUCK	2016-03-28	59,667.40	53,700.66	5,966.74	NEW	48
JT40000030	2016 RAM 4500 UTILITY TRUCK	2016-04-08	60,230.30	54,207.27	6,023.03	NEW	48
JT40000031	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.03	6,007.91	NEW	48
JT40000032	2017 RAM 4500 UTILITY TRUCK	2017-04-20	60,071.94	54,064.75	6,007.19	NEW	48
JT40000033	2017 RAM 4500 UTILITY TRUCK	2017-05-04	60,071.94	54,064.75	6,007.19	NEW	48
JT40000034	2017 RAM 4500 UTILITY TRUCK	2017-04-20	60,071.94	54,064.75	6,007.19	NEW	48
JT40000035	2017 RAM 4500 UTILITY TRUCK	2017-04-20	60,071.94	54,064.75	6,007.19	NEW	48
JT40000036	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.75	6,007.19	NEW	48
JT40000037	2017 RAM 4500 UTILITY TRUCK	2017-04-20	60,071.94	54,064.75	6,007.19	NEW	48
JT40000038	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.75	6,007.19	NEW	48
JT40000039	2017 RAM 4500 UTILITY TRUCK	2017-05-04	60,071.94	54,064.75	6,007.19	NEW	48
JT40000040	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.75	6,007.19	NEW	48
JT40000041	2017 RAM 4500 UTILITY TRUCK	2017-04-20	60,071.94	54,064.75	6,007.19	NEW	48
JT40000042	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.75	6,007.19	NEW	48
JT40000043	2017 RAM 4500 UTILITY TRUCK	2017-04-20	60,071.94	54,064.75	6,007.19	NEW	48
JT40000044	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.75	6,007.19	NEW	48
JT40000045	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.75	6,007.19	NEW	48
JT40000046	2017 RAM 4500 UTILITY TRUCK	2017-04-20	60,071.94	54,064.75	6,007.19	NEW	48
JT40000047	2017 RAM 4500 UTILITY TRUCK	2017-06-01	60,071.94	54,064.75	6,007.19	NEW	48
JT40000048	2017 RAM 4500 UTILITY TRUCK	2017-04-20	59,510.52	53,559.47	5,951.05	NEW	48
JT40000049	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000050	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000051	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000052	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000053	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000054	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000055	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000056	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000057	2018 RAM 4500 UTILITY TRUCK	2018-12-19	61,644.84	61,644.84	-	NEW	48
JT40000058	2019 CHEVROLET 4500 UTILITY TRUCK	2019-08-28	61,746.58	61,746.58	-	NEW	48
JT40000059	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-03	61,746.58	61,746.58	-	NEW	48
JT40000060	2019 CHEVROLET 4500 UTILITY TRUCK	2019-08-28	61,746.58	61,746.58	-	NEW	48
JT40000061	2019 CHEVROLET 4500 UTILITY TRUCK	2019-08-28	61,746.58	61,746.58	-	NEW	48
JT40000063	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-02	61,746.58	61,746.58	-	NEW	48
JT40000064	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-04	61,746.58	61,746.58	-	NEW	48
JT40000065	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-03	61,746.58	61,746.58	-	NEW	48
JT40000066	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-07	61,746.58	61,746.58	-	NEW	48
JT40000067	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000068	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000069	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000070	2019 RAM 4500 UTILITY TRUCK	2020-04-21	64,106.91	64,106.91	-	NEW	48
JT40000071	2020 RAM 4500 UTILITY TRUCK	2020-05-21	66,022.21	66,022.21	-	NEW	48

JT40000072	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000073	2020 RAM 4500 UTILITY TRUCK	2020-04-06	66,022.21	66,022.21	-	NEW	48
JT40000074	2020 RAM 4500 UTILITY TRUCK	2020-04-07	66,022.21	66,022.21	-	NEW	48
P120000001	2008 CHEVROLET 1500 PICKUP TRUCK	2011-02-02	5,350.03	4,815.03	535.00	NEW	12
P120000002	2008 CHEVROLET 1500 PICKUP TRUCK	2011-07-03	5,350.03	3,567.03	1,783.00	NEW	12
P120000003	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000004	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000005	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000006	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000008	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000009	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,621.52	14,621.52	-	NEW	18
P120000010	2015 RAM 1500 PICKUP TRUCK	2017-12-15	15,199.37	15,199.37	-	NEW	18
P120000011	2015 RAM 1500 PICKUP TRUCK	2017-12-15	15,199.37	15,199.37	-	NEW	18
P120000012	2015 RAM 1500 PICKUP TRUCK	2017-12-15	13,304.80	13,304.80	-	NEW	18
P120000013	2015 RAM 1500 PICKUP TRUCK W/LIFT GATE	2017-12-15	13,304.80	13,304.80	-	NEW	18
P120000014	2015 RAM 1500 PICKUP TRUCK W/PROFILOGRAPH	2017-12-15	13,753.85	13,753.85	-	NEW	18
P120000015	2016 RAM 1500 PICKUP TRUCK W/PROFILOGRAPH	2016-05-18	41,304.67	37,174.20	4,130.47	NEW	48
P120000018	2003 TOYOTA 1500 PICKUP TRUCK	2006-04-01	10,600.00	9,540.00	1,060.00	USED	24
P120000019	1997 GMC 1500 PICKUP TRUCK	2008-01-29	1,855.00	1,669.50	185.50	USED	12
P120000020	2019 RAM 1500 PICKUP TRUCK W/PROFILOGRAPH	2019-04-22	36,842.61	36,842.61	-	NEW	48
P140000001	2013 RAM 1500 PICKUP TRUCK 4X4	2016-06-03	10,052.46	9,047.21	1,005.25	NEW	24
P140000002	2013 RAM 1500 PICKUP TRUCK 4X4	2016-06-03	9,907.71	8,916.94	990.77	NEW	24
P140000003	2014 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2016-06-03	17,917.90	16,126.11	1,791.79	NEW	24
P140000004	2014 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2016-06-03	17,709.05	15,938.14	1,770.91	NEW	24
P140000005	2014 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2016-06-03	14,877.67	13,389.90	1,487.77	NEW	24
P140000006	2015 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2017-12-15	16,105.38	16,105.38	-	NEW	18
P140000007	2015 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2017-12-15	16,105.38	16,105.38	-	NEW	18
P140000008	2016 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4 QUAD	2016-05-18	38,839.98	34,955.98	3,884.00	NEW	48
P220000001	2003 CHEVROLET 2500 PICKUP TRUCK	2003-02-03	21,233.80	19,110.42	2,123.38	NEW	48
P220000005	2006 CHEVROLET 2500 PICKUP TRUCK	2008-12-11	6,672.35	4,833.85	1,838.50	NEW	12
P220000006	2006 CHEVROLET 2500 PICKUP TRUCK	2008-12-11	6,699.21	4,853.21	1,846.00	NEW	12
P220000023	2008 CHEVROLET 2500 PICKUP TRUCK	2011-02-02	7,034.16	6,330.74	703.42	NEW	12
P220000027	2008 CHEVROLET 2500 PICKUP TRUCK	2011-02-02	7,034.16	6,330.74	703.42	NEW	12
P220000028	2008 FORD F250 PICKUP TRUCK	2011-07-03	7,314.00	5,014.00	2,300.00	NEW	12
P220000030	2008 FORD F250 PICKUP TRUCK	2011-07-03	7,314.00	5,014.00	2,300.00	NEW	12
P220000038	2009 CHEVROLET 2500 PICKUP TRUCK	2012-02-04	7,083.45	6,375.10	708.35	NEW	12
P220000039	2009 CHEVROLET 2500 PICKUP TRUCK	2012-02-04	7,083.45	6,375.10	708.35	NEW	12
P220000045	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,375.10	708.35	NEW	18
P220000046	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,375.10	708.35	NEW	18
P220000047	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,682.50	400.95	NEW	18
P220000051	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,375.10	708.35	NEW	18
P220000052	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,150.28	6,435.25	715.03	NEW	18
P220000056	2011 FORD F250 PICKUP TRUCK	2011-06-13	9,224.73	9,224.73	-	NEW	14
P220000058	2011 FORD F250 PICKUP TRUCK W/LIFTGATE	2011-06-13	9,224.73	9,224.73	-	NEW	14
P220000060	2011 FORD F250 PICKUP TRUCK	2011-06-22	9,311.76	9,311.76	-	NEW	14
P220000061	2011 FORD F250 PICKUP TRUCK	2011-06-22	9,311.76	9,311.76	-	NEW	14
P220000065	2011 FORD F250 PICKUP TRUCK	2011-06-22	9,860.67	9,860.67	-	NEW	14
P220000068	2014 RAM 2500 PICKUP TRUCK	2017-05-22	11,832.15	10,648.94	1,183.21	NEW	24
P220000069	2014 RAM 2500 4X4 PICKUP TRUCK	2017-05-22	13,358.54	12,022.72	1,335.82	NEW	12
P220000070	2015 RAM 2500 PICKUP TRUCK	2017-12-15	15,682.09	15,682.09	-	NEW	18
P220000071	2015 RAM 2500 PICKUP TRUCK	2017-12-15	15,682.09	15,682.09	-	NEW	18
P220000072	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,923.86	16,923.86	-	NEW	18
P220000073	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,157.91	16,157.91	-	NEW	18
P220000074	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,870.19	16,870.19	-	NEW	18
P220000075	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,870.19	16,870.19	-	NEW	18
P220000076	2015 RAM 2500 PICKUP TRUCK	2017-12-15	17,676.87	17,676.87	-	NEW	18
P220000077	2015 RAM 2500 PICKUP TRUCK	2017-12-15	17,099.06	17,099.06	-	NEW	18
P220000079	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000080	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000081	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000082	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000083	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000084	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.14	35,089.33	3,898.81	NEW	48
P220000085	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.14	35,089.33	3,898.81	NEW	48
P220000086	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000087	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000088	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000089	2016 RAM 2500 PICKUP TRUCK	2016-03-28	39,355.95	39,355.95	-	NEW	48
P220000090	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000091	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000092	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000093	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000094	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000095	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000096	2017 RAM 2500 PICKUP TRUCK W/LIFTGATE	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000097	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000098	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000099	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000100	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000101	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000102	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000103	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000104	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000105	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000106	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000107	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000108	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000109	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000110	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000111	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000112	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000113	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000114	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000115	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000116	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,846.01	35,861.41	3,984.60	NEW	48
P220000118	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000119	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000120	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000121	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000122	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000123	2017 RAM 2500 PICKUP TRUCK W/LIFTGATE	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000124	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000126	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000127	2017 RAM 2500 PICKUP TRUCK	2017-04-01	39,473.62	35,526.26	3,947.36	NEW	48
P220000129	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12

P220000130	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000131	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000132	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000133	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000134	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000135	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000136	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000137	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000138	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000139	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.49	13,852.49	-	NEW	12
P220000140	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000141	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000142	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,946.10	13,946.10	-	NEW	12
P220000143	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000144	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000145	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000146	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000147	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000150	2017 RAM 2500 PICKUP TRUCK	2020-11-03	13,852.48	13,852.48	-	NEW	12
P220000151	2018 RAM 2500 TRUCK PICKUP	2018-08-29	40,026.93	40,026.93	-	NEW	48
P220000152	2018 RAM 2500 TRUCK PICKUP	2018-08-15	40,026.93	40,026.93	-	NEW	48
P220000153	2018 RAM 2500 TRUCK PICKUP	2018-08-15	40,026.93	40,026.93	-	NEW	48
P220000154	2018 RAM 2500 TRUCK PICKUP	2018-08-14	40,026.93	40,026.93	-	NEW	48
P220000155	2018 RAM 2500 TRUCK PICKUP	2018-09-06	40,026.93	40,026.93	-	NEW	48
P220000156	2018 RAM 2500 TRUCK PICKUP	2018-08-23	40,026.93	40,026.93	-	NEW	48
P220000157	2018 RAM 2500 TRUCK PICKUP	2018-08-15	40,026.93	40,026.93	-	NEW	48
P220000158	2018 RAM 2500 TRUCK PICKUP	2018-09-06	40,026.94	40,026.94	-	NEW	48
P220000159	2018 RAM 2500 TRUCK PICKUP	2018-08-23	40,026.94	40,026.94	-	NEW	48
P220000160	2018 RAM 2500 TRUCK PICKUP	2018-08-14	40,026.93	40,026.93	-	NEW	48
P220000161	2018 RAM 2500 TRUCK PICKUP	2018-09-06	40,026.94	40,026.94	-	NEW	48
P220000162	2018 RAM 2500 TRUCK PICKUP	2018-08-21	40,404.56	40,404.56	-	NEW	48
P220000163	2018 RAM 2500 TRUCK PICKUP	2018-08-14	40,404.56	40,404.56	-	NEW	48
P220000164	2018 RAM 2500 TRUCK PICKUP	2018-08-21	40,404.55	40,404.55	-	NEW	48
P220000165	2018 RAM 2500 TRUCK PICKUP	2018-08-14	40,404.56	40,404.56	-	NEW	48
P220000166	2018 RAM 2500 TRUCK PICKUP	2018-08-23	40,404.56	40,404.56	-	NEW	48
P220000167	2018 RAM 2500 TRUCK PICKUP	2018-09-06	40,404.56	40,404.56	-	NEW	48
P220000168	2018 RAM 2500 TRUCK PICKUP	2018-08-29	40,404.56	40,404.56	-	NEW	48
P220000169	2018 RAM 2500 TRUCK PICKUP	2018-09-06	40,404.56	40,404.56	-	NEW	48
P220000170	2018 RAM 2500 TRUCK PICKUP	2018-08-15	40,404.56	40,404.56	-	NEW	48
P220000171	2018 RAM 2500 TRUCK PICKUP W/LIFTGATE	2018-08-23	40,026.93	40,026.93	-	NEW	48
P220000172	2018 RAM 2500 TRUCK PICKUP	2018-08-29	40,404.56	40,404.56	-	NEW	48
P220000175	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000176	2019 RAM 2500 TRUCK PICKUP	2019-06-27	42,760.41	38,484.37	4,276.04	NEW	48
P220000177	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000178	2019 RAM 2500 TRUCK PICKUP	2019-06-27	42,760.41	38,484.37	4,276.04	NEW	48
P220000179	2019 RAM 2500 TRUCK PICKUP	2019-06-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000180	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000181	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000182	2019 RAM 2500 TRUCK PICKUP	2019-06-27	42,760.41	38,484.37	4,276.04	NEW	48
P220000183	2019 RAM 2500 TRUCK PICKUP W/LIFTGATE	2019-06-27	45,949.01	41,354.11	4,594.90	NEW	48
P220000184	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000185	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000186	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000187	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000188	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000189	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000190	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000191	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000192	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000193	2019 RAM 2500 TRUCK PICKUP	2019-06-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000194	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000195	2019 RAM 2500 TRUCK PICKUP	2019-06-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000196	2019 RAM 2500 TRUCK PICKUP	2019-06-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000197	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000198	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000199	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000200	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000201	2020 RAM 2500 TRUCK PICKUP W/ LIFTGATE	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000202	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000203	2020 RAM 2500 TRUCK PICKUP W/ LIFTGATE	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000204	2020 RAM 2500 TRUCK PICKUP W/ LIFTGATE	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000205	2020 RAM 2500 TRUCK PICKUP W/ LIFTGATE	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000206	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000207	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000208	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000209	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000210	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000211	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000212	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	41,337.44	879.41	NEW	48
P220000214	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000215	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000216	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000217	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000218	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	41,337.44	879.41	NEW	48
P220000219	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	41,337.44	879.41	NEW	48
P220000220	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	41,337.44	879.41	NEW	48
P220000221	2020 RAM 2500 TRUCK PICKUP	2020-04-21	42,216.85	42,216.85	-	NEW	48
P220000222	2020 RAM 2500 TRUCK PICKUP	2020-04-21	42,216.85	42,216.85	-	NEW	48
P240000001	2003 CHEVROLET 2500 PICKUP TRUCK 4X4	2003-02-03	24,165.80	21,749.22	2,416.58	NEW	48
P240000003	2008 CHEVROLET 2500 PICKUP TRUCK 4X4	2011-02-02	10,243.30	9,218.97	1,024.33	NEW	12
P240000004	2008 CHEVROLET 2500 PICKUP TRUCK 4X4	2011-07-03	7,869.00	5,418.00	2,451.00	NEW	12
P240000007	2011 FORD F250 PICKUP TRUCK 4X4	2011-06-22	10,859.37	10,859.37	-	NEW	14
P240000008	2014 RAM 2500 PICKUP TRUCK 4X4	2017-05-22	13,392.57	12,053.31	1,339.26	NEW	48
P240000009	2015 RAM 2500 PICKUP TRUCK 4X4	2017-12-15	18,268.76	18,268.76	-	NEW	18
P240000010	2015 RAM 2500 PICKUP TRUCK 4X4	2017-12-15	18,846.61	18,846.61	-	NEW	18
P240000011	2015 RAM 2500 PICKUP TRUCK 4X4	2017-12-15	18,846.61	18,846.61	-	NEW	18
P240000012	2020 CHEVROLET 2500 PICKUP TRUCK 4X4	2020-04-06	45,260.24	45,260.24	-	NEW	48
VAN0000001	2016 NISSAN NVP 3500 V6 S VAN PASSENGER	2016-04-02	36,090.79	32,481.71	3,609.08	NEW	48
WRKT180002	2019 ROAD WIDENER FHDR DUAL SIDE ATTACHMENT	2019-04-24	63,880.83	63,880.83	-	NEW	48
WRKT190003	2019 AMI BKT320-42 GRAPTOR BUCKET	2019-07-10	25,773.63	25,773.63	-	NEW	48
WRKT190004	2019 AMI BKT320-42 GRAPTOR BUCKET	2019-07-10	25,773.62	25,773.62	-	NEW	48
DD35000014	2020 CATERPILLAR CB1.7 35" VIBRATORY COMPACTOR	2021-04-20	28,724.94	20,945.40	7,779.54	NEW	48
DD35000015	2020 CATERPILLAR CB1.7 35" VIBRATORY COMPACTOR	2021-04-20	28,724.94	20,945.40	7,779.54	NEW	48
DD48000019	2021 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2021-12-27	50,691.25	25,662.42	25,028.83	NEW	48
DD48000020	2021 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2021-12-27	50,691.25	25,662.42	25,028.83	NEW	48



DD48000021	2021 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2021-12-27	50,691.25	25,662.42	25,028.83	NEW	48
DD48000022	2021 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2021-12-27	50,691.25	25,662.42	25,028.83	NEW	48
DD48000023	2021 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2021-12-27	50,691.25	25,662.42	25,028.83	NEW	48
DD48000024	2021 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2021-12-27	50,691.25	25,662.42	25,028.83	NEW	48
DD51000014	2021 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2021-04-20	61,381.62	40,281.85	21,099.77	NEW	48
DD51000015	2021 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2021-04-14	61,381.62	40,281.85	21,099.77	NEW	48
DD51000016	2021 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2021-04-26	60,807.96	39,905.25	20,902.71	NEW	48
DD51000017	2021 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2021-04-26	61,381.62	40,281.85	21,099.77	NEW	48
DD51000018	2021 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2021-04-26	61,381.62	40,281.85	21,099.77	NEW	48
DD51000019	2021 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2021-04-14	61,381.62	40,281.85	21,099.77	NEW	48
JT30000041	2021 RAM 3500 TRUCK 1 TON	2021-06-16	59,589.66	42,209.30	17,380.36	NEW	48
JT40000075	2021 RAM 4500 UTILITY TRUCK	2021-06-02	67,766.50	48,001.20	19,765.30	NEW	48
JT40000076	2021 RAM 4500 UTILITY TRUCK	2021-08-25	67,766.50	43,765.80	24,000.70	NEW	48
JT40000077	2021 RAM 4500 UTILITY TRUCK	2021-06-02	67,765.53	48,000.52	19,765.01	NEW	48
JT40000078	2021 RAM 4500 UTILITY TRUCK	2021-08-25	67,766.50	43,765.80	24,000.70	NEW	48
JT40000079	2021 RAM 4500 UTILITY TRUCK	2021-06-17	67,766.50	46,589.40	21,177.10	NEW	48
JT40000080	2021 RAM 4500 UTILITY TRUCK	2021-06-16	67,766.50	46,589.40	21,177.10	NEW	48
JT40000081	2021 RAM 4500 UTILITY TRUCK	2021-06-16	67,766.50	46,589.40	21,177.10	NEW	48
JT40000082	2021 RAM 4500 UTILITY TRUCK	2021-06-17	67,766.50	46,589.40	21,177.10	NEW	48
JT40000083	2021 RAM 4500 UTILITY TRUCK	2021-06-16	67,766.50	46,589.40	21,177.10	NEW	48
P220000223	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	31,261.30	12,872.21	NEW	48
P220000224	2021 RAM 2500 TRUCK PICKUP	2021-06-23	44,133.51	30,341.85	13,791.66	NEW	48
P220000225	2021 RAM 2500 TRUCK PICKUP	2021-06-02	44,133.51	31,261.30	12,872.21	NEW	48
P220000226	2021 RAM 2500 TRUCK PICKUP	2021-06-28	44,133.51	30,341.85	13,791.66	NEW	48
P220000227	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	31,261.30	12,872.21	NEW	48
P220000228	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	31,261.30	12,872.21	NEW	48
P220000229	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	30,341.85	13,791.66	NEW	48
P220000230	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	31,261.30	12,872.21	NEW	48
P220000231	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	31,261.30	12,872.21	NEW	48
P220000232	2021 RAM 2500 TRUCK PICKUP	2021-07-13	44,133.51	30,341.85	13,791.66	NEW	48
P220000233	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	31,261.30	12,872.21	NEW	48
P220000234	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	31,261.30	12,872.21	NEW	48
P220000235	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	31,261.30	12,872.21	NEW	48
P220000236	2021 RAM 2500 TRUCK PICKUP	2021-06-28	44,133.51	31,261.30	12,872.21	NEW	48
P220000237	2021 RAM 2500 TRUCK PICKUP	2021-06-23	44,133.51	30,341.85	13,791.66	NEW	48
P220000238	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	30,341.85	13,791.66	NEW	48
P220000239	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	30,341.85	13,791.66	NEW	48
P220000240	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	31,261.30	12,872.21	NEW	48
P220000241	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	31,261.30	12,872.21	NEW	48
P220000242	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	31,261.30	12,872.21	NEW	48
P220000243	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	31,261.30	12,872.21	NEW	48
P220000244	2021 RAM 2500 TRUCK PICKUP	2021-06-23	44,133.51	30,341.85	13,791.66	NEW	48
P220000245	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	31,261.30	12,872.21	NEW	48
SPRAY00001	2021 INTEGRAL DX IDX20000 SPRAY SYSTEM W/AP10-30	2022-01-20	365,789.00	198,135.60	167,653.40	NEW	48
WRKT300007	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	25,813.80	15,488.20	NEW	48
WRKT300008	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	25,813.80	15,488.20	NEW	48
WRKT300009	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	25,813.80	15,488.20	NEW	48
WRKT300010	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	25,813.80	15,488.20	NEW	48
DD35000016	2022 CATERPILLAR CB1.7 35" VIBRATORY COMPACTOR	2022-04-28	29,706.50	14,234.47	15,472.03	NEW	48
DD35000017	2022 CATERPILLAR CB1.7 35" VIBRATORY COMPACTOR	2022-04-28	29,706.50	14,234.47	15,472.03	NEW	48
DD35000018	2022 CATERPILLAR CB1.7 35" VIBRATORY COMPACTOR	2022-08-26	31,488.36	12,464.19	19,024.17	NEW	48
JT40000084	2021 CHEVROLET 4500 UTILITY TRUCK	2022-04-01	79,118.15	39,559.96	39,559.19	NEW	48
SPRAY00002	2021 INTEGRAL DX IDX20000 SPRAY SYSTEM W/AP10-57	2022-06-08	395,872.00	181,441.26	214,430.74	NEW	48
SPRAY00003	2021 INTEGRAL DX IDX20000 SPRAY SYSTEM W/AP10-62	2022-06-08	395,872.00	181,441.26	214,430.74	NEW	48
DD35000020	2023 CATERPILLAR CB1.7 35" VIBRATORY COMPACTOR	2023-04-21	33,464.25	7,668.87	25,795.38	NEW	48
DD35000021	2023 CATERPILLAR CB1.7 35" VIBRATORY COMPACTOR	2023-04-21	33,464.25	7,668.87	25,795.38	NEW	48
DD48000027	2023 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2023-04-21	59,226.84	13,572.79	45,653.85	NEW	48
DD48000028	2023 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2023-04-21	59,226.84	13,572.79	45,653.85	NEW	48
DD48000029	2023 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2023-05-10	60,888.35	13,953.61	46,934.74	NEW	48
DD48000030	2023 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2023-05-10	60,888.35	13,953.61	46,934.74	NEW	48
DD48000031	2023 CATERPILLAR CB2.7 48" VIBRATORY COMPACTOR	2023-05-10	60,888.35	13,953.61	46,934.74	NEW	48
JT30000043	2022 RAM 3500 SRW TRUCK UTILITY SERVICE 4WD	2023-11-22	66,916.46	3,559.70	63,356.76	NEW	48
JT30000044	2022 RAM 3500 SRW TRUCK UTILITY SERVICE 4WD	2023-11-27	65,114.46	5,426.20	59,688.26	NEW	48
JT40000085	2023 RAM 4500 UTILITY TRUCK	2023-06-14	84,190.83	17,539.80	66,651.03	NEW	48
JT40000086	2023 RAM 4500 UTILITY TRUCK	2023-05-15	84,191.89	19,294.00	64,897.89	NEW	48
JT40000087	2023 RAM 4500 UTILITY TRUCK	2023-06-05	84,190.83	17,539.80	66,651.03	NEW	48
JT40000088	2023 RAM 4500 UTILITY TRUCK	2023-07-20	84,190.83	14,031.84	70,158.99	NEW	48
JT40000089	2023 RAM 4500 UTILITY TRUCK	2023-06-05	84,190.83	17,539.80	66,651.03	NEW	48
JT40000090	2022 CHEVROLET 4500 UTILITY TRUCK	2023-04-01	86,901.30	21,725.28	65,176.02	NEW	48
JT40000096	2023 CHEVROLET 4500 UTILITY TRUCK	2024-02-23	92,216.75	1,921.18	90,295.57	NEW	48
JT40000097	2023 CHEVROLET 4500 UTILITY TRUCK	2024-02-23	92,216.75	1,921.18	90,295.57	NEW	48
P140000009	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-12	60,199.17	15,049.80	45,149.37	NEW	48
P140000010	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-12	60,199.17	15,049.80	45,149.37	NEW	48
P140000011	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	14,698.08	44,094.04	NEW	48
P140000012	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	14,698.08	44,094.04	NEW	48
P140000013	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	14,698.08	44,094.04	NEW	48
P140000014	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	14,698.08	44,094.04	NEW	48
P140000015	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	14,698.08	44,094.04	NEW	48
P140000016	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	14,698.08	44,094.04	NEW	48
P140000017	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	14,698.08	44,094.04	NEW	48
P140000018	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	59,771.17	14,942.76	44,828.41	NEW	48
P140000019	2022 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	49,729.35	12,432.36	37,296.99	NEW	48
P140000020	2022 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	50,312.50	12,578.16	37,734.34	NEW	48
P140000021	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	55,427.85	13,856.88	41,570.97	NEW	48
P220000250	2024 RAM 2500 TRUCK PICKUP	2023-12-04	57,024.60	2,376.02	54,648.58	NEW	48
P220000251	2024 RAM 2500 TRUCK PICKUP	2024-01-25	57,065.80	2,377.74	54,688.06	NEW	48
P220000253	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000255	2024 RAM 2500 TRUCK PICKUP	2023-10-09	57,024.60	7,618.32	49,406.28	NEW	48
P220000256	2024 RAM 2500 TRUCK PICKUP	2024-01-25	57,065.80	2,377.74	54,688.06	NEW	48
P220000258	2024 RAM 2500 TRUCK PICKUP	2024-01-25	57,065.80	2,377.74	54,688.06	NEW	48
P220000260	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000261	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000263	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000264	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000266	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000267	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000268	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000269	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
P220000271	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.60	6,308.13	50,716.47	NEW	48
DT10000002	1987 INTERNATIONAL 4700 SINGLE AXLE FLATBED DUMP TRUCK	2001-05-01	16,735.33	12,751.33	3,984.00	NEW	30
DT10000004	1987 INTERNATIONAL 4700 SINGLE AXLE FLATBED DUMP TRUCK	2001-05-01	18,011.82	14,027.82	3,984.00	NEW	30
DT10000005	1997 INTERNATIONAL 4700 SINGLE AXLE FLATBED DUMP TRUCK	1996-07-15	8,863.49	8,067.14	896.35	NEW	72
DT10000006	1996 INTERNATIONAL 4700 SINGLE AXLE FLATBED DUMP TRUCK	1999-08-02	31,823.66	28,223.66	3,600.00	NEW	36
DT10000007	1999 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2004-02-09	15,900.00	9,929.10	5,970.90	NEW	24
DT10000008	1999 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2004-02-09	17,911.80	11,940.90	5,970.90	NEW	24

DT10000009	2004 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2004-06-21	59,855.02	53,869.52	5,985.50	NEW	72
DT10000010	2005 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2010-03-31	21,762.38	13,775.18	7,987.20	NEW	24
DT10000011	2005 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2010-03-31	20,571.77	13,025.04	7,546.73	NEW	24
DT10000013	2008 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2012-06-03	24,164.56	21,748.10	2,416.46	NEW	24
DT10000014	2008 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2012-06-03	24,164.56	21,748.10	2,416.46	NEW	24
DT10000015	2008 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2012-06-03	23,938.72	21,544.85	2,393.87	NEW	24
DT10000016	2010 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2013-09-30	34,153.14	30,737.83	3,415.31	NEW	18
DT10000017	2011 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2010-03-25	31,722.83	31,722.83	-	NEW	36
DT10000018	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-16	137,904.34	75,847.20	62,057.14	NEW	72
DT10000019	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	75,847.20	62,057.14	NEW	72
DT10000020	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	75,847.20	62,057.14	NEW	72
DT10000021	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	75,847.20	62,057.14	NEW	72
DT10000022	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	75,847.20	62,057.14	NEW	72
DT10000023	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	75,847.20	62,057.14	NEW	72
FB10000001	1998 INTERNATIONAL 4700 SINGLE AXLE FLATBED TRUCK	1997-06-09	42,694.54	38,425.09	4,269.45	NEW	72
FB10000002	1991 FORD F800 SINGLE AXLE FLATBED TRUCK	2006-04-01	8,480.00	7,632.00	848.00	USED	36
FBS1000001	1997 INTERNATIONAL 4700 SINGLE AXLE FLATBED SERVICE TRU	2001-05-01	17,902.41	13,942.41	3,960.00	NEW	30
FBS1000002	1998 KENWORTH T300 SINGLE AXLE FLATBED SERVICE TRUCK	2002-12-02	20,840.42	15,303.42	5,537.00	NEW	24
FBSW200001	2006 FREIGHTLINER M2106 FLATBED SERVICE TANDEM AXLE TR	2010-03-31	24,146.07	15,204.81	8,941.26	NEW	24
FBSW200002	2009 KENWORTH T370 FLATBED SERVICE TANDEM AXLE TRUCK	2013-02-05	23,015.57	20,714.01	2,301.56	NEW	36
FRM1000001	2007 KENWORTH T300 FORM TRUCK	2010-03-15	18,187.71	11,832.71	6,255.00	NEW	36
FTH1000001	2019 CATERPILLAR TL1055D FORKLIFT TELEHANDLER	2021-01-27	179,095.95	82,831.90	96,264.05	NEW	72
JT30000038	2013 FORD F350 UTILITY SERVICE TRUCK SRW	2017-12-15	20,333.39	20,333.39	-	NEW	24
JT30000040	2015 RAM 3500 TRUCK UTILITY SERVICE SRW	2017-12-15	22,844.97	22,844.97	-	NEW	42
MST0000011	2013 HINO 268A SERVICE TRUCK	2017-12-15	48,278.98	48,278.98	-	NEW	18
MST0000012	2013 HINO 268A SERVICE TRUCK	2017-12-15	48,278.98	48,278.98	-	NEW	18
MST0000013	2013 HINO 268A SERVICE TRUCK	2017-12-15	48,278.98	48,278.98	-	NEW	18
MST0000014	2016 HINO 268A SERVICE TRUCK	2019-10-07	54,499.08	49,049.17	5,449.91	USED	24
MST0000015	2015 HINO 268A SERVICE TRUCK	2019-10-07	54,499.08	49,049.17	5,449.91	NEW	24
MST0000016	2015 HINO 268A SERVICE TRUCK	2019-10-07	54,499.08	49,049.17	5,449.91	NEW	24
MST0000018	2019 HINO 268A-19 SERVICE TRUCK	2018-05-18	154,514.42	140,590.53	13,923.89	NEW	72
MST0000019	2019 HINO 268A-19 SERVICE TRUCK	2018-05-18	154,514.42	140,590.53	13,923.89	NEW	72
MST0000020	2019 HINO 268A-19 SERVICE TRUCK	2018-05-18	154,514.42	140,590.53	13,923.89	NEW	72
MST0000021	2019 HINO 338 TRUCK LUBE	2018-05-11	152,988.60	139,202.36	13,786.24	NEW	72
TCA0000001	1996 INTERNATIONAL 4700 CRASH ATTENUATOR TRUCK	2001-05-01	16,735.33	12,751.33	3,984.00	NEW	30
TCA0000002	1997 INTERNATIONAL 4700 CRASH ATTENUATOR TRUCK	2001-05-01	16,735.33	12,751.33	3,984.00	NEW	30
TDLR000002	2019 FORD F550 4X4 DRILL TRUCK	2021-02-23	53,393.00	24,694.17	28,698.83	NEW	72
TFW2000003	2006 FREIGHTLINER M2106 TANDEM AXLE TRUCK + WATER & FUI	2010-03-31	25,781.39	15,204.81	10,556.58	NEW	36
TKMS000001	1965 FORD C7529 TRUCK DRYER JET	2006-04-01	25,000.00	25,000.00	-	USED	24
FB10000004	2017 FORD F-650 SINGLE AXLE FLATBED TRUCK	2021-06-28	38,405.65	16,322.38	22,083.27	USED	72
MST0000022	2022 RAM 5500 SERVICE TRUCK	2022-05-12	157,356.34	45,239.85	112,116.49	NEW	72
MST0000023	2022 RAM 5500 SERVICE TRUCK	2022-05-10	157,356.34	45,239.85	112,116.49	NEW	72
AD30000001	2012 KOMATSU HM300-3 TRUCK DUMP ARTICULATED 30 TON	2016-07-01	250,000.00	225,000.00	25,000.00	USED	72
AP06000001	2014 CATERPILLAR AP255E PAVEN ASPHALT 8' TRACK	2018-04-19	34,023.08	34,023.08	(0.01)	USED	48
AP08000003	2014 CATERPILLAR AP555E PAVEN ASPHALT 8' TRACK	2020-07-29	85,478.40	85,478.40	-	NEW	36
AP08000004	2014 CATERPILLAR AP555E PAVEN ASPHALT 8' TRACK	2020-07-29	85,478.40	85,478.40	-	NEW	36
AP08000005	2015 CATERPILLAR AP555E PAVEN ASPHALT 8' TRACK	2020-07-29	104,955.90	104,955.90	-	NEW	36
AP08000006	2015 CATERPILLAR AP555E PAVEN ASPHALT 8' TRACK	2020-07-29	104,955.90	104,955.90	-	NEW	36
AP08000007	2015 CATERPILLAR AP555E PAVEN ASPHALT 8' TRACK	2016-03-25	94,860.00	94,860.00	-	NEW	36
AP08000008	2015 CATERPILLAR AP555E PAVEN ASPHALT 8' TRACK	2016-03-25	94,860.00	94,860.00	-	NEW	36
AP08000010	2017 WEILER P385B PAVEN ASPHALT 8' TRACK	2017-08-03	52,404.15	43,670.40	8,733.75	NEW	96
AP10000004	2005 BLAW KNOX PF5510 PAVEN ASPHALT 10' TRACK - REBUILD	2005-06-16	332,018.99	332,018.99	-	NEW	96
AP10000012	2013 CATERPILLAR AP1055E PAVEN ASPHALT 10' TRACK	2017-12-15	147,561.81	147,561.82	(0.01)	NEW	24
AP10000013	2013 CATERPILLAR AP1055E PAVEN ASPHALT 10' TRACK	2017-12-15	147,212.99	147,213.00	(0.01)	NEW	24
AP10000020	2015 VOGELE 5200-2I PAVEN ASPHALT 10' TRACK	2015-04-01	420,980.00	378,882.01	42,097.99	NEW	96
AP10000024	2016 CATERPILLAR AP1055F PAVEN ASPHALT 10' TRACK	2021-03-25	114,240.00	114,240.00	-	NEW	36
AP10000025	2016 CATERPILLAR AP1055F PAVEN ASPHALT 10' TRACK	2016-03-25	121,094.40	121,094.40	-	NEW	36
AP10000026	2016 CATERPILLAR AP1055F PAVEN ASPHALT 10' TRACK	2016-03-25	114,240.00	114,240.00	-	NEW	36
AP10000043	2005 BLAW KNOX PF5510 PAVEN ASPHALT 10' TRACK	2009-03-17	125,000.00	125,000.00	-	USED	48
APC0000001	1994 PAVEN ASPHALT CURB	2006-04-01	1,000.00	900.00	100.00	USED	36
ATT7713	ATTACHMENT BED WATER/FUEL	2008-04-19	55,704.62	55,704.62	-	NEW	0
BL15000001	2015 CATERPILLAR 420FS LOADER BACKHOE	2018-04-19	51,039.15	51,039.16	(0.01)	USED	72
BL15000002	2015 CATERPILLAR 420FS LOADER BACKHOE	2018-04-19	51,073.93	51,073.94	(0.01)	USED	72
BL15000003	2017 CATERPILLAR 420F2ST LOADER BACKHOE	2018-04-19	30,529.85	26,095.92	4,433.93	USED	84
BL15000004	2018 CATERPILLAR 420F2 LOADER BACKHOE	2019-08-30	5,500.00	5,500.00	-	NEW	36
BL15000005	2018 CATERPILLAR 420F2 LOADER BACKHOE	2019-12-19	24,175.26	24,175.26	-	NEW	0
BM60000001	JLG 60HA 60' BOOM LIFT	2016-07-01	4,393.00	3,953.70	439.30	USED	12
C185000003	SULLAIR 185 AIR COMPRESSOR	2000-04-01	2,300.00	2,100.00	200.00	USED	12
C185000005	1986 INGERSOLL RAND 185 AIR COMPRESSOR	2006-04-01	1,000.00	1,000.00	-	USED	36
CBRK000001	2002 ARROW HJ1350 CONCRETE BREAKER	2002-02-25	41,825.75	37,943.37	3,882.38	NEW	96
CBRK000002	2002 ARROW HJ1350 CONCRETE BREAKER	2002-04-26	58,275.00	52,447.50	5,827.50	NEW	96
CRB0000008	2017 POWER CURBER 5700-C CURB & GUTTER CONCRETE PAVE	2017-04-01	339,551.66	297,108.00	42,443.66	NEW	96
CRB0000009	2018 POWER CURBER 5700-C MAX CURB & GUTTER CONCRETE P	2018-04-01	463,440.54	347,580.72	115,859.82	NEW	96
CRB0000010	2019 POWER CURBER 5700-C CURB & GUTTER CONCRETE PAVE	2019-04-01	345,524.40	215,952.60	129,571.80	NEW	96
CRB0000011	2020 POWER CURBER 5700-D CURB & GUTTER CONCRETE PAVE	2020-03-16	343,170.40	171,585.12	171,585.28	NEW	96
CRB0000013	2021 POWER CURBER 5700-D CURB & GUTTER CONCRETE PAVE	2021-02-11	339,264.90	130,758.37	208,506.53	NEW	96
CSP0000002	2006 ETNYRE 10-20 SPREADER CHIP	2018-04-01	108,123.50	108,123.50	-	USED	48
CST3000001	1987 HYSTER C330A STATIC COMPACTOR	1987-12-10	29,744.00	26,769.60	2,974.40	NEW	96
CST3000002	1987 HYSTER C330A STATIC COMPACTOR	1987-12-10	29,744.00	26,769.60	2,974.40	NEW	96
CST3000003	1988 HYSTER C330B STATIC COMPACTOR	1988-08-23	28,860.00	25,974.00	2,886.00	NEW	96
CST3000004	1988 HYSTER C330B STATIC COMPACTOR	1988-08-23	28,860.00	25,974.00	2,886.00	NEW	96
CST3000005	HYSTER C330B STATIC COMPACTOR	2009-04-30	3,000.00	3,000.00	-	USED	24
CST3000006	HYSTER C330B STATIC COMPACTOR	2009-04-30	3,000.00	3,000.00	-	USED	24
CST3000007	HYSTER C330B STATIC COMPACTOR	2009-04-30	3,000.00	3,000.00	-	USED	24
CST3000008	1998 BOMAG BW5AS STATIC COMPACTOR	2005-03-31	5,000.00	5,000.00	-	USED	24
CST3000009	1983 HYSTER C330A STATIC COMPACTOR	2005-03-31	2,500.00	2,250.00	250.00	USED	12
CWKT110001	G & Z TC850 WATER SYSTEM ATTACHMENT BURLAP DRAG W/WC	2001-05-18	13,604.30	12,243.87	1,360.43	NEW	96
CWKT300001	GOMACO RETRACTABLE ATTACHMENT CONVEYOR W/WF2-04	1997-06-03	22,745.00	20,470.50	2,274.50	NEW	96
CWKT500003	2001 PAN HYDRAULIC VIBRATOR W/FIN-01	2001-06-14	3,591.31	3,232.18	359.13	NEW	48
CWKT600003	PARAPET ATTACHMENT MOLD W/WF2-04	2001-05-20	22,415.00	20,173.50	2,241.50	NEW	96
D090000001	2016 CATERPILLAR D4K XL DOZER	2016-04-28	121,771.74	109,594.57	12,177.17	NEW	96
D090000003	2018 CATERPILLAR D4K2 LGP DOZER	2020-04-01	19,148.92	19,148.92	-	USED	0
D105000001	2013 CATERPILLAR D5K2 LGP DOZER	2017-12-15	45,651.61	41,086.45	4,565.16	NEW	42
D105000004	2008 CATERPILLAR D5K LGP DOZER	2013-03-18	70,860.00	63,774.00	7,086.00	USED	96
D105000005	2009 CATERPILLAR D5K LGP DOZER	2013-03-18	83,580.00	75,222.00	8,358.00	USED	96
D105000006	2014 CATERPILLAR D5K2 LGP DOZER	2019-12-23	23,433.56	21,090.20	2,343.36	NEW	36
D105000007	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	106,713.64	96,042.28	10,671.36	USED	84
D105000008	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	103,010.60	92,709.54	10,301.06	USED	84
D105000009	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	102,941.29	92,647.16	10,294.13	USED	84
D105000010	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	109,873.34	98,886.01	10,987.33	USED	84
D105000011	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	118,547.46	106,692.71	11,854.75	USED	84
D105000012	2018 CATERPILLAR D5K2 LGP DOZER	2020-04-01	25,975.84	25,975.84	-	USED	48
D105000013	2015 CATERPILLAR D5K2 LGP DOZER	2019-09-30	89,880.00	61,792.50	28,087.50	USED	72
D130000001	2017 CATERPILLAR D6K2 LGP DOZER	2019-12-19	4,000.00	4,000.00	-	USED	36
D130000002	2019 CATERPILLAR D6K2 XL DOZER	2020-11-25	91,373.84	41,118.24	50,255.60	NEW	96

D18500002	2015 CATERPILLAR D6N LGP DOZER	2015-06-17	219,271.13	219,271.13	-	USED	96
D22500001	2014 CATERPILLAR D6T XL DOZER	2019-04-18	101,497.95	91,348.15	10,149.80	NEW	36
D22500002	2014 CATERPILLAR D6T XL DOZER	2019-12-23	54,390.35	48,951.32	5,439.03	NEW	36
DC2000001	2001 KENWORTH T800 TANDEM TRACTOR	2006-03-01	23,443.91	15,629.27	7,814.64	NEW	84
DC2000002	2003 KENWORTH T800 TANDEM TRACTOR	2003-04-01	89,897.66	80,907.89	8,989.77	NEW	96
DC2000003	2005 KENWORTH T800 TANDEM TRACTOR	2009-03-19	29,128.16	19,968.36	9,159.80	NEW	24
DC2000004	2004 KENWORTH T800 TANDEM TRACTOR	2004-03-15	77,633.36	69,070.39	8,562.97	NEW	96
DC2000005	2005 KENWORTH T800 TANDEM TRACTOR	2010-03-15	25,280.40	16,853.60	8,426.80	NEW	24
DC2000006	2005 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000007	2006 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000008	2007 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000009	2005 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000010	2006 KENWORTH T800 TANDEM TRACTOR	2010-03-31	28,850.52	19,862.52	8,988.00	NEW	24
DC2000011	2008 KENWORTH T800 TANDEM TRACTOR	2013-04-01	18,356.40	16,520.76	1,835.64	NEW	24
DC2000012	2008 KENWORTH T800 TANDEM TRACTOR	2013-04-01	18,356.40	16,520.76	1,835.64	NEW	24
DC2000013	2008 KENWORTH T800 TANDEM TRACTOR	2013-04-01	22,978.68	20,680.81	2,297.87	NEW	24
DC2000014	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	34,862.53	31,376.28	3,486.25	NEW	30
DC2000015	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	31,542.60	28,388.34	3,154.26	NEW	30
DC2000016	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	29,527.51	26,574.76	2,952.75	NEW	30
DC2000017	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	27,595.80	24,836.22	2,759.58	NEW	30
DC2000018	2010 KENWORTH T800 TANDEM TRACTOR	2013-09-30	33,173.92	29,856.53	3,317.39	NEW	42
DC2000019	2010 KENWORTH T800 TANDEM TRACTOR	2010-03-12	28,191.90	28,191.90	-	NEW	36
DC2000020	2010 KENWORTH T800 TANDEM TRACTOR	2010-03-12	28,191.90	28,191.90	-	NEW	36
DC2000021	2012 KENWORTH T800 TANDEM TRACTOR	2016-03-01	46,412.76	41,771.48	4,641.28	NEW	36
DC2000022	2016 CATERPILLAR CT660 TANDEM TRACTOR	2016-04-26	155,329.40	139,796.46	15,532.94	NEW	96
DC2000023	2016 CATERPILLAR CT660 TANDEM TRACTOR	2016-04-26	155,329.40	139,796.46	15,532.94	NEW	96
DC2000025	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000026	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000027	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000028	2018 KENWORTH T880 TANDEM TRACTOR	2017-05-18	160,608.54	124,973.33	35,635.21	NEW	96
DC2000029	1987 INTERNATIONAL F-9370 TANDEM TRACTOR	2006-04-01	5,830.00	5,247.00	583.00	USED	24
DC2000030	1992 INTERNATIONAL 9400SBA TANDEM TRACTOR	2006-04-01	13,780.00	13,780.00	-	USED	36
DC2000031	1993 KENWORTH T800 TANDEM TRACTOR	2006-04-01	22,790.00	20,511.00	2,279.00	USED	36
DC2000032	2001 KENWORTH T800 TANDEM TRACTOR	2006-04-01	63,600.00	57,240.00	6,360.00	USED	48
DC2000033	2002 KENWORTH T800 TANDEM TRACTOR	2006-04-01	71,190.00	64,071.00	7,119.00	USED	60
DC2000034	2002 KENWORTH T800 TANDEM TRACTOR	2006-04-01	71,550.00	64,395.00	7,155.00	USED	60
DC2000035	2004 PETERBUILT 359 TANDEM TRACTOR	2008-01-29	57,240.00	51,516.00	5,724.00	USED	48
DC2000036	1991 KENWORTH W900 TANDEM TRACTOR	2009-03-16	8,480.00	7,632.00	848.00	USED	12
DC2000037	1999 MACK CL713 TANDEM TRACTOR	2009-03-16	8,480.00	7,632.00	848.00	USED	12
DC2000038	1987 INTERNATIONAL F-9370 TANDEM TRACTOR	2005-03-31	3,312.50	2,981.25	331.25	USED	24
DC2000039	2015 CATERPILLAR CT660L TANDEM TRACTOR	2016-03-01	171,877.16	154,689.44	17,187.72	NEW	96
DC2000040	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000043	2022 KENWORTH T880 TANDEM TRACTOR	2021-02-25	168,312.76	58,383.41	109,929.35	NEW	96
DC2000044	2022 KENWORTH T880 TANDEM TRACTOR	2021-02-22	168,312.76	58,383.41	109,929.35	NEW	96
DC2000045	2022 KENWORTH T880 TANDEM TRACTOR	2021-02-22	168,312.76	58,383.41	109,929.35	NEW	96
DC3000001	2011 KENWORTH T800 TRIAXLE TRACTOR	2010-03-12	39,641.25	39,641.25	-	NEW	36
DCW2000001	1987 INTERNATIONAL 9200 TANDEM TRACTOR + WATER	2001-05-01	23,150.99	16,020.77	7,130.12	NEW	30
DCW2000002	1988 KENWORTH T800B TANDEM TRACTOR + WATER	2002-06-03	34,281.78	32,881.78	1,400.00	NEW	36
DCW2000003	1988 KENWORTH T800B TANDEM TRACTOR + WATER	2002-06-03	34,281.78	25,732.78	8,549.00	NEW	36
DCW2000004	1988 KENWORTH T800B TANDEM TRACTOR + WATER	2002-06-03	34,281.78	25,732.78	8,549.00	NEW	36
DCW2000005	1999 KENWORTH T800B TANDEM TRACTOR + WATER	2004-02-16	21,066.47	10,597.10	10,469.37	NEW	24
DCW3000001	1995 WHITE WH65T TRI AXLE TRACTOR + WATER	1995-05-01	83,758.84	75,382.95	8,375.89	NEW	96
DCW3000002	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2000-02-16	40,535.84	32,099.26	8,436.58	NEW	36
DCW3000003	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2000-02-16	40,615.86	32,099.26	8,516.60	NEW	36
DCW3000004	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2001-05-01	27,596.52	20,250.89	7,345.63	NEW	30
DCW3000005	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2001-05-01	27,912.88	20,250.89	7,661.99	NEW	30
DCW3000006	2004 KENWORTH T800 TRI AXLE TRACTOR + WATER	2004-03-16	98,058.95	87,573.95	10,485.00	NEW	96
DCW3000007	2006 KENWORTH T800 TRI AXLE TRACTOR + WATER	2010-03-15	32,086.22	21,047.41	11,038.81	NEW	24
DCW3000008	2010 KENWORTH T800 TRI AXLE TRACTOR + WATER	2010-03-01	37,123.93	35,042.65	2,081.28	NEW	36
DD4800001	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD4800002	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,589.21	38,330.29	4,258.92	NEW	48
DD4800003	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,589.21	38,330.29	4,258.92	NEW	48
DD4800004	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD4800005	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD4800006	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,589.21	38,330.29	4,258.92	NEW	48
DD4800007	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD4800008	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD4800009	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD4800010	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD4800011	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD4800012	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD4800013	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD4800014	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,589.21	38,330.29	4,258.92	NEW	48
DD4800015	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD4800016	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2016-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD4800017	2017 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2018-05-24	42,574.90	38,317.41	4,257.49	NEW	48
DD4800018	2005 CATERPILLAR 224 48" VIBRATORY COMPACTOR	2009-03-16	15,800.00	15,800.00	-	USED	24
DD5100001	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,168.34	50,551.51	5,616.83	NEW	48
DD5100002	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,698.23	51,028.41	5,669.82	NEW	48
DD5100003	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,168.34	50,551.51	5,616.83	NEW	48
DD5100004	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,698.23	51,028.41	5,669.82	NEW	48
DD5100005	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,698.23	51,028.41	5,669.82	NEW	48
DD5100006	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,698.23	51,028.41	5,669.82	NEW	48
DD5100007	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	56,168.34	50,551.51	5,616.83	NEW	48
DD5100008	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	56,698.23	51,028.41	5,669.82	NEW	48
DD5100009	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	56,698.23	51,028.41	5,669.82	NEW	48
DD5100010	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	56,168.34	50,551.51	5,616.83	NEW	48
DD5100011	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2017-08-03	18,182.80	16,364.52	1,818.28	USED	48
DD5900001	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-05-24	123,847.15	82,435.97	41,411.18	NEW	96
DD5900002	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-07-17	123,847.15	80,113.83	43,733.32	NEW	96
DD5900003	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-07-17	123,847.15	80,113.83	43,733.32	NEW	96
DD5900004	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-06-03	123,847.15	81,274.90	42,572.25	NEW	96
DD5900005	2019 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2019-05-24	123,847.15	67,342.06	56,505.09	NEW	96
DD5900006	2020 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2020-11-25	101,147.36	37,930.40	63,216.96	NEW	96
DD5900007	2020 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2020-11-25	102,101.59	38,288.00	63,813.59	NEW	96
DD5900008	2020 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2020-11-25	102,101.59	38,288.00	63,813.59	NEW	96
DD6600005	2018 CATERPILLAR CB10 67" VIBRATORY COMPACTOR	2018-08-30	21,924.60	21,924.60	-	NEW	36
DD6600006	2018 CATERPILLAR CB10 67" VIBRATORY COMPACTOR	2019-08-30	6,000.00	6,000.00	-	NEW	36
DD7800005	2007 HAMM HD120V 78" VIBRATORY COMPACTOR	2007-04-24	137,749.50	123,974.55	13,774.95	NEW	96
DD7800006	2007 HAMM HD120V 78" VIBRATORY COMPACTOR	2007-04-25	137,749.50	123,974.55	13,774.95	NEW	96
DD7800007	2008 CATERPILLAR CB54DXW 78" VIBRATORY COMPACTOR	2010-02-01	56,068.00	44,568.00	11,500.00	NEW	24
DD7800020	2014 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	92,807.05	83,346.35	9,260.70	USED	72
DD7800021	2011 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	82,735.22	74,461.70	8,273.52	USED	36
DD7800022	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2017-08-03	19,897.85	14,923.20	4,974.65	USED	96
DD7800023	2010 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	49,480.71	44,532.64	4,948.07	USED	24

DD78000024	2011 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	81,058.58	72,952.72	8,105.86	USED	36
DD78000025	2014 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	79,705.46	71,734.91	7,970.55	USED	72
DD78000028	2011 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-06-17	53,201.72	47,881.55	5,320.17	USED	36
DD78000027	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,749.60	128,917.85	15,831.75	NEW	96
DD78000028	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	143,396.80	127,712.85	15,684.15	NEW	96
DD78000029	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,749.60	128,917.85	15,831.75	NEW	96
DD78000030	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	143,373.48	127,691.75	15,681.73	NEW	96
DD78000031	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2017-08-03	26,002.48	23,402.23	2,600.25	USED	72
DD78000032	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,749.60	128,917.85	15,831.75	NEW	96
DD78000033	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,749.60	128,917.85	15,831.75	NEW	96
DD78000034	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2017-08-03	22,547.55	20,292.80	2,254.75	USED	72
DD78000035	2016 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2017-08-03	50,892.04	43,621.60	7,270.44	USED	84
DD78000036	2016 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2017-08-03	49,782.61	42,670.60	7,112.01	USED	84
DD78000037	2014 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2018-04-19	1,274.08	1,274.08	-	USED	48
DD78000038	2014 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2018-04-19	21,148.84	21,148.84	-	USED	48
DD78000039	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	105,190.06	80,958.84	24,231.22	USED	84
DD78000040	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	103,907.80	79,971.90	23,935.90	USED	84
DD78000041	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	109,525.66	84,295.79	25,229.87	USED	84
DD78000042	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	143,648.86	110,558.19	33,090.67	USED	84
DD78000043	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	144,978.29	111,581.34	33,396.95	USED	84
DD78000044	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	152,169.55	117,116.09	35,053.46	USED	84
DD78000045	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	156,790.68	120,672.70	36,117.98	USED	84
DD78000046	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	153,568.85	118,192.98	35,375.87	USED	84
DD78000047	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2018-04-30	158,529.53	122,011.03	36,518.50	USED	84
DD78000048	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2018-04-27	109,275.89	84,298.32	24,977.57	USED	84
DD78000049	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2018-04-27	109,296.22	84,314.16	24,982.06	USED	84
DD78000050	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2018-04-27	104,686.66	80,758.08	23,928.58	USED	84
DD78000051	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2018-04-27	108,989.13	84,077.28	24,911.85	USED	84
DD84000003	2015 CATERPILLAR CB64 84" VIBRATORY COMPACTOR	2018-04-19	16,735.07	16,735.07	-	USED	60
DD84000004	2015 CATERPILLAR CB64 84" VIBRATORY COMPACTOR	2018-04-19	39,651.14	39,651.14	-	USED	60
DD84000005	2013 HAMM HD140 84" VIBRATORY COMPACTOR	2018-04-30	15,762.05	15,762.05	-	USED	36
DD84000009	2019 CATERPILLAR CB68B 84" VIBRATORY COMPACTOR	2020-11-25	134,618.16	50,482.00	84,136.16	NEW	96
DD84000010	2019 CATERPILLAR CB68B 84" VIBRATORY COMPACTOR	2020-11-25	116,074.72	43,528.00	72,546.72	NEW	96
DD84000011	2019 CATERPILLAR CB16 84" VIBRATORY COMPACTOR	2020-11-25	125,421.26	47,032.80	78,388.46	NEW	96
DDC5100001	2019 CATERPILLAR CC34B 51" VIBR COMBO COMPACTOR	2019-10-04	58,392.04	52,552.84	5,839.20	NEW	48
DIS1000002	1996 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DIS1000003	1996 FORD F800 SINGLE AXLE DISTRIBUTOR VRAM TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DIS1000004	1996 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,333.94	26,362.94	6,971.00	NEW	30
DIS1000006	1996 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,333.94	26,362.94	6,971.00	NEW	30
DIS1000007	1996 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DIS1000008	1996 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DIS1000009	1996 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,333.94	26,362.94	6,971.00	NEW	30
DIS1000010	1996 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	1997-09-03	37,592.40	29,727.90	7,864.50	NEW	96
DIS1000012	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-07-02	41,179.61	33,529.61	7,650.00	NEW	48
DIS1000013	1999 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2004-02-09	21,200.00	13,100.00	8,100.00	NEW	24
DIS1000014	2000 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2005-02-01	31,361.44	22,561.44	8,800.00	NEW	24
DIS1000015	2001 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2006-04-30	27,379.80	27,379.80	-	NEW	36
DIS1000016	2011 KENWORTH T370 SINGLE AXLE DISTRIBUTOR TRUCK	2010-03-25	44,375.36	44,375.36	-	NEW	36
DIS1000017	2012 KENWORTH T370 SINGLE AXLE DISTRIBUTOR TRUCK	2016-03-01	55,643.93	50,079.54	5,564.39	NEW	36
DIS1000019	2002 KENWORTH T300 SINGLE AXLE DISTRIBUTOR TRUCK	2006-04-01	66,250.00	59,825.00	6,425.00	USED	60
DIS1000020	2005 INTERNATIONAL 7300 SFA SINGLE AXLE DISTRIBUTOR TRUCK	2009-03-16	63,600.00	57,240.00	6,360.00	USED	60
DIS1000021	1999 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2009-03-16	10,600.00	9,540.00	1,060.00	USED	12
DIS1000022	2003 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2009-03-16	31,800.00	28,620.00	3,180.00	USED	24
DIS2000001	2008 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-03-05	28,961.74	26,065.57	2,896.17	NEW	24
DIS2000002	2008 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-03-05	28,961.74	26,065.57	2,896.17	NEW	24
DIS2000003	2009 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-09-30	28,292.80	25,463.60	2,829.20	NEW	36
DIS2000004	2010 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-09-30	55,711.46	50,140.32	5,571.14	NEW	42
DIS2000005	2010 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-09-30	56,237.04	50,613.34	5,623.70	NEW	42
DIS2000006	2014 CATERPILLAR CT660S TANDEM AXLE DISTRIBUTOR TRUCK	2017-12-27	115,031.25	103,419.61	11,611.64	NEW	54
DIS2000007	2014 CATERPILLAR CT660S TANDEM AXLE DISTRIBUTOR TRUCK	2017-12-27	116,116.44	104,613.32	11,503.12	NEW	54
DIS2000008	2018 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2017-06-04	215,510.16	165,673.62	49,836.54	NEW	96
DIS2000009	2018 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2017-06-04	215,510.16	165,673.62	49,836.54	NEW	96
DIS2000010	2018 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2017-06-04	215,510.16	165,673.62	49,836.54	NEW	96
DIS2000011	2019 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2018-07-23	211,926.79	151,705.89	60,220.90	NEW	96
DIS2000012	2019 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2018-07-23	211,926.79	151,705.89	60,220.90	NEW	96
DIS2000013	2020 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2019-06-25	224,072.65	119,738.76	104,333.89	NEW	96
DIS2000014	2020 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2019-06-25	224,072.65	133,043.13	91,029.52	NEW	96
DIS2000015	2021 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2020-08-03	231,973.73	93,514.25	138,459.48	NEW	96
DIS2000016	2021 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2020-08-03	230,102.39	92,760.03	137,342.36	NEW	96
DT10000012	2002 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2006-04-01	70,320.30	62,010.00	8,310.30	USED	60
DT20000001	1998 KENWORTH T300 TANDEM AXLE DUMP TRUCK	2001-07-02	42,770.47	35,874.47	6,896.00	NEW	48
DT20000003	1999 KENWORTH T300 TANDEM AXLE DUMP TRUCK	2004-02-09	22,396.75	15,119.85	7,276.90	NEW	24
DT20000004	1998 FORD 8000 TANDEM AXLE DUMP TRUCK	2000-04-01	55,800.00	50,800.00	5,000.00	USED	78
DT20000005	1981 FORD L9000 TANDEM AXLE DUMP TRUCK	2015-05-02	10,500.00	10,500.00	-	USED	36
DT20000008	1986 INTERNATIONAL F-1954 TANDEM AXLE DUMP TRUCK	2006-04-01	5,300.00	4,770.00	530.00	USED	24
DT20000009	1987 INTERNATIONAL F-1954 TANDEM AXLE DUMP TRUCK	2006-04-01	10,600.00	9,540.00	1,060.00	USED	36
DT20000010	2002 KENWORTH T300 TANDEM AXLE DUMP TRUCK	2006-04-01	47,700.00	42,930.00	4,770.00	USED	60
DT20000011	1999 STERLING L8513 TANDEM AXLE DUMP TRUCK	2006-04-01	45,050.00	40,545.00	4,505.00	USED	48
DT20000014	1991 INTERNATIONAL 4900 TANDEM AXLE DUMP TRUCK	2005-03-31	7,089.28	6,380.35	708.93	USED	24
DT20000015	1993 INTERNATIONAL F-4900 TANDEM AXLE DUMP TRUCK	2005-03-31	8,149.28	7,334.35	814.93	USED	30
DT30000001	2001 KENWORTH T800 TRI AXLE DUMP TRUCK	2005-02-01	40,908.91	29,768.91	11,140.00	NEW	24
DT30000002	2001 KENWORTH T800 TRI AXLE DUMP TRUCK	2005-02-01	40,908.91	29,768.91	11,140.00	NEW	24
DT30000003	2001 KENWORTH T800 TRI AXLE DUMP TRUCK	2005-02-01	40,908.91	29,768.91	11,140.00	NEW	24
DT30000004	2008 KENWORTH T800 TRI AXLE DUMP TRUCK	2013-04-01	28,896.00	24,206.40	2,689.60	NEW	24
DT30000005	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	164,600.00	148,140.00	16,460.00	NEW	96
DT30000006	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	167,900.00	151,110.00	16,790.00	NEW	96
DT30000007	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	167,500.00	150,750.00	16,750.00	NEW	96
DT30000008	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	168,150.00	151,335.00	16,815.00	NEW	96
DT30000009	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	167,250.00	150,525.00	16,725.00	NEW	96
DT30000010	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	167,762.00	150,985.80	16,776.20	NEW	96
DT30000011	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	167,550.00	150,795.00	16,755.00	NEW	96
DT30000012	2016 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	167,400.00	150,660.00	16,740.00	NEW	96
DT30000013	2013 CATERPILLAR CT660 TRI AXLE DUMP TRUCK	2016-04-26	120,548.40	108,493.56	12,054.84	USED	60
DT30000014	2016 CATERPILLAR CT660 TRI AXLE DUMP TRUCK	2017-04-01	105,513.60	94,962.24	10,551.36	USED	84
DT30000015	2017 CATERPILLAR CT660S TRI AXLE DUMP TRUCK	2017-04-01	163,531.64	128,781.24	34,750.40	NEW	96
DT30000016	2017 CATERPILLAR CT660S TRI AXLE DUMP TRUCK	2017-04-01	163,531.64	128,781.24	34,750.40	NEW	96
DT30000017	1994 FORD LT8000 TRI AXLE DUMP TRUCK	2008-04-01	28,500.00	23,850.00	2,650.00	USED	36
DT40000001	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,694.20	11,347.10	NEW	36
DT40000002	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,694.20	11,347.10	NEW	36
DT40000003	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,694.20	11,347.10	NEW	36
DT40000004	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2006-03-01	34,041.30	22,694.20	11,347.10	NEW	36
DT40000005	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2006-03-01	34,041.30	22,694.20	11,347.10	NEW	36
DT40000006	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2006-03-01	34,041.30	22,694.20	11,347.10	NEW	36
DT40000007	2004 KENWORTH T800 QUAD AXLE DUMP TRUCK	2004-04-01	120,729.10	107,492.99	13,236.11	NEW	96
DT40000008	2005 KENWORTH T800 QUAD AXLE DUMP TRUCK	2010-03-31	41,689.36	28,899.36	12,790.00	NEW	24

DT40000009	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000010	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000011	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000012	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000013	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000014	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000015	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000016	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000017	2012 KENWORTH T800 QUAD AXLE DUMP TRUCK	2016-03-01	60,243.87	54,219.48	6,024.39	NEW	36
DT40000018	2012 KENWORTH T800 QUAD AXLE DUMP TRUCK	2016-03-01	60,243.87	54,219.48	6,024.39	NEW	36
DT40000019	2012 KENWORTH T800 QUAD AXLE DUMP TRUCK	2016-03-01	60,243.87	54,219.48	6,024.39	NEW	36
DT40000020	2017 KENWORTH T880 QUAD AXLE DUMP TRUCK	2016-02-29	183,196.00	164,876.40	18,319.60	NEW	96
DT40000021	2014 CATERPILLAR CT660 QUAD AXLE DUMP TRUCK	2018-04-01	90,950.00	90,950.00	-	USED	48
DT40000022	2019 KENWORTH T880 QUAD AXLE DUMP TRUCK	2018-07-23	185,701.00	132,932.55	52,768.45	NEW	96
EX08000001	2016 CATERPILLAR 308E2 8 METRIC TON EXCAVATOR	2017-04-01	85,392.25	76,853.03	8,539.22	USED	84
EX08000002	2016 CATERPILLAR 308E2 TC 8 METRIC TON EXCAVATOR	2017-04-01	81,820.14	73,638.13	8,182.01	USED	84
EX08000003	2020 CATERPILLAR 308CR-07A 8 METRIC TON EXCAVATOR	2020-11-25	102,617.48	38,481.60	64,135.88	NEW	96
EX08000004	2020 CATERPILLAR 308CR-07A 8 METRIC TON EXCAVATOR	2020-11-25	103,100.90	38,862.80	64,238.10	NEW	96
EX08000005	2020 CATERPILLAR 308CR-07A 8 METRIC TON EXCAVATOR	2020-11-25	102,747.45	38,530.40	64,217.05	NEW	96
EX13000001	2004 CATERPILLAR 312CL 13 METRIC TON EXCAVATOR	2005-03-31	85,000.00	76,500.00	8,500.00	USED	96
EX15000001	2013 CATERPILLAR 314ELCR 15 METRIC TON EXCAVATOR	2013-09-27	185,071.94	185,071.94	-	USED	96
EX15000002	2015 CATERPILLAR 314EL TC 15 METRIC TON EXCAVATOR	2018-04-27	59,397.86	59,397.86	-	USED	60
EX23000001	2013 CATERPILLAR 320EL 23 METRIC TON EXCAVATOR	2016-08-01	106,623.27	95,960.94	10,662.33	NEW	60
EX23000002	2013 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-08-01	112,122.76	100,910.48	11,212.28	NEW	60
EX23000003	2013 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-08-01	104,493.47	94,044.12	10,449.35	NEW	60
EX23000004	2014 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-04-26	167,349.13	150,614.22	16,734.91	USED	72
EX23000005	2014 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-04-26	167,949.84	151,154.86	16,794.98	USED	72
EX23000006	2016 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2018-04-19	8,255.61	8,255.61	-	USED	72
EX23000009	2017 CATERPILLAR 323FL 23 METRIC TON EXCAVATOR	2019-01-01	25,688.55	17,340.04	8,348.51	USED	0
EX23000010	2019 CATERPILLAR 323-07B TC 23 METRIC TON EXCAVATOR	2020-11-25	133,564.49	50,086.80	83,477.69	NEW	96
EX23000011	2019 CATERPILLAR 323-07B TC 23 METRIC TON EXCAVATOR	2020-11-25	138,275.08	51,853.20	86,421.88	NEW	96
EX23000012	2019 CATERPILLAR 323-07B TC 23 TON EXCAVATOR	2020-11-25	138,175.13	51,815.60	86,359.53	NEW	96
EX40000001	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR LONG RE	2018-08-01	152,777.96	137,500.16	15,277.80	NEW	60
EX40000002	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2018-08-01	152,478.65	137,230.79	15,247.86	NEW	60
EX40000003	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2018-08-01	152,495.15	137,245.64	15,249.51	NEW	60
EX40000004	2014 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2019-12-23	54,143.74	48,729.37	5,414.37	NEW	36
EX40000005	2014 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2019-12-23	57,837.89	52,054.10	5,783.79	NEW	36
EX40000006	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2016-02-01	210,148.00	189,133.20	21,014.80	USED	72
EX40000010	2015 CATERPILLAR 328DLR 40 METRIC TON EXCAVATOR W/HL	2018-04-18	6,976.09	6,976.09	-	USED	60
EX40000013	2018 CATERPILLAR 336F 40 METRIC TON EXCAVATOR	2019-01-01	77,015.14	51,985.08	25,030.06	USED	0
EX40000014	2015 CATERPILLAR 328DLR 40 METRIC TON EXCAVATOR	2020-03-05	175,000.00	157,500.00	17,500.00	USED	0
EX50000001	2013 CATERPILLAR 349EL 50 METRIC TON EXCAVATOR	2019-12-23	68,114.86	61,303.37	6,811.49	NEW	36
EX50000002	2013 CATERPILLAR 349EL 50 METRIC TON EXCAVATOR	2019-12-23	79,418.40	71,476.56	7,941.84	NEW	36
EX50000004	2019 CATERPILLAR 349FL 50 METRIC TON EXCAVATOR	2020-11-25	391,526.58	146,822.40	244,704.18	NEW	96
EX50000005	2019 CATERPILLAR 349FL 50 METRIC TON EXCAVATOR	2020-11-25	391,526.58	146,822.40	244,704.18	NEW	96
FIN0000001	1995 GOMACO C-450-X-72 DECK FINISHER	1995-04-26	36,870.75	33,182.95	3,687.80	NEW	96
FIN0000002	2016 CMI BID-WELL 3600 DECK FINISHER	2016-03-29	168,888.44	168,888.44	-	NEW	96
FKL0000001	1984 ALLIS CHALMERS 706C FORKLIFT	1984-02-28	21,997.50	19,797.75	2,199.75	NEW	96
FKL0000003	2002 CASE 586G FORKLIFT	2002-04-23	22,832.72	18,627.72	4,205.00	NEW	96
FRK4000001	GEHL ATTACHMENT FORKS SKID STEER	2000-04-01	400.00	-	400.00	USED	60
FUEL6866	FUEL TANKS W/6578 DUMP TRK	2018-11-21	5,999.45	5,399.50	599.95	NEW	0
GEN0000001	1976 CATERPILLAR 3304T GENERATOR 80 KW	1978-04-21	10,413.52	10,413.52	-	NEW	96
GEN0000002	1978 CATERPILLAR D353PCTA GENERATOR	1978-03-06	38,734.50	38,734.50	-	NEW	96
GEN0000005	CATERPILLAR 3406B GENERATOR	1995-07-29	15,000.00	13,500.00	1,500.00	USED	96
HDG2000001	1987 TALBERT TDW-80K-HRG-RA-1T LOWBOY TRAILER	1987-05-28	40,415.58	36,374.02	4,041.56	NEW	96
HDG2000002	1994 TALBERT TDW-30-HRG LOWBOY TRAILER	1996-07-15	6,249.49	5,624.54	624.95	NEW	96
HDG2000003	1996 TALBERT TDW-30-HRG-1-T1-RP LOWBOY TRAILER	2001-05-01	15,137.14	11,533.14	3,604.00	NEW	30
HDG2000004	1997 TALBERT TDW-30-HRG-1-T1-RP LOWBOY TRAILER	1997-04-10	37,667.55	33,900.79	3,766.76	NEW	96
HDG2000005	1997 TALBERT TDW-30-HRG-1-T1-RP LOWBOY TRAILER	1997-04-10	37,667.55	33,900.79	3,766.76	NEW	96
HDG2000006	1993 ROGERS CTWH40DSF22-67-R20 LOWBOY TRAILER	2008-04-01	19,080.00	17,172.00	1,908.00	USED	48
HDG3000001	1991 TALBERT T3DW-40-HRG-R-1-T1 LOWBOY TRAILER	1991-04-22	52,180.35	46,962.31	5,218.04	NEW	96
HDG3000002	1995 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	1995-05-19	49,234.98	48,458.76	776.22	NEW	96
HDG3000003	1995 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	1995-05-19	10,296.02	9,266.42	1,029.60	NEW	96
HDG3000004	1996 TALBERT T3DW-40-HRG-RA-1-T1 LOWBOY TRAILER	2001-05-01	21,211.01	16,161.01	5,050.00	NEW	30
HDG3000005	1996 TALBERT T3DW-50HRG-RA-1-T1 LOWBOY TRAILER	2001-05-01	21,211.01	16,161.01	5,050.00	NEW	30
HDG3000006	1996 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	2001-05-01	18,298.76	13,982.76	4,316.00	NEW	30
HDG3000007	1996 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	2001-05-01	18,298.76	13,982.76	4,316.00	NEW	30
HDG3000008	2002 TALBERT T3W-45-HRG-RA-1-T1 LOWBOY TRAILER	2007-04-18	17,022.22	11,348.14	5,674.08	NEW	36
HDG3000009	2004 TALBERT T3DW-45-HRG-RA-1-T1 LOWBOY TRAILER	2009-03-19	17,022.22	11,669.32	5,352.90	NEW	24
HDG3000010	2005 ETYNRE RTN45TD3 LOWBOY TRAILER	2010-03-31	16,411.55	11,468.55	4,943.00	NEW	24
HDG3000011	2009 ETYNRE RTN55 LOWBOY TRAILER	2009-04-01	24,012.41	24,012.41	-	NEW	36
HDG3000012	2010 ETYNRE RTN45TD3 LOWBOY TRAILER	2010-03-15	20,223.00	20,223.00	-	NEW	36
HDG3000013	2016 TRAIL KING TK110 LOWBOY TRAILER	2015-08-04	82,607.73	74,346.96	8,260.77	NEW	96
HDG3000014	2016 TRAIL KING TK110 LOWBOY TRAILER	2015-08-04	82,607.73	74,346.96	8,260.77	NEW	96
HDG3000015	2016 TRAIL KING TK110HDG LOWBOY TRAILER	2015-08-04	83,309.09	74,978.18	8,330.91	NEW	96
HDG3000016	2008 TALBERT T-4-DW-50SA-HR6 LOWBOY TRAILER	2015-09-01	44,520.00	40,068.00	4,452.00	USED	48
HDG3000017	1997 TALBERT LOWBOY TRAILER	2005-03-31	14,906.78	13,416.10	1,490.68	USED	60
HDG3000018	2017 XL TRAILER XL110 LOWBOY TRAILER	2019-06-03	81,616.15	44,378.70	37,237.45	USED	0
HDG4000001	2001 TRAIL EZE LOWBOY TRAILER	2005-03-31	27,560.00	24,804.00	2,756.00	USED	60
HEV0000001	2016 CATERPILLAR CT660L SBA TRUCK HYDROVAC	2018-02-01	360,025.80	250,673.40	109,352.40	USED	96
HST2000001	2012 TRAIL KING TK70HT LOWBOY	2018-07-24	32,100.00	28,890.00	3,210.00	USED	48
HST2000002	2012 TRAIL KING TK70HT LOWBOY	2018-07-24	32,100.00	28,920.00	3,180.00	USED	48
MG20000001	1975 CATERPILLAR 120G GRADER	2005-03-31	16,875.00	15,187.50	1,687.50	USED	36
MG40000002	2007 CATERPILLAR 140H GRADER	2007-04-01	252,346.78	227,112.10	25,234.68	NEW	96
MG40000003	2014 CATERPILLAR 140M2 GRADER	2019-12-23	62,618.22	56,356.40	6,261.82	NEW	36
MG40000004	2011 CATERPILLAR 160M AWD GRADER	2018-04-19	496.13	496.13	-	USED	24
MG40000005	1979 CATERPILLAR 140G GRADER	2006-04-01	40,000.00	36,000.00	4,000.00	USED	60
MG40000006	1979 CATERPILLAR 14G GRADER	2005-03-31	20,188.00	18,169.20	2,018.80	USED	36
MG40000007	1990 CATERPILLAR 140G GRADER	2005-03-31	28,125.00	25,312.50	2,812.50	USED	36
MG40000008	1993 CATERPILLAR 140G GRADER	2005-03-31	61,500.00	55,350.00	6,150.00	USED	48
MG40000009	2000 CATERPILLAR 160H GRADER	2005-03-31	101,000.00	90,900.00	10,100.00	USED	96
MG40000010	2016 CATERPILLAR 140M3 MOTOR GRADER	2020-04-01	50,834.59	50,834.59	-	NEW	0
MJS0000005	2017 CIMLINE M1DH ASPHALT JOINT SEALER	2017-04-01	46,587.80	46,587.80	-	USED	60
MJS0000006	2017 CIMLINE M1DH ASPHALT JOINT SEALER	2017-04-01	46,587.80	46,587.80	-	NEW	60
MJS0000007	2019 CIMLINE M4DHP JOINT SEALER DW	2019-12-04	51,376.67	44,526.56	6,850.11	USED	60
MM05000001	2001 WIRTGEN W500 MILLING MACHINE	2005-03-01	47,500.00	42,750.00	4,750.00	USED	72
MST0000017	1998 FREIGHTLINER FL60 SERVICE TRUCK	2016-07-01	15,000.00	13,500.00	1,500.00	USED	12
MTA0000001	2013 WEILER E2850 ASPHALT TRANSFER VEHICLE	2017-12-15	171,415.61	171,415.61	-	NEW	42
MTA0000002	2011 WEILER E2850 ASPHALT TRANSFER VEHICLE	2017-12-15	142,834.02	142,834.02	-	USED	42
MTA0000003	2012 WEILER E2850 ASPHALT TRANSFER VEHICLE	2019-12-23	75,039.06	75,039.06	-	USED	36
MTA0000004	2012 WEILER E2850 ASPHALT TRANSFER VEHICLE	2019-12-23	65,520.38	65,520.38	-	USED	36
MTA0000005	2015 WEILER E2850 ASPHALT TRANSFER VEHICLE	2015-04-08	519,680.31	519,680.31	-	NEW	96
MTA0000006	2015 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-04-28	408,428.15	408,428.15	-	NEW	84
MTA0000008	2015 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-04-27	499,455.56	499,455.56	-	NEW	96
MTA0000009	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-05-26	499,455.56	494,252.70	5,202.86	NEW	96

MTA0000010	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-05-26	499,455.56	494,252.70	5,202.86	NEW	96
MTA0000016	2019 WEILER E1650B ASPHALT TRANSFER VEHICLE	2020-11-25	212,880.98	88,700.40	124,180.58	NEW	96
MTC0000001	1994 CMI MTP400CP CONCRETE TRANSFER VEHICLE	1994-08-09	199,680.00	179,694.00	19,986.00	NEW	96
MTC0000002	1995 CMI MTP400CP CONCRETE TRANSFER VEHICLE	1995-04-21	243,376.79	230,072.37	13,304.42	NEW	96
MTC0000003	1995 CMI MTP400CP CONCRETE TRANSFER VEHICLE	2001-11-05	85,746.82	66,743.92	19,003.00	NEW	24
MT00000004	2011 GOMACO RTP-500 CONCRETE TRANSFER VEHICLE	2018-02-22	107,025.00	107,025.00	-	NEW	36
OD68000001	2019 CATERPILLAR CB10 66" VIBRATORY COMPACTOR OSCILL	2020-11-25	110,437.32	41,414.00	69,023.32	NEW	96
OD68000002	2019 CATERPILLAR CB10 66" VIBRATORY COMPACTOR OSCILL	2020-11-25	111,450.55	41,794.00	69,656.55	NEW	96
OD68000003	2015 CATERPILLAR CB54B 66" VIBRATORY COMPACTOR OSCILL	2018-04-30	123,157.97	110,842.17	12,315.80	USED	60
OD780000007	2015 HAMM HD120IVO 78" VIBRATORY COMPACTOR	2018-04-30	28,417.09	28,417.09	-	USED	60
OD780000018	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	99,683.45	80,535.58	NEW	96
OD780000019	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	99,683.45	80,535.58	NEW	96
OD780000020	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	99,683.45	80,535.58	NEW	96
OD780000021	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	99,683.45	80,535.58	NEW	96
OD780000022	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	185,435.28	102,569.14	82,866.14	NEW	96
OD780000023	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	185,435.28	102,569.14	82,866.14	NEW	96
OD780000024	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	102,569.14	82,866.14	NEW	96
OD780000025	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	102,569.14	82,866.14	NEW	96
OD780000026	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	100,830.68	84,604.60	NEW	96
OD780000027	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	100,830.68	84,604.60	NEW	96
OD840000001	2019 CATERPILLAR CB16 84" VIBRATORY COMPACTOR	2020-11-25	153,318.93	57,494.80	95,824.13	NEW	96
OD840000002	2019 CATERPILLAR CB16 84" VIBRATORY COMPACTOR OSCILL	2020-11-25	153,317.45	57,494.00	95,823.45	NEW	96
PAC00000020	CRUSHER PIONEER	1971-02-02	5,066.67	4,560.00	506.67	NEW	0
PBF00000002	CONVEYOR BELT	1978-02-17	10,456.00	10,456.00	-	NEW	0
PBS00000005	CONVEYOR WEIGH BELT	1980-07-22	10,787.63	10,787.63	-	NEW	96
PCA00000017	CONVEYOR	1980-03-29	14,350.00	14,350.00	-	NEW	96
PCA00000021	CONVEYOR BELT	1975-03-19	12,115.43	11,173.32	942.11	NEW	96
PCA00000022	CONVEYOR	1978-08-31	19,400.42	19,400.42	-	NEW	96
PCA00000023	CONVEYOR	1978-08-31	19,400.42	19,400.42	-	NEW	96
PCA00000036	CONVEYOR	1978-02-17	10,456.00	10,456.00	-	NEW	96
PCA00000063	CONVEYOR	1975-03-28	15,485.23	14,281.08	1,204.15	NEW	96
PC000000020	CONVEYOR	1980-03-29	14,350.00	14,350.00	-	NEW	96
PCM00000018	COMPRESSOR AIR 185	2017-06-21	13,684.60	12,384.60	1,300.00	USED	0
PCR00000011	CRUSHER	1976-10-24	13,000.00	13,000.00	-	NEW	96
PF840000001	2012 CATERPILLAR CP56 84" PADFOOT SOIL COMPACTOR	2017-12-15	59,387.82	53,449.04	5,938.78	NEW	42
PF840000002	2013 CATERPILLAR CP56 84" PADFOOT SOIL COMPACTOR	2017-12-15	67,202.69	60,482.39	6,720.27	NEW	42
PF840000003	2014 CATERPILLAR CP56 84" PADFOOT SOIL COMPACTOR	2019-12-23	30,766.91	27,690.22	3,076.69	USED	36
PF840000004	1998 CATERPILLAR CP563C 84" PADFOOT SOIL COMPACTOR	2005-03-31	50,000.00	45,000.00	5,000.00	USED	72
PN700000001	1999 CATERPILLAR PS300B PNEUMATIC COMPACTOR	2005-03-31	36,471.00	32,823.90	3,647.10	USED	60
PN900000002	2013 CATERPILLAR PS150C PNEUMATIC COMPACTOR	2019-12-23	11,831.48	10,848.33	1,183.15	USED	36
PN900000003	2013 CATERPILLAR PS150C PNEUMATIC COMPACTOR	2019-12-23	13,181.98	11,863.78	1,318.20	USED	36
PN900000004	2006 CATERPILLAR PS150C PNEUMATIC COMPACTOR	2017-08-03	689.26	689.26	-	USED	12
PN900000005	2008 CATERPILLAR PS150 COMPACTOR PNE TIRE COMPACTOR	2018-04-19	5,595.50	5,595.50	-	USED	48
PN900000007	1981 HYSTER C530 PNEUMATIC TIRE COMPACTOR	2005-03-31	4,375.00	3,937.50	437.50	USED	12
PN900000008	1995 HYSTER C530A PNEUMATIC TIRE COMPACTOR	2005-03-31	9,375.00	8,437.50	937.50	USED	36
PN900000009	1979 HYSTER C530A PNEUMATIC TIRE COMPACTOR	2005-03-31	3,750.00	3,375.00	375.00	USED	12
PS200000003	1993 TOWN & COUNTRY PLACER SPREADER	2005-03-31	139,519.38	125,567.45	13,951.93	USED	96
PS200000004	2011 GOMACO PS2600 PLACER SPREADER	2017-04-01	97,696.35	97,696.35	-	NEW	36
PS000000002	SCREW CONVEYOR	1979-03-02	34,500.00	34,500.00	-	NEW	96
PSS00000012	SCREEN AGGREGATE	1991-04-27	41,861.41	37,675.27	4,186.14	NEW	96
PWS00000006	WASHER EAGLE	1974-09-13	15,000.00	13,833.60	1,166.40	NEW	96
PWS00000007	TANK CLASSIFYING	1989-04-02	105,262.20	94,735.98	10,526.22	NEW	96
RF450000001	2016 CATERPILLAR 770G TRUCK DUMP OFF ROAD	2020-11-10	265,000.00	101,859.58	163,140.42	USED	96
RF450000002	2016 CATERPILLAR 770G TRUCK DUMP OFF ROAD	2020-11-10	265,000.00	101,859.58	163,140.42	USED	96
RM000000001	2011 MAULDIN 413XT GRADER ROAD MAINTAINER	2017-04-01	21,859.32	19,673.39	2,185.93	USED	36
SCR11000001	1989 CATERPILLAR 613C SCRAPER	2005-03-31	31,875.00	28,687.50	3,187.50	USED	36
SD660000001	1996 HYPAC 620C 66" VIBRATORY SOIL COMPACTOR	2000-04-01	29,300.00	24,000.00	5,300.00	USED	42
SD660000002	2001 CATERPILLAR CS433C 66" VIBRATORY SOIL COMPACTOR	2009-03-16	22,000.00	19,800.00	2,200.00	USED	48
SD660000003	2001 CATERPILLAR CS433C 66" VIBRATORY SOIL COMPACTOR	2005-03-31	60,000.00	54,000.00	6,000.00	USED	60
SD660000004	2016 CATERPILLAR CS44B 66" VIBRATORY SOIL COMPACTOR	2020-03-30	74,928.38	38,534.40	36,393.98	USED	84
SD840000003	2014 CATERPILLAR CS56B 84" SOIL COMPACTOR	2019-12-23	31,564.47	28,408.02	3,156.45	USED	36
SD840000004	2015 CATERPILLAR CS56B 84" SOIL COMPACTOR	2018-04-19	27,286.21	24,557.59	2,728.62	USED	60
SD840000005	2016 CATERPILLAR CS56B 84" SOIL COMPACTOR	2019-08-30	6,500.00	6,500.00	-	USED	36
SD840000006	2017 CATERPILLAR CS56B 84" SOIL COMPACTOR	2019-12-19	8,300.00	8,300.00	-	USED	0
SD840000007	2015 CATERPILLAR CS56B 84" SOIL COMPACTOR	2020-11-25	59,899.84	53,909.86	5,989.98	USED	36
SF200000004	1996 GOMACO GP2000 2-TRACK SLIPFORM CONCRETE PAVER	2000-04-01	161,936.38	132,250.48	29,685.90	NEW	48
SF400000001	2000 GOMACO COMMANDER III GT6300 4-TRACK CONCRETE PAV	2004-02-09	179,845.72	153,520.82	26,324.90	NEW	96
SF400000002	2006 CMI TEREX SF2204B 4-TRACK CONCRETE PAVER	2012-11-15	103,057.40	103,057.40	-	NEW	24
SF400000003	2010 GOMACO COMMANDER III GT6300 4-TRACK CONCRETE PAV	2010-06-04	200,189.23	200,189.23	-	NEW	36
SKL00000001	1998 JCB 214S SKIP LOADER	2000-04-01	35,200.00	30,200.00	5,000.00	USED	60
SKL00000002	1999 JCB 214S SKIP LOADER	2006-04-01	25,000.00	22,500.00	2,500.00	USED	60
SKL00000004	1986 DUMOR 724 SKIP LOADER	2005-03-31	6,250.00	5,625.00	625.00	USED	12
SKL00000005	1989 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SKL00000006	1989 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SKL00000007	1990 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SKL00000008	1989 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SSL00000001	1993 GEHL 5625SX SKID STEER LOADER	2000-04-01	7,800.00	6,800.00	1,000.00	USED	24
SSL00000006	2003 NEW HOLLAND LS180HF SKID STEER LOADER	2006-04-01	20,000.00	18,000.00	2,000.00	USED	72
SSL00000007	2003 NEW HOLLAND LS180HF SKID STEER LOADER	2006-04-01	20,000.00	18,000.00	2,000.00	USED	72
SSL00000008	2004 JCB 190 SKID STEER LOADER	2008-01-29	19,750.00	17,775.00	1,975.00	USED	36
SWP00000001	1985 BROCE H15 BROOM	2000-04-01	5,000.00	4,000.00	1,000.00	USED	18
SWP00000002	1995 ROSCO RB48 BROOM	2005-03-31	5,000.00	4,500.00	500.00	USED	36
TC000000001	1991 CMI TC-250 CONCRETE TEXTURE CURE	1991-04-26	56,713.68	51,042.31	5,671.37	NEW	96
TC000000002	2001 G & Z TC850 CONCRETE TEXTURE CURE	2006-03-14	70,615.16	49,461.36	21,153.80	NEW	36
TC000000003	2004 G & Z TC850 CONCRETE TEXTURE CURE	2004-04-01	231,922.25	208,730.02	23,192.23	NEW	96
TD200000001	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	1995-05-03	6,288.97	5,660.07	628.90	NEW	96
TD200000002	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD200000003	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD200000004	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD200000005	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD200000006	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD200000007	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD200000008	2001 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2006-04-30	14,632.65	9,754.65	4,878.00	NEW	36
TD200000009	2001 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2006-04-30	14,632.65	9,754.65	-	NEW	36
TD200000010	1989 TI-BROOK 24-60-0 TANDEM AXLE DUMP TRAILER	2006-06-05	26,888.72	24,199.85	2,688.87	NEW	60
TD200000011	2017 DIERZEN PIT BOSS DGLKT 23' TANDEM AXLE DUMP TRAILER	2016-09-01	41,930.00	35,801.88	6,128.12	NEW	96
TD200000012	2017 DIERZEN PIT BOSS DGLKT 23' TANDEM AXLE DUMP TRAILER	2016-09-01	42,180.00	36,015.08	6,164.92	NEW	96
TDRL00000001	1984 CHEVROLET 3500 DRILL TRUCK	1983-11-30	14,490.00	13,041.00	1,449.00	NEW	96
TEX00000001	2008 GRADALL SL4100 TELESCOPING EXCAVATOR	2008-07-11	277,091.48	249,382.33	27,709.15	NEW	96
TFW00000001	1998 KENWORTH T300 TANDEM AXLE TRUCK + FUEL	2001-07-02	40,382.86	34,071.86	6,311.00	NEW	48
TFW10000001	1995 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER + FUEI	2005-03-31	15,900.00	14,310.00	1,590.00	USED	60
TFW10000002	1995 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER + FUEI	2005-03-31	15,900.00	14,310.00	1,590.00	USED	60
TFW10000003	1996 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER + FUEI	2005-03-31	16,562.50	14,906.25	1,656.25	USED	60
TFW10000004	1997 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER + FUEI	2005-03-31	19,875.00	17,887.50	1,987.50	USED	72
TFW10000005	1999 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER + FUEI	2005-03-31	27,825.00	25,042.50	2,782.50	USED	72

TFW2000001	1999 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2004-02-16	20,029.94	11,929.94	8,100.00	NEW	24
TFW2000002	1999 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2004-02-09	18,311.94	9,513.00	8,798.94	NEW	24
TFW2000004	2007 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2013-04-01	27,975.15	25,177.63	2,797.52	NEW	24
TFW2000005	2009 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2013-02-05	29,723.78	26,751.40	2,972.38	NEW	36
TFW2000006	2010 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2013-09-30	51,508.80	46,357.92	5,150.88	NEW	42
TFW2000007	2012 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2016-03-01	66,900.54	60,210.49	6,690.05	NEW	36
TFW2000008	2012 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2016-03-01	66,900.54	60,210.49	6,690.05	NEW	36
TFW2000009	2018 KENWORTH T880 TANDEM AXLE TRUCK + WATER & FUEL	2017-06-04	232,729.74	178,910.88	53,818.86	NEW	96
TFW2000010	2018 KENWORTH T880 TANDEM AXLE TRUCK + WATER & FUEL	2017-06-04	232,729.74	178,910.88	53,818.86	NEW	96
TFW2000011	2018 KENWORTH T880 TANDEM AXLE TRUCK + WATER & FUEL	2017-06-04	234,702.03	180,427.06	54,274.97	NEW	96
TG10000003	2002 BEST TNT20K TAG TRAILER	2009-03-16	1,060.00	954.00	106.00	USED	12
TG10000004	2005 TRAIL KING TK20LP TAG TRAILER	2009-03-16	7,730.00	6,957.00	773.00	USED	36
TG20000001	2015 TRAIL KING TK40LP TAG TRAILER	2015-05-02	23,126.10	20,813.49	2,312.61	NEW	96
TG20000002	2018 XL SPECIALIZED XL40 TAG TRAILER	2018-05-24	24,478.30	16,293.08	8,185.22	NEW	96
TG20000003	2005 TRAIL KING TK20LP TAG TRAILER	2009-03-16	10,600.00	9,540.00	1,060.00	USED	36
TG20000004	2005 TRAIL KING TKT40 TAG TRAILER	2009-03-16	7,910.00	7,119.00	791.00	USED	36
TGN3000001	1996 TALBERT T3LW-30-FG-1-T1-TD GOOSENECK TILT TRAILER	2001-05-01	13,960.79	10,667.79	3,293.00	NEW	30
TGN3000002	1998 TALBERT T3LW-30-FG-1-T1-TD GOOSENECK TILT TRAILER	1998-03-20	26,877.54	24,077.54	2,800.00	NEW	48
TGN3000003	1998 TALBERT T3LW-30-FG-1-T1-TD GOOSENECK TILT TRAILER	2001-07-02	23,115.99	20,315.99	2,800.00	NEW	48
TGN3000004	2018 XL TRAILER XL60 GOOSENECK TILT TRAILER	2017-04-12	43,698.57	34,412.88	9,285.69	NEW	96
TGN3000005	2005 TRAIL KING TKT50-4200 GOOSENECK TILT TRAILER	2009-03-16	23,320.00	20,888.00	2,332.00	USED	48
TGN3000006	1998 TRAIL KING TKT50-4200 GOOSENECK TILT TRAILER	2009-03-16	3,180.00	2,862.00	318.00	USED	12
TGN3000007	2000 TRAIL KING TKT50-4200 GOOSENECK TILT TRAILER	2009-03-16	8,480.00	7,632.00	848.00	USED	12
TLB4000001	2003 TRAIL KING OLB426 4 AXLE LIVE BOTTOM TRAILER	2006-04-01	41,340.00	37,206.00	4,134.00	USED	96
TLB4000002	2003 TRAIL KING OLB426 4 AXLE LIVE BOTTOM TRAILER	2006-04-01	41,340.00	37,206.00	4,134.00	USED	96
TLB8000001	1988 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1989-05-01	84,240.00	75,816.00	8,424.00	USED	96
TLB8000002	1988 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1989-05-01	84,240.00	75,816.00	8,424.00	USED	96
TLB8000003	1992 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1992-07-06	108,107.50	97,296.75	10,810.75	NEW	96
TLB8000004	1992 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1992-07-16	108,107.50	97,296.75	10,810.75	NEW	96
TLB8000005	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	19,760.00	17,784.00	1,976.00	USED	96
TLB8000006	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	19,760.00	17,784.00	1,976.00	NEW	96
TLB8000007	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	19,760.00	17,784.00	1,976.00	NEW	96
TLB8000008	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	19,760.00	17,784.00	1,976.00	NEW	96
TLB8000009	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	19,760.00	17,784.00	1,976.00	USED	96
TLB8000010	1993 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	10,143.45	0.33	10,143.12	USED	48
TLB8000011	1993 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	8,362.97	0.22	8,362.75	USED	48
TLB8000012	1993 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	8,404.45	0.22	8,404.23	USED	48
TLB8000013	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-01-25	40,539.81	33,924.81	6,615.00	NEW	36
TLB8000014	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	26,766.62	15,766.62	11,000.00	NEW	48
TLB8000015	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-01-25	40,539.81	33,924.81	6,615.00	NEW	36
TLB8000016	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	26,373.32	15,373.32	11,000.00	NEW	48
TLB8000017	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-06-24	37,100.00	27,100.00	10,000.00	USED	36
TLB8000018	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-06-24	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000019	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-06-29	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000020	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-06-24	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000021	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-06-24	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000022	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.20	36,674.90	10,541.30	NEW	36
TLB8000023	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.20	36,674.90	10,541.30	NEW	36
TLB8000024	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.20	36,674.90	10,541.30	NEW	36
TLB8000025	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.19	36,674.89	10,541.30	NEW	36
TLB8000026	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.19	36,674.89	10,541.30	NEW	36
TLB8000027	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.19	36,674.89	10,541.30	NEW	36
TLB8000028	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000029	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.23	17,538.23	8,045.00	NEW	24
TLB8000030	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000031	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000032	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000033	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000034	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000035	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000036	2005 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2010-03-31	40,649.45	28,906.45	11,743.00	NEW	36
TLB8000037	2005 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2010-03-31	40,649.45	28,906.45	11,743.00	NEW	36
TLB8000038	2001 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	77,812.05	70,030.85	7,781.20	USED	120
TLB8000039	2003 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2014-06-06	53,000.00	47,700.00	5,300.00	USED	36
TLB8000040	2003 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2014-06-06	45,050.00	40,545.00	4,505.00	USED	36
TLB8000041	2003 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2014-06-06	47,700.00	42,930.00	4,770.00	USED	36
TLB8000042	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000043	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000044	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000045	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000046	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000047	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000048	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000049	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000050	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000051	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000052	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,236.52	82,112.87	9,123.65	NEW	84
TLB8000053	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,236.52	82,112.87	9,123.65	NEW	84
TLB8000054	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,236.52	82,112.87	9,123.65	NEW	84
TLB8000055	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,236.52	82,112.87	9,123.65	NEW	84
TLB8000057	2001 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2008-04-01	54,060.00	48,854.00	5,206.00	USED	96
TLB8000058	2001 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2008-04-01	54,060.00	48,854.00	5,206.00	USED	96
TLB8000059	2002 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2008-04-01	62,010.00	55,909.00	6,101.00	USED	96
TLB8000060	2002 TRAIL KING OLB426 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	62,010.00	55,909.00	6,101.00	USED	96
TLB8000061	2002 TRAIL KING OLB426 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	67,310.00	60,579.00	6,731.00	USED	96
TLB8000062	1995 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000063	1995 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000064	1995 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000065	1998 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000066	1996 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000067	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	82,944.33	45,878.40	37,065.93	USED	96
TLB8000068	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	90,303.60	49,949.40	40,354.20	NEW	96
TLB8000069	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	83,124.33	45,978.11	37,146.22	NEW	96
TLB8000070	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	83,221.73	46,031.80	37,189.93	NEW	96
TLB8000071	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	89,916.96	49,735.23	40,181.73	NEW	96
TLB8000072	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2020-04-03	110,122.22	62,927.04	47,195.18	NEW	84
TLB8000073	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2020-04-03	110,076.11	62,900.64	47,175.47	NEW	84
TLB8000074	2020 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	115,615.40	40,103.93	75,511.47	NEW	96
TLB8000075	2020 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	115,663.45	40,120.58	75,542.87	NEW	96
TLB8000076	2020 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-20	115,421.56	40,036.96	75,384.60	NEW	96
TLB8000077	2021 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	168,910.00	57,896.86	109,013.14	NEW	96
TLB8000079	2021 RED RIVER OLB840NGH-HH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,710.00	57,827.67	108,882.33	NEW	96
TLB8000080	2021 RED RIVER OLB840NGH-HH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,460.00	57,740.72	108,719.28	NEW	96
TLB8000081	2021 RED RIVER OLB840NGH-HH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,460.00	57,740.72	108,719.28	NEW	96
TRC0000002	2009 CARLSON TR-100 TRENCH COMPACTOR	2010-03-17	30,495.00	30,495.00	-	NEW	36



TRCH000001	1999 VERMEER T455 TRENCHER	2015-07-09	69,015.00	69,015.00	-	USED	60
TRLD000001	1992 DORSEY 24-DS-TRI LEAD DUMP TRAILER	2006-04-01	11,680.00	10,494.00	1,166.00	USED	48
TRLD000002	1988 EAST LEAD DUMP TRAILER	2006-01-29	15,900.00	14,310.00	1,590.00	USED	96
TRLD000003	2003 MAC LEAD 24' DUMP TRAILER	2006-01-29	19,080.00	17,172.00	1,908.00	USED	60
TRLD000004	2005 MAC LEAD 24' DUMP TRAILER	2006-01-29	21,200.00	19,080.00	2,120.00	USED	60
TRLD000005	2005 MAC PUP 20' DUMP TRAILER	2006-01-29	26,500.00	23,850.00	2,650.00	USED	60
TRLD000006	2003 MAC PUP 20' DUMP TRAILER	2006-01-29	31,800.00	28,620.00	3,180.00	USED	60
TSF2000001	1988 FORD WG64T T/A STREET FLUSHER WATER TRUCK	1988-07-12	70,634.27	59,452.67	11,181.60	NEW	96
TSF2000002	1991 INTERNATIONAL F-2674 SBA T/A STREET FLUSHER WATER	1990-06-14	80,136.46	72,122.82	8,013.64	NEW	96
TSF2000003	1991 KENWORTH T800 T/A STREET FLUSHER WATER TRUCK	1991-04-04	81,927.03	72,806.97	9,120.06	NEW	96
TSF2000004	1995 WHITE 2674 T/A STREET FLUSHER WATER TRUCK	1995-05-01	20,297.82	17,266.49	3,031.33	NEW	96
TSF2000005	1996 INTERNATIONAL 9400SBA T/A STREET FLUSHER WATER TR	2001-05-01	28,797.73	21,957.73	6,840.00	NEW	24
TSF2000006	1996 INTERNATIONAL 9200 T/A STREET FLUSHER WATER TRUCK	2001-05-01	25,988.29	16,020.77	9,967.52	NEW	30
TSF2000007	1996 INTERNATIONAL 9400 T/A STREET FLUSHER WATER TRUCK	2001-05-01	30,739.05	21,957.73	8,781.32	NEW	24
TSF2000008	1987 INTERNATIONAL F-9370 T/A STREET FLUSHER WATER TRUC	2006-04-01	9,540.00	8,586.00	954.00	USED	24
TSF2000009	1989 FORD LTS9000 T/A STREET FLUSHER WATER TRUCK	2005-03-31	7,685.00	6,916.50	768.50	USED	24
TSF3000001	1995 WHITE WG64T TRIAXLE STREET FLUSHER WATER TRUCK	1995-05-01	86,974.65	76,182.57	10,792.08	NEW	96
TT20000001	1996 TRAIL KING TK40-2400 TILT TAG TRAILER	1995-08-31	17,173.23	15,455.90	1,717.33	NEW	96
TT20000003	1997 ETNYRE CHP20TPS TILT TAG TRAILER	1997-04-01	17,043.64	15,339.28	1,704.36	NEW	96
TT20000004	1997 ETNYRE CHP20TPS TILT TAG TRAILER	1997-04-01	16,897.33	15,207.60	1,689.73	NEW	96
TT20000005	1997 ETNYRE CHP20TPS TILT TAG TRAILER	1997-04-01	16,897.33	15,207.60	1,689.73	NEW	96
TT20000006	1998 TALBERT TT20 TILT TAG TRAILER	1998-03-20	11,370.18	9,720.18	1,650.00	NEW	36
TT20000007	1998 TALBERT TT20 TILT TAG TRAILER	1998-03-20	11,370.18	9,720.18	1,650.00	NEW	36
TT20000008	1998 TALBERT TT20 TILT TAG TRAILER	1998-03-20	11,370.18	9,720.18	1,650.00	NEW	36
TT20000009	1998 TALBERT TT20 TILT TAG TRAILER	2001-07-02	8,941.06	7,291.06	1,650.00	NEW	48
TT20000010	1998 TALBERT TT20 TILT TAG TRAILER	2001-07-02	8,856.73	7,206.73	1,650.00	NEW	48
TT20000011	1998 TALBERT TT20 TILT TAG TRAILER	2001-07-02	8,856.73	7,206.73	1,650.00	NEW	48
TT20000012	1998 TALBERT TT20 TILT TAG TRAILER	2002-06-03	6,454.71	4,804.71	1,650.00	NEW	36
TT20000013	1998 TALBERT TT20 TILT TAG TRAILER	2002-06-03	6,516.18	4,866.18	1,650.00	NEW	36
TT20000014	1998 BEST TTL40K TILT TAG TRAILER	1999-08-02	14,369.32	12,724.32	1,645.00	NEW	60
TT20000015	1998 BEST TTL40K TILT TAG TRAILER	2002-12-02	4,363.21	2,718.21	1,645.00	NEW	24
TT20000016	1998 BEST TTL40K TILT TAG TRAILER	1999-05-14	19,650.00	17,685.00	1,965.00	NEW	96
TT20000017	2006 TOWMASTER T40T TILT TAG TRAILER	2006-05-09	26,403.25	23,762.92	2,640.33	NEW	120
TT20000018	2010 TOWMASTER T20T TILT TAG TRAILER	2010-04-19	15,565.04	14,008.54	1,556.50	NEW	96
TT20000019	2018 XL TRAILER XL40 TILT TAG TRAILER	2017-04-01	32,127.03	25,299.96	6,827.07	NEW	96
TT20000020	2018 XL TRAILER XL40 TILT TAG TRAILER	2017-04-01	31,857.05	25,087.44	6,769.61	NEW	96
TT20000021	2018 XL TRAILER XL40 TILT TAG TRAILER	2017-04-01	31,857.05	25,087.44	6,769.61	NEW	96
TT20000023	2005 TRAIL KING TK20LP TILT TAG TRAILER	2009-03-16	7,730.00	6,957.00	773.00	USED	36
TT20000024	1996 ETNYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,265.75	251.75	USED	60
TT20000025	1996 ETNYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,265.75	251.75	USED	60
TT20000026	1996 ETNYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,265.75	251.75	USED	60
TT20000027	1996 ETNYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,265.75	251.75	USED	60
TT20000028	1997 ETNYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,265.75	251.75	USED	60
TT20000029	1997 ETNYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,517.50	-	USED	60
TT20000030	1998 BEST TILT TAG TRAILER	2005-03-31	2,650.00	2,385.00	265.00	USED	60
TT20000031	1998 BEST TILT TAG TRAILER	2005-03-31	2,650.00	2,385.00	265.00	USED	60
TT20000032	1998 BEST TILT TAG TRAILER	2005-03-31	2,650.00	2,385.00	265.00	USED	60
TT20000033	1993 ETNYRE TILT TAG TRAILER	2005-03-31	4,770.00	4,293.00	477.00	USED	12
TT20000034	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-07-17	36,847.16	19,690.08	17,157.08	NEW	96
TT20000035	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-07-17	36,847.16	19,690.08	17,157.08	NEW	96
TT20000036	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-07-17	36,847.16	19,690.08	17,157.08	NEW	96
TT20000037	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-05-07	27,886.50	15,369.50	12,417.00	USED	96
TT25000001	1996 ETNYRE CHP25TPS TILT TAG TRAILER	1996-06-18	22,973.80	20,676.42	2,297.38	NEW	96
TT25000002	2008 TOWMASTER T50T TILT TAG TRAILER	2007-09-18	32,741.00	29,466.90	3,274.10	NEW	96
TT25000003	2008 TOWMASTER T50T TILT TAG TRAILER	2008-04-02	32,741.00	29,466.90	3,274.10	NEW	120
TT25000004	2008 TOWMASTER T50T TILT TAG TRAILER	2008-04-02	32,741.00	29,466.90	3,274.10	NEW	120
TTK0000001	1988 ETNYRE LWR INSULATED TANK TRAILER	1988-05-05	30,287.63	27,258.87	3,028.76	NEW	96
TW10000001	1998 FORD L8000 SINGLE AXLE TRUCK + WATER	2016-07-01	20,000.00	18,000.00	2,000.00	USED	12
TW10000002	GMC SINGLE AXLE TRUCK + WATER	2009-03-16	250.00	-	250.00	USED	144
TW10000003	1991 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER	2005-03-31	11,925.00	10,732.50	1,192.50	USED	36
TW20000001	1998 KENWORTH T800 TANDEM AXLE TRUCK + WATER	2002-06-03	35,488.51	26,995.51	8,493.00	NEW	36
TW20000002	1998 KENWORTH T800 TANDEM AXLE TRUCK + WATER	2002-12-02	29,372.33	21,155.33	8,217.00	NEW	42
UTF0000003	2000 JOHN DEERE 9400 FARM TRACTOR	2016-07-01	44,776.00	40,298.40	4,477.60	USED	48
WD08000001	2006 MIDLAND SPD-8 WIDENER	2012-12-02	20,823.48	18,877.36	1,946.12	NEW	24
WD10000003	2013 WEILER W530 WIDENER	2017-12-15	77,691.66	77,691.66	-	NEW	42
WD10000004	2013 WEILER W530 WIDENER	2016-04-26	123,184.45	123,184.45	-	USED	60
WD10000005	2015 WEILER W530A WIDENER	2016-04-26	242,617.65	242,617.65	-	NEW	84
WD10000008	2018 WEILER W530A WIDENER	2019-09-03	158,167.16	114,232.04	43,935.12	USED	72
WD10000007	2018 WEILER W530A WIDENER	2020-03-30	123,617.39	82,411.88	41,205.71	USED	72
WD10000009	2018 WEILER W530A WIDENER	2019-09-03	166,602.23	127,265.60	39,336.63	USED	72
WD10000009	2018 WEILER W530A WIDENER	2020-03-30	127,381.48	72,789.60	54,591.88	USED	84
WD10000010	2019 WEILER W530A WIDENER W/BROOM	2020-03-30	233,794.24	133,596.48	100,197.76	NEW	84
WD10000011	2019 WEILER W530A WIDENER W/BROOM	2020-03-30	231,499.88	154,333.44	77,166.44	NEW	72
WD10000012	2017 WEILER W530A WIDENER	2020-04-03	202,055.83	115,460.64	86,595.19	USED	84
WD14000002	1997 BLAW KNOX RW195D WIDENER	1998-07-01	177,228.00	155,753.00	21,475.00	NEW	60
WD14000003	1998 BLAW KNOX RW195D WIDENER	2001-07-02	109,609.12	94,127.12	15,482.00	NEW	48
WD14000004	2002 BLAW KNOX RW195D WIDENER	2006-04-01	172,500.00	155,250.00	17,250.00	USED	96
WD14000005	2001 BLAW KNOX RW195D WIDENER	2010-11-02	32,527.50	32,527.50	-	USED	96
WL01000001	2011 CATERPILLAR 907H LOADER WHEEL	2017-08-03	20,279.37	16,251.43	2,027.94	USED	24
WL01000002	2013 CATERPILLAR 908H2 LOADER WHEEL	2017-08-03	33,481.17	30,133.05	3,348.12	USED	48
WL01000003	2015 CATERPILLAR 907M LOADER WHEEL	2018-04-19	30,923.16	30,923.16	-	USED	60
WL03000001	2013 CATERPILLAR 938K LOADER WHEEL	2016-08-01	103,895.57	93,506.01	10,389.56	NEW	60
WL03000002	2013 CATERPILLAR 938K LOADER WHEEL	2016-08-01	107,013.24	96,311.92	10,701.32	NEW	60
WL03000003	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,456.87	107,511.18	11,945.69	NEW	60
WL03000004	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,501.92	107,551.73	11,950.19	NEW	60
WL03000005	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,466.10	107,519.49	11,946.61	NEW	60
WL03000006	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,416.68	107,474.99	11,941.69	NEW	60
WL03000007	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	130,137.16	117,123.44	13,013.72	NEW	60
WL03000008	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	59,814.74	53,833.27	5,981.47	NEW	36
WL03000009	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	61,074.51	54,967.06	6,107.45	NEW	36
WL03000010	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	59,814.74	53,833.27	5,981.47	NEW	36
WL03000011	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	59,814.74	53,833.27	5,981.47	NEW	36.00
WL03000012	2016 CATERPILLAR 938M LOADER WHEEL	2018-04-19	22,984.14	22,984.14	-	NEW	72
WL03000016	2017 CATERPILLAR 938M LOADER WHEEL	2020-04-01	23,559.30	23,559.30	-	NEW	36
WL04000001	2012 CATERPILLAR 950K LOADER WHEEL	2017-12-15	93,917.45	84,525.71	9,391.74	NEW	42
WL04000002	2013 CATERPILLAR 950K LOADER WHEEL	2018-12-17	124,662.36	124,662.36	-	NEW	48
WL04000003	2019 CATERPILLAR 950GC LOADER WHEEL	2020-11-25	185,216.46	69,456.00	115,760.46	NEW	96
WL05000001	2005 CATERPILLAR 962G LOADER WHEEL	2005-06-20	210,996.18	189,896.56	21,099.62	NEW	96
WL05000002	2006 CATERPILLAR 962H LOADER WHEEL	2006-04-28	231,897.26	208,707.53	23,189.73	NEW	96
WL05000003	2006 CATERPILLAR 962H LOADER WHEEL	2006-04-28	243,416.28	219,074.65	24,341.63	NEW	96
WL07000001	2013 CATERPILLAR 972K WHEEL LOADER	2016-08-01	170,569.37	153,512.43	17,056.94	NEW	60
WL07000002	2013 CATERPILLAR 972K WHEEL LOADER	2017-12-15	122,740.10	110,466.09	12,274.01	NEW	42
WL07000004	2014 CATERPILLAR 972K WHEEL LOADER	2014-03-24	170,072.76	170,072.76	-	NEW	96
WL07000005	2014 CATERPILLAR 972K WHEEL LOADER	2020-03-06	148,400.00	133,560.00	14,840.00	USED	48
WL07000006	2014 CATERPILLAR 972M WHEEL LOADER	2019-09-19	163,686.31	147,317.68	16,368.63	USED	48



WL07000007	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-07-01	413,130.21	360,382.60	52,747.61	NEW	96
WL07000008	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-07-01	413,130.21	360,382.60	52,747.61	NEW	96
WL07000009	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-08-01	409,269.18	352,994.80	56,274.38	NEW	96
WL07000010	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-08-01	409,269.18	352,994.80	56,274.38	NEW	96
WL08000001	2006 CATERPILLAR 980H LOADER WHEEL REBUILD	2006-04-28	404,867.00	364,380.30	40,486.70	NEW	96
WL08000002	2006 CATERPILLAR 980H LOADER WHEEL REBUILD	2006-05-02	397,828.60	358,045.74	39,782.86	NEW	144
WL08000003	2006 CATERPILLAR 980H LOADER WHEEL REBUILD	2006-05-03	401,426.24	361,283.62	40,142.62	NEW	96
WL08000004	2008 CATERPILLAR 980H LOADER WHEEL REBUILD	2008-04-15	472,743.50	440,968.19	31,775.31	NEW	96
WL08000005	2009 CATERPILLAR 980H LOADER WHEEL REBUILD	2009-03-31	338,664.78	312,859.41	25,805.37	NEW	96
WL08000006	2009 CATERPILLAR 980H LOADER WHEEL	2009-04-29	74,759.48	74,759.48	-	NEW	36
WL08000007	2010 CATERPILLAR 980H LOADER WHEEL REBUILD	2010-03-05	108,264.95	108,264.95	-	NEW	36
WL08000008	2010 CATERPILLAR 980H LOADER WHEEL REBUILD	2016-11-04	37,188.80	33,209.51	3,979.29	NEW	36
WL08000009	2010 CATERPILLAR 980H LOADER WHEEL	2016-11-04	37,188.80	33,209.60	3,979.20	NEW	36
WL08000010	2010 CATERPILLAR 980H LOADER WHEEL	2016-11-04	37,188.80	33,246.79	3,942.01	NEW	36
WL08000012	2014 CATERPILLAR 980M LOADER WHEEL	2016-04-27	398,851.87	358,966.68	39,885.19	USED	72
WL08000013	2016 CATERPILLAR 980M LOADER WHEEL	2016-04-28	465,702.52	419,132.27	46,570.25	NEW	96
WL08000018	2018 VOLVO L220H LOADER WHEEL	2020-03-24	144,945.00	96,966.88	57,978.12	USED	72
WL08000024	2019 CATERPILLAR 980M WHEEL LOADER	2020-03-30	380,629.57	195,752.16	184,877.41	NEW	84
WL09000001	2014 CATERPILLAR 982M LOADER WHEEL	2016-04-27	486,726.48	438,053.83	48,672.65	USED	72
WL09000002	2016 CATERPILLAR 982M LOADER WHEEL	2016-04-28	535,252.52	481,727.27	53,525.25	NEW	96
WL10000001	2005 CATERPILLAR 988G LOADER WHEEL	2014-11-19	117,500.00	105,750.00	11,750.00	NEW	36
WL10000002	2015 CATERPILLAR 986H LOADER WHEEL	2019-01-01	118,414.87	106,573.38	11,841.49	USED	0
WRKT100001	1999 H&M H-1700 VIBRATORY DRIVER + EXTRACTOR	2004-12-02	42,373.46	38,136.46	4,237.00	USED	0
WRKT100002	2004 ICE I-19 DIESEL ATTACHMENT HAMMER	2004-02-10	39,432.00	35,488.80	3,943.20	NEW	96
WRKT100003	2004 ICE I-30 DIESEL ATTACHMENT HAMMER	2004-02-10	75,101.00	67,590.90	7,510.10	NEW	96
WRKT100004	BREAKER LEADS	2004-02-10	17,172.00	15,454.80	1,717.20	NEW	96
WRKT130001	MISKIN SP-C17 ATTACHMENT PULL SCRAPER	2016-07-01	15,000.00	13,500.00	1,500.00	USED	48
WRKT160001	2001 DOMOR RIVINUS R600B/C SPREADER BOX	2001-10-08	21,108.62	18,997.76	2,110.86	NEW	96
WRKT700002	ROME ATTACHMENT HOLLOW DISK	1999-04-23	3,559.81	3,203.83	355.98	USED	12
WX19000001	WHEELED EXCAVATOR WHEELED EXCAVATOR	2018-04-30	110,357.56	110,357.56	-	USED	72
WX19000002	2018 CATERPILLAR M317F CR WHEELED EXCAVATOR	2019-08-30	18,000.00	18,000.00	-	NEW	36
WX20000001	2015 CATERPILLAR M320F WHEELED EXCAVATOR	2018-04-30	106,436.62	106,436.62	-	USED	72
WX22000001	2015 CATERPILLAR M322F WHEELED EXCAVATOR	2018-04-30	122,847.48	122,847.48	-	USED	72
TLB8000078	2021 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,710.00	57,827.67	108,882.33	NEW	96
AP08000009	2016 CATERPILLAR AP555F PAVER ASPHALT 8' TRACK	2021-06-03	118,932.00	112,324.78	6,607.22	NEW	36
AP10000022	2015 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2021-06-01	99,146.04	93,638.04	5,508.00	NEW	36
AP10000023	2015 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2021-06-01	93,534.00	88,337.78	5,196.22	NEW	36
AP10000027	2016 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2021-06-01	114,240.00	107,893.22	6,346.78	NEW	36
AP10000028	2016 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2021-06-01	121,094.40	114,366.82	6,727.58	NEW	36
AP10000029	2016 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2021-06-01	121,094.40	114,366.82	6,727.58	NEW	36
AP10000030	2016 CATERPILLAR AP1055F SPRAY PAVER ASPHALT 10' TRACK	2021-06-03	114,240.00	107,893.22	6,346.78	NEW	36
AP10000031	2016 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2021-06-03	114,240.00	107,893.22	6,346.78	NEW	36
D130000003	2019 CATERPILLAR D6K2 LGP DOZER	2021-05-25	16,701.80	4,400.20	12,301.60	NEW	72
D225000004	2020 CATERPILLAR D6 LAHZ2 DOZER	2021-05-25	8,680.57	-	8,680.57	NEW	72
DC30000005	2015 CATERPILLAR CT660L TRI AXLE TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
EX08000006	2021 CATERPILLAR 308A 8 METRIC TON EXCAVATOR	2021-04-21	129,718.24	42,563.85	87,154.39	NEW	96
EXMS000001	2003 CATERPILLAR 5090B MINING SHOVEL EXCAVATOR	2021-05-14	397,821.00	104,684.74	293,136.26	USED	120
MJS0000008	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	29,402.33	28,618.42	NEW	60
MJS0000009	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	29,402.33	28,618.42	NEW	60
MJS0000010	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	29,402.33	28,618.42	NEW	60
MJS0000011	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	29,402.33	28,618.42	NEW	60
MM12000003	2018 CATERPILLAR PM313 MILLING MACHINE	2021-04-08	249,100.00	84,071.16	165,028.84	USED	96
TDRL00002A	2021 MOBILE DRILL B-31 DRILL RIG W/DRLL-02	2021-10-06	119,840.00	48,268.76	71,571.24	NEW	72
TFBD000001	2022 WILSON CD1080 DROP DECK TRAILER	2021-10-25	49,274.34	13,396.55	35,877.79	NEW	96
TFBD000002	2022 WILSON CD1080 DROP DECK TRAILER	2021-10-25	50,867.34	13,829.52	37,037.82	NEW	96
TSF2000001	1999 KENWORTH T300 T/A STREET FLUSHER WATER TRUCK	2004-02-09	22,373.42	15,208.52	7,164.90	NEW	24
TT10000002	2022 FELLING FT-20 IT4 TILT TAG TRAILER	2021-05-13	23,238.26	7,625.10	15,613.16	NEW	96
TT10000003	2022 FELLING FT-20 IT4 TILT TAG TRAILER	2021-05-13	23,238.26	7,625.10	15,613.16	NEW	96
TT10000004	2022 FELLING FT-20 IT4 TILT TAG TRAILER	2021-05-13	23,238.26	8,472.45	14,765.81	NEW	96
TT20000038	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	12,848.76	25,221.72	NEW	96
TT20000039	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	12,491.85	25,578.63	NEW	96
TT20000040	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	12,491.85	25,578.63	NEW	96
TT20000041	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	12,491.85	25,578.63	NEW	96
TT20000042	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	12,491.85	25,578.63	NEW	96
TT20000043	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	12,491.85	25,578.63	NEW	96
WL07000025	2020 CATERPILLAR 972M XE WHEEL LOADER	2021-05-25	66,641.66	17,015.95	49,625.71	NEW	72
WL07000026	2020 CATERPILLAR 972M XE WHEEL LOADER	2021-05-25	38,981.41	2,729.30	36,252.11	NEW	72
AD35000002	2015 CATERPILLAR 735B TRUCK DUMP ARTICULATED 35 TON	2022-05-11	98,882.22	56,857.38	42,024.84	NEW	36
AD35000003	2015 CATERPILLAR 735B TRUCK DUMP ARTICULATED 35 TON	2022-05-11	108,824.35	61,424.03	47,400.32	NEW	36
AD35000004	2016 CATERPILLAR 735C TRUCK DUMP ARTICULATED 35 TON	2022-05-11	105,449.04	60,633.29	44,815.75	NEW	36
AP08000011	2016 CATERPILLAR AP555F PAVER ASPHALT 8' TRACK	2022-05-12	109,011.06	69,646.07	39,364.99	NEW	36
AP08000012	2016 CATERPILLAR AP555F PAVER ASPHALT 8' TRACK	2022-05-12	87,702.70	56,032.37	31,670.33	NEW	36
AP10000032	2016 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2022-05-12	108,049.62	69,031.74	39,017.88	NEW	36
AP10000033	2017 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2022-05-12	136,408.50	87,149.99	49,258.51	NEW	36
AP10000034	2017 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2022-05-12	136,408.50	87,149.99	49,258.51	NEW	36
AP10000035	2017 CATERPILLAR AP1055F PAVER ASPHALT 10' TRACK	2022-05-11	126,983.82	81,128.59	45,855.23	NEW	36
D130000005	2022 CATERPILLAR D4 LGP AHZ2 DOZER	2022-04-28	212,653.94	45,853.49	166,800.45	NEW	96
D225000003	2015 CATERPILLAR D6T XW DOZER	2022-05-17	64,010.56	36,805.98	27,204.58	NEW	36
DD84000006	2016 CATERPILLAR CB688B 84" VIBRATORY COMPACTOR	2022-05-17	66,058.46	37,983.58	28,074.88	NEW	36
DD84000007	2016 CATERPILLAR CB688B 84" VIBRATORY COMPACTOR	2022-05-17	70,107.99	40,312.10	29,795.89	NEW	36
DD84000008	2016 CATERPILLAR CB688B 84" VIBRATORY COMPACTOR	2022-05-17	69,452.78	39,935.36	29,517.42	NEW	36
DIS1000018	2017 INTERNATIONAL 4300SBA SINGLE AXLE DISTRIBUTOR TRUC	2022-05-11	39,555.11	22,744.24	16,810.87	USED	36
EX15000003	2015 CATERPILLAR 314EL TC 15 METRIC TON EXCAVATOR	2022-05-17	36,156.89	20,790.16	15,366.73	NEW	36
EX15000004	2017 CATERPILLAR 315F 15 METRIC TON EXCAVATOR	2022-05-17	47,770.44	27,469.82	20,300.62	NEW	36
EX23000007	2016 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2022-05-17	37,821.55	21,747.42	16,074.13	NEW	36
EX23000008	2017 CATERPILLAR 323F 23 METRIC TON EXCAVATOR	2022-05-17	55,641.24	31,993.69	23,647.55	NEW	36
EX40000007	2015 CATERPILLAR 328DLCR 40 METRIC TON EXCAVATOR	2022-05-11	43,565.05	25,049.99	18,515.06	NEW	36
EX40000008	2016 CATERPILLAR 336FL 40 METRIC TON EXCAVATOR	2022-05-11	54,412.98	31,287.36	23,125.62	NEW	36
EX40000009	2016 CATERPILLAR 336FL 40 METRIC TON EXCAVATOR	2022-05-11	48,661.75	27,980.42	20,681.33	NEW	36
EX40000011	2017 VOLVO ECR305CL 40 METRIC TON EXCAVATOR	2022-05-17	65,287.57	37,540.37	27,747.20	NEW	36
EX40000012	2017 VOLVO ECR305CL 40 METRIC TON EXCAVATOR	2022-05-17	71,342.51	41,021.88	30,320.63	NEW	36
MJS0000015	2021 CRACK PRO 125D E2745 HH ASPHALT JOINT SEALER	2023-03-14	62,289.61	13,496.08	48,793.53	NEW	60
MJS0000016	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	14,661.14	53,005.67	NEW	60
MJS0000017	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	14,661.14	53,005.67	NEW	60
MJS0000018	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	14,661.14	53,005.67	NEW	60
MJS0000019	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	14,661.14	53,005.67	NEW	60

MJS0000020	2022 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	71,909.46	15,580.37	56,329.09	NEW	60
MJS0000021	2022 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	71,909.46	15,580.37	56,329.09	NEW	60
MTA00000007	2014 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-05-11	44,687.03	28,550.13	16,136.90	NEW	36
MTA00000011	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-05-11	72,848.64	46,542.11	26,306.53	NEW	36
MTA00000012	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-05-11	79,056.20	50,508.23	28,547.97	NEW	36
MTA00000013	2017 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-08-30	114,318.42	22,625.58	91,692.84	NEW	96
OD78000008	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	34,166.50	25,253.43	NEW	36
OD78000009	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	33,847.26	25,017.34	NEW	36
OD78000010	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	34,166.50	25,253.43	NEW	36
OD78000011	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.90	34,166.50	25,253.40	NEW	36
OD78000012	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	33,847.26	25,017.34	NEW	36
OD78000013	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	33,847.26	25,017.34	NEW	36
OD78000014	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	33,847.26	25,017.34	NEW	36
OD78000015	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	34,166.50	25,253.43	NEW	36
OD78000016	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	34,166.50	25,253.43	NEW	36
OD78000017	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	34,166.50	25,253.43	NEW	36
OD78000038	2020 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2022-04-28	174,172.46	37,556.01	136,616.45	USED	96
OD78000039	2020 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2022-04-28	173,185.92	37,343.26	135,842.66	USED	96
TEX0000002	2016 GRADALL XL1400 IV TELESCOPING EXCAVATOR	2022-05-11	66,616.50	40,029.43	29,587.07	NEW	36
WL03000013	2017 CATERPILLAR 938M LOADER WHEEL	2022-05-17	52,012.48	29,907.13	22,105.35	NEW	36
WL03000014	2017 CATERPILLAR 938M LOADER WHEEL	2022-05-17	58,972.71	33,909.36	25,063.35	NEW	36
WL03000015	2017 CATERPILLAR 938M LOADER WHEEL	2022-05-17	58,268.38	33,504.33	24,764.05	NEW	36
WL03000018	2022 CATERPILLAR 938M LOADER WHEEL	2022-05-10	22,463.33	20,217.00	2,246.33	NEW	12
WL07000014	2016 CATERPILLAR 972M XE WHEEL LOADER	2022-05-17	98,148.75	56,435.56	41,713.19	NEW	36
WL07000015	2016 CATERPILLAR 972M XE WHEEL LOADER	2022-05-17	106,831.58	61,428.17	45,403.41	NEW	36
WL07000016	2017 CATERPILLAR 972M XE WHEEL LOADER	2022-05-17	106,778.45	61,397.58	45,380.87	NEW	36
WX19000002	2017 CATERPILLAR M317F CR WHEELED EXCAVATOR	2022-05-17	89,742.36	40,101.88	29,640.48	NEW	36
AP08000019	2020 CATERPILLAR AP555F PAVEMENT ASPHALT 8" TRACK	2024-01-26	151,980.00	5,066.00	146,914.00	NEW	54
D080000002	2023 CATERPILLAR D1 XL	2023-06-07	144,454.28	13,542.60	130,911.68	NEW	96
DCW30000009	2015 CATERPILLAR CT660L TRIAXLE TRACTOR-GLIDER+WATER	2023-04-01	36,283.30	18,420.70	17,862.60	USED	10
DD55000001	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-04-21	82,792.32	8,537.98	74,254.34	NEW	96
DD55000002	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-04-21	82,792.32	8,537.98	74,254.34	NEW	96
DD55000003	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-05-10	86,621.85	8,932.88	77,688.97	NEW	96
DD55000004	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-05-10	86,621.85	8,932.88	77,688.97	NEW	96
EX90000001	2017 CATERPILLAR 390F-LR 90 METRIC TON EXCAVATOR	2023-09-11	665,795.00	43,692.81	622,102.19	USED	96
HPL35000001	2023 ANDERSON HP35 HYDRA PLATFORM LIFT	2023-04-01	85,600.00	8,559.96	77,040.04	NEW	120
MM22000001	2018 CATERPILLAR PM622 MILLING MACHINE	2023-08-09	253,204.80	37,980.72	215,224.08	USED	48
RBD98000001	2024 CERTIFIED REBUILD WL10000001	2024-01-02	333,106.86	18,505.94	314,600.92	NEW	36
SSL18000012	2021 CATERPILLAR 236D3 SKID STEER LOADER	2021-04-23	41,865.76	13,737.15	28,128.61	NEW	96
SSL18000013	2021 CATERPILLAR 236D3 SKID STEER LOADER	2021-04-23	41,865.76	13,737.15	28,128.61	NEW	96
SSL18000015	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	11,478.38	41,754.82	NEW	96
SSL18000016	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	11,478.38	41,754.82	NEW	96
SSL18000017	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	11,478.38	41,754.82	NEW	96
SSL18000018	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	11,478.38	41,754.82	NEW	96
SSL27000019	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-05-25	61,799.99	12,746.36	49,053.63	NEW	96
SSL27000020	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-07-29	64,889.08	12,166.80	52,722.28	NEW	96
SSL27000021	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-07-29	64,889.08	12,166.80	52,722.28	NEW	96
SSL27000022	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-07-29	64,889.08	12,166.80	52,722.28	NEW	96
SSL27000023	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-08-29	64,889.08	11,534.35	53,354.73	NEW	96
SSL27000025	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-08-29	64,889.08	11,534.35	53,354.73	NEW	96
SSL34000001	2021 CATERPILLAR 272D3 SKID STEER LOADER	2021-05-24	67,563.34	21,535.94	46,027.40	NEW	96
WL07000017	2017 CATERPILLAR 972M XE WHEEL LOADER	2023-06-01	131,041.44	32,760.40	98,281.04	NEW	36
WL07000018	2017 CATERPILLAR 972M XE WHEEL LOADER	2023-06-01	131,041.44	32,760.40	98,281.04	NEW	36
WL07000019	2018 CATERPILLAR 972M XE WHEEL LOADER	2023-06-01	146,178.24	36,544.60	109,633.64	NEW	36
WL08000014	2018 CATERPILLAR 980M LOADER WHEEL	2023-06-01	199,589.52	49,897.40	149,692.12	NEW	36
WL08000015	2018 CATERPILLAR 980M LOADER WHEEL	2023-06-01	201,472.44	50,368.10	151,104.34	NEW	36
WL08000016	2018 CATERPILLAR 980M LOADER WHEEL	2023-06-01	199,589.52	49,897.40	149,692.12	NEW	36
WL09000008	2020 CATERPILLAR 982M LOADER WHEEL	2023-04-01	350,000.00	39,375.00	310,625.00	USED	0
APT00000002	2007 LEEBOY 8500 PAVEMENT ASPHALT TOW	2007-04-10	118,167.00	118,167.00	-	NEW	48
ATT7676	ATTACHMENT JOINT HEATER	2008-03-26	37,240.98	37,240.98	-	NEW	0
BKT10000003	CATERPILLAR 60" F/330L BUCKET EXCAVATOR	2005-05-16	9,574.45	8,617.00	957.45	NEW	48
BKT10000004	2006 AIM 48" BUCKET EXCAVATOR	2006-05-18	5,136.76	4,623.09	513.67	NEW	48
CWK72000001	PAVING PACKAGE CLOSE RADIUS	2005-04-22	12,402.68	11,162.41	1,240.27	NEW	48
CWK78000001	ATTACHMENT 24 FT SKEW W/TC-02	2006-08-20	19,159.00	17,243.10	1,915.90	NEW	48
CWK79000001	ATTACHMENT TUNING SYSTEM W/TC-03	2010-03-25	12,918.40	12,918.40	-	NEW	48
PHO0000009	HEATER ASPHALT	2018-05-01	18,746.40	18,746.40	-	NEW	48
WRKT400007	2004 SWEEPSTER 21072MH002 ATTACHMENT BROOM	2005-03-31	5,575.00	5,017.50	557.50	USED	48
WRKT600001	C-3 40 FT HMA TRANSFER CONVEYOR	2011-07-03	51,500.00	46,350.00	5,150.00	NEW	48
BLD16942	MANTON TRANSFORMER & METER	2002-06-21	45,599.83	45,599.83	-	NEW	0
BLD17133	PUMP AC UNLOADING	2004-05-15	6,194.48	6,194.48	-	NEW	0
BLO17036	ELECTRICAL BUILDING UPGRAD	2003-04-01	3,980.00	3,980.00	-	NEW	0
BLS14179	TANK ASPHALT	2012-03-01	18,834.55	18,834.55	-	NEW	0
BLS16858	PLANT SET UP 327 80%	2001-11-09	63,501.67	63,501.67	-	USED	0
BLS16947	INSULATION HOT OIL LINES	2002-10-09	11,830.00	11,830.00	-	NEW	0
BLS17024	RACK TRUCK SPRAY DOWN	2004-04-01	7,016.48	7,016.48	-	NEW	0
BLS17059	RACK TRUCK SPRAY DOWN	2003-04-01	3,850.71	3,850.71	-	NEW	0
BLS17065	SAFETY CATWALK & STAIRS	2003-08-27	7,900.00	7,900.00	-	USED	0
BLS17120	LADDERS & PLATFORMS SAFETY	2004-04-01	41,432.63	41,432.63	-	NEW	0
BLS17158	INSULATION HOT OIL LINES	2004-08-19	9,600.00	9,600.00	-	NEW	0
BLS17293	INSULATION HOT OIL LINES	2005-08-01	4,800.00	4,800.00	-	NEW	0
BLS17445	RACK TRUCK SPRAY DOWN	2018-06-01	4,459.02	4,459.02	-	NEW	0
BLS17603	LIQUID AC TRANSFER SYSTEM	2007-05-19	151,676.51	151,676.51	-	USED	0
BLS17604	LIQUID AC TRANSFER SET UP	2007-05-19	284,655.59	284,655.59	-	NEW	0
BLS17621	RACK TRUCK SPRAY DOWN	2010-05-14	20,108.76	20,108.76	-	NEW	0
BLS17725	RACK TRUCK SPRAY DOWN	2008-05-03	9,304.65	9,304.65	-	NEW	0
DRAG0000001	1978 BUCYRUS-ERIE 88-B HD DRAGLINE	2019-05-01	119,063.52	117,079.01	1,984.51	NEW	48
GEN0000009	1997 CATERPILLAR 3406C GENERATOR 320 KW PRIME	2000-03-22	5,375.08	5,375.08	-	USED	120
GEN0000011	CATERPILLAR 3512 GENERATOR	2008-04-01	139,002.47	139,002.47	-	USED	120
GEN0000014	1988 CATERPILLAR 3508 GENERATOR 750KW	2016-03-07	52,000.00	52,000.00	-	USED	36
GEN0000015	1999 GENERATOR SET 825KW	2017-04-01	85,162.67	85,162.67	-	USED	60
GEN0000016	1999 GENERATOR SET 125KW	2017-04-01	26,263.07	26,263.07	-	USED	60
GEN0000017	2018 AKSA POWER ADD-ULP56 GENERATOR 56KW	2018-07-01	31,992.94	12,264.06	19,728.88	NEW	180
GEN0000018	2018 AKSA POWER ADD-ULP56 GENERATOR 56KW	2018-07-01	26,024.97	8,915.96	17,109.01	NEW	0
GEN0000023	1995 GENERATOR	2005-03-31	8,000.00	7,200.00	800.00	USED	120
GEN0000025	GENERATOR SET 455KW	2016-07-01	26,000.00	10,151.82	15,848.18	USED	240
GEN0000027	GENERATOR SET 225KW	2016-07-01	24,000.00	12,992.80	11,007.20	USED	240
GEN0000028	GENERATOR SET 100 KW	2016-07-01	8,000.00	3,123.42	4,876.58	USED	240
GEN0000031	2020 AKSA APD-ULP56 GENERATOR 56 KW	2020-10-01	24,138.10	8,448.30	15,689.80	NEW	120
GNT00000001	TRAILER GENERATOR	1999-09-21	46,664.07	46,664.07	-	USED	120
GNT00000004	TRAILER GENERATOR	2005-03-31	493.96	444.56	49.40	USED	120
GNT00000005	TRAILER GENERATOR	2005-03-31	212.00	190.80	21.20	USED	120
GNT00000006	TRAILER GENERATOR	2005-03-31	530.00	477.00	53.00	USED	120
LAM14549	WASTE RECOVERY SYSTEM	1982-03-22	116,299.13	116,299.13	-	NEW	120
PAB00000002	AUTO CONTROLS & HOUSE	2010-12-14	108,379.81	108,379.81	-	USED	120
PAB00000003	CONTROL HOUSE	2007-07-21	87,532.03	74,402.23	13,129.80	NEW	180

PAB0000006	MARTING BLENDING CONTROLS & HOUSE	2012-03-03	99,835.00	99,835.00	-	USED	180
PAB0000007	MARTIN BLENDING CONTROLS & HOUSE	2012-03-03	79,355.00	79,355.00	-	USED	180
PAB0000013	AUTO CONTROL BATCH MIXING	1992-06-01	26,807.06	26,807.06	-	NEW	120
PAB0000014	CONTROLS PLANT/BLENDING	2017-04-01	375,659.91	262,962.00	112,697.91	NEW	120
PAB0000015	CONTROLS BURNER	2017-04-01	23,966.78	18,776.48	7,190.30	NEW	120
PAB0000016	CONTROL HOUSE	2008-04-28	125,736.69	125,736.69	-	NEW	120
PAB0000020	CONTROL HOUSE	2006-04-01	95,245.00	80,958.25	14,286.75	USED	180
PAB0000023	AUTO CONTROL BLENDING SYSTEM	2013-02-16	41,948.18	41,948.18	-	NEW	120
PAB0000024	AUTO CONTROL	2000-04-01	24,364.65	21,928.18	2,436.47	NEW	120
PAB0000025	CONTROLS PLANT/BLENDING	2017-04-30	418,569.57	291,690.44	126,879.13	NEW	120
PAB0000026	CONTROLS BURNER	2017-04-30	23,836.78	16,811.32	7,225.46	NEW	120
PAB0000027	CONTROLS PLANT/BLENDING	2017-04-30	367,431.69	256,054.19	111,377.50	NEW	120
PAB0000028	CONTROLS PLANT/BLENDING	2017-04-30	380,370.65	265,070.68	115,299.97	NEW	120
PAB0000029	CONTROLS PLANT/BLENDING	2018-04-01	46,364.25	27,818.64	18,545.61	NEW	120
PAB0000030	CONTROL BURNER	2005-03-31	13,157.22	11,183.64	1,973.58	NEW	180
PAB0000032	CONTROL	2005-03-31	10,000.00	8,500.00	1,500.00	USED	180
PAB0000033	CONTROLS PLANT/BLENDING	2017-04-30	44,243.93	30,832.50	13,411.43	NEW	120
PAB0000035	2018 LIBRA SYSTEMS ADP-100 PLANT BLENDING CONTROLS	2018-04-01	42,216.17	42,216.17	-	NEW	120
PAB0000040	AUTO CONTROL UPGRADE	2010-07-26	38,593.73	38,593.73	-	NEW	120
PAB0000042	AUTO CONTROL UPGRADE	2001-06-30	39,943.24	-	39,943.24	NEW	120
PAB0000049	CONTROLS/PLANT BLENDING	2020-03-30	43,844.92	17,537.76	26,307.16	NEW	120
PAB0000050	CONTROLS/PLANT BLENDING	2020-03-30	74,980.00	29,991.84	44,988.16	NEW	120
PAB0000051	2020 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2020-04-01	285,767.75	114,307.20	171,460.55	NEW	120
PAB0000052	2020 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2020-04-01	327,426.43	130,870.40	196,556.03	NEW	120
PAB0000053	2020 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2020-04-01	305,403.14	122,161.44	183,241.70	NEW	120
PAC0000001	HOPPER W/PLATE FEEDER	2016-07-01	4,000.00	1,562.18	2,437.82	USED	240
PAC0000002	HOPPER AGGR	2016-07-01	4,000.00	1,562.18	2,437.82	USED	240
PAC0000003	CRUSHER CONE 4.25	2016-04-01	141,801.35	56,640.36	84,960.99	NEW	180
PAC0000004	CRUSHER AGGREGATE	2007-03-24	265,348.42	199,011.31	66,337.11	USED	180
PAC0000005	STEDMAN CRUSHER	2005-03-31	10,000.00	9,000.00	1,000.00	USED	240
PAC0000006	CEDARAPIDS JAW CRUSHER	2016-07-01	78,000.00	30,455.80	47,544.20	USED	240
PAC0000007	CRUSHER CONE	2005-03-31	20,000.00	20,000.00	-	USED	120
PAC0000008	CRUSHER CONE	2008-04-18	190,000.00	142,500.00	47,500.00	USED	180
PAC0000009	CRUSHER CONE	2005-03-31	149,763.00	134,786.70	14,976.30	USED	120
PAC0000010	CRUSHER	2005-03-31	57,609.00	51,848.10	5,760.90	USED	120
PAC0000011	CRUSHER AGGREGATE	2006-04-01	268,403.01	201,302.25	67,100.76	USED	180
PAC0000012	CRUSHER	2005-03-31	252,930.00	227,637.00	25,293.00	USED	120
PAC0000013	METSO NORBERG GP220 CONE CRUSHER	2016-07-01	295,000.00	115,185.58	179,814.42	USED	240
PAC0000014	CRUSHER CONE	2016-07-01	45,000.00	45,000.00	-	USED	240
PAC0000015	CRUSHER JAW W/FEEDER	2018-05-31	590,323.22	209,565.02	380,758.20	USED	180
PAC0000016	PLANT JAW	2016-07-01	305,000.00	119,089.62	185,910.38	USED	240
PAC0000019	CRUSHER SYSTEM	1998-06-24	11,542.82	10,388.54	1,154.28	NEW	0
PAP0000002	2000 MAGNUM 4250TM TRACKMOBILE	2000-07-03	202,858.03	183,030.46	19,827.57	USED	120
PAP0000003	24 INCH MAGNET	2009-05-17	6,494.69	6,458.32	36.37	NEW	180
PAP0000004	USED 42 INCH MAGNET	2007-11-09	10,500.00	10,500.00	-	USED	120
PAP0000005	CYCLONE (2)	2016-07-01	3,000.00	1,171.40	1,828.60	USED	240
PAS0000002	2000 POWERSCREEN COMMANDER 408 SCREENING PLANT	2003-02-04	88,300.00	79,470.00	8,830.00	USED	180
PAS0000003	1996 FINLAY SCREENING PLANT	2006-04-01	40,000.00	36,000.00	4,000.00	USED	120
PAS0000004	2018 MCCLOSKEY INTERNATIONAL MCC S190-2DT SCREENING PI	2017-02-22	250,584.00	91,880.58	158,703.42	NEW	0
PAS0000005	2001 TRIO SCREENING PLANT	2003-02-04	33,300.00	29,970.00	3,330.00	NEW	180
PAS0000006	KOLMAN-ATHEY 101EXHD SCREENING SCREEN	2016-07-01	15,000.00	5,857.00	9,143.00	USED	240
PAS0000007	1995 FINLAY SCREENING PLANT	2005-03-31	44,000.00	39,600.00	4,400.00	USED	120
PAS0000008	CEDARAPIDS SCREENING PLANT	2016-07-01	85,000.00	33,169.38	51,830.62	USED	240
PAS0000010	2006 FINTEC 570-186 TRACK SCREENING PLANT	2016-07-01	125,000.00	48,807.42	76,192.58	USED	240
PBF0000001	BUCKET ELEVATOR	2012-03-03	5,621.00	5,621.00	-	USED	180
PBF0000001	HARTMAN FEEDER	2005-03-31	9,500.00	9,500.00	-	USED	0
PBF0000003	CONVEYOR BELT 30 X 93	1978-02-17	10,456.00	10,456.00	-	NEW	0
PBH0000001	2003 DILLMAN 72M BAGHOUSE	2005-03-31	80,000.00	72,000.00	8,000.00	USED	120
PBH0000002	ADM BAGHOUSE	2010-12-14	142,984.12	142,984.12	-	USED	120
PBH0000003	1888 H&B BAGHOUSE	1989-04-04	98,994.68	98,994.68	-	NEW	120
PBH0000004	BAGHOUSE	2003-04-04	471,713.50	424,542.15	47,171.35	NEW	180
PBH0000005	BARBER GREENE BAGHOUSE	2012-03-03	99,835.00	99,835.00	-	USED	180
PBH0000009	2018 ASTEC BAGHOUSE	2016-04-01	591,379.43	473,103.36	118,276.07	NEW	120
PBH0000010	2018 ALMIX BAGHOUSE	2018-06-03	514,243.71	299,975.20	214,268.51	NEW	120
PBH0000011	ASTEC BAGHOUSE	2014-03-28	99,232.12	89,308.91	9,923.21	NEW	75
PBH0000012	1990 DUST COLLECTOR	1992-04-01	58,939.35	58,939.35	-	NEW	120
PBH0000013	DCS-RA-2000 DUST COLLECTOR	2001-06-30	53,525.00	53,525.00	-	NEW	120
PBH0000016	2014 DILLMAN BAGHOUSE	2014-05-03	311,286.37	186,000.00	125,286.37	NEW	180
PBH0000017	BAGHOUSE	2009-03-16	620,000.00	558,000.00	62,000.00	USED	180
PBH0000018	CEDARAPIDS BAGHOUSE	1989-04-23	159,893.40	143,904.06	15,989.34	USED	120
PBH0000020	BAGHOUSE	2009-03-16	354,000.00	318,600.00	35,400.00	USED	180
PBH0000021	DUST RECOVERY SYSTEM	1983-07-27	165,100.00	148,590.00	16,510.00	NEW	120
PBH0000022	2000 DILLMAN 72M BAGHOUSE	2005-03-31	144,430.00	122,765.50	21,664.50	USED	180
PBH0000023	GENTEC 585-14 BAGHOUSE	2005-03-31	59,780.00	53,802.00	5,978.00	USED	120
PBH0000024	CMH BAGHOUSE	2005-04-28	209,942.69	209,942.69	-	USED	120
PBH0000025	BAGHOUSE	1983-05-13	194,073.06	194,073.06	-	NEW	120
PBH0000029	2018 STACK EXTENSION	2018-08-04	29,854.98	29,854.98	-	NEW	120
PBH0000030	BAGHOUSE UPGRADE	1994-03-31	16,972.75	16,972.75	-	NEW	120
PBH0000032	KNOCK OUT BOX W/DUCTWORK	2016-04-01	65,985.95	65,985.95	-	NEW	120
PBH0000033	AIR SYSTEM UPGRADE	1996-04-15	129,485.79	116,987.64	12,498.15	NEW	120
PBH0000034	EXHAUST STACK FAN	2008-04-01	25,000.00	22,916.90	2,083.10	USED	120
PBH0000035	EXHAUST FAN INSTALL W/DUCTWORK	2015-04-01	42,869.22	38,582.52	4,286.70	NEW	120
PBH0000036	EHAUST FAN	2015-04-01	137,179.56	123,461.88	13,717.68	NEW	120
PBH0000037	40' STACK	2015-04-01	20,140.67	18,126.72	2,013.95	NEW	120
PBH0000038	CYCLONE	2014-03-28	33,425.02	30,082.52	3,342.50	NEW	75
PBH0000039	EXHAUST FAN ASSEMBLY	2017-04-30	43,146.15	30,067.65	13,078.50	NEW	120
PBH0000041	EXHAUST STACK EXTENSION	2004-04-24	6,710.04	6,710.04	-	NEW	120
PBH0000042	STACK	1994-04-30	22,135.41	19,921.87	2,213.54	NEW	120
PBH0000043	STACK EXTENSION	2007-05-26	38,652.63	38,652.63	-	NEW	120
PBH0000044	EXHAUST STACK FAN	2001-08-11	42,385.21	42,385.21	-	NEW	120
PBH0000051	2018 CWMF BHS-80-672 PULSE JET BAGHOUSE	2019-11-28	726,356.93	357,125.23	369,231.70	NEW	120
PBH0000053	2019 ASTEC D-RPBH-80-498 80000 CFM BAGHOUSE	2018-11-02	796,030.73	384,748.22	411,282.51	NEW	120
PBH0000055	2019 ASTEC D-R-PBH-58-498 58000 CFM BAGHOUSE	2018-12-14	789,105.08	381,401.04	407,704.04	NEW	120
PBS0000004	SCALE BELT AGGREGATE	2010-04-01	17,401.07	17,401.07	-	NEW	120
PBS0000006	CONVEYOR SCALE COLD FEED	2009-03-16	25,500.00	22,950.00	2,550.00	USED	180
PBS0000007	CONVEYOR SCALE RECYCLE	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PBS0000008	SCALE BELT	2003-04-26	23,963.04	23,963.04	-	NEW	120
PBS0000009	CONVEYOR SCALE COLD FEED	2009-03-16	25,500.00	22,950.00	2,550.00	USED	180
PBS0000010	CONVEYOR SCALE RECYCLE	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PBS0000011	CONVEYOR SCALE COLD FEED	2009-03-16	19,500.00	17,550.00	1,950.00	USED	180
PBS0000012	CONVEYOR SCALE RECYCLE	2009-03-16	29,000.00	26,100.00	2,900.00	USED	180
PBS0000013	CONVEYOR AGG SCALE	1983-07-27	26,320.75	21,688.67	4,632.08	NEW	120
PBS0000014	SCALE BELT AGGREGATE	2003-11-01	13,473.36	13,473.36	-	NEW	120
PBS0000015	SCALE BELT RECYCLE	2007-05-14	13,186.81	13,186.81	-	NEW	120
PBS0000016	SCALE BELT AGGREGATE	2006-05-06	7,808.49	7,808.49	-	NEW	180

PBS0000017	SCALE BELT AGGRREGATE	2006-05-06	8,737.49	8,737.49	-	NEW	180
PBS0000019	CONVEYOR SCALE	2005-03-31	5,350.00	4,815.00	535.00	USED	120
PBS0000020	SCALE BELT AGGRREGATE	2006-05-06	8,396.02	8,396.02	-	NEW	180
PBS0000021	BELT SAMPLER	2004-10-16	14,216.42	14,216.42	-	NEW	0
PBS0000022	BELT SCALES	2002-05-18	24,032.46	24,032.46	-	NEW	0
PCA0000001	2018 MCCLOSKEY INTERNATIONAL MCC ST-100V STACKER CONV	2017-02-22	132,500.00	48,583.26	83,916.74	NEW	0
PCA0000012	CONVEYOR	2009-04-01	3,500.00	3,500.00	-	USED	36
PCA0000014	CONVEYOR 42" X 2800'	2016-07-01	450,000.00	175,706.40	274,293.60	USED	240
PCA0000015	CONVEYOR CHANNEL FRAME	2016-07-01	27,000.00	10,542.60	16,457.40	USED	240
PCA0000016	CONVEYOR	2016-07-01	5,000.00	1,952.02	3,047.98	USED	240
PCA0000018	CONVEYOR	1980-05-18	57,097.35	57,097.35	-	NEW	96
PCA0000019	CONVEYOR UNLOADING	1987-12-11	21,717.03	19,545.33	2,171.70	NEW	120
PCA0000020	WEIGH BRIDGE	2000-05-20	13,413.59	12,072.23	1,341.36	NEW	120
PCA0000024	CONVEYOR SYSTEM	1998-06-24	174,246.74	156,822.07	17,424.67	NEW	120
PCA0000025	WEIGH BRIDGE	2000-07-22	8,743.75	7,869.39	874.36	NEW	120
PCA0000026	CONVEYOR (2)	2002-05-30	93,667.49	84,300.74	9,366.75	NEW	120
PCA0000027	CONVEYOR SAND SCREW	2002-06-03	81,099.44	81,099.44	-	NEW	120
PCA0000028	CONVEYOR SYSTEM LATTICE	2006-12-29	31,312.64	31,312.64	-	USED	96
PCA0000030	CONVEYOR	2005-03-31	8,410.00	7,569.00	841.00	USED	120
PCA0000032	CONVEYOR	2005-03-31	8,100.00	7,290.00	810.00	USED	120
PCA0000034	CONVEYOR	2005-03-31	9,600.00	8,640.00	960.00	USED	120
PCA0000035	CONVEYOR	2005-03-31	20,000.00	18,000.00	2,000.00	USED	120
PCA0000039	CONVEYOR	2008-06-01	194,103.67	153,077.75	41,025.92	USED	180
PCA0000040	CONVEYOR TRI PACK	2010-05-01	106,450.00	98,887.52	7,562.48	NEW	180
PCA0000041	CONVEYOR SLIDE-PAC 36 X 80	2018-07-30	132,316.92	50,244.12	82,072.80	NEW	180
PCA0000042	CONVEYOR RAW AGGRREGATE	2005-03-31	4,800.00	4,320.00	480.00	USED	120
PCA0000043	CONVEYOR	2005-03-31	3,000.00	2,700.00	300.00	USED	120
PCA0000045	CONVEYOR RAW AGGRREGATE	2005-03-31	10,000.00	10,000.00	-	USED	120
PCA0000046	CONVEYOR	2005-03-31	3,365.00	3,028.50	336.50	USED	120
PCA0000048	CONVEYOR	2005-03-31	5,050.00	4,545.00	505.00	USED	120
PCA0000049	CONVEYOR	2005-03-31	3,385.00	3,046.50	338.50	USED	120
PCA0000051	CONVEYOR SLIDE-PAC 36 X 80	2018-07-30	132,316.91	50,244.12	82,072.79	NEW	180
PCA0000052	CONVEYOR	2005-03-31	7,385.00	6,846.50	738.50	USED	120
PCA0000053	CONVEYOR	2005-03-31	6,760.00	6,084.00	676.00	USED	120
PCA0000054	CONVEYOR	2005-03-31	6,100.00	5,490.00	610.00	USED	120
PCA0000055	CONVEYOR	2005-03-31	17,615.00	15,853.50	1,761.50	USED	120
PCA0000058	CONVEYOR	2005-03-31	39,485.00	35,536.50	3,948.50	USED	120
PCA0000064	CONVEYOR	2009-06-01	10,000.00	10,000.00	-	NEW	36
PCA0000069	CONVEYOR CHANNEL FRAME	2016-07-01	8,000.00	3,123.42	4,876.58	USED	240
PCA0000070	CONVEYOR	2016-07-01	30,000.00	11,714.00	18,286.00	USED	240
PCA0000071	CONVEYOR	2016-07-01	20,000.00	7,809.02	12,190.98	USED	240
PCA0000072	CONVEYOR	2016-07-01	5,000.00	1,952.02	3,047.98	USED	240
PCA0000073	CONVEYOR FEEDING	2016-07-01	6,000.00	2,342.80	3,657.20	USED	240
PCA0000074	CONVEYOR LATTICE FRAME	2016-07-01	8,000.00	3,123.42	4,876.58	USED	240
PCA0000075	CONVEYOR A FRAME	2016-07-01	10,000.00	3,904.38	6,095.62	USED	240
PCA0000076	CONVEYOR FIELD	2016-07-01	10,000.00	3,904.38	6,095.62	USED	240
PCA0000077	CONVEYOR	2016-07-01	4,000.00	1,562.18	2,437.82	USED	240
PCA0000078	CONVEYOR FEED	2016-07-01	8,000.00	3,123.42	4,876.58	USED	240
PCA0000079	CONVEYOR FEEDER	2016-07-01	12,000.00	4,685.60	7,314.40	USED	240
PCA0000080	CONVEYOR	2016-07-01	5,000.00	1,952.02	3,047.98	USED	240
PCA0000081	CONVEYOR	2016-07-01	5,000.00	1,952.02	3,047.98	USED	240
PCA0000082	CONVEYOR FEEDER	2016-07-01	10,000.00	3,904.38	6,095.62	USED	240
PCA0000085	2019 KPI 33-36150 SUPER STACKER CONVEYOR	2019-08-13	258,800.00	79,893.52	178,906.48	NEW	180
PCB0000001	BATCHING SYSTEM	1996-04-12	169,615.77	169,615.77	-	NEW	0
PCD0000001	CONVEYOR	2005-03-31	1,080.00	972.00	108.00	USED	120
PCD0000002	CONVEYOR	2005-03-31	19,750.00	17,775.00	1,975.00	USED	120
PCD0000003	CONVEYOR RECYCLE	2005-03-31	16,700.00	15,030.00	1,670.00	USED	120
PCD0000004	CONVEYOR COLD FEED	2009-04-01	52,811.50	52,811.50	-	NEW	120
PCD0000005	CONVEYOR	1980-03-29	14,350.00	14,350.00	-	NEW	120
PCD0000006	CONVEYOR RECYCLE	1991-06-22	19,487.37	19,487.37	-	NEW	120
PCD0000007	CONVEYOR FEED BIN	1992-06-01	32,569.95	32,569.95	-	NEW	120
PCD0000008	CONVEYOR VIRGIN AGGREGATE	2000-02-25	65,626.64	57,423.31	8,203.33	NEW	180
PCD0000009	CONVEYOR	1966-11-03	10,892.80	10,892.80	-	NEW	96
PCD0000010	CONVEYOR	1966-11-03	10,892.80	10,892.80	-	NEW	96
PCD0000011	CONVEYOR	1966-11-03	10,892.80	10,892.80	-	NEW	96
PCD0000012	CONVEYOR RECYCLE	1982-09-30	22,626.84	22,626.84	-	NEW	120
PCD0000016	CONVEYOR FEED BIN	2003-02-04	5,300.00	4,770.00	530.00	USED	180
PCD0000017	CONVEYOR COLLECTING	2009-03-16	15,500.00	13,950.00	1,550.00	USED	180
PCD0000018	CONVEYOR COLLECTING	2009-03-16	15,500.00	13,950.00	1,550.00	USED	180
PCD0000019	CONVEYOR	2009-03-16	20,000.00	18,000.00	2,000.00	USED	180
PCD0000021	CONVEYOR COLLECTING	2009-03-16	7,750.00	6,975.00	775.00	USED	180
PCD0000022	CONVEYOR COLLECTING	2009-03-16	7,750.00	6,975.00	775.00	USED	180
PCD0000023	CONVEYOR COLLECTING	2009-03-16	5,250.00	4,725.00	525.00	USED	180
PCD0000024	CONVEYOR COLLECTING	2009-03-16	5,250.00	4,725.00	525.00	USED	180
PCD0000025	CONVEYOR COLD FEED	2005-03-31	83,500.00	70,975.00	12,525.00	USED	180
PCD0000028	CONVEYOR	2005-03-31	15,285.00	13,756.50	1,528.50	USED	120
PCD0000029	CONVEYOR RECYCLE	2005-03-31	28,750.00	25,875.00	2,875.00	USED	120
PCD0000030	CONVEYOR VIRGIN AGGREGATE	1999-09-21	21,929.26	21,929.26	-	USED	120
PCD0000001	MIXING DRUM CONCRETE PLANT	2011-07-03	150,213.00	150,213.00	-	NEW	120
PCD0000002	REX MODEL S MIXING DRUM CONCRETE PLANT	1966-11-03	122,199.00	122,199.00	-	NEW	120
PCF0000001	BIN COLD FEED	2009-12-21	57,247.09	48,960.03	8,587.06	NEW	180
PCF0000002	BIN COLD FEED	2009-12-21	57,247.10	48,960.03	8,587.07	NEW	180
PCF0000003	BIN COLD FEED (6)	2010-12-14	111,638.24	111,638.24	-	USED	120
PCF0000004	BIN COLD FEED	1996-04-01	42,588.74	42,588.74	-	NEW	120
PCF0000005	BIN COLD FEED	1998-05-02	33,230.37	33,230.37	-	NEW	120
PCF0000006	BIN COLD FEED	1985-04-01	15,502.27	13,952.04	1,550.23	NEW	120
PCF0000007	BIN COLD FEED	1985-04-01	15,502.27	13,952.04	1,550.23	NEW	120
PCF0000008	BIN COLD FEED	1987-07-01	110,103.73	99,093.36	11,010.37	NEW	120
PCF0000009	BIN COLD FEED	1989-04-04	35,409.06	31,868.15	3,540.91	NEW	120
PCF0000010	BIN COLD FEED	1995-05-06	34,992.82	31,493.54	3,499.28	NEW	120
PCF0000011	BIN COLD FEED (6)	2012-03-03	93,180.00	93,180.00	-	USED	180
PCF0000012	BIN COLD FEED (6)	2012-03-03	99,195.00	99,195.00	-	USED	180
PCF0000013	BIN COLD FEED 14'	2018-04-01	46,221.64	46,221.64	-	NEW	120
PCF0000014	BIN COLD FEED (4)	2007-07-21	279,235.47	279,235.47	-	NEW	180
PCF0000015	BIN COLD FEED (6)	1999-04-23	102,791.86	102,791.86	-	USED	120
PCF0000016	BIN COLD FEED	1982-07-31	41,583.98	37,425.58	4,158.40	NEW	96
PCF0000017	BIN COLD FEED	1998-06-24	30,233.95	27,210.55	3,023.40	NEW	120
PCF0000018	BIN COLD FEED	1987-04-03	143,997.77	129,597.99	14,399.78	NEW	120
PCF0000019	BIN COLD FEED	1989-04-04	3,184.29	2,865.86	318.43	NEW	120
PCF0000020	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000021	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000022	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000023	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000024	BIN COLD FEED	1996-04-15	43,689.95	39,320.95	4,369.00	NEW	120
PCF0000025	BIN COLD FEED SYSTEM (5) BINS	1995-05-06	34,992.81	31,493.53	3,499.28	NEW	120

PCF0000026	BIN COLD FEED (6)	2007-04-01	95,680.59	80,243.34	35,437.25	NEW	108
PCF0000028	BIN COLD FEED (3)	2008-02-19	117,758.67	117,758.67	-	NEW	120
PCF0000029	BIN COLD FEED (5)	2014-03-28	56,812.43	51,131.19	5,681.24	NEW	75
PCF0000031	BIN COLD FEED (6)	2006-04-01	81,710.00	69,453.50	12,256.50	USED	180
PCF0000032	BIN COLD FEED	2017-04-30	59,587.50	41,525.28	18,062.22	NEW	120
PCF0000033	BIN COLD FEED	2017-04-30	59,587.50	41,525.28	18,062.22	NEW	120
PCF0000034	BIN COLD FEED 10	2009-03-16	226,100.00	203,490.00	22,610.00	USED	180
PCF0000035	BIN COLD FEED	1981-03-30	60,703.88	54,633.47	6,070.39	NEW	120
PCF0000036	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000037	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000038	BIN COLD FEED	1989-04-04	23,936.27	21,542.64	2,393.63	NEW	120
PCF0000039	BIN COLD FEED (6)	1999-05-08	238,381.41	214,543.27	23,838.14	NEW	120
PCF0000042	BIN COLD FEED (10)	2009-03-16	141,000.00	126,900.00	14,100.00	USED	180
PCF0000043	BIN COLD FEED (4)	1999-09-21	72,631.93	65,368.74	7,263.19	USED	120
PCF0000044	BIN COLD FEED (4)	2005-08-09	35,658.48	35,658.48	-	USED	120
PCF0000045	BIN COLD FEED (9)	2009-03-16	136,100.00	122,490.00	13,610.00	USED	180
PCF0000046	BIN COLD FEED	1983-07-27	108,433.50	97,590.15	10,843.35	NEW	120
PCF0000047	BIN COLD FEED	1984-06-24	13,165.70	11,849.13	1,316.57	NEW	120
PCF0000048	BIN COLD FEED	1984-06-24	13,165.69	11,849.12	1,316.57	NEW	120
PCF0000050	BIN COLD FEED	1979-07-10	30,000.00	30,000.00	-	NEW	120
PCF0000051	BIN COLD FEED	1992-04-01	25,780.42	25,780.42	-	NEW	120
PCF0000052	BIN COLD FEED	1992-04-01	25,780.42	25,780.42	-	NEW	120
PCF0000053	BIN COLD FEED (4)	1998-05-30	100,670.13	100,670.13	-	NEW	120
PCF0000054	BIN COLD FEED	1984-06-24	13,165.70	13,165.70	-	NEW	120
PCF0000055	BIN COLD FEED	1984-06-24	13,165.70	13,165.70	-	NEW	120
PCF0000056	BIN COLD FEED	1988-08-29	6,642.14	6,642.14	-	NEW	120
PCF0000057	BIN COLD FEED	1993-05-13	30,111.27	30,111.27	-	NEW	120
PCF0000058	HARTMAN FABCO BIN HOPPER	2005-03-31	19,500.00	17,550.00	1,950.00	USED	120
PCF0000074	COLD FEED SYSTEM STARTING GEAR	2002-05-18	45,885.05	45,885.05	-	NEW	0
PCF0000077	2020 ENPROTECH FABRICATED HOPPER	2021-02-27	64,193.53	64,193.53	-	NEW	120
PCH0000001	TRAILER CONTROL	2005-03-31	20,200.00	-	2,020.00	USED	0
PCH0000002	CONTROL HOUSE	1992-05-02	177,577.00	159,819.30	17,757.70	NEW	0
PCH0000003	CONTROL HOUSE	2008-11-29	3,405.00	3,405.00	-	USED	0
PCH0000004	CONTROL HOUSE	2000-02-25	125,645.49	111,570.71	14,074.78	NEW	0
PCH0000005	1990 WHI TRAILER CONTROL HOUSE	1990-04-02	15,161.87	15,161.87	-	NEW	0
PCH0000010	CONTROL HOUSE	2009-03-16	85,000.00	76,500.00	8,500.00	USED	0
PCH0000011	CONTROL HOUSE	1986-10-14	18,813.60	16,932.24	1,881.36	NEW	0
PCH0000013	CONTROL HOUSE	2009-03-16	20,000.00	18,000.00	2,000.00	USED	0
PCH0000014	CONTROL HOUSE	2005-08-09	16,682.07	16,682.07	-	USED	0
PCH0000015	CONTROL HOUSE	2009-03-16	20,000.00	18,000.00	2,000.00	USED	0
PCH0000016	1983 H&B DM108 CONTROL HOUSE	1983-07-27	13,350.00	12,015.00	1,335.00	NEW	0
PCH0000017	CONTROL HOUSE	1983-07-27	19,230.75	17,307.67	1,923.08	NEW	0
PCH0000019	CONTROL HOUSE W/ENERGY CENTER	1999-09-21	44,330.29	44,330.29	-	USED	0
PCH0000021	TRAILER CONTROL	2007-04-02	21,734.21	21,734.21	-	USED	0
PCH0000022	TRAILER CONTROL	2005-03-31	5,000.00	4,500.00	500.00	NEW	0
PCH0000023	TRAILER CONTROL	2006-04-18	19,538.18	19,538.18	-	USED	0
PCH0000037	2020 RBS TRAILER CONTROL HOUSE	2020-04-01	93,119.36	37,247.52	55,871.84	NEW	120
PCM0000001	COMPRESSOR AIR	2005-03-31	320.00	288.00	32.00	USED	0
PCM0000002	COMPRESSOR AIR	2010-06-21	11,100.00	11,100.00	-	NEW	0
PCM0000003	UNKNOWN QUINCY QSI-370I 75 HP AIR COMPRESSOR	2013-03-04	28,195.07	28,195.07	-	NEW	0
PCM0000004	2017 SULLAIR 5500B 75 HP AIR COMPRESSOR	2017-06-02	28,632.00	-	8,974.00	NEW	0
PCM0000005	COMPRESSOR AIR	1996-04-12	8,532.10	8,532.10	-	NEW	0
PCM0000006	2016 SULLAIR 5500B 75 HP AIR COMPRESSOR	2016-04-01	27,850.00	27,850.00	-	NEW	0
PCM0000007	2018 SULLAIR 5509B 75 HP AIR COMPRESSOR	2018-07-05	25,215.00	14,708.50	10,506.50	NEW	0
PCM0000008	2017 SULLAIR 5509B 75 HP AIR COMPRESSOR	2017-04-01	26,965.00	18,875.64	8,089.36	NEW	0
PCM0000009	SULLAIR LS10-40H COMPRESSOR AIR	2010-04-28	4,040.00	4,040.00	-	NEW	0
PCM0000011	2017 SULLAIR 5509B 75 HP AIR COMPRESSOR	2018-04-01	32,734.59	19,640.88	13,093.71	NEW	0
PCM0000012	UNKNOWN 75 HP AIR COMPRESSOR	2009-03-16	2,000.00	1,800.00	200.00	USED	0
PCM0000014	UNKNOWN 75 HP AIR COMPRESSOR	2009-03-16	1,000.00	900.00	100.00	USED	0
PCM0000015	2017 SULLAIR 5509B 75 HP AIR COMPRESSOR	2017-04-30	27,714.37	19,313.45	8,400.92	NEW	0
PCM0000016	UNKNOWN AIR COMPRESSOR	2009-03-16	700.00	630.00	70.00	USED	0
PCM0000019	2018 SULLAIR 5509B 75 HP AIR COMPRESSOR	2019-01-01	32,826.58	17,233.65	15,592.93	NEW	0
PCM0000020	REGENERATIVE AIR DRYER	2001-07-31	8,388.51	7,549.65	838.86	NEW	0
PCM0000021	2019 SULLAIR 5509B AIR COMPRESSOR	2019-03-08	32,032.35	15,749.46	16,282.89	NEW	120
PCM0000022	2020 QUINCY QSI-125 AIR COMPRESSOR	2020-09-16	40,560.83	13,182.39	27,378.44	NEW	120
PCR0000002	CRUSHER SYSTEM	2000-06-30	621,392.22	559,253.00	62,139.22	NEW	120
PCR0000003	BREAKER RECYCLE	2018-04-30	73,611.29	73,611.29	-	NEW	120
PCR0000005	BREAKER RECYCLE	2016-04-01	41,395.87	33,116.52	8,279.35	NEW	120
PCR0000006	BREAKER RECYCLE	2016-04-01	50,548.09	50,548.09	-	NEW	120
PCR0000007	BREAKER RECYCLE	2016-04-01	42,778.78	42,778.78	-	NEW	120
PCR0000009	BREAKER RECYCLE	2018-04-01	47,907.55	47,907.55	-	NEW	120
PCR0000010	2018 RAPTOR RECYCLE BREAKER	2018-06-03	43,282.87	25,248.30	18,034.57	NEW	120
PCR0000012	CRUSHER	2006-04-01	18,000.00	16,200.00	1,800.00	USED	180
PCR0000013	CRUSHER RECYCLE	1992-04-01	18,385.00	16,528.50	1,856.50	NEW	120
PCR0000015	2018 RAPTOR RAP2350-B RECYCLE BREAKER	2019-02-18	87,200.32	42,873.53	44,326.79	NEW	120
PCR0000016	2019 RAPTOR RAP3250-B RECYCLE BREAKER	2019-02-18	49,318.57	24,248.41	25,070.16	NEW	120
PDC0000002	DRAG CONVEYOR	2010-04-15	77,402.10	77,402.10	-	NEW	120
PDC0000003	DRAG CONVEYOR	2005-04-22	171,735.19	171,735.19	-	NEW	120
PDC0000005	DRAG CONVEYOR	2009-03-16	89,000.00	80,100.00	8,900.00	USED	180
PDC0000006	SLAT CROSS DRAG CONVEYOR	2018-04-30	73,988.00	44,119.07	29,868.93	NEW	120
PDC0000007	DRAG CONVEYOR	2009-03-16	42,000.00	37,800.00	4,200.00	USED	160
PDC0000008	DRAG CONVEYOR	2009-03-16	69,000.00	62,100.00	6,900.00	USED	180
PDC0000009	DRAG CONVEYOR	2002-05-18	136,530.61	136,530.61	-	NEW	180
PDC0000010	STAIR/HANDRAIL	1984-06-16	7,980.00	7,980.00	-	NEW	120
PDD0000001	DRYER DRUM	2012-03-03	266,225.00	266,225.00	-	USED	180
PDS0000002	BURNER FUEL TANK	2005-03-31	13,500.00	12,150.00	1,350.00	USED	120
PDS0000003	FUEL TANK	1980-03-06	70,884.32	70,884.32	-	NEW	120
PDS0000004	FUEL TANK	1997-04-26	13,846.22	13,846.22	-	NEW	120
PDS0000005	FUEL TANK (3)	2006-04-29	121,014.71	121,014.71	-	NEW	120
PDS0000006	CALIBRATION TANK	2003-04-01	47,214.00	42,492.60	4,721.40	NEW	180
PDS0000007	BURNER	2012-03-03	22,484.00	-	-	USED	180
PDS0000009	BURNER	2009-04-18	89,000.00	89,000.00	-	NEW	120
PDS0000010	FUEL TANK	1997-04-01	54,303.74	48,873.37	5,430.37	NEW	120
PDS0000011	2016 HAUCK MEGASTAR 100 DRYER BURNER	2016-07-02	107,623.00	83,886.24	23,936.76	NEW	120
PDS0000012	FUEL TANK	1970-04-14	1,315.60	1,213.30	102.30	NEW	120
PDS0000013	CALIBRATION TANK	2000-02-25	21,293.83	18,866.72	2,427.11	NEW	180
PDS0000014	FUEL TANK	2014-03-28	18,449.87	16,604.88	1,844.99	NEW	75
PDS0000015	CALIBRATION TANK	2014-03-28	4,829.92	4,346.93	482.99	NEW	75
PDS0000016	BURNER	2014-05-03	103,000.00	68,382.60	34,617.40	NEW	180
PDS0000017	BURNER	2009-03-16	25,000.00	22,500.00	2,500.00	USED	180
PDS0000018	CALIBRATION TANK	2009-03-16	8,000.00	7,200.00	800.00	USED	180
PDS0000019	FUEL TANK	2009-03-16	18,000.00	16,200.00	1,800.00	USED	180
PDS0000020	BURNER	1994-05-07	33,611.47	30,250.32	3,361.15	NEW	120
PDS0000021	FUEL TANK	1998-05-02	33,448.30	30,103.47	3,344.83	NEW	120
PDS0000022	FUEL TANK	1979-06-01	3,842.00	3,457.80	384.20	NEW	120

PDS0000023	BURNER	2017-04-15	150,499.42	105,349.44	45,149.98	NEW	120
PDS0000024	CALIBRATION TANK	2009-03-16	8,000.00	7,200.00	800.00	USED	180
PDS0000025	FUEL TANK	1999-09-21	42,215.47	37,993.92	4,221.55	USED	120
PDS0000026	FUEL TANK	2005-08-09	20,726.23	20,726.23	-	USED	120
PDS0000027	CALIBRATION TANK	2009-03-16	8,000.00	7,200.00	800.00	USED	180
PDS0000028	BURNER	2009-03-16	15,300.00	13,770.00	1,530.00	USED	180
PDS0000029	RUO TANK	2005-03-31	10,000.00	8,500.00	1,500.00	USED	180
PDS0000030	RUO TANK	2005-03-31	19,325.00	16,426.25	2,898.75	USED	180
PDS0000031	RUO TANK	2005-03-31	10,000.00	8,500.00	1,500.00	USED	180
PDS0000032	BURNER	2005-03-31	9,780.00	8,802.00	978.00	USED	120
PDS0000033	PROPANE TANK	2005-03-31	2,950.00	2,655.00	295.00	USED	120
PDS0000034	FUEL TANK	1979-06-18	60,630.25	60,630.25	-	NEW	120
PDS0000035	FUEL TANK	1992-04-01	19,606.52	19,606.52	-	NEW	120
PDS0000036	FUEL TANK	1998-05-02	33,634.85	33,634.85	-	NEW	120
PDS0000038	GAS TRAIN & REGULATOR	2009-04-01	17,705.26	17,705.26	-	NEW	120
PDS0000039	CONVERT BURNER TO NATURAL GAS	2009-04-01	15,440.47	15,440.47	-	NEW	120
PDS0000042	BURNER DRYER CONV TO NAT'L GAS	2012-09-02	47,235.93	47,235.93	-	NEW	120
PDS0000043	BURNER DRYER CONV TO NAT'L GAS	2012-08-01	31,578.23	31,578.23	-	NEW	120
PDS0000044	BURNER DRYER DRUM CONVERSION	2009-05-02	49,574.29	49,574.29	-	NEW	120
PDS0000045	BURNER DRYER CONV TO NAT'L GAS	2012-08-11	94,214.47	94,214.47	-	NEW	120
PDS0000046	BURNER DRYER CONV TO NAT'L GAS	2012-08-01	61,076.49	61,076.49	-	NEW	120
PFR0000002	FUME COLLECTION SYSTEM	2007-04-01	14,174.52	9,449.68	4,724.84	NEW	108
PFR0000003	FUME COLLECTION SYSTEM	2008-04-28	99,532.09	99,532.09	-	NEW	120
PFR0000004	FUME COLLECTION SYSTEM	2015-05-02	109,741.03	98,015.28	11,725.75	NEW	120
PFR0000005	FUME COLLECTION SYSTEM	2009-03-16	250,000.00	225,000.00	25,000.00	USED	180
PFR0000006	FUME COLLECTION SYSTEM	1999-04-24	20,370.48	18,333.43	2,037.05	NEW	120
PFR0000007	FUME COLLECTION SYSTEM	2009-03-16	180,500.00	162,540.00	18,060.00	USED	180
PFR0000008	FUME COLLECTION SYSTEM	2008-04-15	318,034.71	318,034.71	-	NEW	120
PFR0000009	FUME COLLECTION SYSTEM	1994-04-30	21,501.60	19,351.44	2,150.16	NEW	120
PFR0000010	FUME COLLECTION SYSTEM	2007-05-29	169,258.95	169,258.95	-	NEW	120
PFR0000011	FUME COLLECTION SYSTEM	2002-05-18	169,220.39	169,220.39	-	NEW	180
PFR0000012	FUME COLLECTION SYSTEM	1995-07-29	16,382.16	16,382.16	-	NEW	120
PFR0000013	FUME COLLECTION SYSTEM	1997-07-01	40,019.78	40,019.78	-	NEW	120
PFR0000014	FUME COLLECTION SYSTEM	1998-05-02	3,505.10	3,505.10	-	NEW	120
PFR0000015	SILO AIR POLLUTION	1993-10-23	11,913.94	10,722.55	1,191.39	NEW	120
PFR0000016	TANK ASPHALT CONDENSOR	2003-08-02	15,671.25	15,671.25	-	NEW	120
PHO0000007	HOT OIL TANK	2005-03-31	9,700.00	8,730.00	970.00	USED	120
PHO0000008	HEATER HOT OIL	2015-01-03	18,676.80	18,676.80	-	USED	48
PHO0000010	HEATER INLINE FUEL	2001-07-07	10,683.00	10,683.00	-	NEW	120
PHO0000011	HOT OIL HEATER	2008-04-01	35,922.18	35,922.18	-	NEW	120
PHO0000012	HOT OIL HEATER	2016-01-03	49,012.51	49,012.51	-	NEW	120
PHO0000013	HOT OIL HEATER	1992-04-01	44,315.35	39,883.81	4,431.54	NEW	120
PHO0000014	HOT OIL HEATER	1998-10-07	27,825.00	25,042.50	2,782.50	NEW	120
PHO0000015	HOT OIL HEATER	2000-02-25	18,651.58	16,488.69	2,162.89	NEW	180
PHO0000016	HOT OIL HEATER	1999-09-21	13,532.20	12,178.98	1,353.22	USED	120
PHO0000017	HOT OIL HEATER	2018-07-01	161,643.60	92,945.07	68,698.53	NEW	120
PHO0000018	HOT OIL HEATER	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180
PHO0000019	PREHEATER OIL	1979-09-20	3,784.56	3,406.10	378.46	NEW	120
PHO0000020	HOT OIL HEATER	1999-10-15	31,581.75	28,423.57	3,158.18	NEW	120
PHO0000021	HOT OIL HEATER	2018-06-03	82,127.32	47,907.30	34,220.02	NEW	120
PHO0000022	HOT OIL HEATER	2009-03-16	10,000.00	9,000.00	1,000.00	USED	180
PHO0000023	HOT OIL HEATER	2005-08-09	6,643.60	6,643.60	-	USED	120
PHO0000024	HOT FUEL OIL STORAGE	1988-08-29	12,064.78	10,856.30	1,206.48	NEW	120
PHO0000026	HEATER ASPHALT	2005-03-31	5,000.00	4,250.00	750.00	USED	180
PHO0000027	PREHEATER OIL	2005-03-31	3,000.00	2,550.00	450.00	USED	180
PHO0000028	HOT OIL HEATER	2000-04-29	41,757.95	41,757.95	-	NEW	120
PHO0000029	HOT OIL HEATER	1975-08-13	44,809.28	44,809.28	-	NEW	120
PHO0000030	BURNER HOT OIL CONVERSION	2009-04-01	53,180.40	53,180.40	-	NEW	120
PHO0000031	INSULATION HOT OIL LINES	2001-09-11	22,420.00	20,178.00	2,242.00	NEW	120
PHO0000032	BURNER HOT OIL CONVERSION	2009-05-31	26,341.67	26,341.67	-	NEW	120
PHO0000033	BURNER HOT OIL CONV NAT'L GAS	2012-08-11	7,859.12	7,859.12	-	NEW	120
PHO0000034	BURNER HOT OIL CONV NAT'L GAS	2012-08-01	7,080.92	7,080.92	-	NEW	120
PHO0000038	2019 STANSTEEL HOT OIL HEATER	2019-03-27	65,832.67	31,819.38	34,013.29	NEW	120
PLS0000005	TANK LIQUID AC	2005-03-31	13,500.00	12,150.00	1,350.00	USED	120
PLS0000006	TANKS (3)	2007-07-21	81,387.70	81,387.70	-	NEW	180
PLS0000007	LIQUID ASPHALT SYSTEM	2010-12-14	178,552.71	178,552.71	-	USED	120
PLS0000008	PUMP AC UNLOADING	2010-11-27	5,048.12	5,048.12	-	NEW	120
PLS0000009	TANK ASPHALT	1971-04-06	5,559.00	5,559.00	-	NEW	120
PLS0000010	TANK ASPHALT	1972-08-08	2,500.00	2,500.00	-	NEW	120
PLS0000011	TANK AC	1997-04-19	69,248.69	62,323.82	6,924.87	NEW	120
PLS0000012	TANK LIQUID AC	2000-09-06	123,133.75	110,820.37	12,313.38	NEW	120
PLS0000013	TANK	1979-06-20	14,638.00	13,174.20	1,463.80	NEW	120
PLS0000014	TANK	1980-06-03	14,736.80	13,263.12	1,473.68	NEW	120
PLS0000015	TANK ASPHALT	1981-02-17	18,621.20	16,759.08	1,862.12	NEW	120
PLS0000016	STORAGE ASPHALT	1987-07-01	39,120.11	35,208.10	3,912.01	NEW	120
PLS0000017	LATEX IN-LINE BLENDING	2009-06-06	16,037.59	16,037.59	-	NEW	120
PLS0000018	LIQUID ASPHALT SYSTEM	1989-04-04	3,534.89	3,181.40	353.49	NEW	120
PLS0000020	LIQUID STORAGE SYSTEM	2012-03-03	198,385.00	142,837.32	55,547.68	USED	180
PLS0000021	TANK AC	2009-12-21	111,700.00	94,945.00	16,755.00	NEW	180
PLS0000022	LIQUID ASPHALT SYSTEM	1999-04-23	95,720.73	86,148.66	9,572.07	USED	120
PLS0000023	LIQUID ASPHALT SYSTEM	1999-04-23	90,791.87	81,712.68	9,079.19	USED	120
PLS0000025	TANK AC 30000 GALLON	2018-06-03	223,190.86	130,194.40	92,996.46	NEW	120
PLS0000026	TANK AC 30000 GALLON	2018-06-03	223,190.85	130,194.40	92,996.45	NEW	120
PLS0000030	2015 PUMP AC W/METER STANSTEEL 500-PMP-10007	2015-05-30	67,901.22	60,545.48	7,355.74	NEW	120
PLS0000031	TANK LIQUID AC	2002-04-29	71,023.41	63,921.07	7,102.34	NEW	120
PLS0000032	LIQUID ASPHALT SYSTEM	2007-04-01	126,689.96	84,459.97	42,229.99	NEW	108
PLS0000033	TANK	1970-02-26	5,236.40	4,829.22	407.18	NEW	120
PLS0000034	TANK ASPHALT	1973-04-06	5,954.00	5,491.04	462.96	NEW	120
PLS0000035	TANK AC	2000-02-25	80,098.24	71,790.69	8,307.55	NEW	180
PLS0000036	TANK AC	2002-04-13	95,959.63	86,363.67	9,595.96	NEW	120
PLS0000037	TANK ASPHALT	1999-09-21	45,658.10	41,092.29	4,565.81	USED	120
PLS0000038	PUMP AC METERING	2014-03-28	8,733.25	8,733.25	-	NEW	75
PLS0000039	TANK AC	2014-03-28	36,229.26	32,606.33	3,622.93	NEW	75
PLS0000040	TANK AC	2014-03-28	27,744.30	24,969.87	2,774.43	NEW	75
PLS0000041	PUMP UNLOADING	2014-03-28	2,644.35	2,644.35	-	NEW	75
PLS0000042	TANK ASPHALT CONDENSOR & PUMP	2007-04-01	7,663.35	7,663.35	-	USED	120
PLS0000043	TANK AC	2007-05-19	37,100.00	37,100.00	-	USED	60
PLS0000044	TANK AC	2007-05-19	31,800.00	31,800.00	-	USED	60
PLS0000045	TANK AC	2006-04-01	38,097.50	34,922.80	3,174.70	USED	120
PLS0000047	2017 ALMIX VCT-30 VERTICAL AC TANK	2017-10-28	198,184.48	128,820.12	69,364.36	NEW	120
PLS0000048	TANK AC	2009-03-16	56,000.00	50,400.00	5,600.00	USED	180
PLS0000049	TANK AC	2009-03-16	56,000.00	50,400.00	5,600.00	USED	180
PLS0000050	TANK AC	2009-03-16	56,000.00	50,400.00	5,600.00	USED	180
PLS0000051	TANK TACK	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180
PLS0000052	METERING SYSTEM LIQUID AC	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180

PLS0000053	TANK	1980-03-27	76,499.03	68,849.13	7,649.90	NEW	120
PLS0000054	TANK	1986-10-14	67,108.15	60,397.33	6,710.82	NEW	120
PLS0000055	TANK LIQUID AC	2003-05-24	46,809.47	46,809.47	-	NEW	120
PLS0000056	PUMP AC METERING	2012-03-19	34,468.67	34,468.67	-	NEW	120
PLS0000057	TANK	1991-07-18	20,800.00	18,720.00	2,080.00	USED	120
PLS0000058	TANK AC	1991-07-18	1,040.00	936.00	104.00	USED	120
PLS0000059	TANK AC	2001-08-04	102,174.05	91,956.64	10,217.41	NEW	120
PLS0000060	TANK PORTABLE 30000 GAL SPLIT	2018-05-11	41,708.52	24,677.47	17,031.05	USED	120
PLS0000061	TANK ASPHALT	1967-08-23	3,950.00	3,642.85	307.15	NEW	120
PLS0000062	TANK AC	1967-08-23	4,750.00	4,380.64	369.36	NEW	120
PLS0000063	PUMP AC METERING	2008-10-25	5,156.48	5,156.48	-	NEW	120
PLS0000064	2017 ALMIX VCT-30 VERTICAL AC TANK	2017-05-13	148,868.29	102,967.31	45,900.98	NEW	120
PLS0000065	2017 ALMIX TACK TANK	2017-05-13	125,886.27	87,057.27	38,809.00	NEW	120
PLS0000066	TANK ASPHALT	1967-08-23	4,750.00	4,380.64	369.36	NEW	120
PLS0000068	TANK AC	2009-03-16	42,000.00	37,800.00	4,200.00	USED	180
PLS0000069	TANK AC	2009-03-16	33,000.00	29,700.00	3,300.00	USED	180
PLS0000070	METERING SYSTEM LIQUID AC	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180
PLS0000071	PUMP AC UNLOADING	2004-05-08	5,413.03	5,413.03	-	NEW	120
PLS0000072	TANK LIQUID AC	2005-06-18	137,419.06	137,419.06	-	USED	120
PLS0000073	TANK AC	2005-08-09	22,415.79	22,415.79	-	USED	120
PLS0000074	TANK AC	2015-05-02	102,983.23	91,979.52	11,003.71	NEW	120
PLS0000075	TANK AC	2015-05-02	102,983.23	91,979.52	11,003.70	NEW	120
PLS0000076	HEATEC VERTICAL AC TANK 35000 GAL	2008-03-16	51,000.00	45,900.00	5,100.00	USED	180
PLS0000078	METERING SYSTEM LIQUID AC	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180
PLS0000079	TANK	1983-09-12	86,933.85	78,240.28	8,693.37	NEW	120
PLS0000080	TANK	1983-09-12	48,472.56	43,625.30	4,847.26	NEW	120
PLS0000082	PUMP UNLOADING	2008-04-01	50,090.73	50,090.73	-	NEW	120
PLS0000083	TANK ASPHALT	2005-03-31	13,455.00	11,436.75	2,018.25	USED	180
PLS0000084	TANK LIQUID ASPHALT	2005-03-31	25,000.00	21,250.00	3,750.00	USED	180
PLS0000087	TANK	2005-03-31	9,075.00	8,167.50	907.50	USED	120
PLS0000088	TANK ASPHALT	1979-06-18	47,886.75	47,886.75	-	NEW	120
PLS0000089	METER MASS FLOW	1999-09-21	20,000.00	20,000.00	-	NEW	120
PLS0000090	TANK LIQUID AC	2002-05-18	277,586.76	277,586.76	-	NEW	180
PLS0000091	PUMP ASPHALT	2007-04-14	4,153.51	4,153.51	-	NEW	120
PLS0000092	PUMP AC	1970-02-05	1,474.10	1,359.47	114.63	NEW	120
PLS0000093	TANK	1975-08-13	24,887.60	24,887.60	-	NEW	120
PLS0000094	LIQUID ASPHALT SYSTEM	1989-04-04	5,654.19	5,654.19	-	NEW	120
PLS0000095	LIQUID ASPHALT SYSTEM	1993-05-13	23,407.35	23,407.35	-	NEW	120
PLS0000096	PUMP AC UNLOADING	2004-07-24	28,231.85	28,231.85	-	NEW	120
PLS0000097	TANK AC	1999-09-21	53,779.47	48,401.52	5,377.95	NEW	120
PLS0000115	TANK AC STORAGE INSULATION	1997-09-22	10,049.41	10,049.41	-	NEW	120
PLS0000116	TANK INSULATE A/C	1988-11-22	25,854.73	23,269.26	2,585.47	NEW	120
PLS0000117	ASPHALT TANK INSULATION	1992-04-01	13,542.00	12,187.80	1,354.20	NEW	120
PLS0000118	PIPING & INSULATION	2010-08-23	99,267.91	99,267.91	-	NEW	120
PLS0000120	PIPING SYSTEM ASPHALT	2014-03-28	10,232.18	10,232.18	-	NEW	75
PLS0000121	TANK AC INSULATION	2017-12-12	18,247.68	18,247.68	-	NEW	60
PLS0000122	AC SYSTEM RECONFIGURATION	2015-05-30	148,266.73	132,204.32	16,062.41	NEW	120
PLS0000124	AC TANK INSTALL 2320	2015-05-30	38,947.41	34,727.82	4,219.49	NEW	120
PLS0000125	LIQUID ASPHALT PUMP CONVERSION	2012-08-01	8,369.48	8,369.48	-	USED	120
PLS0000133	1986 HEATEC HT-30P PORTABLE A/C SPLIT TANK	2021-02-02	69,050.51	21,290.54	47,759.97	USED	120
PMC0000002	ELECTRICAL POWER HOOK UP	2000-10-17	6,765.00	6,088.50	676.50	NEW	120
PMC0000003	ELECTRICAL SYSTEM	2010-12-14	42,917.34	42,917.34	-	USED	120
PMC0000005	ENERGY CENTER	2007-07-21	120,299.87	102,254.89	18,044.98	NEW	180
PMC0000007	ELECTRICAL SYSTEM	1998-06-24	244,451.05	220,005.94	24,445.11	NEW	120
PMC0000009	ELECTRICAL SYSTEM	2007-04-01	21,345.40	14,230.27	7,115.13	NEW	108
PMC0000010	ENERGY CENTER	2000-02-25	40,599.08	36,136.34	4,462.74	NEW	180
PMC0000012	ELECTRICAL SYSTEM	2006-04-01	71,275.00	60,583.75	10,691.25	USED	180
PMC0000013	ELECTRICAL SYSTEM	2009-03-16	131,000.00	117,900.00	13,100.00	USED	180
PMC0000014	CONTROL HOUSE	1986-10-14	15,080.00	13,572.00	1,508.00	NEW	120
PMC0000015	PLANT TOWER ASPHALT	1991-07-18	50,000.00	45,000.00	5,000.00	USED	120
PMC0000017	ELECTRICAL SYSTEM	2009-03-16	95,000.00	85,500.00	9,500.00	USED	180
PMC0000018	ELECTRICAL SYSTEM	2009-03-16	91,000.00	81,900.00	9,100.00	USED	180
PMC0000020	ELECTRICAL SYSTEM	1993-05-13	41,660.60	41,660.60	-	NEW	120
PMC0000024	ELECTRICAL UPGRADE	1989-04-04	8,580.51	7,722.46	858.05	NEW	120
PMC0000031	2020 RBS MOTOR CONTROL CENTER	2020-04-01	485,473.90	194,189.76	291,284.14	NEW	120
PMC0000032	2020 SERVICE ONE MOTOR CONTROL CENTER	2020-04-01	406,228.13	162,491.04	243,737.09	NEW	120
PMC0000033	2020 PRIMARY POWER UPGRADE	2021-02-27	259,558.45	53,353.63	206,204.82	NEW	180
PMF0000001	BIN SILO MINERAL FILLER	2005-06-04	54,855.00	54,855.00	-	USED	180
PMF0000002	BIN SILO MINERAL FILLER	2009-04-01	114,001.40	114,001.40	-	NEW	120
PMF0000003	FLY ASH SYSTEM	1992-06-01	58,227.46	58,227.46	-	NEW	120
PMF0000005	BIN SILO MINERAL FILLER	2005-08-09	16,128.09	16,128.09	-	USED	120
PMF0000006	BIN SILO MINERAL FILLER	2014-03-28	33,891.64	30,502.48	3,389.16	NEW	75
PMF0000007	BIN SILO MINERAL FILLER	2008-03-16	45,000.00	40,500.00	4,500.00	USED	180
PMF0000008	BIN SILO MINERAL FILLER	1989-04-04	15,600.00	14,040.00	1,560.00	NEW	120
PMF0000009	BIN SILO MINERAL FILLER	1975-04-04	16,090.09	14,838.96	1,251.13	NEW	120
PMF0000010	BIN SILO MINERAL FILLER	1989-04-04	34,144.26	30,729.83	3,414.43	NEW	120
PMF0000011	BIN SILO MINERAL FILLER	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PMF0000012	BIN SILO MINERAL FILLER	1989-04-02	31,571.91	28,415.62	3,156.29	NEW	120
PMF0000013	BIN SILO MINERAL FILLER	1979-07-10	52,000.00	52,000.00	-	NEW	120
PMS0000001	MIX STORAGE SILO	2005-03-31	77,950.00	70,155.00	7,795.00	USED	120
PMS0000002	MIX STORAGE SILO	2008-09-29	93,700.00	93,700.00	-	NEW	120
PMS0000003	MIX STORAGE SILO	2008-09-29	93,650.00	93,650.00	-	NEW	120
PMS0000004	MIX STORAGE SILO	2008-09-29	93,650.00	93,650.00	-	NEW	120
PMS0000005	MIX STORAGE SILO	2010-12-14	128,804.16	128,804.16	-	USED	120
PMS0000006	MIX STORAGE SILO (2)	1985-04-25	189,050.22	189,050.22	-	NEW	120
PMS0000007	MIX STORAGE SILO	1990-04-01	110,444.42	110,444.42	-	NEW	120
PMS0000008	MIX STORAGE SILO	1998-05-02	162,860.54	162,860.54	-	NEW	120
PMS0000009	MIX STORAGE SILO	1987-07-01	314,488.18	283,039.36	31,448.82	NEW	120
PMS0000010	MIX STORAGE SILO	2003-04-01	140,088.45	126,079.60	14,008.85	NEW	180
PMS0000011	MIX STORAGE SILO (3)	2012-03-03	297,580.00	214,257.60	83,322.40	USED	180
PMS0000013	MIX STORAGE SILO (3)	2007-07-21	386,216.15	328,283.73	57,932.42	NEW	180
PMS0000015	MIX STORAGE SILO	1987-04-03	314,168.57	282,751.71	31,416.86	NEW	120
PMS0000016	MIX STORAGE SILO (2)	1979-08-01	110,720.00	99,648.00	11,072.00	NEW	120
PMS0000017	MIX STORAGE SILO	1986-04-15	114,916.85	103,425.16	11,491.69	NEW	120
PMS0000018	MIX STORAGE SILO	2009-04-11	138,209.12	138,209.12	-	NEW	120
PMS0000019	MIX STORAGE SILO	2018-06-03	198,471.13	114,608.20	81,862.93	NEW	120
PMS0000020	MIX STORAGE SILO	2007-04-01	136,246.08	90,830.73	45,415.35	NEW	108
PMS0000023	MIX STORAGE MIX (3)	2008-04-28	920,013.95	920,013.95	-	NEW	120
PMS0000024	MIX STORAGE SILO	2006-04-01	213,795.00	181,725.75	32,069.25	USED	180
PMS0000025	MIX STORAGE SILO	2016-05-29	211,535.91	166,947.60	44,588.31	NEW	120
PMS0000026	2017 DILLMAN D-300T150 MIX STORAGE SILO	2017-04-01	352,091.67	246,464.40	105,627.27	NEW	120
PMS0000027	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	180
PMS0000028	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	180
PMS0000029	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	180
PMS0000030	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	160

PMS0000031	MIX STORAGE SILO	1975-06-07	117,288.94	108,168.60	9,120.34	NEW	120
PMS0000032	MIX STORAGE SILO	1986-10-14	133,180.34	119,862.31	13,318.03	NEW	120
PMS0000033	MIX STORAGE SILO	1999-04-24	189,189.43	170,270.49	18,918.94	NEW	120
PMS0000034	MIX STORAGE SILO	1998-05-27	79,637.19	71,673.47	7,963.72	NEW	120
PMS0000035	MIX STORAGE SILO	2017-06-17	241,096.75	164,749.48	76,347.27	NEW	120
PMS0000036	MIX STORAGE SILO	2013-05-11	212,825.63	212,825.63	-	NEW	120
PMS0000037	300T MIX STORAGE SILO	2018-04-30	264,117.17	157,492.38	106,624.79	NEW	120
PMS0000038	MIX STORAGE SILO	2009-03-16	88,200.00	79,380.00	8,820.00	USED	180
PMS0000039	MIX STORAGE SILO	2009-03-16	75,600.00	68,040.00	7,560.00	USED	180
PMS0000040	MIX STORAGE SILO	2009-03-16	75,600.00	68,040.00	7,560.00	USED	180
PMS0000044	MIX STORAGE SILO	2009-03-16	77,750.00	69,975.00	7,775.00	USED	180
PMS0000045	MIX STORAGE SILO	2009-03-16	77,750.00	69,975.00	7,775.00	USED	180
PMS0000046	MIX STORAGE SILO	2009-03-16	77,750.00	69,975.00	7,775.00	USED	180
PMS0000047	MIX STORAGE SILO	2009-03-16	77,750.00	69,975.00	7,775.00	USED	180
PMS0000048	MIX STORAGE SILO	1980-04-21	146,131.25	131,518.12	14,613.13	NEW	120
PMS0000049	MIX STORAGE SILO	1990-04-01	120,726.76	108,654.09	12,072.67	NEW	120
PMS0000050	MIX STORAGE SILO (4)	2005-03-31	300,000.00	255,000.00	45,000.00	USED	180
PMS0000051	MIX STORAGE SILO (2)	2005-03-31	64,355.00	57,919.50	6,435.50	USED	120
PMS0000052	MIX STORAGE SILO	1979-07-10	67,000.00	67,000.00	-	NEW	120
PMS0000053	MIX STORAGE SILO	1991-08-03	130,177.05	130,177.05	-	NEW	120
PMS0000054	MIX STORAGE SILO	1993-05-13	151,315.64	151,315.64	-	NEW	120
PMS0000055	MIX STORAGE SILO	1998-05-02	135,093.67	135,093.67	-	NEW	120
PMS0000056	MIX STORAGE SILO	2000-09-30	136,157.64	136,157.64	-	NEW	120
PMS0000057	MIX STORAGE SILO	2005-03-31	22,320.00	20,088.00	2,232.00	USED	120
PMS0000058	BATCHER SILO (3)	2012-03-03	206,325.00	206,325.00	-	USED	180
PMS0000059	BATCHER SILO (3)	2006-04-01	43,850.69	43,850.69	-	NEW	120
PMS0000060	MIX STORAGE IMPROVEMENT	1993-10-23	7,242.15	6,517.94	724.21	NEW	120
PRB0000001	USED 2018 RECYCLE BIN	2018-08-02	28,538.84	16,171.76	12,367.08	USED	120
PRB0000002	RECYCLE BIN	2010-12-14	50,331.57	50,331.57	-	USED	120
PRB0000003	RECYCLE BIN	1982-09-30	21,032.08	21,032.08	-	NEW	120
PRB0000004	RECYCLE BIN	1993-05-13	3,237.77	3,237.77	-	NEW	120
PRB0000005	RECYCLE BIN	2015-04-01	79,704.14	79,704.14	-	NEW	120
PRB0000006	RECYCLE BIN	1987-07-01	64,516.98	58,065.28	6,451.70	NEW	120
PRB0000007	RECYCLE BIN	1983-12-22	20,785.32	20,785.32	-	NEW	120
PRB0000008	RECYCLE BIN	2012-03-03	47,900.00	47,900.00	-	USED	180
PRB0000010	RECYCLE BIN	1980-09-19	18,208.18	18,208.18	-	NEW	120
PRB0000011	RECYCLE BIN	2007-07-21	221,996.94	188,697.40	33,299.54	NEW	180
PRB0000012	RECYCLE BIN	1987-04-03	73,241.01	65,916.91	7,324.10	NEW	120
PRB0000013	RECYCLE BIN	2011-07-03	78,147.69	78,147.69	-	NEW	120
PRB0000014	RECYCLE BIN	1982-03-22	18,108.00	16,297.20	1,810.80	NEW	120
PRB0000015	RECYCLE CONVEYOR	1982-03-22	14,958.14	13,462.33	1,495.81	NEW	120
PRB0000016	2017 CWMF BINS-RP-1 RECYCLE BIN	2017-04-01	74,585.71	52,210.20	22,375.51	NEW	120
PRB0000017	RECYCLE CONVEYOR	1992-06-01	32,569.95	32,569.95	-	NEW	120
PRB0000018	SHINGLE BIN	1995-09-20	28,145.00	25,330.50	2,814.50	NEW	120
PRB0000019	SHINGLE BIN	2002-11-02	7,394.24	7,394.24	-	NEW	120
PRB0000020	RECYCLE BIN	2007-04-01	60,212.15	40,141.43	20,070.72	NEW	108
PRB0000021	RECYCLE FEEDER	1989-04-04	4,696.84	4,227.16	469.68	NEW	120
PRB0000022	RECYCLE CONVEYOR	2000-02-25	37,146.82	32,041.76	5,105.16	NEW	180
PRB0000023	RECYCLE BIN	2009-05-02	17,460.07	17,460.07	-	NEW	120
PRB0000024	RECYCLE BIN	2014-03-28	43,113.37	38,802.03	4,311.34	NEW	75
PRB0000025	RECYCLE BIN	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180
PRB0000026	RECYCLE BIN	2006-04-01	55,095.00	46,830.75	8,264.25	USED	180
PRB0000028	RECYCLE BIN	2009-03-16	31,000.00	27,900.00	3,100.00	USED	180
PRB0000029	RECYCLE BIN	1986-10-14	58,936.80	53,043.12	5,893.68	NEW	120
PRB0000030	RECYCLE BIN	1989-04-04	21,542.48	19,388.23	2,154.25	NEW	120
PRB0000031	RECYCLE BIN	1983-07-27	20,000.00	18,000.00	2,000.00	NEW	120
PRB0000033	RECYCLE BIN	2017-04-15	55,409.52	38,787.00	16,622.52	NEW	120
PRB0000034	RECYCLE CONVEYOR	2005-08-09	14,355.12	14,355.12	-	USED	120
PRB0000035	RECYCLE BIN	2005-08-09	28,711.14	28,711.14	-	USED	120
PRB0000036	RECYCLE CONVEYOR	1981-11-23	13,433.13	12,089.82	1,343.31	NEW	120
PRB0000037	RECYCLE BIN	1981-11-23	15,714.09	14,142.68	1,571.41	NEW	120
PRB0000038	RECYCLE CONVEYOR	2005-03-31	75,000.00	63,750.00	11,250.00	USED	180
PRB0000039	RECYCLE CONVEYOR	1981-07-20	13,806.60	13,806.60	-	NEW	120
PRB0000040	RECYCLE BIN	1981-07-20	14,397.18	14,397.18	-	NEW	120
PRB0000041	RECYCLE BIN	1979-07-10	52,000.00	52,000.00	-	NEW	120
PRB0000042	BIN RECYCLE	1999-09-21	58,481.55	52,633.39	5,848.16	USED	120
PRB0000043	PLT IMPROVE CONVEYOR HOT MIX	1993-10-23	9,631.60	8,668.44	963.16	NEW	120
PRB0000057	2020 RELIABLE ASPHALT 9 X 14 RECYCLE BIN	2020-04-01	80,154.17	32,061.60	48,092.57	NEW	120
PSA0000001	CONVEYOR STACKING	2003-02-04	14,300.00	12,870.00	1,430.00	USED	180
PSA0000002	CONVEYOR STACKING	2003-02-04	5,000.00	4,500.00	500.00	USED	180
PSA0000003	CONVEYOR STACKING	2003-02-04	14,300.00	12,870.00	1,430.00	USED	180
PSA0000004	CONVEYOR STACKING	2003-02-04	14,300.00	12,870.00	1,430.00	USED	180
PSA0000005	CONVEYOR STACKING	2003-02-04	30,000.00	27,000.00	3,000.00	USED	180
PSA0000006	CONVEYOR STACKING	2009-04-01	2,500.00	2,500.00	-	USED	36
PSA0000007	CONVEYOR STACKING	2003-02-04	18,300.00	16,470.00	1,830.00	USED	180
PSA0000008	2016 HOOVER RST30-100 CONVEYOR STACKER RADIAL	2016-09-21	37,369.75	28,338.91	9,030.84	NEW	120
PSA0000009	CONVEYOR STACKING	2006-04-01	6,000.00	6,000.00	-	USED	180
PSA0000010	CONVEYOR STACKING	2002-08-03	40,038.64	40,038.64	-	NEW	120
PSA0000011	CONVEYOR STACKING	2006-04-01	3,500.00	3,150.00	350.00	USED	180
PSA0000012	CONVEYOR STACKING	2005-03-31	71,250.00	64,125.00	7,125.00	USED	120
PSA0000013	CONVEYOR STACKING	2005-03-31	3,015.00	2,713.50	301.50	USED	120
PSA0000015	CONVEYOR STACKING	2009-04-01	2,500.00	2,500.00	-	USED	36
PSA0000016	CONVEYOR STACKING	2003-02-04	38,300.00	34,470.00	3,830.00	USED	180
PSA0000017	CONVEYOR STACKING	2003-02-04	48,300.00	43,470.00	4,830.00	USED	180
PSA0000018	CONVEYOR STACKING	2008-07-31	38,000.00	38,000.00	-	NEW	180
PSA0000019	CONVEYOR STACKER LATTICE	2016-07-01	7,500.00	2,928.50	4,571.50	USED	240
PSA0000020	CONVEYOR STACKER RADIAL	2016-07-01	30,000.00	11,714.00	18,286.00	USED	240
PSA0000021	CONVEYOR STACKER	2016-07-01	5,000.00	1,952.02	3,047.98	USED	240
PSA0000022	CONVEYOR STACKER RADIAL	2016-07-01	15,500.00	6,051.92	9,448.08	USED	240
PSA0000023	CONVEYOR STACKER RADIAL	2016-07-01	20,000.00	7,809.02	12,190.98	USED	240
PSA0000024	CONVEYOR STACKER RADIAL	2016-07-01	8,000.00	3,123.42	4,876.58	USED	240
PSA0000025	CONVEYOR STACKING 36 X 125	2017-07-01	147,170.00	66,735.62	80,434.38	NEW	180
PSA0000026	CONVEYOR STACKER RADIAL	2016-07-01	45,000.00	17,570.40	27,429.60	USED	240
PSA0000027	CONVEYOR STACKER RADIAL	2016-07-01	8,500.00	3,319.28	5,180.72	USED	240
PSB0000003	BINS SURGE (5)	2016-07-01	7,500.00	7,500.00	-	USED	240
PSB0000004	SURGE BINS (2)	2016-07-01	2,000.00	780.62	1,219.38	USED	240
PSC0000001	SCREW CONVEYOR	2006-12-29	3,420.00	3,420.00	-	USED	96
PSC0000004	SCREW CONVEYOR	2006-12-29	2,280.00	2,280.00	-	USED	96
PSC0000006	SCREW CONVEYOR	2006-12-29	11,400.00	11,400.00	-	USED	96
PSS0000004	SCREEN DECK DOUBLE	2005-03-31	44,000.00	39,800.00	4,400.00	USED	120
PSS0000005	SCREEN TRIPLE DECK	2016-07-01	18,000.00	7,028.40	10,971.60	USED	240
PSS0000006	SCREEN RECYCLE	2010-01-04	18,000.00	18,000.00	-	NEW	180
PSS0000007	SCREEN RECYCLE	1991-06-22	16,806.72	16,806.72	-	NEW	120
PSS0000008	SCREEN DECK DOUBLE	1998-05-30	50,868.16	50,868.16	-	NEW	120
PSS0000009	SCREEN AGGREGATE UNDERFEED	1992-04-01	4,419.44	3,977.50	441.94	NEW	120



PSS0000010	SCREEN DECK DOUBLE	2003-04-01	47,424.09	42,681.68	4,742.41	NEW	180
PSS0000011	SCREEN RECYCLE 4 X 8	2018-04-01	25,041.17	25,041.17	-	NEW	120
PSS0000013	SCREEN SYSTEM	1998-06-24	105,484.80	94,936.32	10,548.48	NEW	120
PSS0000014	SCREEN SINGLE DECK	2007-07-21	7,000.00	5,950.00	1,050.00	NEW	180
PSS0000015	SCREEN S/D CMI SET UP #7893	2011-07-03	13,535.62	13,535.62	-	NEW	120
PSS0000016	SCREEN COLD FEED 4 X 12	2018-04-01	34,973.42	20,983.80	13,989.62	NEW	120
PSS0000017	SCREEN COLD FEED 5 X 12	2017-04-01	38,500.20	26,949.96	11,550.24	NEW	120
PSS0000018	SCREEN VIRGIN AGGRREGATE	2013-04-01	41,904.01	41,904.01	-	NEW	120
PSS0000019	CHUTE RECYCLE CALIBRATION	1998-05-20	17,836.77	16,047.69	1,789.08	NEW	120
PSS0000020	SCREEN DECK DOUBLE	2014-03-28	31,136.81	28,023.13	3,113.68	NEW	75
PSS0000022	SCREEN SCALPING COLD FEED	2009-03-16	25,400.00	22,860.00	2,540.00	USED	180
PSS0000023	SCREEN SCALPING RECYCLE	2009-03-16	25,000.00	22,500.00	2,500.00	USED	180
PSS0000024	SCREEN AGGR DOUBLE DECK	2017-04-01	50,162.84	35,113.68	15,049.16	NEW	120
PSS0000025	SCREEN SCALPING RECYCLE	2009-03-16	25,000.00	22,500.00	2,500.00	USED	180
PSS0000026	SCREEN DECK DOUBLE	2000-06-12	24,879.52	22,391.57	2,487.95	NEW	120
PSS0000029	SCREEN DECK	2005-03-31	1,155.00	1,039.50	115.50	USED	120
PSS0000030	SCREEN DECK DOUBLE	1983-07-11	8,933.60	8,933.60	-	NEW	120
PSS0000031	SCREEN TRIPLE DECK	2005-03-31	47,500.00	42,750.00	4,750.00	USED	120
PSS0000032	SCREEN DECK DOUBLE	2012-03-19	60,128.00	60,128.00	-	USED	120
PSS0000034	2018 KPIJICI 7203-38 SCREEN TRIPLE DECK	2018-07-07	582,012.78	223,104.60	358,908.18	NEW	180
PSS0000035	SCREEN TRIPLE DECK	2005-03-31	40,500.00	36,450.00	4,050.00	USED	120
PSS0000036	SCREEN TRIPLE DECK	2005-03-31	24,980.00	22,482.00	2,498.00	USED	120
PSS0000037	SCREEN TRIPLE DECK	2005-03-31	35,000.00	31,500.00	3,500.00	USED	120
PSS0000039	SCREEN DECK TRIPLE	2006-12-29	5,700.00	5,700.00	-	USED	96
PSS0000040	SCREEN DECK TRIPLE	2016-07-01	25,000.00	25,000.00	-	USED	240
PSS0000041	SCREEN DECK TRIPLE	2016-07-01	25,000.00	25,000.00	-	USED	240
PSS0000042	SCREEN DECK TRIPLE	2016-07-01	5,000.00	5,000.00	-	USED	240
PSS0000043	SCREEN DECK TRIPLE 7 X 20	2018-05-31	485,129.70	176,956.62	308,173.08	USED	180
PSS0000044	SCREEN DECK TRIPLE	2018-07-01	30,000.00	11,714.00	18,286.00	USED	240
PSS0000047	2019 CWMF TREMOR SHAKER 4X8-SKH SCREEN	2019-01-17	37,314.81	18,346.64	18,968.17	NEW	120
PSU0000003	PLT IMPROVE-KENTY AVE	1986-08-08	96,750.15	96,750.15	-	NEW	120
PSU0000004	PLT IMPROVEMENT-KTCY AVE	1987-08-29	105,667.06	105,667.06	-	NEW	120
PSU0000005	INSPECTION SAMPLING RACK	2001-04-13	5,058.56	4,552.76	505.80	NEW	120
PSU0000006	RACK TRUCK SPRAY DOWN	2001-04-13	5,194.00	4,674.60	519.40	NEW	120
PSU0000007	PLANT ADD'L COST AFTER LEASE	2001-04-15	32,755.63	27,459.93	5,295.70	NEW	120
PSU0000008	PLANT SET UP #367	2000-02-25	518,846.61	465,161.95	51,884.66	NEW	180
PSU0000009	SILO MINERAL FILLER (SETUP)	2002-04-29	104,713.62	94,242.26	10,471.36	NEW	120
PSU0000010	PLANT MODIFICATIONS	1986-07-31	82,657.01	82,657.01	-	NEW	120
PSU0000011	PLANT SET UP	1989-04-04	11,676.09	10,508.48	1,167.61	NEW	120
PSU0000012	INSPECTION SAMPLING RACK	2000-05-22	5,835.00	5,251.50	583.50	NEW	120
PSU0000014	INSPECTION SAMPLING RACK	2002-07-01	5,349.82	5,349.82	-	NEW	120
PSU0000015	PLT IMPROVEMENT-B-G DRUM	1987-08-29	49,125.72	49,125.72	-	NEW	120
PSU0000016	PLATFORM 20' AND 40' WALKOVER	1998-05-05	9,860.00	9,860.00	-	NEW	120
PSU0000019	FREIGHT PORTABLE PLANT #42	2005-06-17	34,700.00	34,700.00	-	NEW	0
PTC0000001	CONVEYOR TRANSFER	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000002	CONVEYOR TRANSFER	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000003	CONVEYOR TRANSFER	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000004	CONVEYOR TRANSFER	2003-02-04	8,300.00	7,470.00	830.00	USED	180
PTC0000005	MIX CONVEYOR SYSTEM	2010-12-14	93,822.14	93,822.14	-	USED	120
PTC0000007	MIX CONVEYOR SYSTEM	2007-07-21	140,785.08	119,667.32	21,117.76	NEW	180
PTC0000008	CONVEYOR TRANSFER	2015-04-01	136,104.40	122,494.20	13,610.20	NEW	120
PTC0000011	MIX CONVEYOR SYSTEM	2007-04-01	77,020.84	51,347.23	25,673.61	NEW	108
PTC0000012	MIX CONVEYOR SYSTEM	2006-04-01	96,810.00	82,288.50	14,521.50	USED	180
PTC0000013	CONVEYOR TRANSFER INCLINE 14'	2016-05-29	55,810.44	44,046.66	11,763.78	NEW	120
PTC0000014	CONVEYOR TRANSFER CROSSOVER	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PTC0000015	CONVEYOR SILO	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PTC0000016	CONVEYOR SILO	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PTC0000017	CONVEYOR TRANSFER	1988-11-22	38,676.00	33,880.96	4,795.04	NEW	120
PTC0000018	CONVEYOR TRANSFER	2017-06-17	84,709.68	57,884.82	26,824.86	NEW	120
PTC0000019	CONVEYOR SILO	2009-03-16	22,000.00	19,800.00	2,200.00	USED	180
PTC0000020	CONVEYOR SILO	2009-03-16	28,000.00	25,200.00	2,800.00	USED	180
PTC0000021	CONVEYOR SILO	2009-03-16	22,000.00	19,800.00	2,200.00	USED	180
PTC0000022	CONVEYOR SILO	2009-03-16	23,000.00	20,700.00	2,300.00	USED	180
PTC0000023	CONVEYOR SILO	2009-03-16	29,000.00	26,100.00	2,900.00	USED	180
PTC0000024	CONVEYOR SILO	2009-03-16	23,000.00	20,700.00	2,300.00	USED	180
PTC0000025	CONVEYOR TRANSFER	2005-03-31	6,660.00	5,994.00	666.00	USED	120
PTC0000026	CONVEYOR TRANSFER SAND	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000027	CONVEYOR TRANSFER	2016-07-01	1,000.00	390.78	609.22	USED	240
PTS0000002	2018 TRUCK SCALE 8 X 10	2018-12-01	61,850.00	33,235.30	28,614.70	NEW	0
PTS0000003	SCALE TRUCK	2004-04-29	52,538.30	52,538.30	-	NEW	120
PTS0000004	TRUCK SCALE	2006-05-30	55,895.62	55,895.62	-	USED	180
PTS0000005	SCALE TRUCK	2006-06-03	85,663.88	85,663.88	-	NEW	120
PTS0000006	SCALE TRUCK	2008-09-29	17,000.00	17,000.00	-	NEW	120
PTS0000007	SCALE TRUCK SET UP	2010-12-14	24,754.85	24,754.85	-	USED	120
PTS0000011	SCALE TRUCK	1987-07-08	44,458.52	40,012.67	4,445.85	NEW	120
PTS0000012	SCALE TRUCK	2007-07-21	59,173.26	50,297.27	8,875.99	NEW	180
PTS0000013	SCALE TRUCK END SECTIONS (2)	2010-04-15	50,865.86	50,865.86	-	NEW	120
PTS0000014	SCALE TRUCK 100 TON	2016-04-01	57,160.19	45,728.28	11,431.91	NEW	120
PTS0000015	SCALE TRUCK	1963-08-09	5,265.21	4,855.79	409.42	NEW	120
PTS0000016	SCALE TRUCK	1964-04-16	5,498.82	5,071.24	427.58	NEW	120
PTS0000019	TRUCK SCALE	2001-09-21	39,380.19	39,380.19	-	NEW	120
PTS0000020	SCALE TRUCK	2007-04-01	21,363.14	14,242.09	7,121.05	NEW	120
PTS0000025	SCALE TRUCK	2008-04-28	85,704.95	85,704.95	-	NEW	120
PTS0000026	SCALE TRUCK	2006-04-01	48,110.00	40,893.50	7,216.50	USED	180
PTS0000027	SCALE TRUCK SECTION 20 X 10	2018-04-01	42,697.09	25,618.32	17,078.77	NEW	120
PTS0000028	SCALE TRUCK EXTENSION 20'	2017-04-01	30,672.62	21,470.64	9,201.98	NEW	120
PTS0000029	SCALE TRUCK	2009-03-16	34,000.00	30,600.00	3,400.00	USED	180
PTS0000030	SCALE TRUCK	2009-03-16	34,000.00	30,600.00	3,400.00	USED	180
PTS0000031	SCALE TRUCK	1995-04-29	60,791.31	54,712.18	6,079.13	NEW	120
PTS0000032	SCALE TRUCK ADDITION	1999-04-24	16,950.88	15,255.79	1,695.09	NEW	120
PTS0000033	SCALE TRUCK	1993-10-23	30,660.35	27,594.32	3,066.03	NEW	120
PTS0000034	SCALE TRUCK ADDITION	1998-05-02	13,731.66	12,358.49	1,373.17	NEW	120
PTS0000035	SCALE TRUCK SECTION 160'	2018-04-01	115,426.88	69,256.08	46,170.80	NEW	120
PTS0000037	SCALE TRUCK	2009-03-16	37,200.00	33,480.00	3,720.00	USED	180
PTS0000043	SCALE TRUCK	2005-03-31	24,790.00	21,071.50	3,718.50	USED	180
PTS0000045	SCALE TRUCK	2005-03-31	2,660.00	2,394.00	266.00	USED	120
PTS0000047	SCALE TRUCK	1988-09-29	51,795.55	51,795.55	-	NEW	120
PTS0000048	SCALE TRUCK	1993-05-13	37,312.70	37,312.70	-	NEW	120
PTS0000049	SCALE TRUCK ADDITION	1998-05-02	11,532.43	11,532.43	-	NEW	120
PTS0000050	FABRICATED TRUCK SCALE	2018-06-30	56,540.17	21,987.70	34,552.47	NEW	180
PTS0000055	TRUCK SCALE	1983-08-19	27,539.90	24,785.91	2,753.99	NEW	120
PTS0000056	TRUCK SCALE	1977-06-03	29,417.64	29,417.64	-	NEW	120
PTS0000059	INTERCOM AND TICKET	1987-05-17	11,591.75	10,432.57	1,159.18	NEW	120
PTS0000060	TICKET SENDING UNIT	2007-08-31	4,166.41	4,166.41	-	NEW	120
PTS0000061	TICKET SENDING UNIT (2)	2009-08-29	13,880.62	13,880.62	-	NEW	120

PTS0000062	TICKET SENDING UNIT	2009-06-24	9,968.50	9,968.50	-	USED	120
PTS0000082	2020 THURMAN DIAMONDBACK STEEL TRUCK SCALE 160' X 10'	2020-04-01	153,807.76	61,523.04	92,284.72	NEW	120
PTS0000084	2020 CARDINAL ARMOR TRUCK SCALE 90' X 10'	2020-04-16	119,257.02	27,826.68	91,430.34	NEW	180
PUD0000002	UNIFIED DRUM	2010-12-14	102,517.56	102,517.56	-	USED	120
PUD0000003	UNIFIED DRUM	1996-04-01	49,872.40	49,872.40	-	NEW	120
PUD0000005	UNIFIED DRUM	2016-04-01	228,976.34	183,180.84	45,795.50	NEW	120
PUD0000008	UNIFIED DRUM	2015-05-02	331,992.75	331,992.75	-	NEW	120
PUD0000007	UNIFIED DRUM	2013-04-27	358,311.66	358,311.66	-	NEW	120
PUD0000009	UNIFIED DRUM	2013-04-01	363,600.59	363,600.59	-	NEW	120
PUD0000010	UNIFIED DRUM	2014-03-28	122,301.09	110,070.98	12,230.11	NEW	75
PUD0000011	UNIFIED DRUM	2014-05-03	744,765.26	445,012.80	299,752.46	NEW	180
PUD0000012	UNIFIED DRUM	2009-03-16	601,000.00	540,900.00	60,100.00	USED	180
PUD0000013	UNIFIED DRUM	1986-10-14	368,817.29	331,935.56	36,881.73	NEW	120
PUD0000014	UNIFIED DRUM	2013-05-11	360,192.92	360,192.92	-	NEW	120
PUD0000015	UNIFIED DRUM	2012-07-01	259,654.38	259,654.38	-	NEW	120
PUD0000018	UNIFIED DRUM	2005-03-31	44,000.00	39,600.00	4,400.00	USED	120
PUD0000019	UNIFIED DRUM	1999-09-21	148,329.03	148,329.03	-	USED	120
PUD0000020	DRUM REBUILD PORTABLE PTD400	2008-04-26	195,968.86	195,968.86	-	USED	120
PUD0000021	UNIFIED DRUM	1979-07-10	300,000.00	300,000.00	-	NEW	120
PUD0000022	UNIFIED DRUM	2005-03-31	32,000.00	28,800.00	3,200.00	USED	120
PUD0000023	DRYER SHELL REPLACEMENT	1999-05-08	50,952.86	45,857.57	5,095.29	NEW	120
PUD0000024	DRUM IMPROVEMENT	1993-05-13	31,917.77	31,917.77	-	NEW	120
PUD0000025	DRYER DRUM DISCHARGE HOOD	2003-04-26	36,696.29	36,696.29	-	NEW	120
PUD0000028	ASPHALT DRUM IMPROVEMENT	2009-03-16	5,000.00	4,500.00	500.00	USED	180
PUD0000037	2019 ASTEC DB-9640 UNIFIED DRUM	2019-12-14	817,596.19	395,171.40	422,424.79	NEW	120
PWM0000001	WARM MIX BLENDING SYSTEM	2012-08-01	21,208.20	21,208.20	-	USED	120
PWM0000002	WARM MIX SYSTEM	2016-04-19	18,500.00	18,500.00	-	NEW	60
PWM0000003	WARM MIX BLENDING SYSTEM	2012-03-19	64,987.86	64,987.86	-	NEW	120
PWM0000004	WARM MIX SYSTEM	2012-03-03	5,621.00	5,621.00	-	USED	180
PWM0000005	WARM MIX BLENDING SYSTEM	2010-08-20	67,886.02	67,886.02	-	NEW	120
PWM0000006	WARM MIX BLENDING SYSTEM	2012-03-19	67,185.67	67,185.67	-	NEW	120
PWM0000007	WARM MIX SYSTEM	2016-07-02	15,288.67	11,888.34	3,400.63	NEW	120
PWM0000008	WARM MIX BLENDING SYSTEM	2015-06-27	19,392.09	19,392.09	-	NEW	60
PWM0000009	WARM MIX BLENDING SYSTEM	2013-06-08	24,915.94	24,915.94	-	NEW	60
PWM0000010	WARM MIX BLENDING SYSTEM	2015-05-02	19,447.03	19,447.03	-	NEW	60
PWM0000011	WARM MIX BLENDING SYSTEM	2013-05-04	32,379.55	32,379.55	-	NEW	60
PWM0000012	WARM MIX BLENDING SYSTEM	2013-06-15	36,388.90	36,388.90	-	NEW	60
PWM0000013	WARM MIX BLENDING SYSTEM	2013-06-01	23,127.80	23,127.80	-	NEW	60
PWM0000014	WARM MIX BLENDING SYSTEM	2012-03-19	65,687.62	65,687.62	-	NEW	120
PWM0000015	WARM MIX BLENDING SYSTEM	2015-05-30	19,477.92	19,477.92	-	NEW	60
PWM0000016	WARM MIX BLENDING SYSTEM	2015-05-30	25,352.96	25,352.96	-	NEW	60
PWM0000017	WARM MIX BLENDING SYSTEM	2015-06-27	19,558.38	19,558.38	-	NEW	60
PWM0000018	WARM MIX BLENDING SYSTEM	2012-03-19	66,257.97	66,257.97	-	NEW	120
PWS0000002	PLANT WASH AGGREGATE	2006-04-01	233,722.68	175,292.01	58,430.67	NEW	180
PWS0000003	PLANT WASH AGGREGATE	2009-09-21	85,530.86	85,530.86	-	NEW	60
PWS0000004	WASHER LOG	2004-11-20	39,753.67	39,753.67	-	USED	120
PWS0000005	WASHER SAND	2005-03-31	10,000.00	9,000.00	1,000.00	USED	120
PWS0000008	WATER PUMP SYSTEM	1998-06-24	33,109.14	29,798.23	3,310.91	NEW	120
PWS0000009	WASHER COURSE MATERIAL	2000-05-20	34,093.53	30,684.18	3,409.35	NEW	120
PWS0000010	WASHER COURSE MATERIAL	2000-06-17	27,311.93	24,580.74	2,731.19	NEW	120
PWS0000012	PUMP	2005-05-18	9,800.09	9,800.09	-	NEW	120
PWS0000013	PUMP SLURRY	2012-12-02	24,620.13	24,620.13	-	NEW	60
PWS0000022	WASHER MATERIAL FINE	2016-07-01	25,000.00	9,761.38	15,238.62	USED	240
PWS0000023	WASHER MATERIAL FINE	2016-07-01	35,000.00	13,666.02	21,333.98	USED	240
PWS0000024	PUMPS WATER 6" (2)	2016-07-01	3,000.00	1,171.40	1,828.60	USED	240
PWS0000027	PUMP UPGRADE (2) PUMPS - PEERLESS 81E15G & ITT A/C 2000	2020-10-01	106,043.37	37,114.98	68,928.39	NEW	120
RAC17622	SAMPLING INSPECTION RACK	2007-07-21	10,695.00	10,695.00	-	NEW	0
TFD0000014	1989 DORSEY 45' FLAT DECK TRAILER	2005-03-31	530.00	477.00	53.00	USED	120
TQA0000002	WILLIAMS MOBILE QUALITY CONTROL TRAILER	1988-06-26	43,198.70	43,198.70	-	NEW	120
TQA0000014	COACH MF1256 12 X 56 QUALITY CONTROL TRAILER	2016-04-21	47,191.28	37,752.96	9,438.32	NEW	120
TQA0000017	2018 MFE MF140-17-2 QUALITY CONTROL TRAILER	2018-09-01	37,359.38	21,004.84	16,354.54	NEW	120
TRTL000046	TOOL TRAILER	2012-03-03	13,310.00	13,310.00	-	USED	180
TRTL000047	TOOL TRAILER	2012-03-03	13,225.00	13,225.00	-	USED	180
TRTL000048	TOOL TRAILER	2012-03-03	13,225.00	13,225.00	-	USED	180
TRTL000084	1978 FRUEHAUF TOOL TRAILER	2005-03-31	159.00	143.10	15.90	USED	120
TRTL000085	1977 GREAT DANE TOOL TRAILER	2005-03-31	1,446.90	1,302.21	144.69	USED	120
TRTL000092	1976 GREAT DANE TOOL TRAILER	2005-03-31	1,325.00	1,192.50	132.50	USED	120
TMS000016	TRAILER	2005-03-31	159.00	143.10	15.90	USED	120
GEN0000033	1999 CATERPILLAR 3306 GENERATOR SET 230KW	2021-02-11	30,000.00	8,100.00	21,900.00	USED	120
GEN0000034	2000 CUMMINS DFHD-4489338 GENERATOR	2021-04-01	125,744.62	125,744.62	-	USED	120
GEN0000035	1993 CATERPILLAR 3512 MUI GENERATOR SET 1250KW	2021-07-22	232,250.00	61,933.44	170,316.56	NEW	120
PAB0000054	2021 MINDS DRUMTRONIC CONTROL SYSTEM	2021-06-15	186,660.16	52,887.00	133,773.16	NEW	120
PAB0000055	2014 SYSTEMS ADP-100 CONTROL SYSTEM	2022-02-01	172,114.55	124,304.96	47,809.59	NEW	36
PAC0000021	2014 KPI-JCI K300/6203 CCPM SCREEN PLANT W/CRUSHER	2021-04-01	748,918.29	148,783.76	599,134.53	USED	180
PAC0000022	2011 NORBERG METSO HP200 CONE CRUSHER	2021-04-01	266,494.21	53,298.72	213,195.49	USED	180
PAS0000012	2020 KPI JCI 6203 SCREENING PLANT	2021-04-01	241,512.20	48,302.28	193,209.92	NEW	180
PBF0000004	2020 SUPERIOR 42" X 12' BELT FEEDER CONVEYOR W/HOPPER	2021-11-01	93,215.05	15,017.94	78,197.11	NEW	180
PBH0000058	2020 BAGHOUSE MAXAM KLEEN AIRE 100000 CFM	2021-04-01	792,644.42	237,793.32	554,851.10	NEW	120
PBH0000060	2020 BAGHOUSE MAXAM KLEEN AIRE 80000 CFM	2021-04-01	586,464.37	175,939.20	410,525.17	NEW	120
PBH0000062	2014 CWMF S-100-840 BAGHOUSE	2022-02-01	262,566.82	189,631.52	72,935.30	NEW	36
PBS0000023	1997 DILLMAN COLD FEED SCALE CONVEYOR 30" X 71'	2022-02-01	19,415.44	14,022.32	5,393.12	USED	36
PBS0000024	1997 DILLMAN RECYCLE SCALE CONVEYOR 30" X 60'	2022-02-01	7,442.88	5,375.50	2,067.38	USED	36
PCA0000096	2020 CONVEYOR SLIDE-PAC 36 X 80	2021-04-01	151,516.51	30,303.36	121,213.15	NEW	180
PCA0000097	2020 CONVEYOR SLIDE-PAC 36 X 80	2021-04-01	151,516.51	30,303.36	121,213.15	NEW	180
PCA0000088	2020 SUPERIOR 30X400ZL ZIPLINE OVERLAND CONVEYOR	2021-11-01	112,845.46	18,180.68	94,664.78	NEW	180
PCA0000089	2020 SUPERIOR 30X400ZL ZIPLINE OVERLAND CONVEYOR	2021-11-01	112,845.46	18,180.68	94,664.78	NEW	180
PCA0000090	2020 SUPERIOR 30X400ZL ZIPLINE OVERLAND CONVEYOR	2021-11-01	112,845.46	18,180.68	94,664.78	NEW	180
PCO0000031	1997 DILLMAN COLD FEED COLLECTING CONVEYOR 30" X 65'	2022-02-01	5,331.52	3,850.60	1,480.92	USED	36
PCF0000079	2020 ASTEC CFS-1-14-5-A COLD FEED BIN SECTION (5)	2021-04-01	416,883.62	125,065.08	291,818.54	NEW	120
PCF0000080	2020 ASTEC CFS-1-14-5-B COLD FEED BIN SECTION (5)	2021-04-01	416,883.63	125,065.08	291,818.55	NEW	120
PCF0000083	2021 RELIABLE 10 X 14 COLD FEED BIN	2021-04-01	74,857.39	22,457.16	52,400.23	NEW	120
PCH0000039	2021 FABRICATED CONTROL HOUSE	2021-04-01	115,028.73	115,028.73	-	NEW	120
PCH0000040	1997 SYSTEMS CCSP-1230 CONTROL HOUSE	2022-02-01	168,236.19	120,059.42	46,176.77	USED	36
PCM0000024	2020 SULLAIR 3707B AIR COMPRESSOR	2021-04-01	20,542.54	6,162.84	14,379.70	NEW	120
PCM0000025	2014 QUINCY QSI-3001 AIR COMPRESSOR	2022-02-01	32,690.80	23,810.08	9,080.72	NEW	36
PD0000014	2021 ASTEC D-DC102-500 DRAG CONVEYOR	2021-06-01	364,963.28	103,406.24	261,557.04	NEW	120
PD0000015	1997 DILLMAN DTE500TPH DRAG SLAT CONVEYOR	2022-02-01	47,262.93	34,134.36	13,128.57	USED	36
PDS0000052	2021 VULCAN RV100-S DRYER BURNER	2021-07-19	128,963.26	35,464.77	93,498.49	NEW	120
PDS0000053	2014 HAUCK ECO-STAR II DRYER BURNER	2022-02-01	81,369.89	58,767.02	22,602.87	NEW	36
PFR0000022	2021 DILLMAN FUME EVAC SYSTEM W/PMS-80	2021-06-15	52,398.85	14,846.44	37,552.41	NEW	120
PFR0000023	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-81	2021-06-01	49,793.90	14,108.30	35,685.60	NEW	120
PFR0000024	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-83	2021-06-01	49,793.90	14,108.30	35,685.60	NEW	120
PFR0000025	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-85	2021-06-01	49,793.91	14,108.30	35,685.61	NEW	120
PFR0000026	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-87	2021-06-01	49,793.91	14,108.30	35,685.61	NEW	120
PFR0000027	2014 DILLMAN FUME EVAC SYSTEM W/FAN	2022-02-01	60,675.22	43,820.92	16,854.30	NEW	36

PLS0000136	2021 HEATEC TAV-35D VERTICAL A/C TANK 35000 GAL	2021-05-01	269,289.50	78,542.80	190,746.70	NEW	120
PLS0000138	2021 HEATEC TAV-35D VERTICAL A/C TANK 35000 GAL	2021-05-01	269,289.50	78,542.80	190,746.70	NEW	120
PLS0000140	2021 HEATEC TAV-35D VERTICAL A/C TANK 35000 GAL	2021-06-14	226,283.40	64,113.80	162,169.60	NEW	120
PLS0000141	1997 HEATEC LIQUID ASPHALT PUMPS	2022-02-01	5,233.14	3,779.62	1,453.52	NEW	36
PLS0000142	1997 FABRICATED CALIBRATION TANK 1000 GALLON	2022-02-01	6,279.76	4,535.44	1,744.32	USED	36
PMC0000035	2021 RAF ELECTRIC MOTOR CONTROL CENTER	2021-06-15	342,804.11	97,127.80	245,676.31	NEW	120
PMC0000036	2014 ELECTRIC MOTOR CONTROL CENTER	2022-02-01	71,395.10	51,563.20	19,831.90	NEW	36
PMS0000080	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-15	282,835.26	82,969.86	209,865.40	NEW	120
PMS0000081	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.49	77,282.00	195,478.49	NEW	120
PMS0000082	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.49	77,282.00	195,478.49	NEW	120
PMS0000083	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.49	77,282.00	195,478.49	NEW	120
PMS0000085	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.50	77,282.00	195,478.50	NEW	120
PMS0000087	1997 DILLMAN DE300T-150W STORAGE SILO	2022-02-01	49,976.34	36,093.98	13,882.36	NEW	36
PMS0000089	1997 DILLMAN DE300T-150W STORAGE SILO	2022-02-01	49,977.34	36,094.76	13,882.58	USED	36
PMS0000091	1997 DILLMAN DE300T-150W STORAGE SILO	2022-02-01	49,977.34	36,094.76	13,882.58	NEW	36
PSA0000028	2020 SUPERIOR RADIAL STACKING CONVEYOR	2021-04-01	42,249.44	8,449.92	33,799.52	NEW	180
PSA0000029	2020 SUPERIOR RADIAL STACKING CONVEYOR	2021-04-01	42,249.44	8,449.92	33,799.52	NEW	180
PSA0000030	2020 SUPERIOR RADIAL STACKING CONVEYOR	2021-04-01	42,249.44	8,449.92	33,799.52	NEW	180
PSA0000031	2020 SUPERIOR RADIAL STACKING CONVEYOR	2021-04-01	42,249.44	8,449.92	33,799.52	NEW	180
PSA0000033	2020 SUPERIOR 24X60PRSC STACKING CONVEYOR	2021-04-01	36,000.00	7,200.00	28,800.00	NEW	180
PSA0000034	2020 SUPERIOR 24X60PRSC STACKING CONVEYOR	2021-04-01	36,000.00	7,200.00	28,800.00	NEW	180
PSA0000035	2020 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2021-11-01	203,709.57	32,819.88	170,889.69	NEW	180
PSA0000036	2020 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2021-11-01	203,709.57	32,819.88	170,889.69	NEW	180
PSA0000037	2020 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2021-11-01	196,891.83	31,721.36	165,170.47	NEW	180
PSA0000038	2020 SUPERIOR 36X60PRSC RADIAL STACKING CONVEYOR	2021-11-01	46,431.21	7,480.55	38,950.66	NEW	180
PSA0000039	2020 SUPERIOR 36X60PRSC RADIAL STACKING CONVEYOR	2021-11-01	46,431.21	7,480.55	38,950.66	NEW	180
PSA0000040	2020 SUPERIOR 36X100PRSC RADIAL STACKING CONVEYOR	2021-11-01	101,560.92	16,362.67	85,198.25	NEW	180
PSS0000048	2021 CWMF TREMOR SHAKER SS-4X8 SINGLE DECK CF SCREEN	2021-05-01	27,870.90	8,129.10	19,741.80	NEW	120
PSS0000049	2021 CWMF TREMOR SHAKER SS-4X8 SINGLE DECK RAP SCREE	2021-05-01	27,185.61	7,929.25	19,256.36	NEW	120
PSS0000050	2021 CWMF SS-5X12DD VIRGIN SCREEN	2021-04-01	58,908.92	17,672.76	41,236.16	NEW	120
PSS0000051	2021 CWMF SS-480 RAP SCREEN	2021-04-01	29,314.93	8,794.44	20,520.49	NEW	120
PSS0000052	2020 KPI-JCI 7203-32 SCREEN TRIPLE DECK W/CONVEYOR	2021-11-01	406,851.90	65,548.41	341,303.49	NEW	180
PSS0000054	1997 DEISTER USM2516 DOUBLE DECK COLD FEED SCREEN	2022-02-01	15,990.70	11,548.94	4,441.76	USED	36
PSS0000055	1997 DEISTER USM1512 SINGLE DECK RECYCLE SCREEN	2022-02-01	10,420.03	7,525.70	2,894.33	USED	36
PSU0000020	2014 7301 INSTALLATION OF EXISTING ASSETS (LIST IN "NOTES")	2022-02-01	264,603.27	191,102.34	73,500.93	USED	36
PTC0000030	2021 ASTEC RIC-3665 INCLINE TRANSFER CONVEYOR	2021-04-01	86,560.00	25,967.88	60,592.12	NEW	120
PTC0000031	2020 DILLMAN D-TC-5H16-2W TRANSFER CONVEYOR	2021-05-01	120,259.93	35,075.95	85,183.98	NEW	120
PTC0000032	2021 DILLMAN D-TC-5H16-2W TRANSFER CONVEYOR	2021-06-15	112,956.74	32,004.54	80,952.20	NEW	120
PTC0000033	2021 DILLMAN D-TC-4H16-2W TRANSFER CONVEYOR	2021-06-01	88,280.21	25,012.78	63,267.43	NEW	120
PTC0000034	2021 DILLMAN D-TC-4H16-2W TRANSFER CONVEYOR	2021-06-01	88,280.22	25,012.78	63,267.44	NEW	120
PTC0000035	2021 DILLMAN D-TC-4H16-2W TRANSFER CONVEYOR	2021-06-01	88,280.22	25,012.78	63,267.44	NEW	120
PTC0000036	1997 DILLMAN DE500TPH TRANSFER CONVEYOR	2022-02-01	56,216.56	40,600.82	15,615.74	USED	36
PTC0000037	1999 DILLMAN DTE500TPH INCLINE TRANSFER CONVEYOR	2022-02-01	12,661.65	9,144.46	3,517.19	USED	36
PTC0000038	1997 DILLMAN DE500TPH TRANSFER CONVEYOR	2022-02-01	25,547.39	18,450.90	7,096.49	USED	36
PTS0000086	2020 CARDINAL ARMOR STEEL DECK TRUCK SCALE 120' X 10'	2021-04-01	141,547.71	42,464.16	99,083.55	NEW	120
PTS0000088	2021 METTLER-TOLEDO VTS231 20 11 B TRUCK SCALE SECTION	2021-05-01	28,281.23	8,248.80	20,032.43	NEW	120
PTS0000090	2014 RICE LAKE EZ04010STOTR TRUCK SCALE	2022-02-01	72,530.33	52,382.98	20,147.35	NEW	36
PTS0000091	2014 RICE LAKE EZ14010STOTR TRUCK SCALE	2022-02-01	72,530.33	52,382.98	20,147.35	NEW	36
PUD0000039	2020 CWMF DRUMRET-S-P-CW-108-37-T UNIFIED MIXING DRUM	2021-04-01	251,984.52	75,595.32	176,389.20	NEW	120
PUD0000040	2020 CWMF DRUMRET-S-P-CW-101-44-T UNIFIED MIXING DRUM	2021-04-01	246,346.50	73,904.04	172,442.46	NEW	120
PUD0000041	2014 CWMF UNIFIED MIXING DRUM 10' X 50'	2022-02-01	257,300.73	185,828.24	71,472.49	NEW	36
PWS0000028	2021 EAGLE IW 36X18 COARSE MATERIAL WASHER	2021-09-14	76,428.27	12,738.00	63,690.27	NEW	180
TQA0000024	2021 MFE 111-20-2 12 X 54 MOBILE LAB TRAILER	2021-04-01	61,416.56	61,416.56	-	NEW	120
GEN0000036	2001 CUMMINS KTA50-G9 1500 KW GENSET	2023-02-07	200,020.00	23,335.62	176,684.38	USED	120
PAB0000056	2021 SYSTEMS ADP-100 BLENDING CONTROLS	2022-04-01	76,781.43	76,781.43	-	NEW	10
PAB0000057	2022 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2022-05-01	454,819.91	87,173.91	367,646.00	NEW	120
PAB0000058	2022 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2022-05-01	171,063.84	32,787.19	138,276.65	NEW	120
PBH0000063	2022 CWMF KNOCK OUT BOX & DUCTWORK	2022-05-01	182,259.59	34,933.09	147,326.50	NEW	120
PC0000033	2022 ASTEC 30' X 14' SLINGER CONVEYOR	2022-05-01	76,718.70	14,704.36	62,014.34	NEW	120
PCH0000041	2022 ROAD BUILDERS CONTROL HOUSE	2022-05-01	122,313.73	23,443.44	98,870.29	NEW	120
PCH0000042	2022 FOUNDATION CONTROL HOUSE W/PCH-41	2022-05-01	42,351.88	8,117.39	34,234.49	NEW	120
PCR0000017	2021 RAPTOR RAP3250-B LUMP BREAKER	2022-04-01	59,666.30	59,666.30	-	NEW	120
PDS0000054	2022 VULCAN DRYER BURNER	2022-05-01	218,003.24	41,783.87	176,219.37	NEW	120
PLS0000143	2022 BROCK VAT-35-65B A/C TANK 35000 GALLON	2022-08-01	272,053.55	45,342.20	226,711.35	NEW	120
PMC0000037	2022 SERVICE ONE ELECTRIC MOTOR CONTROL CENTER	2022-05-01	315,240.56	60,421.00	254,819.56	NEW	120
PMC0000038	2022 SERVICE ONE ELECTRIC MOTOR CONTROL CENTER	2022-05-01	443,041.28	84,916.23	358,125.05	NEW	120
PMD0000003	2022 BROCK DRM029 MISER DRUM SHELL	2022-04-01	201,175.57	40,235.04	160,940.53	NEW	120
PMT0000001	2022 MAXAM TRANSPORTER BINTOP CONVEYING SYSTEM	2022-05-01	635,336.72	121,772.81	513,563.91	NEW	120
PUD0000042	2022 BROCK 8' X 50' UNIFIED MIXING DRUM	2022-05-01	768,647.84	147,324.20	621,323.64	NEW	120
PAB0000060	2023 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2023-04-01	68,729.25	68,729.25	-	NEW	120
PAB0000062	2023 MINDS DRUMTRONIC V4 CONTROL SYSTEM	2023-07-01	212,791.40	15,959.34	196,832.06	NEW	120
PAB0000063	2022 MINDS DRUMTRONIC CONTROL SYSTEM	2023-08-01	190,092.82	12,872.88	177,219.94	NEW	120
PAC0000024	2022 KPI-JCI K350 CONE CRUSHER W/ STRUCTURE	2023-08-01	767,288.61	25,576.32	741,712.29	NEW	180
PAC0000026	2022 MCCLOSKEY J50V2 50X29 PORTABLE JAW CRUSHER	2024-03-01	660,000.00	3,666.67	656,333.33	USED	180
PAC0000027	2022 MCCLOSKEY 300C HP300 METSO CONE CRUSHER	2024-03-01	725,000.00	4,027.78	720,972.22	USED	180
PAC000011A	2023 DEISTER TFU-2620 AGGREGATE SCREEN	2023-09-01	135,078.00	4,465.09	130,612.91	NEW	180
PAS0000013	2022 KPI-JCI 7203-38LB SCREENING PLANT	2023-08-01	529,818.55	17,660.64	512,157.91	NEW	180
PBF0000005	2022 KAF 12' X 12' BELT FEEDER W/BIN	2023-07-01	161,945.32	8,097.30	153,848.02	NEW	180
PBF0000006	2023 SUPERIOR 8' X 16' BELT FEEDER W/BIN	2023-08-01	115,681.04	5,141.36	110,539.68	NEW	180
PBF0000007	2021 KAFKA 8'X16' BELT FEEDER W/BIN	2022-08-01	224,817.46	24,979.80	199,837.66	NEW	180
PBH0000064	2020 BAGHOUSE	2023-04-01	1,278,984.49	115,108.56	1,163,875.93	USED	120
PBH0000065	2023 MAXAM KLEEN AIRE BAGHOUSE	2023-04-01	948,276.31	94,827.60	853,448.71	NEW	120
PBH0000067	2016 ASTEC PEBH-67 BAGHOUSE W/KNOCK OUT BOX	2023-05-01	200,000.00	55,000.00	145,000.00	USED	36
PBH0000068	2020 PRIMARY COLLECTOR (KNOCK OUT BOX)	2023-04-01	172,906.62	15,561.60	157,345.02	USED	120
PBH0000070	2023 MAXAM BAGHOUSE STACK EXTENSION 8'	2023-07-01	31,645.00	2,373.39	29,271.61	NEW	120
PBS0000025	2020 COLD FEED SCALE CONVEYOR	2023-04-01	206,575.03	18,591.72	187,983.31	USED	120
PBS0000026	2020 RECYCLE SCALE CONVEYOR	2023-04-01	213,636.96	19,227.36	194,409.60	USED	120
PCA0000091	2022 FABRICATED 42' X 200' OVERHEAD CONVEYOR	2023-08-01	186,420.08	8,285.36	178,134.70	NEW	180
PCA0000092	2022 SUPERIOR 30X1000ZL ZIPLINE CONVEYOR	2023-08-01	206,027.46	9,156.80	196,870.66	NEW	180
PCA0000093	2022 SUPERIOR 30X500ZL ZIPLINE CONVEYOR	2023-08-01	206,027.46	9,156.80	196,870.66	NEW	180
PCF0000085	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000086	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000087	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000088	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000089	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000090	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000091	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000092	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000093	2020 COLD FEED BIN	2023-04-01	119,294.27	10,736.52	108,557.75	USED	120
PCF0000094	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	6,730.92	60,578.64	NEW	120
PCF0000095	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	6,730.92	60,578.64	NEW	120
PCF0000096	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	6,730.92	60,578.64	NEW	120
PCF0000097	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	6,730.92	60,578.64	NEW	120
PCF0000098	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	6,730.92	60,578.63	NEW	120
PCF0000099	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	6,730.92	60,578.63	NEW	120

PCF0000100	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	6,730.92	60,578.63	NEW	120
PCF0000101	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	6,730.92	60,578.63	NEW	120
PCF0000102	2016 ASTEC PCF-1014-5 COLD FEED BIN SECTION (5)	2023-05-01	75,000.00	20,625.00	54,375.00	USED	36
PCH0000043	2010 PLANT CONTROL BUILDING	2023-04-01	147,392.28	13,265.28	134,127.00	USED	120
PCH0000044	2016 ASTEC CHP-1232 CONTROL CENTER	2023-05-01	50,719.10	13,947.78	36,771.32	USED	36
PDC0000016	2020 DRAG CONVEYOR 500 TPH	2023-04-01	725,657.33	65,309.16	660,348.17	USED	120
PDC0000017	2016 ASTEC SEB-10030 SURGE BIN WDRAG CONVEYOR	2023-05-01	200,000.00	55,000.00	145,000.00	USED	36
PDD0000005	2020 DRYER DRUM 500 TPH	2023-04-01	2,285,050.79	205,654.56	2,079,396.23	USED	120
PDS0000055	2023 WHISPER JET WJ-125 DRYER BURNER	2023-04-01	226,265.29	22,626.48	203,638.81	NEW	120
PDS0000056	2023 BROCK VULCAN DRYER BURNER	2023-08-01	136,608.00	9,107.20	127,500.80	NEW	120
PFR0000028	2019 FUME EVAC SYSTEM	2023-04-01	309,864.10	27,887.76	281,976.34	USED	120
PHO0000041	2016 HEATEC AFT-25P FUEL OIL TANK 25000 GALLON	2023-05-01	50,000.00	13,750.00	36,250.00	USED	36
PLS0000144	2009 VERTICAL A/C TANK 30000 GALLON	2023-04-01	186,804.24	16,794.36	169,809.88	USED	120
PLS0000145	2009 VERTICAL A/C TANK 30000 GALLON	2023-04-01	186,853.63	16,798.80	169,854.83	USED	120
PLS0000146	2020 VERTICAL A/C TANK 30000 GALLON	2023-04-01	331,701.57	29,853.12	301,848.45	USED	120
PLS0000147	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	276,630.00	27,663.00	248,967.00	NEW	120
PLS0000149	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.78	24,733.68	222,603.11	NEW	120
PLS0000150	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.78	24,733.68	222,603.11	NEW	120
PLS0000151	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.78	24,733.68	222,603.11	NEW	120
PLS0000152	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.78	24,733.68	222,603.11	NEW	120
PLS0000154	2016 HEATEC HT-30DP HELI-TANK A/C TANK 30000 GALLON	2023-05-01	50,000.00	13,750.00	36,250.00	USED	36
PLS0000155	2016 HEATEC TA-30P A/C TANK 30000 GALLON	2023-05-01	50,000.00	13,750.00	36,250.00	USED	36
PMC0000039	2020 MOTOR CONTROL CENTER	2023-04-01	250,000.00	22,500.00	227,500.00	USED	120
PMC0000040	2016 ASTEC PH-1030 MOTOR CONTROL CENTER	2023-05-01	150,000.00	41,250.00	108,750.00	USED	36
PMS0000092	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	25,263.60	255,442.49	USED	120
PMS0000093	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	25,263.60	255,442.49	USED	120
PMS0000094	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	25,263.60	255,442.49	USED	120
PMS0000095	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	25,263.60	255,442.49	USED	120
PMS0000096	2019 SILO MIX STORAGE	2023-04-01	352,549.97	31,729.44	320,820.53	USED	120
PMS0000097	2019 SILO MIX STORAGE	2023-04-01	352,549.97	31,729.44	320,820.53	USED	120
PRB0000060	2020 RECYCLE BIN	2023-04-01	235,759.66	21,218.40	214,541.26	USED	120
PRB0000061	2020 RECYCLE BIN	2023-04-01	235,759.66	21,218.40	214,541.26	NEW	120
PRB0000062	2022 RELIABLE 9X14 ASPHALT RAP BIN	2023-04-01	94,772.96	9,477.24	85,295.72	NEW	120
PRB0000063	2016 ASTEC PRB-814-50 RECYCLE BIN	2023-05-01	50,000.00	13,750.00	36,250.00	USED	36
PSA0000044	2022 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2023-08-01	226,659.60	10,073.76	216,585.84	NEW	180
PSA0000045	2022 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2023-08-01	226,659.60	10,073.76	216,585.84	NEW	180
PSA0000046	2022 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2023-08-01	226,659.60	10,073.76	216,585.84	NEW	180
PSA0000047	2022 SUPERIOR 36X95PRSC RADIAL STACKING CONVEYOR	2023-08-01	67,363.04	2,993.92	64,369.12	NEW	180
PSA0000048	2022 SUPERIOR 36X80PRSC RADIAL STACKING CONVEYOR	2023-08-01	67,363.04	2,993.92	64,369.12	NEW	180
PSA0000049	2022 SUPERIOR 36X70PRSC RADIAL STACKING CONVEYOR	2023-08-01	67,363.04	2,993.92	64,369.12	NEW	180
PSA0000050	2023 SUPERIOR 36X130TSFD TELESTACKER CONVEYOR	2023-09-01	299,995.00	11,666.48	288,328.52	NEW	180
PSA0000051	2022 MCCLOSKEY ST80 STACKING CONVEYOR	2024-03-01	100,000.00	833.33	99,166.67	USED	120
PSA0000052	2022 MCCLOSKEY 36X100 ST100 RADIAL STACKING CONVEYOR	2024-03-01	125,000.00	1,041.67	123,958.33	USED	120
PSA0000053	2016 MCCLOSKEY ST100V 36X100 RADIAL STACKING CONVEYOR	2024-03-01	120,000.00	1,000.00	119,000.00	USED	120
PSA0000054	UNKNOWN KAFKA 36 X 80 RADIAL STACKER	2024-03-01	50,000.00	416.67	49,583.33	USED	120
PSC0000007	2022 SUPERIOR BMFD4420 BLADE MILL WASHER	2023-08-01	169,785.20	7,546.00	162,239.20	NEW	180
PSC0000008	2022 SUPERIOR F608121WHFADS AGGREDRY WASHER	2023-08-01	229,686.82	10,208.32	219,478.50	NEW	180
PSS0000056	2020 RECYCLE SCREEN	2023-04-01	121,849.51	10,966.44	110,883.07	USED	120
PSS0000057	2020 SCREEN COLD FEED	2023-04-01	219,921.30	19,792.92	200,128.38	USED	120
PSS0000058	2020 RECYCLE DIVERT Y CHUTE	2023-04-01	105,414.24	9,487.32	95,926.92	USED	120
PSS0000059	2016 ASTEC PSS-512-80 SCALPING SCREEN W/AGGR CONVEYOR	2023-05-01	10,000.00	2,750.00	7,250.00	USED	36
PSS0000060	2023 DEISTER USM-2516 DOUBLE DECK VIRGIN SCREEN	2023-06-13	61,089.00	4,581.72	56,507.28	NEW	120
PSS0000061	2016 MCCLOSKEY S190.2DT 5X20 DOUBLE DECK SCREEN	2024-03-01	310,000.00	1,722.22	308,277.78	USED	180
PSS0000062	2022 MCCLOSKEY S190.3DT 5X20 TRIPLE DECK SCREEN	2024-03-01	410,000.00	2,277.78	407,722.22	USED	180
PTC0000039	2019 TRANSFER CONVEYOR 500 TPH 16'	2023-04-01	142,221.67	12,799.92	129,421.75	USED	120
PTC0000040	2019 3-WAY CONVEYOR 500 TPH	2023-04-01	299,382.51	26,944.44	272,438.07	USED	120
PTC0000041	2019 INCLINE CONVEYOR 500 TPH 17'	2023-04-01	150,870.05	13,578.36	137,291.69	USED	120
PTC0000042	2019 TRANSFER CONVEYOR 500 TPH 16'	2023-04-01	142,221.67	12,799.92	129,421.75	USED	120
PTC0000043	2022 MAXAM 18' X 36" TRANSFER CONVEYOR	2023-04-01	136,933.88	13,693.44	123,240.44	NEW	120
PTC0000044	2016 ASTEC DTS-1432 TRANSFER SCREW CONVEYOR	2023-05-01	10,000.00	2,750.00	7,250.00	USED	36
PUD0000044	2023 BROCK 9' UNIFIED DRUM SHELL	2023-04-01	777,316.79	77,731.68	699,585.11	NEW	120
PUD0000045	2016 ASTEC D-PUCF10250 COUNTERFLOW DRUM W/BURNER	2023-05-01	206,000.00	56,650.00	149,350.00	USED	36
PUD0000046	2023 BROCK 9' PARRELL FLOW CENTER INLET DRUM	2023-08-01	440,062.00	29,337.44	410,724.56	NEW	120
ASPH61817	PUMP UNDERSEAL ASPHALT	1996-11-12	13,020.00	-	-	NEW	0
ATT6720	ATTACHMENT SCALE BUCKET	2011-12-05	12,021.96	12,021.96	-	NEW	0
ATT7720	CUTTER EXTRACTOR FOR MANHOLE	2008-07-29	16,039.30	16,039.30	-	NEW	0
BLD17199	PUMP UNDERSEAL ASPHALT	2005-03-04	26,981.19	26,981.19	-	NEW	0
BLSI10044	TANK FUEL	2016-03-02	2,508.12	2,508.12	-	USED	0
BLSI1990	PRESS HYDRAULIC-DAKE	1992-03-23	2,065.50	1,904.89	160.61	NEW	0
BLSI3344	TANK FUEL	1992-05-03	2,865.20	2,642.41	222.79	NEW	0
BLSI4647	MOBILE DRILL MODEL B-31	2017-11-02	19,713.73	19,713.73	-	NEW	0
BLSI5914	LUBRICATION SYSTEM - ELK S	1995-07-21	7,642.56	7,642.56	-	NEW	0
BLSI6814	LUBRICATION SYSTEM - LAPOR	2001-05-09	6,606.53	6,606.53	-	NEW	0
BLSI7039	LUBRICATION SYSTEM - GARY	2003-08-04	10,686.23	10,686.23	-	NEW	0
BLSI7464	SNOWPLOW POLY	2006-11-02	5,292.36	5,292.36	-	NEW	0
C150000001	150 AIR COMPRESSOR	2000-04-01	400.00	400.00	-	NEW	36
C175000001	INGERSOLL RAND P175 AIR COMPRESSOR	2009-04-30	750.00	750.00	-	USED	36
CWK7600001	MSC BARRIER MOLD	1996-08-31	10,890.00	10,890.00	-	NEW	60
CWK7700001	TERRAMITE CONCRETE POWER SCREED	1993-04-28	11,602.50	11,602.50	-	NEW	60
CWK7700002	TERRAMITE CONCRETE POWER SCREED	1994-09-09	10,733.54	10,733.54	-	NEW	60
CWK7700003	16 HP CONCRETE POWER SCREED	1995-03-23	5,000.00	5,000.00	-	USED	60
CWK7700004	MBW BLITZSCREED 2890JP CONCRETE SCREED	1995-05-31	7,575.46	7,575.46	-	NEW	60
CWK7700005	MBW BLITZSCREED CONCRETE ATTACHMENT SCREED	2000-10-01	7,491.31	7,491.31	-	NEW	60
CWK7700006	WHITEMAN ATTACHMENT CONCRETE SCREED	2001-10-18	6,962.25	6,962.25	-	NEW	60
CWK7700007	METAL FORMS CORPORATION CONCRETE SCREED	2007-08-23	5,950.58	5,950.58	-	NEW	60
DD35000004	2006 WACKER RD11V 35" VIBRATORY COMPACTOR	2006-07-05	14,500.00	14,500.00	-	NEW	60
DD35000006	2014 WACKER RD12A-90 35" VIBRATORY COMPACTOR	2014-04-01	17,819.66	17,819.66	-	NEW	36
DD35000007	2014 WACKER RD12A-90 35" VIBRATORY COMPACTOR	2014-04-01	17,819.66	17,819.66	-	NEW	36
DD35000010	WACKER RD11A 35" VIBRATORY COMPACTOR	2005-03-31	2,000.00	2,000.00	-	USED	36
DD35000011	WACKER RD11A 35" VIBRATORY COMPACTOR	2005-03-31	5,000.00	5,000.00	-	USED	60
DD35000012	WACKER RD11A 35" VIBRATORY COMPACTOR	2005-03-31	5,000.00	5,000.00	-	USED	60
DPT0000005	UNKNOWN LEEBOY L250 TOWABLE DISTRIBUTOR	2005-03-31	625.00	625.00	-	USED	36
FKL0000002	1996 MITSUBISHI FGC-25B FORKLIFT	1999-02-01	14,175.00	14,175.00	-	USED	60
FKL0000004	1997 MITSUBISHI FGC-25 FORKLIFT	2007-12-17	7,208.00	7,208.00	-	USED	60
FKL0000005	KOMATSU FG25GT-11 FORKLIFT	2008-01-29	15,500.00	15,500.00	-	USED	36
FRK4000002	CATERPILLAR ATTACHMENT FORKS SKID STEER	2009-04-30	3,000.00	3,000.00	-	USED	60
FUEL6457	TANK FUEL	1998-05-01	17,160.00	17,160.00	-	NEW	0
GEN0000019	GENERATOR	2008-01-29	1,125.00	1,125.00	-	USED	36
JOB7000001	2019 WACKER NEUSON DPUE555HEH PLATE COMPACTOR	2019-03-27	-	-	-	-	0
JOB710320	TRENCH BOX	1999-04-23	1,412.88	1,412.88	-	USED	60
JOB710408	TACK SPRAYER LEEBOY L250	2000-04-01	3,200.00	3,200.00	-	USED	36
JOB710422	SAW WALK BEHIND	2000-04-01	1,200.00	1,200.00	-	USED	36
JOB7105345	ATTACHMENT CONVEYOR	2006-04-01	1,000.00	1,000.00	-	USED	0
JOB7105354	MIXER CEMENT	2006-04-01	500.00	500.00	-	USED	36
JOB7105400	HEATER PAVEMENT KEIZER MOR	2006-04-01	1,000.00	1,000.00	-	USED	0

JOBT11503	DRILL GANG 50#	2016-05-26	14,338.00	14,338.00	-	NEW	60
JOBT5459	DRILL UNIT FOR UNDERSEAL P	1992-04-01	11,698.93	11,698.93	-	NEW	0
JOBT5497	FORMS CURB METAFORM	1992-04-01	8,197.85	8,197.85	-	NEW	0
JOBT5498	FORMS CURB METAFORM	1992-04-01	7,061.08	7,061.08	-	NEW	0
JOBT5529	HOPPER CMI	1992-11-09	2,625.00	2,625.00	-	USED	0
JOBT5632	HONDA CONCRETE STRIKER SCREED	1993-09-29	6,942.77	6,942.77	-	NEW	60
JOBT5645	EXTRACTOR MANHOLE	1993-05-07	11,536.36	11,536.36	-	USED	0
JOBT5673	TRENCH BOX EFFICIENCY	1994-05-01	8,143.57	8,143.57	-	NEW	60
JOBT5705	TRENCH BOX EFFICIENCY	1994-05-27	8,143.57	8,143.57	-	NEW	60
JOBT5756	DRILL UNIT FOR UNDERSEAL P	1994-06-10	3,900.77	3,900.77	-	NEW	0
JOBT6152	COMPACTOR WALK BEHIND	1996-05-17	6,300.00	6,300.00	-	USED	60
JOBT6279	WASHER PRESSURE KEW 2540CA	1997-04-11	1,890.00	1,890.00	-	NEW	0
JOBT6280	WASHER PRESSURE KEW 2540CA	1997-07-11	1,890.00	1,890.00	-	NEW	0
JOBT6294	SEALER INJECTION EPOXY	1997-10-15	14,675.84	14,675.84	-	NEW	60
JOBT6642	DRILL GANG	2000-01-31	14,574.00	14,574.00	-	NEW	60
JOBT6705	FORM SYSTEM	2000-06-13	82,901.62	82,901.62	-	NEW	0
JOBT6721	FORMS CURB METAFORM	2000-07-07	7,185.25	7,185.25	-	NEW	0
JOBT6794	COMPRESSOR AIR	2001-04-19	5,889.45	5,889.45	-	NEW	0
JOBT6931	TRENCH BOX TITAN PLUS	2002-08-06	8,723.24	8,723.24	-	NEW	60
JOBT6932	TRENCH BOX TITAN PLUS	2002-08-06	8,723.24	8,723.24	-	NEW	60
JOBT6933	TRENCH BOX TITAN PLUS	2002-08-06	8,723.25	8,723.25	-	NEW	60
JOBT6934	PRO TEC 9 YARD STONE BOX	2002-08-06	6,475.34	6,475.34	-	NEW	0
JOBT7121	FORM SIDEWALK	2004-04-13	5,199.79	5,199.79	-	NEW	0
JOBT7141	DRILL GANG	2004-06-23	10,070.00	10,070.00	-	NEW	60
JOBT7441	PUMP WATER	2006-06-09	11,448.00	11,448.00	-	NEW	84
JOBT7538	TRENCH BOX PRO6 W/SPREADER	2006-05-26	14,688.47	14,688.47	-	NEW	60
JOBT7557	DRILL GANG	2007-03-30	38,706.00	38,706.00	-	NEW	60
JOBT7561	SAW CONCRETE HUSQVARNA	2007-03-31	15,249.16	15,249.16	-	NEW	60
JOBT7904	DRILL GANG	2010-07-27	14,411.50	14,411.50	-	NEW	60
JOBTT92839	COMPACTOR VIBRATORY	2005-03-31	1,750.00	1,750.00	-	USED	0
JOBTT94470	STREET PRINT FORMS	2005-03-31	9,375.00	9,375.00	-	USED	36
LGPL000003	COLEMAN LIGHT PLANT	1992-04-01	9,450.00	9,450.00	-	NEW	60
LGPL000004	2007 TEREX AL4060D-4MH LIGHT PLANT	2007-06-05	7,246.27	7,246.27	-	NEW	60
LGPL000005	WACKER LIGHT PLANT	2007-09-19	7,900.18	7,900.18	-	NEW	60
PC00000024	TRAILER CONTROL TOWER	2017-04-01	17,722.52	17,722.52	-	NEW	0
PC00000025	TRAILER CONTROL TOWER	2017-04-01	28,852.53	28,852.53	-	NEW	0
PCM0000010	ATLAS COPCO GA-22-125-5-460 COMPRESSOR AIR	1997-04-01	9,682.00	9,682.00	-	NEW	0
PCM0000013	UNKNOWN QUINCY QHA-75-ANA-3 75 HP AIR COMPRESSOR	2014-12-01	15,643.95	15,643.95	-	NEW	0
PS00000002	SCREEN DECK	2009-04-01	15,000.00	15,000.00	-	USED	60
PTS00000046	SCALES TRUCK	1967-08-17	5,650.29	5,650.29	-	NEW	60
PTS00000051	TRUCK SCALE	2008-04-10	3,672.58	3,672.58	-	USED	60
PTS00000052	TRUCK SCALE	2008-01-29	9,000.00	9,000.00	-	USED	60
QA5422	PROFILE READER	1991-05-10	9,450.00	9,450.00	-	NEW	60
QAET946891	TRAILER DRILL CORE GAS FAB	2005-03-31	8,000.00	8,000.00	-	USED	36
SHOP10416	WASHER POWER	2000-04-01	800.00	800.00	-	USED	0
SHOP7060	CRANE-OVERHEAD	2003-09-01	27,655.00	27,655.00	-	NEW	0
TCN00000001	1998 SHOP FABRICATED CONE TRAILER	1998-06-03	8,412.70	8,412.70	-	NEW	60
TCN00000002	2005 BNM BNM8218CT7 CONE TRAILER	2005-04-20	4,309.96	4,309.96	-	NEW	60
TCN00000003	2005 AMERICAN CONE TRAILER	2005-04-11	1,902.70	1,902.70	-	USED	60
TCN00000004	2005 GOLDSTAR 16' CONE TRAILER	2005-05-23	1,372.70	1,372.70	-	NEW	84
TCN00000005	2005 BNM BNM8218CT7 CONE TRAILER	2005-05-23	3,963.36	3,963.36	-	NEW	60
TCN00000006	2005 BNM BNM8218CT7 CONE TRAILER	2005-06-16	4,193.36	4,193.36	-	NEW	60
TCN00000007	2007 NOVAE CORP SURE-TRAC 16' CONE TRAILER	2008-07-11	5,405.80	5,405.80	-	NEW	60
TCN00000008	2010 BNM BNM8218CT7 CONE TRAILER	2010-03-16	5,777.00	5,777.00	-	NEW	60
TCN00000009	2010 BNM BNM8218CT7 CONE TRAILER	2010-07-08	5,893.60	5,893.60	-	NEW	60
TFD00000009	2007 ROLLS RITE 30' FLAT DECK TRAILER	2017-11-15	16,408.80	16,408.80	-	USED	60
TG040000001	1989 HUDSON BROS HT-16 TAG TRAILER	1989-04-06	4,016.28	4,016.28	-	NEW	60
TG060000005	1979 SUPREME TAG TRAILER	1979-05-02	3,380.00	3,380.00	-	NEW	60
TG060000006	1979 SHOP FABRICATED TAG TRAILER	1979-12-06	3,924.00	3,924.00	-	NEW	60
TG060000007	1980 SHOP FABRICATED TAG TRAILER	1980-07-24	3,784.29	3,784.29	-	NEW	60
TG060000008	1981 SHOP FABRICATED TAG TRAILER	1981-03-30	3,816.57	3,816.57	-	NEW	60
TG060000009	1994 SUPREME SH34096 TAG TRAILER	1994-11-08	5,456.85	5,456.85	-	NEW	60
TG060000010	1996 BECK C20-82-6U12T TAG TRAILER	1996-04-15	4,407.90	4,407.90	-	NEW	60
TG060000011	1997 BECK C20-82-6U12T TAG TRAILER	1996-06-04	4,407.90	4,407.90	-	NEW	60
TG060000012	1997 BECK C20-82-6U12T TAG TRAILER	1996-06-04	4,407.90	4,407.90	-	NEW	60
TG060000013	1997 BECK C20-82-6U12T TAG TRAILER	1997-03-31	4,567.50	4,567.50	-	NEW	60
TG060000014	1998 BECK C20-82-6U12T TAG TRAILER	1998-05-15	4,882.50	4,882.50	-	NEW	60
TG060000015	1998 BECK C20-82-6U12T TAG TRAILER	1998-05-15	4,882.50	4,882.50	-	NEW	60
TG060000016	HOLDEN HUT-12 TAG TRAILER	2005-04-18	2,120.00	2,120.00	-	USED	36
TG060000019	2006 AMERICAN U16TA2BN TAG TRAILER	2007-05-23	1,556.54	1,556.54	-	NEW	60
TG060000022	1997 MSC TAG TRAILER	1997-03-26	2,946.00	2,946.00	-	USED	60
TG060000023	1979 SHOP FABRICATED TAG TRAILER	2000-04-01	600.00	600.00	-	USED	36
TG060000025	2005 LOAD TRAIL TAG TRAILER	2009-03-16	2,120.00	2,120.00	-	USED	12
TG060000028	TAG TRAILER	2005-03-31	500.00	500.00	-	USED	36
TG080000001	2000 INTERSTATE 24TDA TAG TRAILER	2000-09-18	10,330.00	10,330.00	-	NEW	60
TG100000002	2005 TRAIL KING TK20LP TAG TRAILER	2009-03-16	4,980.00	4,980.00	-	NEW	36
TG200000006	1994 TRAIL BOSS PA20DTE DOVETAIL TAG TRAILER	2005-03-31	1,656.78	1,656.78	-	USED	36
TGMS0000003	MSC PIPE TRAILER	1993-05-01	11,363.85	11,363.85	-	USED	60
TGMS0000004	2005 ETNYRE INSULATED UNDERSEAL TRAILER	2004-05-24	2,808.20	2,808.20	-	NEW	60
TGMS0000005	1997 BOOTHEEL TAG TRAILER	1999-04-23	1,668.65	1,668.65	-	USED	60
TGMS0000006	2016 RJTRL SUT-3.5K-08 UTILITY CORE DRILL RIG TRAILER	2016-08-29	24,302.04	24,302.04	-	NEW	60
TGMS0000010	TAG TRAILER	2005-03-31	938.00	938.00	-	USED	36
TGMS0000011	1991 LONG CHIH UTILITY TAG TRAILER	2005-03-31	188.00	188.00	-	USED	36
TGMS0000012	MSC TAG TRAILER	2005-03-31	500.00	500.00	-	USED	36
TMF00000001	1998 DYNAWELD FORM TRAILER	1998-05-08	4,637.50	4,637.50	-	NEW	60
TMF00000002	1972 SHOP FABRICATED CURE & FORM OIL TRAILER	1999-10-28	8,146.28	8,146.28	-	NEW	60
TMF00000003	2011 BUTLER LT-1618-W FORM TRAILER	2011-07-03	14,876.21	14,876.21	-	NEW	60
TMO00000001	1978 WILLIAMS 36 X 8 MOBILE OFFICE TRAILER	1983-11-23	4,830.00	4,830.00	-	NEW	60
TMO00000003	1990 JOBSITE MOBILE OFFICE TRAILER	1998-07-22	4,807.10	4,807.10	-	NEW	60
TMO00000004	2001 WILLIAMS SCOTSMAN 8 X 8 MOBILE OFFICE TRAILER	2001-06-30	4,929.75	4,929.75	-	NEW	60
TMS00000001	40' STORAGE CONTAINER	1995-12-11	2,677.50	2,677.50	-	NEW	60
TMS00000002	40' STORAGE CONTAINER	1999-01-15	3,695.00	3,695.00	-	NEW	60
TQA00000006	1990 PACE AMERICAN CARGO QUALITY CONTROL TRAILER	1991-09-16	1,935.59	1,935.59	-	USED	60
TQA00000007	1995 WELLS CARGO MC1015TE QUALITY CONTROL TRAILER	1995-06-26	2,395.60	2,395.60	-	USED	60
TQA00000009	1999 UNITED EXPRESS U714TA2T QUALITY CONTROL TRAILER	1999-05-25	3,915.45	3,915.45	-	NEW	60
TQA00000010	QUALITY CONTROL TRAILER	1999-07-30	28,440.25	28,440.25	-	NEW	60
TQA00000011	2005 QUALITY CONTROL TRAILER	2005-07-20	32,186.90	32,186.90	-	NEW	60
TQA00000015	2017 MFE 10 X 36 QUALITY CONTROL TRAILER	2017-04-01	24,874.23	24,874.23	-	NEW	60
TQA00000016	2017 MFE QUALITY CONTROL TRAILER	2017-06-04	102,663.09	102,663.09	-	NEW	60
TRTL0000012	1969 TRAILMOBILE TOOL TRAILER	1978-05-11	4,160.00	4,160.00	-	NEW	60
TRTL0000013	1981 SHOP FABRICATED TOOL TRAILER	1981-06-09	4,881.99	4,881.99	-	NEW	60
TRTL0000014	1973 TRAILMOBILE TOOL TRAILER	1983-07-05	4,200.00	4,200.00	-	NEW	60
TRTL0000015	1990 WELLS CARGO TW142-V TOOL TRAILER	1990-04-02	4,254.65	4,254.65	-	NEW	60
TRTL0000016	1990 WELLS CARGO TW142-V TOOL TRAILER	1990-04-02	4,254.65	4,254.65	-	NEW	60
TRTL0000017	1990 WELLS CARGO TW142-V TOOL TRAILER	1990-04-02	4,268.84	4,268.84	-	NEW	60

TRTL000018	1988 KENTUCKY TOOL TRAILER	1993-05-13	6,675.00	6,675.00	-	NEW	60
TRTL000019	1978 DORSEY TOOL TRAILER	1995-08-28	4,725.00	4,725.00	-	USED	60
TRTL000021	1997 UNITED EXPRESS LINE 78-516TA2T TOOL TRAILER	1997-04-17	3,543.75	3,543.75	-	NEW	60
TRTL000022	1979 KENTUCKY TOOL TRAILER W/GENERATOR GEN-03	1997-04-21	5,460.00	5,460.00	-	USED	60
TRTL000024	1993 KENTUCKY 48" TOOL TRAILER	1998-03-20	6,300.00	6,300.00	-	USED	60
TRTL000025	1993 KENTUCKY 48" TOOL TRAILER	1998-05-14	6,300.00	6,300.00	-	USED	60
TRTL000028	1986 KENTUCKY 52" TOOL TRAILER W/GENERATOR GEN-09	2000-03-01	5,101.43	5,101.43	-	USED	60
TRTL000027	2001 UNITED EXPRESS LINE U8.516TA2T TOOL TRAILER	2001-03-17	3,601.50	3,601.50	-	NEW	60
TRTL000029	1986 KENTUCKY 52" TOOL TRAILER	2002-12-10	5,830.00	5,830.00	-	USED	60
TRTL000030	2004 FOREST RIVER CONTINENTAL TOOL TRAILER	2004-03-01	3,736.50	3,736.50	-	NEW	60
TRTL000031	2004 FOREST RIVER CONTINENTAL TOOL TRAILER	2004-03-15	2,012.94	2,012.94	-	NEW	60
TRTL000032	1990 WABASH NATIONAL 48" TOOL TRAILER	2005-03-04	4,770.00	4,770.00	-	NEW	60
TRTL000033	1994 FRUEHAUF 53" TOOL TRAILER	2005-06-08	4,770.00	4,770.00	-	USED	60
TRTL000034	2006 FOREST RIVER CONTINENTAL CC716TAS TOOL TRAILER	2006-04-28	4,943.84	4,943.84	-	NEW	84
TRTL000035	2007 ROADMASTER 8 X 16 CARGO TRAILER	2007-04-03	4,107.20	4,107.20	-	NEW	60
TRTL000036	TOOL TRAILER	2007-07-21	15,112.93	15,112.93	-	NEW	60
TRTL000037	1994 WABASH NATIONAL 53" TOOL TRAILER	2007-12-03	11,990.34	11,990.34	-	USED	120
TRTL000038	1997 GREAT DANE 53" TOOL TRAILER	2007-12-03	16,966.74	16,966.74	-	USED	120
TRTL000039	1997 STOUGHTON 53" TOOL TRAILER	2008-04-01	13,938.94	13,938.94	-	USED	120
TRTL000040	2009 ROADMASTER 8 X 16 TOOL TRAILER	2008-03-21	4,194.12	4,194.12	-	NEW	60
TRTL000041	2009 ROADMASTER 6 X 10 TOOL TRAILER	2008-04-27	2,450.30	2,450.30	-	NEW	60
TRTL000042	1987 TRAILMOBILE 45" TOOL TRAILER	2009-04-15	5,075.48	5,075.48	-	USED	60
TRTL000044	2010 INTERSTATE WD712SAFS TOOL TRAILER	2010-06-18	4,770.00	4,770.00	-	NEW	60
TRTL000045	1993 HAULMARK HD4X8DS2 TOOL TRAILER	1999-04-23	2,002.39	2,002.39	-	USED	60
TRTL000052	2006 UNITED UEH610SA30-S TOOL TRAILER	2009-04-01	530.00	530.00	-	USED	60
TRTL000065	2004 FOREST RIVER TOOL TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TRTL000082	1996 VAN CARGO TOOL TRAILER	2005-03-31	1,325.00	1,325.00	-	USED	36
TRTL000086	2000 FOREST RIVER 14" TOOL TRAILER	2005-03-31	1,192.50	1,192.50	-	USED	36
TRTL000087	2000 FOREST RIVER TOOL TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TRTL000088	1995 TOWLINE TOOL TRAILER	2005-03-31	1,192.50	1,192.50	-	USED	36
TRTL000089	2001 FOREST RIVER TOOL TRAILER	2005-03-31	1,524.28	1,524.28	-	USED	36
TRTL000090	1984 FRUEHAUF TOOL TRAILER	2005-03-31	331.78	331.78	-	USED	36
TRTL000091	1997 HAULMARK TOOL TRAILER	2005-03-31	530.00	530.00	-	USED	36
TRTL000093	2003 FOREST RIVER CONTINENTAL TOOL TRAILER	2005-03-31	1,855.00	1,855.00	-	USED	36
TRTL000094	2005 ATLAS SPECIALTY PRODUCTS TOOL TRAILER	2005-03-31	530.00	530.00	-	USED	36
TRWT000002	1972 SHOP FABRICATED WATER TRAILER	1972-03-29	1,455.07	1,341.90	113.17	NEW	60
TRWT000003	1968 SHOP FABRICATED WATER TRAILER	1999-08-02	7,450.12	7,450.12	-	NEW	60
TRWT000004	1979 SHOP FABRICATED WATER TRAILER	1999-08-02	7,375.66	7,375.66	-	NEW	60
TRWT000005	1988 SHOP FABRICATED WATER TRAILER	2001-06-16	8,307.96	8,307.96	-	NEW	60
TRWT000006	1988 SHOP FABRICATED WATER TRAILER	2001-06-16	8,307.96	8,307.96	-	NEW	60
TT06000003	1972 SHOP FABRICATED TILT TAG TRAILER	1972-08-31	2,948.23	2,719.05	229.18	NEW	60
TT06000004	1995 DYNAWELD TILT TAG TRAILER	1996-05-31	4,593.75	4,593.75	-	NEW	60
TT06000005	1995 DYNAWELD TILT TAG TRAILER	1996-06-28	4,593.75	4,593.75	-	NEW	60
TT06000006	1997 DYNAWELD TILT TAG TRAILER	1997-03-18	4,593.75	4,593.75	-	NEW	60
TT06000009	1998 DYNAWELD TILT TAG TRAILER	1998-05-08	4,637.50	4,637.50	-	NEW	60
TT06000011	1999 DYNAWELD TILT TAG TRAILER	1999-03-04	4,803.75	4,803.75	-	NEW	60
TT06000013	1996 KARAVAN TILT TAG TRAILER	2000-04-01	1,400.00	1,400.00	-	USED	36
TT06000014	2015 FELLING FT6T1 TILT TAG TRAILER	2015-05-02	5,246.90	5,246.90	-	NEW	36
TT06000015	2015 FELLING FT6T1 TILT TAG TRAILER	2015-05-02	5,246.90	5,246.90	-	NEW	36
TT06000016	2015 FELLING FT6T1 TILT TAG TRAILER	2015-05-02	9,198.50	9,198.50	-	NEW	36
TT06000017	2016 FELLING FT-12 IT-I TILT TAG TRAILER	2015-05-02	9,948.98	9,948.98	-	NEW	36
TT06000018	2004 FELLING 6T TILT TAG TRAILER	2008-01-29	2,915.00	2,915.00	-	USED	36
TT06000019	2005 TRAIL KING TKT12U TILT TAG TRAILER	2009-03-16	1,060.00	954.00	106.00	USED	36
TT06000020	2005 TRAIL KING TKT12U TILT TAG TRAILER	2009-03-16	4,560.00	4,560.00	-	USED	36
TT06000022	1994 TOWMASTER TILT TAG TRAILER	2005-03-31	994.28	994.28	-	USED	36
TT06000023	2005 TRAIL KING TKT12U-202 6 TON TILT TAG TRAILER	2009-03-16	7,370.00	7,370.00	-	USED	36
TT08000001	2001 BUTLER LT-1618-W TILT TAG TRAILER	2001-04-30	7,192.50	7,192.50	-	NEW	60
TT08000002	2001 BUTLER LT-1618-W TILT TAG TRAILER	2001-04-30	7,261.00	7,261.00	-	NEW	60
TT08000003	2001 BUTLER LT-1618-W TILT TAG TRAILER	2001-04-30	7,261.00	7,261.00	-	NEW	60
TT08000005	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT08000006	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT08000007	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT08000008	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT08000009	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-05-11	7,526.00	7,526.00	-	NEW	60
TT08000010	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-05-11	7,526.00	7,526.00	-	NEW	60
TT08000011	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT08000012	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT08000013	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT08000014	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT08000015	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-04-04	8,427.00	8,427.00	-	NEW	60
TT08000016	2007 BUTLER LT-1618-W TILT TAG TRAILER	2007-03-28	8,586.00	8,586.00	-	NEW	60
TT08000017	2007 BUTLER LT-1618-W TILT TAG TRAILER	2007-06-07	8,586.00	8,586.00	-	NEW	60
TT08000018	2007 BUTLER LT-1618-W TILT TAG TRAILER	2007-06-07	8,586.00	8,586.00	-	NEW	60
TT08000019	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000020	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000021	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000022	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000023	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000024	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000025	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000026	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000027	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000028	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000029	2010 BUTLER LT-1618-W TILT TAG TRAILER	2010-04-22	9,537.88	9,537.88	-	NEW	60
TT08000030	2010 BUTLER LT-1618-W TILT TAG TRAILER	2010-05-29	9,537.88	9,537.88	-	NEW	60
TT08000031	2010 BUTLER LT-1618-W TILT TAG TRAILER	2010-05-29	9,627.86	9,627.86	-	NEW	60
TT08000032	1994 BUTLER LT-1618-W TILT TAG TRAILER	1999-04-23	1,891.14	1,891.14	-	USED	60
TT08000033	1996 MCK TILT TAG TRAILER	1999-04-23	3,003.58	3,003.58	-	USED	60
TTMS000001	1994 MSC CONCRETE CORE DRILL TRAILER	1995-11-01	19,268.50	19,268.50	-	NEW	60
TTMS000002	1996 KARAVAN T4000 TILT TAG TRAILER	1998-04-01	1,874.87	1,874.87	-	USED	60
TTMS000003	1999 HUDSON BROS HD-10 TILT TAG TRAILER	1999-05-03	3,753.75	3,753.75	-	NEW	60
TTMS000004	1999 HUDSON BROS HD-10 TILT TAG TRAILER	1999-08-02	4,053.99	4,053.99	-	NEW	60
TTMS000005	1995 HUDSON BROS HD14 TILT TAG TRAILER	2006-04-01	1,590.00	1,590.00	-	USED	36
TTMS000006	2002 HUDSON BROS HD14 TILT TAG TRAILER	2006-04-01	2,120.00	2,120.00	-	USED	36
TTMS000013	2005 HUDSON BROS HD10 TILT TAG TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TTMS000014	2005 HUDSON BROS HD10 TILT TAG TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TTMS000017	2000 TOWMASTER T12T-16 TILT TAG TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
UTF0000001	2004 KUBOTA FARM TRACTOR	2005-03-18	18,179.00	18,179.00	-	NEW	60
UTF0000004	KUBOTA L3750 FARM TRACTOR	2006-04-01	3,000.00	3,000.00	-	USED	36
UTF0000005	2007 CASE DX55 FARM TRACTOR	2009-03-16	8,000.00	8,000.00	-	USED	36
UTF0000006	KUBOTA M4800 FARM TRACTOR	2009-03-16	10,000.00	10,000.00	-	USED	36
WEL14697	WELDER	1984-04-25	4,510.00	4,510.00	-	NEW	0
WLD0000002	HOBART WELDER	1964-09-16	845.00	779.29	65.71	NEW	60
WLD0000003	MILLER WELDER	1995-05-23	8,477.70	8,477.70	-	NEW	60
WLD0000004	MILLER WELDER	1996-04-23	8,480.00	8,480.00	-	NEW	60

WLD0000005	1998 MILLER WELDER	1996-04-23	8,999.71	8,999.71	-	NEW	60
WLD0000006	MILLER 250 WELDER	1989-10-11	3,878.29	3,878.29	-	NEW	60
WLD0000007	2000 TRI-STATE IND TRAILER + WELDER	2001-04-10	4,456.00	4,456.00	-	NEW	60
WLD0000008	BOBCAT WELDER	2005-06-03	3,512.75	3,512.75	-	NEW	60
WLD0000009	2005 KUBOTA 250DNT WELDER	2005-06-06	6,336.61	6,336.61	-	NEW	60
WLD0000010	2008 MILLER WELDER	2008-02-16	2,411.20	2,411.20	-	NEW	60
WLD0000014	INGERSOLL RAND 400 AMP WELDER	2009-04-30	1,500.00	1,500.00	-	USED	36
WLD0000028	BOBCAT 250 WELDER	2010-03-05	3,795.54	3,795.54	-	NEW	60
WRKT110001	ALITEC ATTACHMENT PLANER	1996-11-15	3,937.50	3,937.50	-	NEW	60
WRKT110002	1996 ALITEC ATTACHMENT PLANER	1997-07-01	5,565.00	5,565.00	-	USED	60
WRKT110005	2007 CONEQTEC AP450HD 18" ATTACHMENT PLANER	2007-03-28	13,250.00	13,250.00	-	NEW	60
WRKT110007	2009 CONEQTEC AP450HD ATTACHMENT PLANER	2009-03-02	13,893.95	13,893.95	-	NEW	60
WRKT110009	2010 ALITEC CP30ADT ATTACHMENT PLANER	2010-03-25	18,735.70	18,735.70	-	NEW	60
WRKT110011	2001 CATERPILLAR PC206 24" ATTACHMENT PLANER	2010-06-25	16,852.50	16,852.50	-	NEW	60
WRKT110012	2014 CATERPILLAR PC306B ATTACHMENT 24" PLANER	2015-03-05	19,738.58	19,738.58	-	NEW	36
WRKT110013	2015 CATERPILLAR PC310B ATTACHMENT PLANER	2015-04-20	24,910.00	24,910.00	-	NEW	36
WRKT110014	2016 CATERPILLAR PC305B ATTACHMENT 18" PLANER	2016-05-16	14,840.00	14,840.00	-	NEW	60
WRKT110015	2016 CATERPILLAR PC306B ATTACHMENT 24" PLANER	2016-05-16	17,808.00	17,808.00	-	NEW	60
WRKT110016	2003 ALITEC ATTACHMENT 18" PLANER	2006-04-01	3,000.00	3,000.00	-	USED	36
WRKT110017	CATERPILLAR ATTACHMENT PLANER	2009-04-30	13,500.00	13,500.00	-	USED	60
WRKT110023	2013 CATERPILLAR ATTACHMENT PLANER	2014-06-06	24,910.00	24,910.00	-	NEW	36
WRKT110026	2016 CATERPILLAR SW360-8 ATTACHMENT WHEEL SAW	2016-06-20	27,817.22	27,817.22	-	NEW	60
WRKT110033	2016 CATERPILLAR SW360-8 ATTACHMENT WHEEL SAW	2016-06-20	27,817.22	27,817.22	-	NEW	60
WRKT130001	1998 INDECO MES351 ATTACHMENT BREAKER	1998-04-01	8,190.00	8,190.00	-	NEW	60
WRKT300002	2011 ATLAS COPCO ATTACHMENT BREAKER	2011-07-03	10,017.00	10,017.00	-	NEW	60
WRKT400002	1998 CASE ATTACHMENT BROOM	1998-04-01	6,191.85	6,191.85	-	NEW	60
WRKT400003	CATERPILLAR ATTACHMENT BROOM	2009-04-30	12,000.00	12,000.00	-	USED	60
WRKT700003	2014 MOBILE TRACK SOLUTIONS DISK HARROW	2014-12-22	35,256.80	35,256.80	-	NEW	60
WRKT900001	1997 VAN BOH 800 ATTACHMENT GRADER	1998-04-15	4,935.00	4,935.00	-	NEW	60
AP08000014	2018 CATERPILLAR AP555F PAVAR ASPHALT 8' TRACK	2023-06-01	102,510.00	28,475.00	74,035.00	NEW	36
AP08000018	2019 CATERPILLAR AP555F PAVAR ASPHALT 8' TRACK	2023-11-27	133,852.56	8,923.52	124,929.04	USED	60
AP10000036	2017 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-06-01	87,516.00	24,310.00	63,206.00	NEW	36
AP10000037	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-06-01	131,473.92	36,520.50	94,953.42	NEW	36
AP10000038	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-06-01	131,473.92	36,520.50	94,953.42	NEW	36
AP10000039	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-06-01	124,032.00	34,453.30	89,578.70	NEW	36
AP10000040	2017 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-06-01	109,201.20	30,333.70	78,867.50	NEW	36
AP10000041	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-06-01	124,032.00	34,453.30	89,578.70	NEW	36
AP10000042	2017 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-06-01	87,516.00	24,310.00	63,206.00	NEW	36
AP10000053	2019 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-11-27	152,881.68	10,192.12	142,689.56	USED	60
AP10000054	2020 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-11-27	182,172.00	12,144.80	170,027.20	USED	60
AP10000055	2020 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-11-27	193,102.32	12,873.48	180,228.84	USED	60
AP10000056	2020 CATERPILLAR AP1055F PAVAR ASPHALT 10' TRACK	2023-11-27	193,102.32	12,873.48	180,228.84	USED	60
AP10000057	2020 CATERPILLAR AP1055F SPRAY PAVAR ASPHALT 10' TRACK	2023-11-27	182,172.00	12,144.80	170,027.20	USED	60
SSL1500003	2017 CATERPILLAR 226D SKID STEER LOADER	2017-05-04	13,405.87	13,405.87	-	NEW	36
SSL1500004	2017 CATERPILLAR 226D SKID STEER LOADER	2017-05-04	13,405.87	13,405.87	-	NEW	36
SSL1500005	2017 CATERPILLAR 226D SKID STEER LOADER	2017-05-04	13,405.88	13,405.88	-	NEW	36
ROLLSTKPB	PHEND & BROWN ROLLING STOCK	2022-01-01	1,081,634.78	1,081,634.78	-	-	96
SUPBLUESKY	SUPERIOR BLUE SKY	2023-02-23	16,000,934.00	1,600,093.44	14,400,840.56	-	120
PAC0000023	2015 EAGLE ULTRAMAX 1200-25CC CRUSHER	2021-02-05	580,000.00	183,666.54	396,333.46	USED	120
PBH0000057	2009 ADM BAGHOUSE W/COMPRESSOR	2021-02-05	325,000.00	102,916.54	222,083.46	USED	120
PCF0000078	2009 ADM COLD FEED SYSTEM	2021-02-05	300,000.00	95,000.00	205,000.00	USED	120
PCH0000038	2009 CONTROL TRAILER W/MCC	2021-02-05	325,000.00	102,916.54	222,083.46	USED	120
PDC0000013	2009 ADM DRAG CONVEYOR W/TRANSFER CONV	2021-02-05	200,000.00	63,333.46	136,666.54	USED	120
PDD0000004	2009 ADM DRYER DRUM W/BURNER	2021-02-05	225,000.00	71,250.00	153,750.00	USED	120
PHO0000039	2002 HEATEC HCS-100 HOT OIL HEATER	2021-02-05	30,000.00	9,500.00	20,500.00	USED	120
PLS0000134	2009 ADM LIQUID A/C TANK 15000 GALLON	2021-02-05	50,000.00	15,833.46	34,166.54	USED	120
PLS0000135	2009 ADM LIQUID A/C TANK 15000 GALLON	2021-02-05	50,000.00	15,833.46	34,166.54	USED	120
PMF0000016	2009 ADM MINERAL FILLER SILO	2021-02-05	50,000.00	15,833.46	34,166.54	USED	120
PMS0000078	2009 ADM 100 TON MIX STORAGE SILO	2021-02-05	100,000.00	31,666.54	68,333.46	USED	120
PMS0000079	2009 ADM 100 TON MIX STORAGE SILO	2021-02-05	100,000.00	31,666.54	68,333.46	USED	120
PRB0000058	2010 ADM RAP FEED SYSTEM	2021-02-05	185,000.00	58,583.46	126,416.54	USED	120
PSA0000032	2015 MCCLOSKEY ST100 HEAVY DUTY STACKING CONVEYOR	2021-02-05	150,000.00	47,500.00	102,500.00	USED	120
PTS0000087	TRUCK SCALES	2021-02-05	80,000.00	25,333.46	54,666.54	USED	120
PUD0000038	2009 ADM MIXING DRUM	2021-02-05	165,000.00	52,250.00	112,750.00	USED	120
PLTAGRBPB	LEESBURG PHEND & BROWN AGGREGATE PLANT	2022-01-01	420,960.35	94,716.00	326,244.35	NEW	120
PLTASPHPB1	LEESBURG PHEND & BROWN ASPHALT PLANT	2022-01-01	2,830,232.37	636,802.29	2,193,430.08	NEW	120
PLTASPHPB2	DISKO PHEND & BROWN ASPHALT PLANT	2022-01-01	750,000.00	241,071.39	508,928.61	NEW	84

Total Rieth-Riley

222,331,428.26 131,304,255.01 91,027,173.25