



CITY OF SOUTH BEND, INDIANA

CONTRACTOR'S BID FOR PUBLIC WORK

CHECKLIST FOR BIDDERS

Project Name **Marshall Park Tennis and Sidewalk Replacement**

Project No. **125-026B**

For Bids Due **December 9th, 2025 at 9:00am to bpwbids@southbendin.gov**

From time to time the South Bend Board of Public Works finds it necessary to reject a bid because it does not comply with statutory requirements. In preparing your bid, please use the following checklist in order to make sure that your bid is done in the proper manner.

X
_____ Proper bid security included. The bidder has the option of providing either a Certified Check or Bid Bond.

X
_____ Bid prepared on the City of South Bend Contractor's Bid for Public Work Form, completely executed.

X
_____ Contractor's Non-Collusion and Non-Debarment Affidavit, Certification Regarding Investments with Iran, Employment Eligibility Verification, Non-Discrimination Commitment, and Certification of use of United States Steel Products or Foundry Products.

X
_____ Proof of M/WBE Utilization Plans [MBE-1.0 and WBE-1.0]. Also provide Evidence of Good Faith Efforts Forms [MBE-2.0 and WBE-2.0] and M/WBE Contacted Forms [MBE-2.1 and WBE-2.1].

X
_____ Acknowledge Receipt of 2 Addendum(s) included with the bid.

X
_____ All required additional information is included with the bid.

X
_____ Proposal statements and other affidavits all signed by the proper party with name either printed or typed underneath signature.

X

This checklist submitted with the Bid.


This checklist is provided for bidder's use in assuring compliance with required documentation; however, it does not include all specifications requirements and does not relieve the bidder of the need to read and comply with the specifications.

Bidder: Rieth-Riley Construction Co., Inc.

Date: December 9, 2025

By Authorized Representative:

Signature:



Print Name & Title:

Ruben Alvarado, Sales Manager

CITY OF SOUTH BEND, INDIANA
CONTRACTOR'S BID FOR PUBLIC WORK

Project Name **Marshall Park Tennis and Sidewalk Replacement**

Project No. **125-026B**

For Bids Due **December 9th, 2025 at 9:00am to bpwbids@southbendin.gov**

PART I

(Must be completed for all bids. Please type or print)

Date: December 9, 2025 **Bidder (Firm):** Rieth-Riley Construction Co., Inc.

Address: 25200 State Road 23

City/State/Zip: South Bend, In. 46614 **Telephone Number:** (574) 288-8321

Email Address: dsauer@rieth-riley.com

Agent of Bidder (if Applicable): Ruben Alvarado, Sales Manager

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of:

Marshall Park Tennis and Sidewalk Replacement Project No. 125-026B

the City of South Bend, Indiana, in accordance with plans and specifications prepared by:


City of South Bend Division of Engineering

and dated n/a for the sum of (enter the Total Bid as shown on the Proposal)

<u>Five hundred fifty four thousand , seven hundred forty eight dollars and no cents</u>	<u>(\$ 554,748.00)</u>
(Enter sum of Total Base Bid plus Alternates shown on Proposal)	(Numerical)

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as that shown in the original contract if accepted by the City of South Bend. If the bid is to be awarded on a unit basis, the itemization of the units shall be shown on a separate attachment.

By 
(Signature)

Ruben Alvarado, Sales Manager
(Printed Name of Person Signing)

ACCEPTANCE

The above bid is accepted this _____ day of _____, 20____

Subject to the following conditions:

BOARD OF PUBLIC WORKS

President

Members

PART II

(For projects of \$100,000 or more – IC 36-1-12-4)

These statements to be submitted under oath by each bidder with and as part of his/her/its bid.

Attach additional pages for each section as needed.

SECTION I EXPERIENCE QUESTIONNAIRE see attached

1. Attach information regarding projects your organization has completed for the period of one (1) year prior to the date of the current bid.
2. Attach a listing of public works projects currently in process of construction by your organization.
3. Attach information regarding any failure to complete any work awarded to you and the location thereof. n/a
4. Attach references from private firms for which you have performed work.

SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE

1. Attach an explanation of your plan or layout for performing proposed work. (Examples could include a narrative of when you could begin work, complete the project, number of workers, etc. and any other information which you believe would enable the City of South Bend to consider your bid.)

According to plans and specifications

2. Attach a listing of the names and addresses of all subcontractors (i.e. persons or firms outside your own firm who have performed part of the work) that you have used on public works projects during the past five (5) years along with a brief description of the work done by each subcontractor.

SEE ATTACHED

3. If you intend to sublet any portion of the work, attach the name and address of each subcontractor, equipment to be used by the subcontractor, and whether you will require a bond. However, if you are unable to currently provide a listing, please understand a listing must be provided prior to contract approval. Until the completion of the proposed project, you are under a continuing obligation to immediately notify the City of South Bend in the event that you subsequently determine that you will use a subcontractor on the proposed project.

Subcontractor list will be provided upon award

4. Attach a listing of equipment you have available to use for the proposed project.

SEE ATTACHED

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in preparing your proposal? If not, attach an explanation for the rationale used which would corroborate the prices listed. As necessary

SECTION III CONTRACTOR'S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the City of South Bend awarding the contract must be specific enough in detail so that said City of South Bend can make a proper determination of the bidder's capability for completing the project if awarded.

When the prospective Contractor is unable to certify to any of the statements below, it shall attach an explanation to this Affidavit.

**CONTRACTOR'S NON-COLLUSION AND NON-DEBARMENT AFFIDAVIT, CERTIFICATION
REGARDING INVESTMENT WITH IRAN, EMPLOYMENT ELIGIBILITY VERIFICATION,
NON-DISCRIMINATION COMMITMENT AND CERTIFICATION OF USE OF UNITED
STATES STEEL PRODUCTS OR FOUNDRY PRODUCTS**

(Must be completed for all quotes and bids. Please type or print)

STATE OF Indiana)

) SS:

St. Joseph COUNTY)

The undersigned Contractor, being duly sworn upon his/her/its oath, affirms under the penalties of perjury that:

1. Contractor has not, nor has any other member, representative, or agent of the firm, company, corporation or partnership represented by him, entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to induce anyone to refrain from bidding, and that this bid is made without reference to any other bid and without any agreement, understanding or combination with any other person in reference to such bidding. Contractor further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale; and

2. Contractor certifies by submission of this proposal that neither contractor nor any of its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency; and

3. Contractor has not, nor has any successor to, nor an affiliate of, Contractor, engaged in investment activities in Iran.

- a. For purposes of this Certification, "Iran" means the government of Iran and any agency or instrumentality of Iran, or as otherwise defined at Ind. Code § 5-22-16.5-5, as amended from time-to-time.
- b. As provided by Ind. Code § 5-22-16.5-8, as amended from time-to-time, a Contractor is engaged in investment activities in Iran if either:
 - i. Contractor, its successor or its affiliate, provides goods or services of twenty million dollars (\$20,000,000) or more in value in the energy sector of Iran; or
 - ii. Contractor, its successor or its affiliate, is a financial institution that extends twenty million dollars (\$20,000,000) or more in credit to another person for forty-five (45) days or more, if that person will (i) use the credit to provides goods and services in the energy sector in Iran; and (ii) at the time the financial institution extends credit, is a person identified on list published by the Indiana Department of Administration.

4. Contractor does not knowingly employ or contract with an unauthorized alien, nor retain any employee or contract with a person that the Contractor subsequently learns is an unauthorized alien. Contractor agrees that he/she/it shall enroll in and verify the work eligibility status of all of Contractor's newly hired employees through the E-Verify Program as defined by I.C. 22-5-1.7-3. Contractor's documentation of enrollment and participation in the E-Verify Program is included and attached as part of this bid/quote; and

5. Contractor shall require his/her/its subcontractors performing work under this public contract to certify that the subcontractors do not knowingly employ or contract with an unauthorized alien, nor retain any employee or contract with a person that the subcontractor subsequently learns is an unauthorized alien, and that the subcontractor has enrolled in and is participating in the E-Verify Program. The Contractor agrees to maintain this certification throughout the term of the contract with the City of South Bend, and understands that the City may terminate the contract for default if the Contractor fails to cure a breach of this provision no later than thirty (30) days after being notified by the City.

6. Persons, firms, partnerships, corporations, associations, or joint venturers awarded a contract by the City of South Bend through its agencies, boards, or commissions shall not discriminate against any employee or applicant for employment in the performance of a City contract with respect to hire, tenure, terms, conditions, or privileges of contract or employment, or any matter directly or indirectly related to contracting or employment because of race, sex, religion, color, national origin, ancestry, gender expression, gender identity, sexual orientation, or due to age or disability that does not affect that person's ability to perform the work.

In awarding contracts for the purchase of work, labor, services, supplies, equipment, materials, or any combination of the foregoing including, but not limited to, public works contracts awarded under public bidding laws or other contracts in which public bids are not required by law, the City, its agencies, boards, or commissions will consider the Contractor's good faith efforts to obtain participation by those subcontractors certified by the State of Indiana as a Minority Business ("MBE") or as a Women's Business Enterprise ("WBE") as a factor in determining the lowest, responsible, responsive bidder.

Contractors seeking the award of a City contract cannot be required to award a subcontract to an MWBE; however, they may not unlawfully discriminate against said MBE/WBE. On goal-eligible contracts, Contractors are required to either meet both MBE and WBE utilization goals or demonstrate that the Contractor has made good faith efforts to obtain participation from MBE and WBE subcontractors. A finding of noncompliance or a discriminatory practice shall prohibit that Contractor from being awarded a City contract for a period of one (1) year from the date of such determination, and such determination may also be grounds for terminating the contract to which the discriminatory practice or noncompliance pertains.

7. The undersigned Contractor agrees that the following nondiscrimination commitment shall be made a part of any contract which it may henceforth enter into with the City of South Bend, Indiana or any of its agencies, boards or commissions.

Contractor agrees not to discriminate against or intimidate any employee or applicant for employment in the performance of this contract with privileges of employment, or any matter directly or indirectly related to employment, because of race, religion, color, sex, gender expression, gender identity, sexual orientation, handicap, national origin or ancestry. Breach of this provision may be regarded as material breach of contract.

I, the undersigned bidder or agent as contractor on a public works project, understand my statutory obligations to the use of steel products or foundry products made in the United States (I.C. 5-16-8-1). I hereby certify that I and all subcontractors employed by me for this project will use steel products or foundry products made in the United States on this project if awarded. I understand I have an affirmative duty to notify the City in my bid that my proposal does not include the use of steel products or foundry products made in the United States. I understand it is my sole obligation and responsibility to provide a justification to the City, subject to review and approval, why the cost of United States made steel or foundry products is unreasonable. Prior to award and upon submission of bid which does not use steel products or foundry products made in the United States, the City, through its director of public works, shall make a determination if the price of United States made steel or foundry is unreasonable. I understand that violations hereunder may result in forfeiture of contractual payments.

I hereby affirm under the penalties of perjury that the facts and information contained in the foregoing bid for public works are true and correct.

Dated this 9th day of December, 2025

Rieth-Riley Construction Co., Inc.

Contractor/Bidder (Firm)

Ruben Alvarado

Signature of Contractor/Bidder or Its Agent

Ruben Alvarado, Sales Manager

Printed Name and Title


Subscribed and sworn to before me this 9th day of December, 2025

My Commission Expires 7/19/29

Dawn E. Armstrong

Dawn E. Armstrong
Notary Public

County of Residence Kosciusko



**BID/PROPOSAL****CITY OF SOUTH BEND****Project Name: Marshall Park Tennis and Sidewalk Replacement****Project Number: 125-026B****For Bids Due: December 9th, 2025 at 9:00am to bpwbids@southbendin.gov****Contractor Name: Rieth-Riley Construction Co., Inc.****BASE BID**

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
1	CONCRETE SIDEWALK, REMOVE	1300	SY	\$14.65	\$19,045.00
2	CONCRETE SIDEWALK, 5-IN	1300	SY	\$69.95	\$90,935.00
3	CONCRETE CURB, REMOVE	1200	LF	\$15.85	\$19,020.00
4	CONCRETE CURB, MODIFIED	1200	LF	\$37.20	\$44,640.00
5	CONCRETE CURB RAMP, REMOVE	14	SY	\$226.35	\$3,168.90
6	CONCRETE CURB RAMP	47	SY	\$274.05	\$12,880.35
7	MILLING, ASPHALT 3"	4800	SY	\$3.55	\$17,040.00
8	SUBGRADE TREATMENT, TYPE IC	250	SY	\$80.30	\$20,075.00
9	COMPACTED AGGREGATE, NO.53	45	CY	\$94.35	\$4,245.75
10	FULL DEPTH REMOVAL	1	LS	\$4,059.90	\$4,059.90
11	HMA Surface, 9.5 mm- Type B, PG 58S-28	560	TON	\$90.55	\$50,708.00
12	HMA Intermediate, 19 mm-Type B, PG 68S-28	30	TON	\$171.40	\$5,142.00
13	HMA BASE 25.0 mm- Type B PG 58S-28	55	TON	\$118.95	\$6,542.25
14	TACK COAT	3	TON	\$410.60	\$1,231.80
15	LIQUID ASPHALT SEALANT	2500	LFT	\$1.05	\$2,625.00
16	ADJUST MANHOLE TO GRADE	3	EA	\$970.85	\$2,912.55
17	ADJUST INLET TO GRADE	11	EA	\$897.85	\$9,876.35

**BID/PROPOSAL****CITY OF SOUTH BEND****Project Name:** Marshall Park Tennis and Sidewalk Replacement**Project Number:** 125-026B**For Bids Due:** December 9th, 2025 at 9:00am to bpwbids@southbendin.gov**Contractor Name:** Rieth-Riley Construction Co., Inc.**BASE BID**

18	ADJUST VALVE COVER TO GRADE	5	EA	\$388.35	\$1,941.75
19	MANHOLE CONVERSION	3	EA	\$5,077.25	\$15,231.75
20	SIGN POLE INSTALLATION	7	EA	\$815.00	\$5,705.00
21	LINE, THERMOPLASTIC, SOLID, WHITE, GROOVED, 6 IN	1100	LFT	\$6.00	\$6,600.00
22	LINE, THERMOPLASTIC, CROSSWALK, WHITE 24 IN	45	LFT	\$30.00	\$1,350.00
23	TRANSVERSE MARKING, THERMOPLASTIC, WHITE, STOP LINE, 24 IN	82	LFT	\$30.00	\$2,460.00
24	TRANSVERSE MARKING, THERMOPLASTIC CROSSWALK LINE, WHITE, 6 IN	395	LFT	\$15.00	\$5,925.00
25	MOBILIZATION DEMOBILIZATION	1	LS	\$26,322.65	\$26,322.65
26	MAINTENANCE OF TRAFFIC	1	LS	\$5,000.00	\$5,000.00

BASE BID TOTAL**\$384,684.00****[CONTINUED]**



BID/PROPOSAL
CITY OF SOUTH BEND

Project Name: Marshall Park Tennis and Sidewalk Replacement

Project Number: 125-026B

For Bids Due: December 9th, 2025 at 9:00am to bpwbids@southbendin.gov

Contractor Name: Rieth-Riley Construction Co., Inc.

ALTERNATE 1

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
1	ASPHALT REMOVAL	1500	SY	\$28.15	\$42,225.00
2	FENCE REMOVAL	420	LFT	\$11.70	\$4,914.00
3	LIGHT POLE REMOVAL	2	EA	\$2,600.00	\$5,200.00
4	ELECTRICAL RELOCATION	1	LS	\$7,200.00	\$7,200.00

ALTERNATE 1 TOTAL

\$59,539.00

[CONTINUED]

ALTERNATE 2

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
1	CONCRETE SIDEWALK, REMOVE	630	SY	\$15.90	\$10,017.00
2	CONCRETE SIDEWALK, 4-IN	630	SY	\$55.70	\$35,091.00
3	CONCRETE CURB, REMOVE	810	LF	\$17.15	\$13,891.50
4	CONCRETE CURB, MODIFIED	810	LF	\$27.60	\$22,356.00
5	HYDRANT RELOCATION	1	EA	\$29,169.50	\$29,169.50

ALTERNATE 2 TOTAL

\$110,525.00



BID/PROPOSAL
CITY OF SOUTH BEND

Project Name: Marshall Park Tennis and Sidewalk Replacement

Project Number: 125-026B

For Bids Due: December 9th, 2025 at 9:00am to bpwbids@southbendin.gov

Contractor Name: Rieth-Riley Construction Co., Inc.

Bidder (Firm): Rieth-Riley Construction Co., Inc.

Address: 25200 State Road 23

City/State/Zip: South Bend, In. 46614

Telephone Number: (574) 288-8321

By

(Signature)

Ruben Alvarado, Sales Manager

(Printed Name of Person Signing)



CITY OF SOUTH BEND

MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM MBE-1.0

MBE UTILIZATION PLAN

This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects involving MBE participation. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the MBE qualifications.

Goals should be calculated based on the Base Bid only.

Project Number: **125-026B** Project Name: **Marshall Park Tennis and Sidewalk Replacement**

Bidder: Rieth-Riley Construction, Co., Inc. Total Base Bid Amount: \$384,684.00 MBE Goal: 4.3%

Page 1 of 1

Name & Address of MBE	Primary Contact Person (Name/Telephone)	Scope of Work to be Performed (Attach scope/schedule if you need additional space)	Dollar Amount of MBE Component	Percentage of Total Bid/Proposal
1st Class Logistics 2213 St Charles St South Bend, IN 46614	Bernard Coutee 574-993-0071	Trucking & Hauling	\$ 9,837.00	2.56%
JBL Signals & Lighting 4316 Technology Dr South Bend, IN 46628	Tanner L 574-855-2251	Signs	\$6,705.00	1.74%



CITY OF SOUTH BEND

MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM MBE-1.0

MBE UTILIZATION PLAN

Submitted by:

Derek Sauer

Print Name

[Signature]

Signature

12-8-25

Date

This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects involving WBE participation. It is the bidder's sole responsibility to verify whether any listed woman-owned business meets the WBE qualifications.

Goals should be calculated based on the Base Bid only.



CITY OF SOUTH BEND
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM WBE-1.0

WBE UTILIZATION PLAN

Project Number: **125-026B** Project Name: **Marshall Park Tennis and Sidewalk Replacement**

Bidder: Rieth-Riley Construction, Co., Inc. Total Base Bid Amount: \$384,684.00 WBE Goal: 6.1%

Page 1 of 1

Name & Address of WBE	Primary Contact Person (Name/Telephone)	Scope of Work to be Performed (Attach scope/schedule if you need additional space)	Dollar Amount of WBE Component	Percentage of Total Bid/Proposal
Javelina Construction 13376 Britton Park Road Fishers, IN 46038	Tanner Fortune 317-841-8364	Milling , Common Exc	\$6,000.00	1.56%
Airmarking 1544 N State Rd 25 Rochester, IN 46975	Nick R 574-223-5817	Pavement Marking	\$23,835.00	6.2%
State Barricadeing 24963 US 20 West South Bend, IN 46628	James M 574-287-2078	Maintaining Traffic	\$1,500.00	0.39%



CITY OF SOUTH BEND

MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM WBE-1.0

WBE UTILIZATION PLAN

--	--	--	--	--

Submitted by:

Derek Sauer

Print Name

[Signature]

Signature

12-8-25

Date

CITY OF SOUTH BEND



MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM MBE-2.0

EVIDENCE OF GOOD FAITH EFFORTS

This completed form should be included as part of the Bids documents` related to City of South Bend Public Works Projects requiring Good Faith Efforts to obtain MBE participation.

Project Number: **125-026B** Date: **12-8-25**

Project Name: **Marshall Park Tennis and Sidewalk Replacement**

Bidder: **Rieth-Riley Construction, Co., Inc.**

Contact Person: **Derek Sauer** Telephone: **574-288-8321**

Address: **25200 S.R. 23**

City: **South Bend** State: **IN** Zip: **46614**

Email: **dsauer@rieth-riley.com**

To determine whether a bidder has demonstrated good faith efforts to reach the MBE utilization goals set forth in the City of South Bend Public Works Project Specifications, the City and its agencies, boards, or commissions, **REQUIRE ALL** of the following Good Faith Efforts as listed in the table below*:

EVIDENCE OF GOOD FAITH EFFORTS	
MBE LIST(S): The bidder reviewed 1) the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan; 2) the list of certified MWBEs provided by the City; and 3) the Indiana Department of Administration list of Minority and Women Owned Businesses (both certified and non-certified) found at: http://www.in.gov/idoa/ .	
GOOD FAITH EFFORTS TO OBTAIN MBE PARTICIPATION	
The bidder shall initial each item below, as evidence of its good faith efforts to obtain MBE participation in the awarded contract.	
	I affirm that I reviewed the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan and the Indiana Department of Administration's certified list of Indiana Minority and Women Business Enterprises, found on their website (http://www.in.gov/idoa/).
	I affirm that I have made good faith efforts to select portions of the contract work to be performed by MWBEs, including, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE participation.
	I affirm that I have made good faith efforts to solicit through all reasonable and available means the interest of all MBEs in the scopes of work of the contract.

CITY OF SOUTH BEND

MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN



FORM MBE-2.0

EVIDENCE OF GOOD FAITH EFFORTS

DS	I affirm that I attended all pre-bid meetings scheduled by the City of South Bend to inform MBEs of contracting and subcontracting opportunities.
DS	I affirm that I advertised in general circulation and/or trade association publications concerning subcontract opportunities and allowed MBEs reasonable time to respond to such advertisements.
DS	I affirm that I performed any and all necessary steps to provide written notices in a manner reasonably calculated to inform MBEs of subcontracting opportunities and allowed sufficient time for MBEs to participate effectively.
DS	I affirm that I followed up on initial solicitations with interested MBEs.
DS	I affirm that I negotiated with interested MBEs in good faith, including providing such MBEs with adequate information about the plans, specifications and other requirements of the subcontract.
DS	I affirm that I have made good faith efforts to assist interested MBEs in obtaining bonding, lines of credit, or insurance as required by the City or the bidder, where appropriate.
DS	I affirm that I have made good faith efforts to assist interested MBEs in obtaining necessary equipment, supplies, materials, or related assistances or services, where appropriate.
DS	I affirm that I did not reject any MBEs as unqualified without sound business reasons based on a thorough investigation of their capabilities.
CONTRACT RECORDS: The bidder has maintained the following records for each MBE that has bid on the subcontracting opportunity: 1. Name, address, and telephone number; 2. A description of information provided by the bidder or subcontractor; and 3. A statement of whether an agreement was reached, and if not, why not, including any reasons for concluding that the MBE was unqualified to perform the job.	

***Proper demonstration of Good Faith Efforts requires your initials next to all of the above boxes. Any omissions shall be considered grounds for rejection of the bid by the Board of Public Works. The City of South Bend reserves the right to request additional information.**

CITY OF SOUTH BEND



MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM WBE-2.0

EVIDENCE OF GOOD FAITH EFFORTS

This completed form should be included as part of the Bids documents related to City of South Bend Public Works Projects requiring Good Faith Efforts to obtain MWBE participation.

Project Number: **125-026B** Date: 12-8-25

Project Name: Marshall Park Tennis and Sidewalk Replacement

Bidder: Rieth-Riley Construction, Co., Inc.


Contact Person: Derek Sauer Telephone: 574-288-8321

Address: 25200 S.R. 23

City: South Bend State: IN Zip: 46614

Email: dsauer@rieth-riley.com

To determine whether a bidder has demonstrated good faith efforts to reach the WBE utilization goals set forth in the City of South Bend Public Works Project Specifications, the City and its agencies, boards, or commissions, **REQUIRE ALL** of the following Good Faith Efforts as listed in the table below*:

EVIDENCE OF GOOD FAITH EFFORTS	
WBE LIST(S): The bidder reviewed 1) the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan; 2) the list of certified MWBEs provided by the City; and 3) the Indiana Department of Administration list of Minority and Women Owned Businesses (both certified and non-certified) found at: http://www.in.gov/idoa/ .	
GOOD FAITH EFFORTS TO OBTAIN WBE PARTICIPATION	
The bidder shall initial each item below, as evidence of its good faith efforts to obtain WBE participation in the awarded contract.	
	I affirm that I reviewed the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan and the Indiana Department of Administration's certified list of Indiana Minority and Women Business Enterprises, found on their website (http://www.in.gov/idoa/).
	I affirm that I have made good faith efforts to select portions of the contract work to be performed by WBEs, including, where appropriate, breaking out contract work items into economically feasible units to facilitate WBE participation.
	I affirm that I have made good faith efforts to solicit through all reasonable and available means the interest of all WBEs in the scopes of work of the contract.

CITY OF SOUTH BEND

MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN



FORM WBE-2.0

EVIDENCE OF GOOD FAITH EFFORTS

BS	I affirm that I attended all pre-bid meetings scheduled by the City of South Bend to inform WBEs of contracting and subcontracting opportunities.
PS	I affirm that I advertised in general circulation and/or trade association publications concerning subcontract opportunities and allowed WBEs reasonable time to respond to such advertisements.
BS	I affirm that I performed any and all necessary steps to provide written notices in a manner reasonably calculated to inform WBEs of subcontracting opportunities and allowed sufficient time for WBEs to participate effectively.
PS	I affirm that I followed up on initial solicitations with interested WBEs.
PS	I affirm that I negotiated with interested WBEs in good faith, including providing such WBEs with adequate information about the plans, specifications and other requirements of the subcontract.
BS	I affirm that I have made good faith efforts to assist interested WBEs in obtaining bonding, lines of credit, or insurance as required by the City or the bidder, where appropriate.
BS	I affirm that I have made good faith efforts to assist interested WBEs in obtaining necessary equipment, supplies, materials, or related assistances or services, where appropriate.
BS	I affirm that I did not reject any WBEs as unqualified without sound business reasons based on a thorough investigation of their capabilities.
CONTRACT RECORDS: The bidder has maintained the following records for each WBE that has bid on the subcontracting opportunity: 1. Name, address, and telephone number; 2. A description of information provided by the bidder or subcontractor; and 3. A statement of whether an agreement was reached, and if not, why not, including any reasons for concluding that the MWBE was unqualified to perform the job.	

***Proper demonstration of Good Faith Efforts requires your initials next to all of the above boxes. Any omissions shall be considered grounds for rejection of the bid by the Board of Public Works. The City of South Bend reserves the right to request additional information.**

CITY OF SOUTH BEND



MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM MBE-2.1

MBE CONTACTED

This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact MBEs. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the MBE qualifications. Attach additional pages if necessary.

PAGE 1 OF 2Project Number: 125-026B MBE Participation Goal 4.3%Project Name: Marshall Park Tennis and Sidewalk ReplacementBidder: Rieth-Riley Construction Co., Inc.

By: _____
 (Signature) Project Manager (Title) 12-8-25 (Date)

MBE Firm 1st Class Logistics

Owner or Contact at MBE Firm

Bernard CouteeTelephone: 574-993-0071

Fax: _____

Email: _____

1stclasslogistics2013@gmail.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

TRUCKING / HAULING

RESULTS OF CONTACT WITH THE MBE FIRM:

WILL USE THIS FIRM



CITY OF SOUTH BEND
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN
FORM MBE-2.1

MBE CONTACTED

MBE Firm

JBL Signals & Lighting

Owner or Contact at MBE Firm

Tanner L

Telephone: 574-855-2251

Fax:

Email:

Tannerl@jblsignalsandlighting.com

TYPE OF WORK SOLICITED FOR THIS PROJECT: SIGNS

RESULTS OF CONTACT WITH THE MBE FIRM:

WILL USE THIS FIRM

CITY OF SOUTH BEND



MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN

FORM MBE-2.1

WBE CONTACTED

This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact WBEs. It is the bidder's sole responsibility to verify whether any listed woman-owned business meets the WBE qualifications. Attach additional pages if necessary.

PAGE 1 OF 3Project Number: 125-026B WBE Participation Goal 6.1%Project Name: Marshall Park Tennis and Sidewalk ReplacementBidder: Rieth-Riley Construction Co., Inc.

By: _____
 (Signature) Project Manager (Title) 12-8-25 (Date)

WBE Firm

Airmarking
 Owner or Contact at WBE Firm Nick R

Telephone: 574-223-5817 Fax: _____ Email: nick@airmarking.com

TYPE OF WORK SOLICITED FOR THIS PROJECT: PAVEMENT MARKINGS

RESULTS OF CONTACT WITH THE WBE FIRM:

WILL USE THIS FIRM

CITY OF SOUTH BEND

MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN



FORM MBE-2.1

WBE CONTACTED

WBE Firm Javelina Construction

Owner or Contact at WBE Firm Tanner Fortune

Telephone: 317-841-8364 Fax: Email: tanner@javelinamilling.com

TYPE OF WORK SOLICITED FOR THIS PROJECT: Milling , Common Exc

RESULTS OF CONTACT WITH THE WBE FIRM: WILL USE THIS FIRM

CITY OF SOUTH BEND

MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN



FORM MBE-2.1

WBE CONTACTED

WBE Firm

STATE BARRICADING

Owner or Contact at WBE Firm

JAMES M

Telephone: 574-287-2078

Fax:

Email:

statebarricadel@aol.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

MAINTAINING TRAFFIC

RESULTS OF CONTACT WITH THE WBE FIRM: WILL USE THIS FIRM

BID BOND

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA
Hartford, Connecticut 06183


KNOW ALL MEN BY THESE PRESENTS,

That we, RIETH-RILEY CONSTRUCTION CO., INC., as Principal, hereinafter called the Principal, and TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, of Hartford, Connecticut, a corporation duly organized under the laws of the State of Connecticut, as Surety, hereinafter called the Surety, are held and firmly bound unto City of South Bend, Indiana, as Obligee, hereinafter called the Obligee, in the sum of Five Percent (5%) of total bid Dollars (\$ 5% of bid), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Marshall Park Tennis and Sidewalk Replacement Project No. 125-026B

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such, or in the *event* of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 9th day of December 2025


Witness Dawn E. Armstrong

RIETH-RILEY CONSTRUCTION CO., INC.



(Principal) (Seal)

(Name & Title)

Ruben Alvarado, Sales Manager

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA


Witness Tai Babilonia


Karolynne Ramirez Attorney-in-Fact



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and the Companies do hereby make, constitute and appoint **KAROLYNNE RAMIREZ** of **UNIONDALE**, **New York**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **16th** day of **February, 2024**.



State of Connecticut


City of Hartford ss.

By: 
Bryce Grissom, Senior Vice President

On this the **16th** day of **February, 2024**, before me personally appeared **Bryce Grissom**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June, 2026**





Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is


FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **9th** day of **December, 2025**





Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.



CONTRACTOR'S BID FOR PUBLIC WORK - FORM 96

State Form 52414 (R2 / 2-13) / Form 96 (Revised 2013)

Prescribed by State Board of Accounts

PART I

(To be completed for all bids. Please type or print)

Date (month, day, year): December 9, 2025

1. Governmental Unit (Owner): City of South Bend, Indiana

2. County: St. Joseph

3. Bidder (Firm): Rieth-Riley Construction Co., Inc.

Address: 25200 State Road 23

City/State/ZIPcode: South Bend, IN 46614

4. Telephone Number: 574-288-8321

5. Agent of Bidder (if applicable): Ruben Alvarado, Sales Manager

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of Marshall Park Tennis and Sidewalk Replacement Project No. 125-026B

(Governmental Unit) in accordance with plans and specifications prepared by City of South Bend Division of Engineering and dated n/a for the sum of see attached itemized proposal \$ see attached itemized proposal

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit basis, the itemization of the units shall be shown on a separate attachment.

The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, or applicant for employment, to be employed in the performance of this contract, with respect to any matter directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry. Breach of this covenant may be regarded as a material breach of the contract.

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS

(If applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory obligation to use steel products made in the United States (I.C. 5-16-8-2). I hereby certify that I and all subcontractors employed by me for this project will use U.S. steel products on this project if awarded. I understand that violations hereunder may result in forfeiture of contractual payments.

ACCEPTANCE

The above bid is accepted this _____ day of _____, _____, subject to the following conditions: _____

Contracting Authority Members:

_____	_____
_____	_____
_____	_____

PART II

(For projects of \$150,000 or more – IC 36-1-12-4)

Governmental Unit: City of South Bend, Indiana

Bidder (Firm) Rieth-Riley Construction Co., Inc.

Date (month, day, year): December 9, 2025

These statements to be submitted under oath by each bidder with and as a part of his bid.
Attach additional pages for each section as needed.

SECTION I EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed for the period of one (1) year prior to the date of the current bid?

Contract Amount	Class of Work	Completion Date	Name and Address of Owner
23,403,897.00	HVY HWY	2024	SB Int'l Airport, South Bend, IN
2,539,682.00	HVY HWY	2024	R-44081 INDOT, Elkhart County, IN
4,090,956.00	HVY HWY	2024	South Bend Ave, South Bend, IN
2,360,141.00	HVY HWY	2024	Lakeville Water, Lakeville, IN

2. What public works projects are now in process of construction by your organization?

Contract Amount	Class of Work	Expected Completion Date	Name and Address of Owner
29,900,817.00	HVY HWY	2026	B-41846, INDOT Goshen, IN
32,891,167.00	HVY HWY	2025	R-42444, INDOT South Bend, IN
16,828,498.00	HVY HWY	2025	SB Int'l Airport, South Bend, IN
1,476,608.00	HVY HWY	2025	Keystone Lift Station, Wakarusa, IN

3. Have you ever failed to complete any work awarded to you? No If so, where and why?

4. List references from private firms for which you have performed work.

AM General - Mishawaka, IN	574-284-2728
Navistar - South Bend, IN	574-654-2400
ITR Concessions LLC	574-674-5836
University of Notre Dame	574-631-7356

SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE

1. Explain your plan or layout for performing proposed work. *(Examples could include a narrative of when you could begin work, complete the project, number of workers, etc. and any other information which you believe would enable the governmental unit to consider your bid.)*

"According to plan specifications"

2. Please list the names and addresses of all subcontractors *(i.e. persons or firms outside your own firm who have performed part of the work)* that you have used on public works projects during the past five (5) years along with a brief description of the work done by each subcontractor.

Roadsafe Traffic Systems - 3519 Harding St., Indianapolis, IN	Traffic Maint/Markings
V&R Trucking - 1845 North Elmer Street, South Bend, IN	Trucking
Hawk Enterprises - 1850 E North St., Crown Point, IN	Electrical/Signage
Slussers Green Thumb - PO Box 33, Logansport, IN	Landscaping/Erosion Control
C-Tech Corporation - 5300 W. 100 North, Boggstown, IN	Guard rail/Fencing

3. If you intend to sublet any portion of the work, state the name and address of each subcontractor, equipment to be used by the subcontractor, and whether you will require a bond. However, if you are unable to currently provide a listing, please understand a listing must be provided prior to contract approval. Until the completion of the proposed project, you are under a continuing obligation to immediately notify the governmental unit in the event that you subsequently determine that you will use a subcontractor on the proposed project.

"Subcontractor list will be provided upon award"

4. What equipment do you have available to use for the proposed project? Any equipment to be used by subcontractors may also be required to be listed by the governmental unit.

"As required"

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in preparing your proposal? If not, please explain the rationale used which would corroborate the prices listed.

"As necessary"

SECTION III CONTRACTOR'S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the governing body awarding the contract must be specific enough in detail so that said governing body can make a proper determination of the bidder's capability for completing the project if awarded.

SECTION IV CONTRACTOR'S NON - COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other member, representative, or agent of the firm, company, corporation or partnership represented by him, entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is made without reference to any other bid and without any agreement, understanding or combination with any other person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.

SECTION V OATH AND AFFIRMATION


I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

Dated at South Bend, IN this 9th day of December, 2025

Rieth-Riley Construction Co., Inc.

(Name of Organization)

By



Ruben Alvarado, Sales Manager


(Title of Person Signing)

ACKNOWLEDGEMENT

STATE OF INDIANA)
COUNTY OF St. Joseph) ss


Before me, a Notary Public, personally appeared the above-named Ruben Alvarado and
swore that the statements contained in the foregoing document are true and correct.

Subscribed and sworn to before me this 9th day of December, 2025


Notary Public

My Commission Expires: 07/14/29

County of Residence: Kosciusko



BID OF

Rieth-Riley Construction Co., Inc.

(Contractor)

25200 State Road 23

(Address)

South Bend, IN 46614

FOR

PUBLIC WORKS PROJECTS

OF

City of South Bend, Indiana

Marshall Park Tennis and Sidewalk Replacement

Project No. 125-026B

Filed December 9, 2025

Action taken _____

215 S. DR. MARTIN LUTHER KING JR.
BLVD., SUITE 400
SOUTH BEND, IN 46601



PHONE 574/ 235-9251
FAX 574/ 235-9171
TDD 574/ 235-5567

CITY OF SOUTH BEND JAMES MUELLER, MAYOR

BOARD OF PUBLIC WORKS

Date: November 26, 2025
To: All Planholders
From: Zak Tebell, Project Manager
Subject: Addendum Number: 1
Project Name: Marshall Park Sidewalk and Road Replacement
Project No.: 125-026B

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM

Date Received: 11-26-25

This addendum is being forwarded to you for the above referenced project.

Please sign below and acknowledge receipt of this Addendum by faxing this sheet to the Board of Public Works at (574) 235-9171 within 48 hours of receipt. A copy **MUST** also be included with your bid package upon submittal.

THIS ADDENDUM MAY AFFECT YOUR BID.


Notes:

The attached documents are hereby added to the Specifications and Contract Documents and become a part of herein.

Company: Riehl-Riley
Authorized Signature: [Signature]
Date: 11-26-25

Marshall Sidewalk and Road Replacement
125-026B
Addendum No. 1

215 S. DR. MARTIN LUTHER KING JR.
BLVD., SUITE 400
SOUTH BEND, IN 46601



PHONE 574/ 235-9251
FAX 574/ 235-9171
TDD 574/ 235-5567

CITY OF SOUTH BEND JAMES MUELLER, MAYOR
BOARD OF PUBLIC WORKS

Date: December 3, 2025
To: All Planholders
From: Zak Tebell, Project Manager
Subject: Addendum Number: 2
Project Name: Marshall Park Sidewalk and Road Replacement
Project No.: 125-026B

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM

Date Received: 12-3-25

This addendum is being forwarded to you for the above referenced project.

Please sign below and acknowledge receipt of this Addendum by faxing this sheet to the Board of Public Works at (574) 235-9171 within 48 hours of receipt. A copy **MUST** also be included with your bid package upon submittal.

THIS ADDENDUM MAY AFFECT YOUR BID.

Notes:

The attached documents are hereby added to the Specifications and Contract Documents and become a part of herein.

Company: Rieh-Riley
Authorized Signature: *[Signature]*
Date: 12-3-25

Marshall Sidewalk and Road Replacement
125-026B
Addendum No. 2

RIETH-RILEY CONSTRUCTION Co., Inc.

100% Quality • 100% Employee Owned • Over 100 Years

CERTIFICATE OF AUTHORITY

KNOW ALL MEN BY THESE PRESENTS, that the undersigned President of Rieth-Riley Construction Co., Inc., a corporation duly organized and existing under the laws of the State of Indiana, hereby represents and confirms that Ruben Alvarado, Sales Manager, has full power and authority to make, execute, seal, if required by law, and deliver for and on its behalf, and as its act and deed any and all bids, proposals or contracts, said bids, proposals or contracts not to exceed \$2,000,000.00 which bids, proposals or contracts call for work, services, or materials to be furnished by Rieth-Riley Construction Co., Inc., whether such bids, proposals or contracts are being submitted to an individual or entity, public or private, and to bind Rieth-Riley Construction Co., Inc. thereby as fully and to the same extent as if such bids, proposals or contracts were signed by an Executive Officer of Rieth-Riley Construction Co., Inc., and sealed, if required by law, and attested by one of such officers, and hereby ratifies and confirms all that the above named designee may do in pursuance hereof.

The authority granted to the above named designee is pursuant to Section 6.03 of the Amended and Restated Code of By-Laws of Rieth-Riley Construction Co., Inc., as amended, effective April 26, 2019 (the "Restated By-Laws"), and which Restated By-Laws, as amended, and the authority granted to the above named designee continue in full force and effect.

This Certificate of Authority is issued, signed and sealed, if required by law, by facsimile under and by authority of the following standing resolutions adopted by the Board of Directors of Rieth-Riley Construction Co., Inc., at a meeting held on the 16th day of February, 1996, at which a quorum was present, and which resolutions have not been amended or repealed and continue in full force and effect:

"Resolved that for purposes of clarification and in furtherance of the intent of Section 6.03 of the By-Laws of the Company the authority granted in Section 6.03 shall extend to the making, execution, sealing, if required by law, and delivery on behalf of the Company of all documents required as part of any bid, proposal or contract, which is for work, services or materials to be furnished by Company and which is being submitted to an individual or entity, public or private."

"Resolved that in carrying out the provisions of Section 6.03 of the By-Laws of the Company the signatures of such directors and officers and, if required by law, the seal of the Company may be affixed to any such Certificate of Authority or any certificate relating thereto by facsimile, and any such Certificate of Authority or certificate bearing such facsimile signatures or facsimile seal shall be valid and binding upon the Company and any such Certificate of Authority so executed and certified by facsimile signature and facsimile seal shall be valid and binding upon the Company, with respect to any bid, proposal or contract to which it is attached."

IN WITNESS WHEREOF, Rieth-Riley Construction Co., Inc., has caused these presents to be signed by its President and its corporate seal to be hereto affixed, this 5th day of April, 2024.



RIETH-RILEY CONSTRUCTION CO., INC.

A handwritten signature in black ink.

A. Keith Rose, President

STATE OF INDIANA)
)SS:
COUNTY OF ELKHART)

On this 5th day of April, 2024, before me personally came A. Keith Rose, to me known, who, being by me sworn, did depose and say: that he is President of Rieth-Riley Construction Co., Inc., the corporation described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; and that he executed the said instrument on behalf of the corporation by authority of his office pursuant to corporation's Restated By-Laws and standing resolutions.

My Commission Expires: May 16, 2027



A handwritten signature in black ink.

Traci L. Adams, Notary Public
Residing in Elkhart County, Indiana

I, Robert L. Konopinski, do hereby certify that I am the duly appointed and acting Secretary of Rieth-Riley Construction Co., Inc., a corporation duly organized, validly existing and in good standing under the laws of the State of Indiana; that the foregoing Certificate of Authority has neither been amended or rescinded and remains in full force and effect; and furthermore, that the Restated By-Laws and standing resolutions of the corporation, as referred to and set forth in this Certificate of Authority, continue in full force and effect.

Signed and Sealed at the Corporate Office of Rieth-Riley Construction Co., Inc., in the City of Goshen, State of Indiana. Dated this 9 day of December, 2023



A handwritten signature in black ink.

Robert L. Konopinski, Secretary

CERTIFICATE OF QUALIFICATION
to provide
CONSTRUCTION SERVICES
for
PUBLIC WORKS PROJECTS
to the
STATE OF INDIANA

This Certification Board, having duly considered application for qualification in terms of apparent experience and financial resources; and under the applicable Indiana Code 4-13.6-4 and adopted rules of this Board, hereby issues a Certificate of Qualification to provide construction services to the State of Indiana for Public Works Projects to:

Rieth-Riley Construction Co., Inc.

PO Box 477	3626 Elkhart Road
	Goshen, IN 46526
Phone	(574) 875-5183
Fax	
Company Official	Michael J. Weber, CFO/Treasurer

for the twenty-seven month period stated herein, unless revoked by this Board for cause, and in the classifications of services stated below. This certificate supercedes any previous certificate.

- 1611.01 Concrete Construction of Roads & Curbing - No Restrictions
- 1611.02 Asphalt Construction of Roads and Parking Lots - No Restrictions
- 1622.01 Gen Contr-brdgs, vdcts, elvd hwys, rlwy, tnls - No Restrictions
- 1623.03 Sewers and/or Water Lines - No Restrictions
- 1771.01 Concrete Construction - No Restrictions
- 1794.01 Earthmoving and Land Clearing - No Restrictions
- 1794.02 Excavation - No Restrictions
- 1795.02 Demolition of Pavements and Roads - No Restrictions

CERTIFICATION DATE 09-11-2024


EXPIRATION DATE 2026-12-11 12:00:00 AM

THIS CERTIFICATE ISSUED BY THE STATE OF INDIANA, PUBLIC WORKS DIVISION CERTIFICATION BOARD,
402 WEST WASHINGTON STREET, ROOM W467, INDIANAPOLIS, INDIANA 46204,
ALSO ACTS AS THE OFFICIAL NOTICE OF EXPIRATION.

Laura Chamberlain

Laura Chamberlain, Delegate Secretary
Certification Board

DAPW PQ2 State Form 3983R Rev. 07/06



Certificate of Qualification

ISSUED BY

Indiana Department of Transportation

INDIANAPOLIS, IN

March 14, 2025

TO

RIETH-RILEY CONSTRUCTION CO., INC.

GOSHEN, IN

who has filed with the Department a Contractor's Statement of Experience and Financial Condition as required under Indiana Code 8-23-10, is hereby qualified to bid at any Department of Transportation letting in Classes of Work and within the amount and other limitation of each classification as listed below, for such period as the uncompleted work on hand from all sources does not exceed the Aggregate amount. Classification references by name or symbol are in accordance with the definitions in the Contractor's Statement of Experience and Financial Condition. This certificate supersedes any certificate previously issued, but is subject to revision or revocation according to the law, if and when changes in the financial condition of the contracting firm or other facts justify such revision or revocation.

Valid March 14, 2025 Thru July 31, 2025

Renewal in Progress

Aggregate Bidding Capacity:

2,105,810,000.00

0085 CLEAN AND SEAL CRACKS /JOINTS IN PCCP/HMA PVMT.....	\$10,000,000.00
0135 EARTH RETENTION SYSTEMS: GENERAL.....	\$10,000,000.00
0155 TEMPORARY EROSION AND SEDIMENT CONTROL.....	\$10,000,000.00
0250 DRIVEN PILING.....	\$10,000,000.00
0333 SOUND BARRIER WALL INSTALLATION.....	\$10,000,000.00
0400 WATER AND WASTEWATER TREATMENT SYSTEMS.....	\$20,000,000.00
A(A) CONCRETE PAVEMENT: GENERAL.....	\$99,999,999.00
B(A) ASPHALT PAVEMENT: WINDOT CERTIFIED HMA PLANT.....	\$99,999,999.00
C(A) HEAVY GRADING.....	\$99,999,999.00
D(A) HIGHWAY OR RAILROAD BRIDGE OVER WATER.....	\$99,999,999.00
D(B) HIGHWAY OR RAILROAD BRIDGE OVER HIGHWAY.....	\$99,999,999.00
D(C) HWY/RR BRIDGE REQ RR TRACK PROTECTION.....	\$99,999,999.00
E(C) BRIDGE DECK OVERLAY AND MINOR BRIDGE REPAIR.....	\$10,000,000.00
E(E) SMALL STRUCTURES AND DRAINAGE ITEMS.....	\$10,000,000.00
E(F) SURFACE MASONRY AND MISCELLANEOUS CONCRETE.....	\$99,999,999.00
E(H) DEEP SEWER AND/OR EXCAVATION.....	\$99,999,999.00
E(R) ASPHALT PAVEMENT MILLING.....	\$99,999,999.00
E(T) DEMOLITION.....	\$99,999,999.00

Matthew Dutton

Kent Christy

PREQUALIFICATION ENGINEER

COMMISSIONER

October 15, 2025

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &

SM Producer/Supplier Type: Certified HMA
Producer

ITM 583

SM Material Code: 401M34500 to 410M34600

A certified hot mix asphalt producer is one who has complied with the requirements set out in the above referenced specification. A producer accepted into this program may supply asphalt mix for all projects beginning with the date approved as a certified hot mix asphalt producer.

Source Code	Producer Name Location
3342	API CONSTRUCTION CORP HUNTERTOWN, IN
3390	API CONSTRUCTION CORP ANGOLA, IN
3321	ASPHALT SUPPLY CO. SELLERSBURG, IN
3391	BABCOCK PAVING, INC DEMOTTE, IN
3396	BARRETT PAVING MATERIALS, INC CLEVES, OH
3560	BITUMEN SUPPLY, LLC (I) CHARLESTOWN, IN
3303	BROOKS CONSTRUCTION CO INC AUBURN, IN
3324	BROOKS CONSTRUCTION CO INC FT WAYNE, IN
3360	BROOKS CONSTRUCTION CO INC (I) FT WAYNE, IN
3359	BROOKS CONSTRUCTION CO INC HOAGLAND, IN
3372	BROOKS CONSTRUCTION CO INC MARION, IN
3291	BROOKS CONSTRUCTION CO INC (I) WARSAW, IN
03536	BROOKS CONSTRUCTION CO INC WARSAW, IN
3220	CALCAR PAVING, INC PAOLI, IN
3119	CENTRAL PAVING LOGANSPOUT, IN

1 of 7

Comments

(I) = Inactive

October 15, 2025

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &

SM Producer/Supplier Type: Certified HMA
Producer

ITM 583

SM Material Code: 401M34500 to 410M34600

3407 C & R CONSTRUCTION
CORYDON, IN

3393 DAVE O'MARA CONTRACTORS INC
FLATROCK, IN

3377 DAVE O'MARA CONTRACTORS INC
HAYDEN, IN

3192 DAVE O'MARA CONTRACTORS INC
LEXINGTON, IN

3344 DAVE O'MARA CONTRACTORS INC
NEW POINT, IN

3546 DAVE O'MARA CONTRACTORS INC
ST. PAUL, IN

3326 DAVE O'MARA CONTRACTORS INC
VERSAILLES, IN

03564 DAVE O'MARA CONTRACTORS INC
DERBYSHIRE, IN

3285 E & B PAVING LLC
ANGOLA, IN

3373 E & B PAVING LLC
BLOOMINGTON, IN

3349 E & B PAVING LLC
CHANDLER, IN

3387 E & B PAVING, LLC
CORYDON, IN

3375 E & B PAVING LLC
FT WAYNE, IN

3355 E & B PAVING LLC
HUNTINGTON, IN

3340 E & B PAVING LLC
INDIANAPOLIS, IN

3279 E & B PAVING LLC
PLYMOUTH, IN

3366 E & B PAVING LLC
KOKOMO, IN

2 of 7

Comments

(I) = Inactive

October 15, 2025

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &

SM Producer/Supplier Type: Certified HMA
Producer

ITM 583

SM Material Code: 401M34500 to 410M34600

3348 E & B PAVING, LLC
CLAYTON, IN

3368 E & B PAVING LLC
MUNCIE, IN

3246 E & B PAVING LLC
NOBLESVILLE, IN - SR 38

3339 E & B PAVING LLC
NOBLESVILLE, IN - RIVER RD

3257 E & B PAVING LLC
PENDLETON, IN

3302 E & B PAVING LLC
PERU, IN

3389 E & B PAVING, LLC (I)
ROCKPORT, IN

3298 E & B PAVING, LLC
SELLERSBURG, IN

3341 E & B PAVING, LLC
WASHINGTON, IN

3371 GALLAGHER ASPHALT CORP.,
THORNTON, IL

3196 GAUNT & SON ASPHALT INC
WABASH, IN

3367 GOHMANN ASPHALT & CONSTRUCTION INC (I)
DALE, IN

03563 HALL CONTRACTING OF KENTUCKY, INC.
LOUISVILLE, KY

3145 HOWARD MATERIALS, LLC
INDIANAPOLIS, IN

3404 HOWARD MATERIALS, LLC
INDIANAPOLIS, IN (TIBBS AVE.)

3383 HOT MIX INC
GREENSBURG, IN

October 15, 2025

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &
ITM 583

SM Producer/Supplier Type: Certified HMA
Producer
SM Material Code: 401M34500 to 410M34600

3550	JENSTAR ASPHALT LLC GARY, IN
3403	JERRY DAVID ENTERPRISES, INC EVANSVILLE, IN
3405	JH RUDOLPH & CO, INC DALE, IN
3378	JH RUDOLPH & CO INC ENGLISH, IN
3308	JH RUDOLPH & CO INC EVANSVILLE, IN
3555	LOUISVILLE PAVING CO CRESTWOOD, KY
3398	LOUISVILLE PAVING CO LOUISVILLE, KY
3384	MAC CONSTRUCTION & EXCAVATION, INC JEFFERSONVILLE, IN
3249	METZGER CONSTRUCTION CO INC BOONVILLE, IN
3251	METZGER CONSTRUCTION CO INC BOONVILLE, IN
3332	MILESTONE CONTRACTORS LP BLOOMFIELD, IN
3232	MILESTONE CONTRACTORS LP (I) CAMBRIDGE CITY, IN
3315	MILESTONE CONTRACTORS LP COLUMBUS, IN
3397	MILESTONE CONTRACTORS LP DALEVILLE, IN
3309	MILESTONE CONTRACTORS LP (I) DECATUR, IN
3304	MILESTONE CONTRACTORS LP INDIANAPOLIS, IN - HARDING ST (PLANT #11)
3317	MILESTONE CONTRACTORS LP INDIANAPOLIS, IN - 96 TH ST

October 15, 2025

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &
ITM 583

SM Producer/Supplier Type: Certified HMA
Producer
SM Material Code: 401M34500 to 410M34600

3323 MILESTONE CONTRACTORS LP
LAFAYETTE, IN

3347 MILESTONE CONTRACTORS LP
PLAINFIELD, IN

3345 MILESTONE CONTRACTORS LP (I)
PORTLAND, IN

3248 MILESTONE CONTRACTORS LP
RICHMOND, IN

3333 MILESTONE CONTRACTORS LP
VEEDERSBURG, IN

3363 MILESTONE CONTRACTORS LP
WHITESTOWN, IN

3336 MILESTONE CONTRACTORS, INC
GRIFFITH, IN

3388 MILESTONE CONTRACTORS, INC
LOWELL, IN

3351 MILESTONE CONTRACTORS, INC
SOUTH BEND, IN

3382 MILESTONE CONTRACTORS, INC
VALPARAISO, IN

03562 MILESTONE CONTRACTORS, INC
KIMMEL, IN

3392 MILESTONE CONTRACTORS SOUTH, INC
CLOVERDALE, IN

3350 MILESTONE CONTRACTORS SOUTH, INC
TERRE HAUTE, IN

3334 NIBLOCK EXCAVATING INC
BRISTOL, IN

3137 PHEND & BROWN INC
DISKO, IN

3171 PHEND & BROWN INC
LEESBURG, IN

03561 PULVER ASPHALT PAVING INC
ALBION, IN

Comments

(I) = Inactive

October 15, 2025

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &

SM Producer/Supplier Type: Certified HMA
Producer

ITM 583

SM Material Code: 401M34500 to 410M34600

3399 RIETH-RILEY CONSTRUCTION CO INC
RICHMOND, IN

3395 RIETH-RILEY CONSTRUCTION CO INC (I)
DANVILLE, IN

3173 RIETH-RILEY CONSTRUCTION CO INC
ELKHART, IN

3353 RIETH-RILEY CONSTRUCTION CO INC
GARY, IN

3511 RIETH-RILEY CONSTRUCTION CO INC (I)
HOWE, IN

3330 RIETH-RILEY CONSTRUCTION CO INC
INDIANAPOLIS, IN - KY AVE "B"

3184 RIETH-RILEY CONSTRUCTION CO INC
INDIANAPOLIS, IN - KY AVE "A"

3316 RIETH-RILEY CONSTRUCTION CO INC
INDIANAPOLIS, IN - 96TH ST

3386 RIETH-RILEY CONSTRUCTION CO INC
LAFAYETTE, IN

3365 RIETH-RILEY CONSTRUCTION CO INC
LAPORTE, IN

3300 RIETH-RILEY CONSTRUCTION CO INC
NOBLESVILLE, IN - (RIVER AVE)

3290 RIETH-RILEY CONSTRUCTION CO INC
SOUTH BEND, IN

3379 RIETH-RILEY CONSTRUCTION CO INC
VALPARAISO, IN

3288 TEMPLE & TEMPLE PAVING
SALEM, IN

3154 TRI-COUNTY ASPHALT
OTWELL, IN

3534 VALLEY ASPHALT CORP
CLEVES, OH

Comments

(I) = Inactive

October 15, 2025

CERTIFIED HOT MIX ASPHALT PRODUCERS

Specification Reference: 401, 402, 410 &
ITM 583

SM Producer/Supplier Type: Certified HMA
Producer
SM Material Code: 401M34500 to 410M34600

3510 VALLEY ASPHALT CORP (I)
ROSS, OH

03535 VALLEY ASPHALT CORP
MORRISTOWN, IN

3543 WALLS MANUFACTURING CO (I)
BROOKVILLE, OH

3544 WALLS MANUFACTURING CO (I)
GREENVILLE, OH

3343 WAYNE ASPHALT AND CONST. CO INC
FORT WAYNE, IN

CITY OF SOUTH BEND, INDIANA

CONTRACTOR'S BID FOR PUBLIC WORK

RESPONSIBLE BIDDER CHECKLIST

Project Name **Marshall Sidewalk Tennis and Sidewalk**

Project No. **125-026B**

For Bids Due **December 9th, 2025 at 9:00am to bpwbids@southbendin.gov**

Contractor Name: **Rieth-Riley Construction Co., Inc.**

The City seeks to enhance its ability to identify responsive and responsible bidders on all City public works projects by institution of comprehensive submission requirements in compliance with State law. Quality workmanship, efficient operation, safety, and timely completion of projects requires that all bidders meet certain minimum requirements to be responsive and responsible bidders.

THIS FORM MUST BE SUBMITTED WITH YOUR BID.

****THIS FORM ONLY APPLIES TO BIDS GREATER THAN \$250,000. ****

INSTRUCTIONS:

If you are a pre-qualified bidder, complete Section I only.

If you are not a pre-qualified bidder, complete Section II only.

Section II acts as an application for pre-qualification. Submission of Section II will allow the bidder to be considered for pre-qualification for bids with the City of South Bend Department of Public Works. Pre-qualified bidders will then be exempt from a portion of the submission requirements outlined in Section 6-71 of The Responsible Bidding **Ordinance No. 10975-23** (hereinafter, "Responsible Bidding Ordinance") for a period of twelve (12) months.

Thereafter, contractors who are pre-qualified must submit a complete application for continuation of "pre-qualified" standing, on a form provided by the City ("Responsible Bidder Checklist (1) Pre-Qualified Bidders") within twelve (12) months of obtaining pre-qualified standing. If the status of any item changes within the twelve (12) months, it is the responsibility of the contractor to notify the City. Failure by any pre-qualified contractor to submit its complete application for continuation of "pre-qualified" standing within the time prescribed above shall result in automatic removal of the designation, effective immediately following the twelve (12) months of pre-qualified standing.

However, the "removed" contractor or subcontractor shall still be permitted to bid on City public works projects, though the contractor must submit all required documents under 6-71 until "pre-qualified" status is re-established.

Please Note: The City reserves the right to request supplemental information from the bidder, additional verification of any information provided by the bidder, and may also conduct random inquiries of the bidder's current and previous customers regardless of pre-qualified standing.

It is the sole responsibility of the potential bidder to comply with all submission requirements applicable to the bidder in Section 6-71 of the Responsible Bidding Ordinance no later than the date of the public bid opening.

POST BID SUBMISSIONS:

Post-bid submissions must be submitted in accordance with Section 6-72 of the Responsible Bidding Ordinance. The post-bid submission requirements are as follows:

1. All bidders shall collect, maintain, and provide upon request, a current written list that discloses the name, address, licensing status, and type of work for any subcontractor from whom the bidder has accepted a bid and/or intends to hire on any part of the public work project, including individuals performing work as independent contractors.
2. Each subcontractor, whose portion of the project is estimated to be at least two-hundred fifty thousand dollars (\$250,000.00), shall be required to adhere to the requirements of Section I of the Responsible Bidder Ordinance as though it were bidding directly to the City, except that the subcontractor shall submit the required information (including the name, address, and type of work) to the successful bidder prior to the commencement of work.
3. Failure of a subcontractor to submit the required information shall not disqualify the successful bidder from performing work on the project and shall not constitute a contractual default and/or breach by the successful bidder. However, the City may withhold all payment otherwise due for work performed by a subcontractor, until the subcontractor submits the required information and the City approves such information.
4. The disclosure of a subcontractor list ("Disclosed Subcontractor(s)") to the City by a bidder shall not create any rights in the Disclosed Subcontractor(s). Thus, a bidder may substitute another subcontractor for a Disclosed Subcontractor by giving the City, upon request, written notice of the name, address, licensing status, and type of work of the substitute subcontractor.
5. The successful bidder for projects greater than \$250,000 and all subcontractors performing work greater than \$250,000 on a public works project are required to submit certified payroll utilizing the federal form known as WH-347 or a similar form on a bi-weekly basis, submitted within 10 days after the end of each bi-weekly payroll period. Certified payrolls shall identify the job title and craft for each employee. **Certified payrolls shall be submitted electronically.**

Please Note: Submissions deemed inadequate, incomplete, or untimely by the City may result in the automatic disqualification of the bid.

The City, after review of complete and timely submissions, shall, in its sole discretion, after taking into account all information in the submission requirements, determine whether a bidder is responsive and responsible, and provide a Pre-Qualification Verification Letter. The City specifically reserves the right to utilize all information provided in the contractor's submission and any information obtained by the City through its own independent verification of the information provided by the contractor.

I. PRE-QUALIFIED BIDDER CHECKLIST

(a) Acknowledgements:

- (i) X By checking this box, I hereby acknowledge that I am a pre-qualified bidder with the City of South Bend and that I have met the pre-qualification requirements within the last twelve (12) months. **A copy of my Pre-Qualification verification letter is attached.**
- (ii) X By checking this box, I hereby acknowledge that the City reserves the right to request supplemental information, additional verification of any information provided by me, and may also conduct random inquiries of my current and prior customers.
- (iii) X By checking this box, I hereby acknowledge that apprenticeship and training programs that I participate in have graduated at least five (5) apprentices in each of the past five (5) years.
- (iv) X By checking this box, I hereby acknowledge that all subcontractors performing work greater than \$250,000 also meet the qualifications of the Responsible Bidder Ordinance.

(b) Attachments:

- (i) X Indiana Secretary of State's on-line records (ie. Business verification) dated within sixty (60) days of the submission of said document showing that business is in existence, current with the Indiana Secretary of State's Business Entity Report, and eligible for a certificate of good standing. (Not applicable to individuals, sole proprietors or partnerships).
- (ii) X Statement on staffing capabilities, including labor sources. This statement indicates and ensures I have sufficient employees on staff to complete the work. It outlines how I intend to meet the staffing needs of the work.
- (iii) X List of projects of similar size and scope of work performed in all areas, including the State of Indiana, within the last three (3) years.
- (iv) X For every project, submit evidence of participation in apprenticeship and training programs, applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship, or its successor organization. This includes, but may not be limited to, letters from apprenticeship coordinators detailing the bidder's association with the program, and the United States Department of Labor Office of Apprenticeship Certificates of Registration of Apprenticeship Programs for each type of work to be performed on the project.

II. PRE-QUALIFICATION CHECKLIST (FOR BIDDERS THAT ARE NOT PRE-QUALIFIED)

(a) Acknowledgements:


- (i) ☐ By checking this box, I hereby acknowledge that I am not a pre-qualified bidder with the City of South Bend.
- (ii) ☐ By checking this box, I hereby acknowledge that the City reserves the right to request supplemental information, additional verification of any information provided, and may also conduct random inquiries of my current and prior customers. The City reserved the right to utilize all information provided in this submission and all information obtained in inquiries or requests to determine if a bidder is responsive and responsible. Additionally, I acknowledge that all information provided to the City shall be regarded as public records.
- (iii) ☐ By checking this box, I hereby acknowledge that copies of all Applicable apprenticeship certificates or standards for training programs applicable to the work performed on the project may be requested at any time and shall be furnished upon request.
- (iv) ☐ By checking this box, I hereby acknowledge and ensure that I and all sub-contractors, from whom I have accepted a bid and/or intend to hire to perform work on the public work project, are properly licensed. Furthermore, I acknowledge my understanding that it is my responsibility to ensure that all sub-contractors have the necessary licenses to undertake the work called for in this bid. If a sub-contractor loses their license at any point, it is the responsibility of that sub-contractor to notify the City.
- (v) ☐ By checking this box, I hereby acknowledge that apprenticeship and training programs that I participate in have graduated at least five (5) apprentices in each of the past five (5) years.
- (vi) ☐ By checking this box, I hereby acknowledge that all subcontractors performing work greater than \$250,000 also meet the qualifications of the Responsible Bidder Ordinance.

(b) Attachments:

- (i) ☐ Indiana Secretary of State's on-line records (ie. Business verification) dated within sixty (60) days of the submission of said document showing that business is in existence, current with the Indiana Secretary of State's Business Entity Report, and eligible for a certificate of good standing. (Not applicable to individuals, sole proprietors or partnerships).
- (ii) ☐ List identifying all former business names.
- (iii) ☐ Any determinations by a court or governmental agency any violations of federal state, or local laws including, but not limited to, violations of contracting or antitrust laws, tax or licensing laws, environmental laws, Occupational Safety and Health Act (OSHA), or federal Davis-Bacon and related Acts, within the preceding five (5) years.
- (iv) ☐ Statement about staffing capabilities, including labor sources. This statement indicates and ensures I have sufficient employees on staff to complete the work I am bidding on OR outlines how I intend to meet the staffing needs of the work.
- (v) ☐ Statement that individuals who will perform work on the public work project on my behalf will be properly classified as an employee or as an independent contractor under all applicable state and federal laws and local ordinances.

- (v) — For every project, submit evidence of participation in apprenticeship and training programs, applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship, or its successor organization. This includes, but may not be limited to, letters from apprenticeship coordinators detailing the bidder's association with the program, and the United States Department of Labor Office of Apprenticeship Certificates of Registration of Apprenticeship Programs for each type of work to be performed on the project.
- (vi) — Copy of a written plan for employee drug testing that covers all of my employees who will perform work on the public work project and meets or exceeds the requirements set forth in IC 4-13-18-5 or IC 4-13-18-6.
- (vii) — Evidence that I am utilizing a surety company which is on the Bureau of Fiscal Service "Department of Treasury's Listing of Approved Sureties" as required in the bid specifications or contract.
- (viii) — Written statement of any federal, state or local tax liens or tax delinquencies owed to any federal, state or local taxing body in the preceding three years.
- (ix) — List of projects of similar size and scope of work performed in all areas, including the State of Indiana, within three (3) years prior to the date on which the bid is due.

Date: December 9, 2025



(Sign Here)

Ruben Alvarado, Sales Manager

(Print Name Here)

Rieth-Riley Construction Co., Inc.

(Name of Company)

25200 State Road 23

(Address of Company)

South Bend

(City)

Indiana

(State)

574-288-8321

(Telephone Number)



CITY OF SOUTH BEND JAMES MUELLER, MAYOR
DEPARTMENT OF PUBLIC WORKS
ERIC HORVATH, DIRECTOR

December 19, 2024

Ruben Alvarado
Rieth Riley Construction Co., Inc.
ralvarado@rieth-riley.com

RE: Pre-Qualification Verification

Dear Mr. Alvarado:

This letter serves as verification of Pre-Qualification status of your company for bidding with the City of South Bend. This Pre-Qualification status is effective for twelve (12) months from the date of this letter. Thereafter you are required to re-submit a complete application for continuation of pre-qualification status within twelve (12) months from the date of this letter.

A copy of this Verification Letter must be included with every bid exceeding \$250,000 submitted to the City of South Bend Board of Public Works, along with your Pre-Qualified Bidder Checklist and attachments.

If you have any further questions regarding this matter, please call this office at (574) 235-9251.

Sincerely,

A handwritten signature in dark ink, appearing to read "Tara Bussell", is written over a horizontal line.

Tara Bussell, Permit Manager

BUSINESS INFORMATION
DIEGO MORALES
INDIANA SECRETARY OF STATE
11/24/2025 12:56 PM

Business Details

Business Name: **RIETH-RILEY CONSTRUCTION CO., INC.** Business ID: **192874A067**
Entity Type: **Domestic For-Profit Corporation** Business Status: **Active**
Creation Date: **08/08/1952** Inactive Date:
Principal Office Address: **3626 Elkhart Road, P.O. Box 477, Goshen, IN, 46527 - 0477, USA** Expiration Date: **Perpetual**
Jurisdiction of Formation: **Indiana** Business Entity Report Due Date: **08/31/2026**
Years Due:

Governing Person Information

Title	Name	Address
Vice President	Brian A. Inniger	3626 ELKHART ROAD, P. O. BOX 477, GOSHEN, IN, 46527 - 0477, USA
Director	Ronald G. Pope	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
Director	A. Keith Rose	3626 ELKHART ROAD, P. O. BOX 477, GOSHEN, IN, 46527 - 0477, USA
Secretary	Robert L. Konopinski	3626 ELKHART ROAD, P. O. BOX 477, GOSHEN, IN, 46527 - 0477, USA
CFO	Michael J. Weber	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527 - 0477, USA
Vice President	Chad Loney	3626 Elkhart Road, P. O. Box 477, Goshen, IN, 46527, USA
Vice President	Eric Engleking	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
Vice President	R. Scott Stine	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
CEO	A. Keith Rose	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA
Director	Brian A. Inniger	3626 ELKHART ROAD, P. O. BOX 477, Goshen, IN, 46527, USA

Registered Agent Information

Type: **Individual**
Name: **ROBERT L. KONOPINSKI**
Address: **3626 ELKHART RD., Goshen, IN, 46527, USA**

RIETH-RILEY CONSTRUCTION Co., Inc.

100% Quality • 100% Employee Owned • Over 100 Years

November 24, 2025

To Whom It May Concern,

Rieth-Riley Construction Co., Inc. is a union contractor. Therefore, all apprenticeship, OJT programs, and training programs are approved by and registered with the USDOL through the union hall(s), and the union hall(s) remain Rieth-Riley's primary source of new applicants.

Once hired, individuals who perform work for Rieth-Riley are appropriately classified as either employees or independent contractors under all applicable state and federal laws and local ordinances.

Sincerely,

RIETH-RILEY CONSTRUCTION CO., INC.



Courtney Kison
Human Resources
574-875-5183 ext. 20222

INDIANA COLLECTIVE BARGAINING AGREEMENTS

CRAFT	LOCAL	START DATE	EXPIRE DATE	BARGAINING BY	RIETH-RILEY SIGNATORY?	TYPE OF AGREEMENT & GEOGRAPHICAL COVERAGE
Carpenters	Zone 1B, 2A, 2B, 2C, 3A, 3B, 3C, 3D, 4A, 4B, 4C, & 4D	04/01/19	03/31/24	ICI	YES	Statewide, except for Northwest Indiana. See Addendum re: Zone 1A
	Zone 1A	06/01/20	05/31/25	NWICA	NO	Commercial & Building General Agreement for Lake, Porter, LaPorte, Starke, Pulaski, Newton & Jasper Counties
	Zone 1A	06/01/20	05/31/25	NWICA	NO	Industrial, Heavy Highway & Building General for Lake, Porter, LaPorte, Starke, Pulaski, Newton & Jasper Counties
Cement Masons	Local #692, Area #165	06/01/20	05/31/25	NWICA	NO	Commercial Building
	Local #692, Area #165	06/01/20	05/31/25	NWICA	NO	Industrial Building
	Local #692, Area #406	06/01/20	05/31/25	NWICA	NO	Commercial Building
	Local #692, Area #406	06/01/20	05/31/25	NWICA	NO	Industrial Building
	Local #692, Area #438	06/01/20	05/31/25	NWICA	NO	Commercial Building
	Local #692, Area #438	06/01/20	05/31/25	NWICA	NO	Industrial Building
	Locals #692 Areas 165, 406 & 438	06/01/18	05/31/23	Rieth-Riley	YES	Lake, Porter, LaPorte, Starke, Newton, Jasper, & North 1/2 of Pulaski Counties
	Local #692, Area #1015	06/01/18	05/31/23	Rieth-Riley	YES	St. Joseph, Marshall, Fulton S 1/2 of Pulaski Counties
Laborers	Local 41 & 81	06/01/18	05/31/23	NWICA	NO	Commercial Building
	Local 41 & 81	06/01/18	05/31/23	NWICA	NO	Industrial Building
	Local 41 & 81	04/01/22	03/31/27	Four Co. Highway Contractors Group	YES	4 Co. Heavy & Highway: Jasper, Lake, LaPorte, Porter, Newton & Starke
	State of Indiana District Council	04/01/22	03/31/27	ICI	YES	Statewide Heavy & Highway
Operating Engineers	Local Union 103	04/01/18	03/31/23	Rieth-Riley	YES	Asphalt Plants & Supporting Equipment: In Jurisdiction of Local 103 (Indianapolis & Lafayette)
		04/01/18	03/31/23	ICI	YES	Heavy & Highway. Adams, Allen, Benton, Blackford, Carroll, Cass, Clinton, DeKalb, Delaware, Fayette, Grant, Hamilton, Hancock, Henry, Howard, Huntington, Jay, Johnson, Madison, Marion, Miami, Randolph, Rush, Shelby, Steuben, Tippecanoe, Tipton, Union, Wabash, Wayne, Wells, White and Whitley
		04/01/18	03/31/23	Rieth-Riley	YES	Shops: Covers the Indianapolis & Lafayette shops
	Local Union 150	05/01/22	04/30/24	Rieth-Riley	YES	4 Co. Shops: Lake, LaPorte, Porter & St. Joseph
		06/01/20	05/31/23	NWICA	NO	Commercial & Industrial Building: Lake, LaPorte, Porter & St. Joseph
		04/01/22	03/31/24	Rieth-Riley	YES	10 Co. Shops: Elkhart, Fulton, Jasper, Kosciusko, LaGrange, Marshall, Newton, Noble, Pulaski & Starke
		04/01/22	03/31/24	Rieth-Riley	YES	Asphalt Plant: Elkhart only
		04/01/22	03/31/24	ICI	YES	10 Co. Heavy & Highway: Elkhart, Fulton, Jasper, Kosciusko, LaGrange, Marshall, Newton, Noble, Pulaski & Starke
		06/01/20	05/31/23	Michigan Builders Association Inc.	NO	Building. Rieth-Riley is not signed to this agreement.
		01/01/23	12/31/26	Rieth-Riley	YES	Hunt Lake Materials
		05/01/22	04/30/24	Four Co. Highway Contractors Group	YES	4 Co. Heavy & Highway: Lake, LaPorte, Porter & St. Joseph
	Local Union 181	04/01/18	03/31/23	ICI	YES	Heavy & Highway. Bartholomew, Brown, Clark, Crawford, Dearborn, Decatur, Dubois, Floyd, Franklin, Gibson, Harrison, Jackson, Jefferson, Jennings, Lawrence, Martin, Ohio, Orange, Perry, Pike, Posey, Ripley, Scott, Spencer, Switzerland, Vanderburgh, Warrick, Washington.
	Local Union 841	04/01/18	03/31/23	ICI	YES	Heavy & Highway. Boone, Clay, Daviess, Fountain, Greene, Hendricks, Knox, Monroe, Montgomery, Morgan, Owen, Parke, Pulam, Sullivan, Vermillion, Vigo and Warren. Also includes portable asphalt plant not permanent.
Teamsters	Joint Council No. 69	04/01/22	03/31/27	ICI	YES	Statewide Heavy & Highway, except for Lake & Porter Counties
	Local No. 142	06/01/22	05/31/25	Four Co. Highway Contractors Group	YES	Lake & Porter Indiana Counties & Calumet City, Illinois

RIETH-RILEY CONSTRUCTION CO., INC.

2024

SAMPLE WORK COMPLETED

PROJECT NAME	OWNER	RR JOB #	CONSTRUCTION MANAGER	TITLE	PHONE	EMAIL	TYPE OF WORK	% OF WORK PERFORMED BY RR	COMPLETION DATE	CONTRACT AMOUNT	SURETY
13057-203884 Northbound US 31	MDOT	7118291	Kenton McAndrew	Project Engineer	269-270-7313	mcandrewk1@michigan.gov	Asphalt Pavement	56%	2023	\$27,248,975	TRAVELER'S CASUALTY AND SURETY
R-39504-A	INDOT	3208296	Cory Mahan, P.E.	Const. Inspection Section Manager	317-780-7262	cmahan@chaocompanies.com	Asphalt Pavement	67%	2023	\$76,748,547	TRAVELER'S CASUALTY AND SURETY
146th Street Over SR 37 N	IN McQuestion & Sons, Inc.	7118264	Kenton McAndrew	Project Engineer	269-270-7313	Mcandrewk1@Michigan.gov	Asphalt Paving	19%	2023	\$22,838,456	TRAVELER'S CASUALTY AND SURETY
13026-180008 I-94 Detain Build	INDOT	3208283	Greg Peterson	Project Supervisor	765-570-8003	gpeterson@indot.in.gov	Intersection Reconstruction	79%	2023	\$22,308,586	TRAVELER'S CASUALTY AND SURETY
R-39506-A 126th Street & SR 37	INDOT	3208280	Sean Hendrickson	Project Engineer	317-745-1731	shendrickson@indot.in.gov	Asphalt Resurface	84%	2023	\$21,562,318	TRAVELER'S CASUALTY AND SURETY
R-41769-A I-465 Northwest SB Airport Taxi	South Bend Regional Airport	3610736	Jeff Thoman	Senior Project Manager	517-908-3120	jeff.thoman@meadhunt.com	Taxiway Reconstruct	45%	2023	\$17,008,894	TRAVELER'S CASUALTY AND SURETY
R-41975 US 31 Bypass - Calif 31	INDOT	3638053	Mark Whitten Jr.	Construction Project Supervisor	219-851-4896	mark.whitten@hcdgroup.com	Highway Reconstruct	63%	2023	\$15,402,664	TRAVELER'S CASUALTY AND SURETY
R-42042-A I-70 Vigo County	INDOT	3208327	Roger Greaser	Senior Construction Supervisor	812-466-6561	rgreaser@hwcengineering.com	HMA Patching	70%	2023	\$11,657,640	TRAVELER'S CASUALTY AND SURETY
Project Winnie	Ryan Companies US, Inc.	3701000	Eric Albrecht	Senior Project Manager	630-328-1226	eric.albrecht@ryancompanies.com	Parking Lot Paving, Site Concrete	100% (5% of total project)	2023	\$10,605,692	TRAVELER'S CASUALTY AND SURETY
IAA Project No I-18-077 Runway SR-231 & Taxiway D	Walsh Construction Company II	3200902	Erik Gardin	Asst. Project Manager	219-773-3547	egardin@walshgroup.com	Airport	100%	2023	\$9,753,289	TRAVELER'S CASUALTY AND SURETY
ST-22-100 RSR Sector 5	City of Indianapolis	3200944	AJ Schumeyer	RPR	317-626-5096	aschumeyer@tlsgroupengineering.com	MBI & Resurface and Asphalt Reconstruct	86%	2023	\$9,750,798	TRAVELER'S CASUALTY AND SURETY
R-40582 US-52 Various Location	INDOT	3408128	Sarah Hale	INDOT Project Mgr	765-850-4430	shale2@indot.in.gov	Milling, Paving, Patching, Structure Replace, Foam Block	73-80%	2023	\$8,533,605	TRAVELER'S CASUALTY AND SURETY
Kankakee Welcome Center SB & NB	Hesse Construction Co., Inc.	3641459	Fred Armstrong	VP of Special Projects	219-932-1611	farmstrong@hesseconstruction.com	Concrete and Asphalt Pavement Earthwork	90%	2023	\$8,441,830	TRAVELER'S CASUALTY AND SURETY

RIETH-RILEY CONSTRUCTION CO., INC.

2024

SAMPLE WORK-IN-PROGRESS

Project Name	RR Job # HIDE	Owner	Construction Manager	Title	Phone	Email	SCOPE OF WORK	Contract Amount	% Comp	Proj Compl Date	SURETY
11016-131843 I-94	7118300	MDOT	Kenton McAndrew	Project Engineer	268-270-7313	McandrewK1@Michigan.gov	Asphalt Paving	\$204,032,127	12%	November 2025	TRAVELER'S CASUALTY AND SURETY
R-41542-A I-69 Sect 4 Road	3208940-48	INDOT	Kirk Stafford	Project Engineer	317-650-1890	kstafford@corradinc.com	Asphalt Pavement & Bridges	\$196,066,307	95%	July 2025	TRAVELER'S CASUALTY AND SURETY
R-40518-A Clear Path 2	3208350-56, 3208366	INDOT	Jason Deering	Director of Construction Services	317-362-8861	jdeering@resgroup.com	MSE Walls, Bridges	\$186,443,408	27%	October 2025	TRAVELER'S CASUALTY AND SURETY
R-38576-A I-66S Clear Path	3208315	INDOT	Mike Wilmot	Project Engineer	765-745-1764	mwillmot@indot.in.gov	MSE, CRCP Lane Addition	\$88,903,311	58%	August 2024	TRAVELER'S CASUALTY AND SURETY
R-42909 I-65/SR 43 Interchange	3408129	Welsh Construction Company II	Samantha Blosser	Project Manager	317-557-9340	sblosser@welshgroup.com	New Construction Asphalt	\$80,997,261	91%	June 2024	TRAVELER'S CASUALTY AND SURETY
R-42 451 I-65 Pavement Patching & Deck Overlays	3648178	INDOT	Chris Reynolds	Area Engineer	219-325-7524	creynolds1@indot.in.gov	Concret Pavement Restoration Deck Overlays	\$80,928,792	92%	June 2025	TRAVELER'S CASUALTY AND SURETY
33031-210087 US-127 2022	7408190	MDOT	Mike Kalin	Project Manager	269-925-2746	mikalin@kalininc.com	Asphalt Paving	\$28,438,408	90%	September 2024	TRAVELER'S CASUALTY AND SURETY
R-37797 SR 26 Clinton Co.	3408086	INDOT	Clayton Pergal	Inspector	765-376-0471	cpergal@indot.in.gov	Concrete Pavement Restoration Deck Overlays	\$28,077,725	92%	September 2024	TRAVELER'S CASUALTY AND SURETY
JTR BI-Frost Exit 10 I-94 & I-65 Bundle	3641587	ITR Concession Company, LLC	Brian Cherry	Infrastructure Manager	574-286-2800	bcherry@indianatolroad.org	Asphalt Pavement, Earthwork, Bridge	\$27,024,061	83%	November 2024	TRAVELER'S CASUALTY AND SURETY
16092-130014 I-75 Recon Cheboygan Co.	7908273	J & N Construction, LLC	Bill Mason	General Manager	989-782-6316	wmason@jandnllc.com	Cold Milling, HMA Surface, and Asphalt Paving	\$24,893,968	43%	November 2024	TRAVELER'S CASUALTY AND SURETY
58 Airport Taxiway 2024	3610853	South Bend Regional Airport	Jeremy Yahwak	Project Manager	574-800-3807	jyahwak@sbnair.com	Taxiway and Terminal Ramp Reconstruct	\$24,128,347	1%	October 2024	TRAVELER'S CASUALTY AND SURETY
R-42186-A 276th St And US 31 New Interchange	3208330	INDOT	Darren Bost	Project Engineer	765-745-1697	dbost@indot.in.gov	HMA Paving, Mainline Concrete, Bridges	\$21,056,251	81%	August 2024	TRAVELER'S CASUALTY AND SURETY
R-42444-A State Road 2	3618071, 3628363, 3648228	INDOT	Theresa Mangus	Construction Project Supervisor	219-344-3056	tmangus@indot.in.gov	Asphalt Resurface & Small Structure Replacement	\$29,219,176	0%	August 2025	TRAVELER'S CASUALTY AND SURETY

RIETH-RILEY CONSTRUCTION CO., INC.

2023

SAMPLE WORK COMPLETED

PROJECT NAME	OWNER	RR JOB #	CONSTRUCTION MANAGER	TITLE	PHONE	EMAIL	TYPE OF WORK	% OF WORK PERFORMED BY RR	COMPLETION DATE	CONTRACT AMOUNT	SURETY
R-40511-B I-70 South Split to 48BW	INDOT	3208295	Brian Gels	Project Engineer	317-315-8543	bgels@indot.in.gov	Concrete Patching	80%	2022	\$94,441,674	TRAVELER'S CASUALTY AND SURETY
11036-130008 I-94 Design Build	MDOT	7128264	Kenton McAndrew	Project Engineer	269-270-7313	Kmcandrew31@Michigan.gov	Asphalt Pavement	100%	2022	\$22,836,456	TRAVELER'S CASUALTY AND SURETY
R-38500-A 126th Street & SR 37	INDOT	3208283	Greg Peterson	Project Supervisor	765-570-8003	gpeterson@indot.in.gov	Asphalt Pavement	75%	2022	\$22,281,990	TRAVELER'S CASUALTY AND SURETY
R-43717-A I-70 Putnam/Clay Counties	INDOT	3208319	John D. Cox	Project Supervisor	317-285-9459	jcox@structurepoint.com	Asphalt/Concrete Patch	80%	2022	\$17,599,109	TRAVELER'S CASUALTY AND SURETY
R-41975 US 31 Bypass - Coll 21	INDOT	3618051	Jack Ludwig	Project Manager	574-485-4950	jludwig@lochgroup.com	Reconstruct	55%	2022	\$15,402,694	TRAVELER'S CASUALTY AND SURETY
210004 US 127 Clare	MDOT	7508232	Shaun Bates	Project Engineer	989-773-7756	bates2@michigan.gov	Hot Mix Asphalt Bituminous Paving	70%	2022	\$14,402,208	TRAVELER'S CASUALTY AND SURETY
118455 US 127	MDOT	7508229	Brad Swanson	Project Engineer	989-751-5090	swansonb@michigan.gov	Hot Mix Asphalt Bituminous Paving	60%	2022	\$12,812,499	TRAVELER'S CASUALTY AND SURETY
309671 M-71 US-131 to Crawford Co.	INDOT	7908157	Katharine Monroe	Prein & Newhof	616-264-8491	kmunroe@preinnewhof.com	HMA Crush & Shape	75%	2022	\$12,691,392	TRAVELER'S CASUALTY AND SURETY
R-30565-A US 20 Added Lanes	INDOT	3628331	Dave Barich	Area Engineer	219-325-7545	dbarich@indot.in.gov	Added Travel Lanes	61%	2022	\$12,074,146	TRAVELER'S CASUALTY AND SURETY
ND Hydroelectric Dam R & R Excavating	R & R Excavating	3610627	Terry Opaczewski	Project Manager	574-259-0076	terryop@rrexcavating.com	Utility	90%	2022	\$11,678,081	TRAVELER'S CASUALTY AND SURETY
R-42803-A SR 67	INDOT	3208297	Dan Streib	Project Supervisor	765-745-1748	dstreib@indot.in.gov	Asph/Patch	75%	2022	\$10,104,616	TRAVELER'S CASUALTY AND SURETY
28051-128553 M-37 M-113 to Chums Corners	MDOT	7908160	David McCaw	Engineer	231-941-1986	mccawd@michigan.gov	HMA Reconstruction	40%	2022	\$9,526,849	TRAVELER'S CASUALTY AND SURETY

RIETH-RILEY CONSTRUCTION CO., INC.

2022

SAMPLE WORK COMPLETED

PROJECT NAME	OWNER	RR JOB #	CONSTRUCTION MANAGER	TITLE	PHONE	EMAIL	TYPE OF WORK	% OF WORK PERFORMED BY RR	COMPLETION DATE	CONTRACT AMOUNT	SURETY
R-39093-A I-69 Design Build	INDOT	3206260	Ed Wilson	Project Supervisor	765-617-4357	slindway@indot.in.gov	Asphalt Pavement	97%	2021	\$41,006,016	TRAVELER'S CASUALTY AND SURETY
R-40511-B I-70 South Split to 465W	INDOT	3208295	Ung Gan	Project Engineer	765-745-1717	lgan@indot.in.gov	Bridges	59%	2021	\$94,761,346	TRAVELER'S CASUALTY AND SURETY
16-ENG-05 96th Street and Keystone	City of Carmel	3200713	Joe Dubyel	Field Manager	317-501-8111	jdubyel@structurepoint.com	Interchange Construction	46%	2021	\$82,005,154	TRAVELER'S CASUALTY AND SURETY
R-33950 I-84 & I-65 Bundle	INDOT	3648090	Courtney Beale	Area Engineer	219-873-6322	cbeale@indot.in.gov	Asphalt Pavement	76%	2021	\$27,348,623	TRAVELER'S CASUALTY AND SURETY
R-41769-A I-465 Northwest	INDOT	3208280	Sean Hendrickson	Project Engineer	765-745-1731	shendrickson@indot.in.gov	Asphalt Pavement	87%	2021	\$21,582,318	TRAVELER'S CASUALTY AND SURETY
R-34439-A US 30/SR 53 Bundle	INDOT	3648097	Martin Navarro	Construction Project Manager	219-214-2534	mnavarro@indot.in.gov	Asphalt Pavement	75%	2021	\$21,440,573	TRAVELER'S CASUALTY AND SURETY
State Street Overhead	Plenary Roads State Street, LLC	3200609	Simon Stachnik	Project Manager	309-605-1340	simon.stachnik@plenarygroup.com	Urban Street Construction	100%	2021	\$17,759,129	TRAVELER'S CASUALTY AND SURETY
R-41351-A I-465 Restoration 2019	INDOT	3208281	Dan Streib	Project Engineer	765-745-1748	dstreib@indot.in.gov	Concrete Pavement Restoratio	56%	2021	\$15,636,213	TRAVELER'S CASUALTY AND SURETY
11111-115754 I-185	INDOT	7118285	Chris Jacobs	Project Engineer	269-849-1496	jacobs@michigan.com	Multi-Lift Mill & Fill	58%	2021	\$14,559,230	TRAVELER'S CASUALTY AND SURETY
RS-41978-B I-70 Terre Haute Rehab	INDOT	3208285	Ted Sowders	Project Supervisor	317-437-2374	tsowders@hntb.com	Asphalt Patching & Resurface	75%	2021	\$13,414,511	TRAVELER'S CASUALTY AND SURETY
RS-38653-A I-74	INDOT	3208250	Bred Thompson	Area Engineer	855-463-6848		Asphalt Patching & Resurface & Deck Overlay	78%	2021	\$11,595,077	TRAVELER'S CASUALTY AND SURETY
122642 US 31 Hart-Shelby	INDOT	7218285	Gregg Zack	Construction Engineer	231-777-3451	zackg@michigan.gov	Asphalt Pavement	60%	2021	\$10,672,450	TRAVELER'S CASUALTY AND SURETY



To Whom it May Concern:

November 25, 2025

This letter is to certify that Rieth-Riley Construction., Co. is and has been a signatory contractor with OPCMIA Local 692 and has participated in the Plasterers & Cement Masons Apprenticeship Training Program for many years. Rieth-Riley Construction., Co. is a valued Contractor in good standing with Local 692 and the JATC. All our apprentices are registered with the United States Department of Labor.

I may be reached at (219) 707-7767 if additional information is needed.

Further, our organization's program is approved by the U.S. Veterans Administration to participate in the GI Education Benefit Program.

Thank you,

Brian Kristoff
Apprentice Coordinator
Plasterers & Cement Masons



INTERNATIONAL UNION OF OPERATING ENGINEERS

LOCAL UNION NO. 150, 150B, 150A, 150C, 150RA, 150D, 150G, 150M

AFFILIATED WITH THE A.F.L.-C.I.O. AND BUILDING TRADES DEPARTMENT

JAMES M. SWEENEY
PRESIDENT-BUSINESS MANAGER



(708) 482-8800 • FAX (708) 482-7186
6200 JOLIET ROAD
COUNTRYSIDE, IL 60525-3992

Date: 12-2-2025

To whom it may concern:

Countless individuals, businesses, and communities – in the private and public sector, alike – recognize the added value of doing business with contractors who support Workforce Development through their participation in United States Department of Labor (USDOL) approved apprenticeship programs. USDOL-approved apprenticeship programs ensure that the young people of Indiana have the opportunity to develop a portable skill set that remains with them throughout their careers in the construction industry. The training provided by these programs addresses the evolving concerns of communities, businesses, and industry for the development of a quality skilled craft workforce that meets their needs, whether the projects are public or private in nature.

To that end, please be advised that Rieth Riley Construction Company, Inc. is signatory to a collective bargaining agreement (CBA) with the International Union of Operating Engineers Local 150. This CBA requires the above-referenced employer to participate in Local 150's USDOL-approved Apprenticeship and Skill Improvement Program. It is understood and agreed that the Employer shall be bound by the terms and provisions of the Agreement and Declaration of Trust of the Apprenticeship Fund, and all amendments heretofore or hereafter made thereto, as though the same were fully incorporated herein. The Employer further agrees to be bound by the terms of the Apprenticeship Standards established by Joint Apprenticeship Training Committee of the Northern Illinois and Northern Indiana Apprenticeship and Skill Improvement Program, as approved by the United States Department of Labor, Bureau of Apprenticeship Training.

Sincerely,

James Gardner
Business Agent\ Organizer
Operating Engineers
Local 150, AFL-CIO
District 6
1001 N. Michigan Street
Lakeville, Indiana 46536
574/784-3694 office
574/784-8035 fax
574/215-8901 cell
jgardner@local150.org



IUOE OPERATING ENGINEERS LOCAL 150 APPRENTICESHIP FUND

A joint effort Labor and Management to further aim of Industry www.asiplocal150.org

James M. Sweeney/ Chairman

David M. Snelten/ Secretary

Tuesday, December 2nd 2025

To whom it may concern,


Rieth Riley Construction Company, Inc. is a signatory contractor to the I.U.O.E Local 150, and therefore, also participates in the I.U.O.E Local 150 Apprenticeship and Skill Improvement Program (ASIP), located at 19800 W. South Arsenal Rd, in Wilmington, IL. The Local 150 ASIP is a DOL Registered Apprenticeship Program overseen by the DOL's Office of Apprenticeship (OA). Listed below are the number of graduates of its program during the years 2020 – 2024.

- 2024 - 216
- 2023 - 209
- 2022 - 228
- 2021 - 100
- 2020 - 105

If there are any questions regarding the I.U.O.E Local 150 Apprenticeship, please feel free to contact me directly.

Mark D. Kara

Mark Kara
Assistant Coordinator
Operating Engineers Local 150 Apprenticeship
19800 W. South Arsenal Rd.
Wilmington, IL 60481
mkara@asiplocal150.org
Tel: 815-722-3201 x6003
Fax: 815-423-5749



United States Department of Labor

Bureau of Apprenticeship and Training

LOCAL 150 OPERATING ENGINEERS, NORTHERN ILLINOIS AND NORTHERN INDIANA
APPRENTICESHIP AND SKILL IMPROVEMENT PROGRAM

Certificate of Registration

for the trade classification of OPERATING ENGINEER

*Issued in recognition of the above apprenticeship system, registered as part of the
National Apprenticeship Program, in accordance with the standards recommended by the*

Federal Committee on Apprenticeship

March 22, 1968

Revised: September 20, 1971
(Name Changes Only)

George P. Shultz
SECRETARY OF LABOR

Arnold R. Weber
ASSISTANT SECRETARY FOR MANPOWER



V-ILL-91366.1 (formerly V-ILL-90966.1)
REGISTRY NO.

W. H. Arrell
MANPOWER ADMINISTRATION

Hugh C. Murphy
BUREAU ADMINISTRATOR
BUREAU OF APPRENTICESHIP AND TRAINING

INDIANA LABORERS' TRAINING TRUST FUND

David A. Frye
Secretary-Treasurer
Jerry J. Bolk
Chris Brickey
Ricky Henson, Jr.
Ramon Mendoza, Jr.
Brian Short



John P. Brown
Chairman
Kelly Abel
Michael Ferrara
Stan Meyer
Nick Timmerman
Jim Wiseman

P.O. Box 758 - Bedford, Indiana 47421
(812) 279-9751

Sean Coakley, Director

FAX: (812) 279-5545
Toll Free (800) 742-4086

November 22, 2024

To Whom It May Concern:

This letter is to confirm that "**Rieth Riley Construction Co. Inc.**" is a signatory contractor in good standing with the Indiana Laborers' Training Trust Fund.

The above-mentioned company is a participant in the Joint Apprenticeship and Training Committee through this Union and has been an active participant in good standing for each of the past five plus consecutive years, and is currently eligible to use our apprentices on a project.


Further, our organization's program is approved by the U.S. Veterans Administration to participate in the GI educational benefits program. A copy of our approval letters are attached along with the collective bargaining agreement stating the ratios of Journey workers to Apprentices; which is one (1) Apprentice for every five (5) Journey workers and thereafter may not employ more than (1) Apprentice for every (3) Journey workers.

Sincerely,

Sean Coakley,
Director

SC:ap

The United States Department of Labor



Bureau of Apprenticeship and Training Certificate of Registration

INDIANA LABORER'S TRAINING TRUST FUND

BEDFORD, INDIANA

for the trade classification of CONSTRUCTION CRAFT LABORER

*Registered as part of the National Apprenticeship Program
in accordance with the basic standards of apprenticeship
established by the Secretary of Labor*

December 14, 1995

Date

IN040-0528

Registration No.

Secretary of Labor

Director, Bureau of Apprenticeship and Training

STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS

STATE APPROVING AGENCY

402 WEST WASHINGTON STREET ROOM W-469
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor

James M. Brown, Director

Jeremy Brewer
Apprenticeship Coordinator
Indiana Laborers Training Trust Fund-Apprenticeship
439 Patton Hill Rd.
Bedford, IN 47421

January 9, 2019

Dear Jeremy Brewer,

The Indiana State Approving Agency conducted a supervisory visit on 01/8/2019 at Indiana Laborers Training Trust Fund-Apprenticeship. The purpose of the visit was to provide training to the Certifying Officials and review enrollment certifications, record retention and reporting procedures.

The organization demonstrated proper record maintenance and record maintenance and reporting procedures. During the visit, we discussed the importance of reporting hours on a monthly basis, good record keeping techniques, and how to report a leave of absence or completion via VA Form 22-1999b. We also updated the Certifying Officials via VA Form 22-8794, work processes, and wage scale.

If you need any assistance or have any questions regarding this technical visit please contact me directly at tgriffin@dva.in.gov or (317) 232-3916. Thank you for the courtesy extended during my visit. The education and training opportunities that your organization continues to provide veterans and their dependents are appreciated.

Sincerely,

Taniqua Griffin
Program Director

APPROVED
JAN - 9 2019
INDIANA STATE APPROVING AGENCY

STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS
STATE APPROVING AGENCY
402 WEST WASHINGTON STREET ROOM W469
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor
James M. Brown, Director

Jeremy Brewer
Apprenticeship Coordinator
Indiana Laborers Training Trust Fund-Apprenticeship
439 Patton Hill Rd.
Bedford, IN 47421

January 9, 2019

Dear Jeremy Brewer,

This will acknowledge receipt of your updated **Wage Scale** for the **Construction Craft Laborer** program offered by Indiana Laborers Training Trust Fund-Apprenticeship. The State Approving Agency has reviewed the document as listed below:

Wage Scale: Construction Craft Laborer

FACILITY CODE: 30004114

To the best of my knowledge Indiana Laborers Training Trust Fund-Apprenticeship does not utilize erroneous or misleading advertisement, either by actual statement, omission, or intimation. It is understood by Indiana Laborers Training Trust Fund-Apprenticeship that they will maintain a complete record of all advertising utilized by or on behalf of the Indiana Laborers Training Trust Fund-Apprenticeship in regards to their training programs during the preceding 12 months. Indiana Laborers Training Trust Fund-Apprenticeship's advertising will be available for review by any and all future supervisory visits by the SAA, or the U.S. Department of Veteran Affairs.

Please Review the entire packet for content and accuracy. Approval is granted pursuant to the provisions of Title 38, U.S. Code 3687, with an effective date of **April 1, 2018**.

If you have any questions, please feel free to give me a call at 317-232-3916 or email me at tgriffin@dva.in.gov. Thank you for what you do for our Veterans, and have a great day!

Sincerely,

Taniqua Griffin
Program Director
State Approving Agency
Cc: VARO/ELR

APPROVED
JAN - 9 2019
INDIANA STATE APPROVING AGENCY

STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS
STATE APPROVING AGENCY
402 WEST WASHINGTON STREET ROOM W-469
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor
James M. Brown, Director

Jeremy Brewer
Apprenticeship Coordinator
Indiana Laborers Training Trust Fund-Apprenticeship
439 Patton Hill Rd.
Bedford, IN 47421

January 9, 2019

Dear Jeremy Brewer,

This will acknowledge receipt of your **revised Work Processes** for the **Construction Craft Laborer** program offered at Hoosier Energy, located in Bedford, Indiana. The State Approving Agency has reviewed the document as listed below:

<u>TRAINING PROGRAM</u>	<u>LENGTH</u>	<u>DOT CODE</u>
Construction Craft Laborer	4,000-7800 hours	47-2061.00

FACILITY CODE: 30004114

To the best of my knowledge Indiana Laborers Training Trust Fund-Apprenticeship does not utilize erroneous or misleading advertisement, either by actual statement, omission, or intimation. It is understood by Indiana Laborers Training Trust Fund-Apprenticeship that they will maintain a complete record of all advertising utilized by or on behalf of the company in regards to their training programs during the preceding 12 months. The company's advertising will be available for review by any and all future supervisory visits by the SAA, or the U.S. Department of Veteran Affairs.

This approval is made pursuant to and under the provisions of Title 38, U. S. Code 3687, with an effective date of **January 8, 2019**.

If you have any questions, please contact me at 317-232-3916.

Sincerely,

Taniqua Griffin
Program Director
State Approving Agency
Cc:VARO/ELR

APPROVED
JAN - 9 2019
INDIANA STATE APPROVING AGENCY

Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2019 And 12/31/2023

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
------	-------------------	-------------	------------

2019

Active	26	2.84 %
Adv. to Journeyman	96	10.47 %
Deceased	9	0.98 %
Graduated	110	12.00 %
Inactive	11	1.20 %
Journeyman	12	1.31 %
Med. Susp.	1	0.11 %
Reinstate	2	0.22 %
Suspended	4	0.41 %
Terminated	578	63.03 %
Voluntary withdraw	71	7.74 %
Total Indentured	917	

2020

Active	32	4.95 %
Adv. to Journeyman	72	11.15 %
Deceased	2	0.31 %
Graduated	59	9.13 %
Journeyman	1	0.15 %
Not Registered	1	0.15 %
Reinstate	2	0.31 %
Suspended	1	0.15 %
Terminated	431	66.72 %
Voluntary withdraw	45	6.97 %
Total Indentured	646	

Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2019 And 12/31/2023

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
------	-------------------	-------------	------------

2021

Active	98	13.07 %
Active Duty	1	0.13 %
Adv. to Journeyman	68	9.07 %
Deceased	2	0.27 %
Graduated	65	8.67 %
Reinstate	4	0.53 %
Suspended	2	0.27 %
Terminated	467	62.27 %
Voluntary withdraw	43	5.73 %
Total Indentured	750	

2022

Active	341	35.56 %
Adv. to Journeyman	70	7.30 %
Deceased	5	0.52 %
Graduated	23	2.40 %
Journeyman	1	0.10 %
Med. Susp.	2	0.21 %
Not Registered	1	0.10 %
Reinstate	10	1.04 %
Suspended	9	0.94 %
Terminated	467	48.70 %
Voluntary withdraw	30	3.13 %
Total Indentured	959	

Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2019 And 12/31/2023

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
2023		1	0.10 %
	Active	597	57.90 %
	Active Duty	1	0.10 %
	Adv. to Journeyman	35	3.39 %
	Deceased	2	0.19 %
	Graduated	1	0.10 %
	Journeyman	3	0.29 %
	Med. Susp.	3	0.29 %
	Not Registered	4	0.39 %
	Reinstate	34	3.30 %
	Suspended	14	0.39 %
	Terminated	325	31.52 %
	Voluntary withdraw	21	2.04 %
Total Indentured		1031	

RIETH-RILEY CONSTRUCTION CO., INC.

100% Quality • 100% Employee Owned • Over 100 Years

August 27, 2024

To Whom It May Concern:


For your review we have included references from Private firms that we have performed work for.

AM General Corporation
(574) 284-2728

South Bend International Airport
(574) 800-5836

ITR Concessions LLC
574-674-5836

University of Notre Dame
574-631-7356



RIETH-RILEY CONSTRUCTION Co., Inc.

100% Quality • 100% Employee Owned • Over 100 Years

List names and addresses of subcontractors that we have used in public works projects
In the last five years:

Roadsafe Traffic Systems
3519 Harding Street
Indianapolis, In.
Traffic Marking

V&R Trucking
1845 North Elmer Street
South Bend, In.
Trucking

Slusser's Green Thumb
P.O. Box 33
Logansport, In.
Landscaping/Erosion Control

Hawk Enterprises
1850 E. North Street
Crown Point, In.
Electric/Signage

C-Tech Corporation
5300 W. 100 North
Boggs town, In.
Guard rail/Fencing

Acorn Landscaping, LLC.
3680 W. Sample Street
South Bend, In.
Landscaping

R&R Excavating
2010 Went Avenue
Mishawaka, In.
Dirt/Excavating



JT40000049	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000050	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000051	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000052	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000054	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000055	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000056	2018 RAM 4500 UTILITY TRUCK	2018-12-05	61,644.84	61,644.84	-	NEW	48
JT40000057	2018 RAM 4500 UTILITY TRUCK	2018-12-19	61,644.84	61,644.84	-	NEW	48
JT40000058	2019 CHEVROLET 4500 UTILITY TRUCK	2019-08-28	61,746.58	61,746.58	-	NEW	48
JT40000059	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-03	61,746.58	61,746.58	-	NEW	48
JT40000060	2019 CHEVROLET 4500 UTILITY TRUCK	2019-08-28	61,746.58	61,746.58	-	NEW	48
JT40000061	2019 CHEVROLET 4500 UTILITY TRUCK	2019-08-28	61,746.58	61,746.58	-	NEW	48
JT40000063	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-02	61,746.58	61,746.58	-	NEW	48
JT40000064	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-04	61,746.58	61,746.58	-	NEW	48
JT40000065	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-03	61,746.58	61,746.58	-	NEW	48
JT40000066	2019 CHEVROLET 4500 UTILITY TRUCK	2019-10-07	61,746.58	61,746.58	-	NEW	48
JT40000067	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000068	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000069	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000070	2019 RAM 4500 UTILITY TRUCK	2020-04-21	64,106.91	64,106.91	-	NEW	48
JT40000071	2020 RAM 4500 UTILITY TRUCK	2020-05-21	66,022.21	66,022.21	-	NEW	48
JT40000072	2019 RAM 4500 UTILITY TRUCK	2020-04-06	64,106.91	64,106.91	-	NEW	48
JT40000073	2020 RAM 4500 UTILITY TRUCK	2020-04-06	66,022.21	66,022.21	-	NEW	48
JT40000074	2020 RAM 4500 UTILITY TRUCK	2020-04-07	66,022.21	66,022.21	-	NEW	48
JT40000075	2021 RAM 4500 UTILITY TRUCK	2021-08-02	67,766.50	64,942.80	2,823.70	NEW	48
JT40000076	2021 RAM 4500 UTILITY TRUCK	2021-08-25	67,766.50	60,707.40	7,059.10	NEW	48
JT40000077	2021 RAM 4500 UTILITY TRUCK	2021-08-02	67,765.53	64,941.88	2,823.65	NEW	48
JT40000078	2021 RAM 4500 UTILITY TRUCK	2021-08-25	67,766.50	60,707.40	7,059.10	NEW	48
JT40000079	2021 RAM 4500 UTILITY TRUCK	2021-06-17	67,766.50	63,531.00	4,235.50	NEW	48
JT40000080	2021 RAM 4500 UTILITY TRUCK	2021-06-16	67,766.50	63,531.00	4,235.50	NEW	48
JT40000081	2021 RAM 4500 UTILITY TRUCK	2021-06-16	67,766.50	63,531.00	4,235.50	NEW	48
JT40000082	2021 RAM 4500 UTILITY TRUCK	2021-06-17	67,766.50	63,531.00	4,235.50	NEW	48
JT40000083	2021 RAM 4500 UTILITY TRUCK	2021-06-16	67,766.50	63,531.00	4,235.50	NEW	48
JT40000084	2021 CHEVROLET 4500 UTILITY TRUCK	2022-04-01	79,118.15	59,338.44	19,779.71	NEW	48
JT40000085	2023 RAM 4500 UTILITY TRUCK	2023-06-14	64,190.83	38,587.58	25,603.25	NEW	48
JT40000086	2023 RAM 4500 UTILITY TRUCK	2023-05-15	64,191.89	40,342.00	23,849.89	NEW	48
JT40000087	2023 RAM 4500 UTILITY TRUCK	2023-06-05	64,190.83	38,587.58	25,603.25	NEW	48
JT40000088	2023 RAM 4500 UTILITY TRUCK	2023-07-20	64,190.83	35,079.80	29,111.03	NEW	48
JT40000089	2023 RAM 4500 UTILITY TRUCK	2023-06-05	64,190.83	38,587.58	25,603.25	NEW	48
JT40000090	2022 CHEVROLET 4500 UTILITY TRUCK	2023-04-01	68,801.30	43,450.58	25,350.72	NEW	48
JT40000091	2024 RAM 4500 UTILITY TRUCK	2024-06-17	91,222.34	19,004.70	72,217.64	NEW	48
JT40000092	2024 RAM 4500 UTILITY TRUCK	2024-07-25	91,222.34	15,203.76	76,018.58	NEW	48
JT40000093	2024 RAM 4500 UTILITY TRUCK	2024-07-09	91,229.84	17,105.58	74,124.26	NEW	48
JT40000094	2024 RAM 4500 UTILITY TRUCK	2024-06-08	91,229.84	15,204.96	76,024.88	NEW	48
JT40000095	2024 RAM 4500 UTILITY TRUCK	2024-07-26	91,229.84	15,204.96	76,024.88	NEW	48
JT40000096	2023 CHEVROLET 4500 UTILITY TRUCK	2024-02-23	92,216.75	24,975.34	67,241.41	NEW	48
JT40000097	2023 CHEVROLET 4500 UTILITY TRUCK	2024-02-23	92,216.75	24,975.34	67,241.41	NEW	48
JT40000098	2024 RAM 4500 UTILITY TRUCK	2024-07-01	91,229.84	17,105.58	74,124.26	NEW	48
JT40000099	2024 RAM 4500 UTILITY TRUCK	2024-07-26	91,229.84	15,204.96	76,024.88	NEW	48
JT40000100	2024 RAM 4500 UTILITY TRUCK	2024-07-01	91,229.84	17,105.58	74,124.26	NEW	48
JT40000101	2024 RAM 4500 UTILITY TRUCK	2024-07-02	90,531.13	16,974.63	73,556.50	NEW	48
JT40000102	2024 RAM 4500 UTILITY TRUCK	2024-07-02	90,531.13	16,974.63	73,556.50	NEW	48
JT40000103	2024 RAM 4500 UTILITY TRUCK	2024-07-28	90,531.13	15,088.58	75,442.55	NEW	48
JT40000104	2024 RAM 4500 UTILITY TRUCK	2024-08-08	91,229.84	15,204.96	76,024.88	NEW	48
JT40000105	2024 RAM 4500 UTILITY TRUCK	2024-08-08	91,229.84	15,204.96	76,024.88	NEW	48
JT40000106	2024 RAM 4500 UTILITY TRUCK	2024-07-02	90,531.13	16,974.63	73,556.50	NEW	48
JT40000107	2024 RAM 4500 UTILITY TRUCK	2024-07-02	90,531.13	16,974.63	73,556.50	NEW	48
JT50000003	2023 CHEVROLET 5500 UTILITY TRUCK	2024-07-19	79,404.55	13,234.08	66,170.47	NEW	48
JT50000004	2024 CHEVROLET 5500 UTILITY TRUCK	2024-07-19	83,277.72	13,879.60	69,398.12	NEW	48
P120000001	2008 CHEVROLET 1500 PICKUP TRUCK	2011-02-02	5,350.03	4,815.03	535.00	NEW	12
P120000002	2008 CHEVROLET 1500 PICKUP TRUCK	2011-07-03	5,350.03	3,567.03	1,783.00	NEW	12
P120000003	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000004	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000005	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000006	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000008	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,714.45	14,714.45	-	NEW	18
P120000009	2015 RAM 1500 PICKUP TRUCK	2017-12-15	14,621.52	14,621.52	-	NEW	18
P120000010	2015 RAM 1500 PICKUP TRUCK	2017-12-15	15,189.37	15,189.37	-	NEW	18
P120000011	2015 RAM 1500 PICKUP TRUCK	2017-12-15	15,189.37	15,189.37	-	NEW	18
P120000012	2015 RAM 1500 PICKUP TRUCK	2017-12-15	13,304.80	13,304.80	-	NEW	18
P120000013	2015 RAM 1500 PICKUP TRUCK W/LIFT GATE	2017-12-15	13,304.80	13,304.80	-	NEW	18
P120000014	2015 RAM 1500 PICKUP TRUCK W/PROFILOGRAPH	2017-12-15	13,753.85	13,753.85	-	NEW	18
P120000015	2015 RAM 1500 PICKUP TRUCK W/PROFILOGRAPH	2016-05-18	41,304.67	37,174.20	4,130.47	NEW	48
P120000018	2003 TOYOTA 1500 PICKUP TRUCK	2006-04-01	10,600.00	9,540.00	1,060.00	USED	24
P120000019	1997 GMC 1500 PICKUP TRUCK	2008-01-29	1,855.00	1,669.50	185.50	USED	12
P120000020	2019 RAM 1500 PICKUP TRUCK W/PROFILOGRAPH	2019-04-22	36,842.61	36,842.61	-	NEW	48
P120000026	2024 RAM 1500 CREW PICKUP TRUCK	2024-05-28	48,825.73	10,172.00	38,653.73	NEW	48
P120000027	2024 RAM 1500 CREW PICKUP TRUCK	2024-06-17	48,825.73	9,154.80	39,670.93	NEW	48
P120000028	2024 RAM 1500 CREW PICKUP TRUCK	2024-06-17	48,825.73	9,154.80	39,670.93	NEW	48
P120000029	2024 RAM 1500 CREW PICKUP TRUCK	2024-06-17	48,825.73	9,154.80	39,670.93	NEW	48
P120000030	2024 RAM 1500 CREW PICKUP TRUCK	2024-04-15	48,824.66	12,208.16	36,616.50	NEW	48
P120000031	2024 RAM 1500 CREW PICKUP TRUCK	2024-05-28	48,825.73	10,172.00	38,653.73	NEW	48
P120000032	2024 RAM 1500 CREW PICKUP TRUCK	2024-05-28	48,825.73	10,172.00	38,653.73	NEW	48
P120000033	2024 RAM 1500 CREW PICKUP TRUCK	2024-06-17	48,825.73	9,154.80	39,670.93	NEW	48
P120000034	2024 RAM 1500 CREW PICKUP TRUCK	2024-06-17	48,825.73	9,154.80	39,670.93	NEW	48
P120000035	2024 RAM 1500 CREW PICKUP TRUCK	2024-06-24	48,825.73	9,154.80	39,670.93	NEW	48
P120000036	2024 RAM 1500 CREW PICKUP TRUCK	2024-05-28	48,825.73	10,172.00	38,653.73	NEW	48
P120000037	2024 RAM 1500 CREW PICKUP TRUCK	2024-04-15	48,825.73	12,208.16	36,616.50	NEW	48
P120000038	2024 CHEVROLET 1500 CREW PICKUP TRUCK	2024-07-19	43,194.85	7,199.12	35,995.73	NEW	48
P140000001	2013 RAM 1500 PICKUP TRUCK 4X4	2016-06-03	10,052.46	9,047.21	1,005.25	NEW	24
P140000002	2013 RAM 1500 PICKUP TRUCK 4X4	2016-06-03	9,907.71	9,016.94	990.77	NEW	24
P140000003	2014 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2016-06-03	14,877.67	13,389.90	1,487.77	NEW	24
P140000008	2015 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2017-12-15	16,105.38	16,105.38	-	NEW	18
P140000007	2015 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4	2017-12-15	16,105.38	16,105.38	-	NEW	18
P140000008	2016 DODGE RAM 1500 PICKUP TRUCK 1/2 TON 4X4 QUAD	2016-05-18	38,839.58	34,955.96	3,883.62	NEW	48
P140000009	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-12	60,199.17	30,098.60	30,099.57	NEW	48
P140000010	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-12	60,199.17	30,098.60	30,099.57	NEW	48
P140000011	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000012	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000013	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000014	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000015	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000016	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000017	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000018	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	58,792.12	29,396.18	29,395.96	NEW	48
P140000019	2022 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	59,771.17	29,885.52	29,885.65	NEW	48
P140000020	2022 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	49,729.50	24,864.72	24,864.78	NEW	48
P140000021	2022 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	50,312.50	25,156.32	25,156.18	NEW	48

P220000001	2023 CHEVROLET 1500 PICKUP TRUCK 4X4	2023-04-01	55,427.65	27,713.76	27,713.89	NEW	48
P220000001	2023 CHEVROLET 2500 PICKUP TRUCK	2023-02-03	21,233.80	19,110.42	2,123.38	NEW	12
P220000005	2006 CHEVROLET 2500 PICKUP TRUCK	2008-12-11	6,872.35	4,833.85	1,938.50	NEW	48
P220000006	2006 CHEVROLET 2500 PICKUP TRUCK	2006-12-11	6,599.21	4,853.21	1,646.00	NEW	12
P220000023	2008 CHEVROLET 2500 PICKUP TRUCK	2011-02-02	7,034.16	6,330.74	703.42	NEW	12
P220000028	2008 FORD F250 PICKUP TRUCK	2011-07-03	7,314.00	5,014.00	2,300.00	NEW	12
P220000030	2008 FORD F250 PICKUP TRUCK	2011-07-03	7,314.00	5,014.00	2,300.00	NEW	12
P220000039	2009 CHEVROLET 2500 PICKUP TRUCK	2012-02-04	7,083.45	6,375.10	708.35	NEW	12
P220000045	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,375.10	708.35	NEW	18
P220000046	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,375.10	708.35	NEW	18
P220000047	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,375.10	708.35	NEW	18
P220000051	2009 CHEVROLET 2500 PICKUP TRUCK	2012-06-03	7,083.45	6,375.10	708.35	NEW	18
P220000056	2011 FORD F250 PICKUP TRUCK	2012-06-03	9,224.73	9,224.73	-	NEW	14
P220000058	2011 FORD F250 PICKUP TRUCK WALFTRATE	2011-08-13	9,224.73	9,224.73	-	NEW	14
P220000060	2011 FORD F250 PICKUP TRUCK	2011-08-13	9,311.76	9,311.76	-	NEW	14
P220000061	2011 FORD F250 PICKUP TRUCK	2011-08-22	9,311.76	9,311.76	-	NEW	14
P220000068	2014 RAM 2500 PICKUP TRUCK	2017-05-22	11,832.15	10,848.94	1,183.21	NEW	24
P220000069	2014 RAM 2500 4X4 PICKUP TRUCK	2017-05-22	13,358.54	12,022.72	1,335.82	NEW	12
P220000070	2015 RAM 2500 PICKUP TRUCK	2017-12-15	15,882.09	15,882.09	-	NEW	18
P220000071	2015 RAM 2500 PICKUP TRUCK	2017-12-15	15,882.09	15,882.09	-	NEW	18
P220000072	2015 RAM 2500 PICKUP TRUCK	2017-12-15	15,882.09	15,882.09	-	NEW	18
P220000073	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,923.85	16,923.85	-	NEW	18
P220000074	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,157.91	16,157.91	-	NEW	18
P220000075	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,870.19	16,870.19	-	NEW	18
P220000076	2015 RAM 2500 PICKUP TRUCK	2017-12-15	16,870.19	16,870.19	-	NEW	18
P220000077	2015 RAM 2500 PICKUP TRUCK	2017-12-15	17,676.87	17,676.87	-	NEW	18
P220000078	2016 RAM 2500 PICKUP TRUCK	2017-12-15	17,099.08	17,099.08	-	NEW	18
P220000080	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000081	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000082	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000083	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000084	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000085	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.14	35,089.33	3,898.81	NEW	48
P220000086	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.14	35,089.33	3,898.81	NEW	48
P220000087	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000088	2016 RAM 2500 PICKUP TRUCK	2016-04-08	38,988.13	35,089.32	3,898.81	NEW	48
P220000089	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000090	2016 RAM 2500 PICKUP TRUCK	2016-03-28	39,355.95	39,355.95	-	NEW	48
P220000091	2016 RAM 2500 PICKUP TRUCK	2016-04-08	39,355.95	35,420.35	3,935.60	NEW	48
P220000092	2017 RAM 25						

P220000165	2018 RAM 2500 TRUCK PICKUP	2018-08-14	40,404.56	40,404.56	-	NEW	48
P220000166	2018 RAM 2500 TRUCK PICKUP	2018-08-23	40,404.56	40,404.56	-	NEW	48
P220000167	2018 RAM 2500 TRUCK PICKUP	2018-09-06	40,404.56	40,404.56	-	NEW	48
P220000168	2018 RAM 2500 TRUCK PICKUP	2018-08-29	40,404.56	40,404.56	-	NEW	48
P220000169	2018 RAM 2500 TRUCK PICKUP	2018-09-06	40,404.56	40,404.56	-	NEW	48
P220000170	2018 RAM 2500 TRUCK PICKUP	2018-08-15	40,404.56	40,404.56	-	NEW	48
P220000171	2018 RAM 2500 TRUCK PICKUP W/LIFTGATE	2018-08-23	40,026.93	40,026.93	-	NEW	48
P220000172	2018 RAM 2500 TRUCK PICKUP	2018-08-29	40,404.56	40,404.56	-	NEW	48
P220000175	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000176	2019 RAM 2500 TRUCK PICKUP	2019-06-27	42,760.41	38,484.37	4,276.04	NEW	48
P220000177	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000178	2019 RAM 2500 TRUCK PICKUP	2019-06-27	42,760.41	38,484.37	4,276.04	NEW	48
P220000179	2019 RAM 2500 TRUCK PICKUP	2019-06-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000180	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000181	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000182	2019 RAM 2500 TRUCK PICKUP	2019-06-27	42,760.41	38,484.37	4,276.04	NEW	48
P220000183	2019 RAM 2500 TRUCK PICKUP W/LIFTGATE	2019-08-27	45,949.01	41,354.11	4,594.90	NEW	48
P220000184	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000185	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000186	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000187	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000188	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000189	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000190	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000191	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000192	2019 RAM 2500 TRUCK PICKUP	2019-05-31	42,760.41	38,484.37	4,276.04	NEW	48
P220000193	2019 RAM 2500 TRUCK PICKUP	2019-08-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000194	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000195	2019 RAM 2500 TRUCK PICKUP	2019-08-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000196	2019 RAM 2500 TRUCK PICKUP	2019-08-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000197	2019 RAM 2500 TRUCK PICKUP	2019-08-14	42,760.41	38,484.37	4,276.04	NEW	48
P220000198	2019 RAM 2500 TRUCK PICKUP	2019-06-04	42,760.41	38,484.37	4,276.04	NEW	48
P220000199	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000200	2020 RAM 2500 TRUCK PICKUP W/LIFTGATE	2020-04-08	42,216.85	42,216.85	-	NEW	48
P220000201	2020 RAM 2500 TRUCK PICKUP	2020-04-08	42,216.85	42,216.85	-	NEW	48
P220000202	2020 RAM 2500 TRUCK PICKUP	2020-04-08	42,216.85	42,216.85	-	NEW	48
P220000203	2020 RAM 2500 TRUCK PICKUP W/LIFTGATE	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000204	2020 RAM 2500 TRUCK PICKUP W/LIFTGATE	2020-04-08	42,216.85	42,216.85	-	NEW	48
P220000205	2020 RAM 2500 TRUCK PICKUP W/LIFTGATE	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000206	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000207	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000208	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000209	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000210	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000211	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000212	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	42,216.85	-	NEW	48
P220000214	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000215	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000218	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000217	2020 RAM 2500 TRUCK PICKUP	2020-04-06	42,216.85	42,216.85	-	NEW	48
P220000218	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	42,216.85	-	NEW	48
P220000219	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	42,216.85	-	NEW	48
P220000220	2020 RAM 2500 TRUCK PICKUP	2020-05-21	42,216.85	42,216.85	-	NEW	48
P220000221	2020 RAM 2500 TRUCK PICKUP	2020-04-21	42,216.85	42,216.85	-	NEW	48
P220000222	2020 RAM 2500 TRUCK PICKUP	2020-04-21	42,216.85	42,216.85	-	NEW	48
P220000223	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	42,294.70	1,838.81	NEW	48
P220000224	2021 RAM 2500 TRUCK PICKUP	2021-06-23	44,133.51	41,375.25	2,758.26	NEW	48
P220000225	2021 RAM 2500 TRUCK PICKUP	2021-08-02	44,133.51	42,294.70	1,838.81	NEW	48
P220000226	2021 RAM 2500 TRUCK PICKUP	2021-06-28	44,133.51	41,375.25	2,758.26	NEW	48
P220000227	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	42,294.70	1,838.81	NEW	48
P220000228	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	42,294.70	1,838.81	NEW	48
P220000229	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	41,375.25	2,758.26	NEW	48
P220000230	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	42,294.70	1,838.81	NEW	48
P220000231	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	42,294.70	1,838.81	NEW	48
P220000232	2021 RAM 2500 TRUCK PICKUP	2021-07-13	44,133.51	41,375.25	2,758.26	NEW	48
P220000233	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	42,294.70	1,838.81	NEW	48
P220000234	2021 RAM 2500 TRUCK PICKUP	2021-06-24	44,133.51	42,294.70	1,838.81	NEW	48
P220000235	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	42,294.70	1,838.81	NEW	48
P220000236	2021 RAM 2500 TRUCK PICKUP	2021-06-28	44,133.51	42,294.70	1,838.81	NEW	48
P220000237	2021 RAM 2500 TRUCK PICKUP	2021-06-23	44,133.51	41,375.25	2,758.26	NEW	48
P220000238	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	41,375.25	2,758.26	NEW	48
P220000239	2021 RAM 2500 TRUCK PICKUP	2021-06-17	44,133.51	41,375.25	2,758.26	NEW	48
P220000240	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	42,294.70	1,838.81	NEW	48
P220000241	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	42,294.70	1,838.81	NEW	48
P220000242	2021 RAM 2500 TRUCK PICKUP	2021-05-24	44,133.51	42,294.70	1,838.81	NEW	48
P220000243	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	42,294.70	1,838.81	NEW	48
P220000244	2021 RAM 2500 TRUCK PICKUP	2021-06-23	44,133.51	41,375.25	2,758.26	NEW	48
P220000245	2021 RAM 2500 TRUCK PICKUP	2021-05-27	44,133.51	42,294.70	1,838.81	NEW	48
P220000248	2024 RAM 2500 TRUCK PICKUP	2024-03-26	57,065.80	14,266.44	42,799.36	NEW	48
P220000250	2024 RAM 2500 TRUCK PICKUP	2023-12-04	57,024.90	16,632.14	40,392.48	NEW	48
P220000251	2024 RAM 2500 TRUCK PICKUP	2024-01-25	57,065.80	16,644.18	40,421.62	NEW	48
P220000252	2024 RAM 2500 TRUCK PICKUP	2024-04-01	57,065.80	14,266.44	42,799.36	NEW	48
P220000253	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000254	2024 RAM 2500 TRUCK PICKUP	2024-04-01	57,065.80	14,266.44	42,799.36	NEW	48
P220000255	2024 RAM 2500 TRUCK PICKUP	2023-10-09	57,024.90	21,734.40	35,290.20	NEW	48
P220000256	2024 RAM 2500 TRUCK PICKUP	2024-01-25	57,065.80	16,644.18	40,421.62	NEW	48
P220000257	2024 RAM 2500 TRUCK PICKUP	2024-04-22	57,024.90	13,068.11	43,956.49	NEW	48
P220000258	2024 RAM 2500 TRUCK PICKUP	2024-01-25	57,065.80	16,644.18	40,421.62	NEW	48
P220000259	2024 RAM 2500 TRUCK PICKUP	2024-04-01	57,065.80	14,266.44	42,799.36	NEW	48
P220000260	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000261	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000262	2024 RAM 2500 TRUCK PICKUP	2024-04-01	57,024.90	14,266.12	42,766.48	NEW	48
P220000263	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000264	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000265	2024 RAM 2500 TRUCK PICKUP	2024-04-22	57,024.90	13,068.11	43,956.49	NEW	48
P220000266	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000267	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000268	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000269	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000270	2024 RAM 2500 TRUCK PICKUP	2024-04-01	57,024.90	14,266.12	42,766.48	NEW	48
P220000271	2024 RAM 2500 TRUCK PICKUP	2023-10-23	57,024.90	20,461.53	36,563.07	NEW	48
P220000272	2024 RAM 2500 TRUCK PICKUP	2024-04-01	57,065.80	14,266.44	42,799.36	NEW	48
P220000273	2024 RAM 2500 TRUCK PICKUP	2024-05-29	58,133.83	11,984.50	44,439.33	NEW	48
P220000274	2024 CHEVROLET 2500 TRUCK PICKUP UTILITY	2024-07-19	61,108.11	10,184.72	50,923.39	NEW	48
P220000275	2024 RAM 2500 TRUCK PICKUP UTILITY	2024-07-19	64,821.72	10,843.70	54,018.12	NEW	48
P220000276	2024 RAM 2500 TRUCK PICKUP UTILITY	2024-07-18	64,508.80	10,751.44	53,757.36	NEW	48
P240000001	2003 CHEVROLET 2500 PICKUP TRUCK 4X4	2003-02-03	24,165.80	21,749.22	2,416.58	NEW	48

P240000003	2006 CHEVROLET 2500 PICKUP TRUCK 4X4	2011-02-02	10,243.30	9,216.97	1,024.33	NEW	12
P240000007	2011 FORD F250 PICKUP TRUCK 4X4	2011-06-22	10,659.37	10,659.37	-	NEW	14
P240000008	2014 RAM 2500 PICKUP TRUCK 4X4	2017-05-22	13,392.57	12,053.31	1,339.26	NEW	48
P240000009	2016 RAM 2500 PICKUP TRUCK 4X4	2017-12-15	18,268.76	18,268.76	-	NEW	18
P240000010	2016 RAM 2500 PICKUP TRUCK 4X4	2017-12-15	18,846.61	18,846.61	-	NEW	18
P240000011	2016 RAM 2500 PICKUP TRUCK 4X4	2017-12-15	18,846.61	18,846.61	-	NEW	18
P240000012	2020 CHEVROLET 2500 PICKUP TRUCK 4X4	2020-04-08	45,260.24	45,260.24	-	NEW	48
P240000017	2024 RAM 2500 TRUCK PICKUP UTILITY BED	2024-08-28	68,366.84	6,970.17	58,396.67	NEW	48
P240000018	2024 RAM 2500 TRUCK PICKUP	2024-08-28	55,152.94	8,043.14	47,109.80	NEW	48
P240000019	2024 RAM 2500 TRUCK PICKUP	2024-08-22	55,510.88	8,095.36	47,415.52	NEW	48
P240000020	2024 RAM 2500 TRUCK PICKUP	2024-08-27	55,011.66	8,022.56	46,989.10	NEW	48
P240000021	2024 RAM 2500 TRUCK PICKUP	2024-09-25	55,835.52	6,879.44	48,956.08	NEW	48
SPRAY00001	2021 INTEGRAL DX IDX20000 SPRAY SYSTEM W/AP10-30	2022-01-20	395,789.00	289,582.80	76,206.20	NEW	48
SPRAY00002	2021 INTEGRAL DX IDX20000 SPRAY SYSTEM W/AP10-57	2022-06-08	395,872.00	280,409.22	115,462.78	NEW	48
SPRAY00003	2021 INTEGRAL DX IDX20000 SPRAY SYSTEM W/AP10-62	2022-06-08	395,872.00	280,409.22	115,462.78	NEW	48
VAN0000001	2018 NISSAN NV 3500 V6 S VAN PASSENGER	2016-04-02	38,090.79	32,481.71	3,608.08	NEW	48
WRKT180002	2019 ROAD WIDENER FHDR DUAL SIDE ATTACHMENT	2019-04-24	63,880.83	63,880.83	-	NEW	48
WRKT190003	2019 AMI BKT320-42 GRAPTOR BUCKET	2018-07-10	25,773.62	25,773.62	-	NEW	48
WRKT190004	2019 AMI BKT320-42 GRAPTOR BUCKET	2018-07-10	25,773.62	25,773.62	-	NEW	48
WRKT300007	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	36,139.32	5,162.68	NEW	48
WRKT300008	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	36,139.32	5,162.68	NEW	48
WRKT300009	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	36,139.32	5,162.68	NEW	48
WRKT300010	2021 CATERPILLAR H110ES-312 2000FT-LB BREAKER (315)	2021-09-28	41,302.00	36,139.32	5,162.68	NEW	48
DT10000002	1997 INTERNATIONAL 4700 SINGLE AXLE FLATBED DUMP TRUCK	2001-05-01	16,735.33	12,751.33	3,984.00	NEW	30
DT10000004	1997 INTERNATIONAL 4700 SINGLE AXLE FLATBED DUMP TRUCK	2001-05-01	18,011.82	14,027.82	3,984.00	NEW	30
DT10000005	1997 INTERNATIONAL 4700 FLATBED SINGLE AXLE DUMP TRUCK	1998-07-15	8,963.49	8,067.14	896.35	NEW	72
DT10000006	1998 INTERNATIONAL 4700 SINGLE AXLE FLATBED DUMP TRUCK	1998-08-02	31,823.66	28,223.66	3,600.00	NEW	36
DT10000007	1998 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2004-02-09	15,900.00	9,929.10	5,970.90	NEW	24
DT10000008	1998 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2004-02-09	17,911.80	11,940.90	5,970.90	NEW	24
DT10000009	2004 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2004-06-21	59,855.02	53,869.52	5,985.50	NEW	72
DT10000010	2005 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2010-03-31	21,762.38	15,801.38	5,961.00	NEW	24
DT10000011	2005 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2010-03-31	20,571.77	15,030.77	5,541.00	NEW	24
DT10000013	2008 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2012-06-03	24,164.56	21,748.10	2,416.46	NEW	24
DT10000014	2008 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2012-06-03	24,164.56	21,748.10	2,416.46	NEW	24
DT10000016	2008 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2012-06-03	23,938.72	21,544.85	2,393.87	NEW	24
DT10000016	2010 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2013-09-30	34,153.14	30,737.83	3,415.31	NEW	36
DT10000017	2011 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2010-03-25	31,722.83	31,722.83	-	NEW	18
DT10000018	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-16	137,904.34	96,532.80	41,371.54	NEW	72
DT10000019	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	96,532.80	41,371.54	NEW	72
DT10000020	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	96,532.80	41,371.54	NEW	72
DT10000021	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	96,532.80	41,371.54	NEW	72
DT10000022	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	96,532.80	41,371.54	NEW	72
DT10000023	2021 KENWORTH T370 SINGLE AXLE FLATBED DUMP TRUCK	2020-07-15	137,904.34	96,532.80	41,371.54	NEW	72
FB10000001	1998 INTERNATIONAL 4700 SINGLE AXLE FLATBED TRUCK	1997-08-09	42,894.54	38,425.09	4,469.45	USED	72
FB10000002	1991 FORD F800 SINGLE AXLE FLATBED TRUCK	2008-04-01	8,480.00	7,632.00	848.00	USED	36
FBS1000001	1997 INTERNATIONAL 4700 SINGLE AXLE FLATBED SERVICE TRUCK	2001-05-01	17,902.41	13,842.41	3,960.00	NEW	30
FBS1000002	1998 KENWORTH T300 SINGLE AXLE FLATBED SERVICE TRUCK	2002-12-02	20,840.42	15,303.42	5,537.00	NEW	24
FBSW200001	2006 FREIGHTLINER M2108 FLATBED SERVICE TANDEM AXLE TRUCK	2010-03-31	24,146.07	15,204.81	8,941.26	NEW	24
FBSW200002	2009 KENWORTH T370 FLATBED SERVICE TANDEM AXLE TRUCK	2013-02-05	23,015.57	20,714.01	2,301.56	NEW	36
FRM1000001	2007 KENWORTH T300 FORM TRUCK	2010-03-15	18,187.71	12,787.71	5,400.00	NEW	36
FTH1000001	2019 CATERPILLAR TL1055D FORKLIFT TELEHANDLER	2021-01-27	179,085.95	108,698.30	69,387.65	NEW	72
JT30000038	2013 FORD F350 UTILITY SERVICE TRUCK SRW	2017-12-15	20,333.39	20,333.39	-	NEW	24
JT30000040	2015 RAM 3500 TRUCK UTILITY SERVICE SRW	2017-12-15	22,844.97	22,844.97	-	NEW	42
MST0000011	2013 HINO 268A SERVICE TRUCK	2017-12-15	48,278.98	48,278.98	-	NEW	18
MST0000012	2013 HINO 268A SERVICE TRUCK	2017-12-15	48,278.98	48,278.98	-	NEW	18
MST0000013	2013 HINO 268A SERVICE TRUCK	2017-12-15	48,278.98	48,278.98	-	NEW	18
MST0000014	2016 HINO 268A SERVICE TRUCK	2019-10-07	54,499.05	49,049.17	5,449.91	USED	24
MST0000015	2015 HINO 268A SERVICE TRUCK	2019-10-07	54,499.05	49,049.17	5,449.91	NEW	24
MST0000016	2015 HINO 268A SERVICE TRUCK	2019-10-07	54,499.05	49,049.17	5,449.91	NEW	24
MST0000018	2019 HINO 268A-10 SERVICE TRUCK	2018-05-18	154,514.42	154,514.42	-	NEW	72
MST0000019	2019 HINO 268A-10 SERVICE TRUCK	2018-05-18	154,514.42	154,514.42	-	NEW	72
MST0000020	2019 HINO 268A-10 SERVICE TRUCK	2018-05-18	154,514.42	154,514.42	-	NEW	72
MST0000021	2019 HINO 338 TRUCK LUBE	2018-05-11	152,988.60	152,988.60	-	NEW	72
TCAD000001	1996 INTERNATIONAL 4700 CRASH ATTENUATOR TRUCK	2001-05-01	16,735.33	12,751.33	3,984.00	NEW	30
TCAD000002	1997 INTERNATIONAL 4700 CRASH ATTENUATOR TRUCK	2001-05-01	16,735.33	12,751.33	3,984.00	NEW	30
TDRL000002	2019 FORD F650 4X4 DRILL TRUCK	2021-02-23	53,393.00	32,703.09	20,689.91	NEW	72
TFW2000003	2008 FREIGHTLINER M2108 TANDEM AXLE TRUCK + WATER & FUEL	2010-03-31	25,781.39	19,205.39	6,576.00	NEW	24
TKMS000001	1995 FORD C7529 TRUCK DRYER JET	2008-04-01	25,000.00	25,000.00	-	USED	36
FB10000004	2017 FORD F-850 SINGLE AXLE FLATBED TRUCK	2021-08-28	38,405.85	22,083.22	16,322.63	USED	72
MST0000022	2022 RAM 5500 SERVICE TRUCK	2022-05-12	157,356.34	68,843.26	88,513.09	NEW	72
MST0000023	2022 RAM 5500 SERVICE TRUCK	2022-05-10	157,356.34	68,843.25	88,513.09	NEW	72
TCAD000003	2016 KENWORTH T270 MASH TMA WITH HAAS CLOUD	2025-01-31	64,200.00	1,605.00	62,595.00	NEW	72
TCAD000004	2017 KENWORTH T270 MASH TMA WITH HAAS CLOUD	2025-01-31	64,200.00	1,605.00	62,595.00	NEW	72
AD33500001	2012 KOMATSU HM300-3 TRUCK DUMP ARTICULATED 30 TON	2018-07-01	250,000.00	225,000.00	25,000.00	USED	72
AP08000001	2014 CATERPILLAR AP255E PAVEMENT ASPHALT 8' TRACK	2018-04-19	34,023.08	34,023.08	(0.01)	USED	48
AP08000003	2014 CATERPILLAR AP555E PAVEMENT ASPHALT 8' TRACK	2020-07-29	85,478.40	85,478.40	-	NEW	38
AP08000004	2014 CATERPILLAR AP555E PAVEMENT ASPHALT 8' TRACK	2020-07-29	85,478.40	85,478.40	-	NEW	38
AP08000005	2015 CATERPILLAR AP555E PAVEMENT ASPHALT 8' TRACK	2020-07-29	104,855.90	104,855.90	-	NEW	38
AP08000006	2015 CATERPILLAR AP555E PAVEMENT ASPHALT 8' TRACK	2020-07-29	104,855.90	104,855.90	-	NEW	38
AP08000007	2015 CATERPILLAR AP555E PAVEMENT ASPHALT 8' TRACK	2016-03-25	94,860.00	94,860.00	-	NEW	36
AP08000008	2015 CATERPILLAR AP555E PAVEMENT ASPHALT 8' TRACK	2016-03-25	94,860.00	94,860.00	-	NEW	36
AP08000010	2017 WEILER P385B PAVEMENT ASPHALT 8' TRACK	2017-06-03	52,404.15	50,220.96	2,183.19	NEW	36
AP10000004	2005 BLAW KNOX PF5510 PAVEMENT ASPHALT 10' TRACK - REBUILT	2005-06-16	332,018.99	332,018.99	-	NEW	96
AP10000012	2013 CATERPILLAR AP1055E PAVEMENT ASPHALT 10' TRACK	2017-12-15	147,561.81	147,561.82	(0.01)	NEW	24
AP10000013	2013 CATERPILLAR AP1055E PAVEMENT ASPHALT 10' TRACK	2017-12-15	147,212.99	147,213.00	(0.01)	NEW	24
AP10000020	2015 VOGEL 5200-21 PAVEMENT ASPHALT 10' TRACK - VIBRATORY	2015-04-01	420,980.00	378,882.01	42,097.99	NEW	96
AP10000024	2016 CATERPILLAR AP1055F PAVEMENT ASPHALT 10' TRACK	2021-03-26	114,240.00	114,240.00	-	NEW	36
AP10000025	2016 CATERPILLAR AP1055F PAVEMENT ASPHALT 10' TRACK	2016-03-25	121,094.40	121,094.40	-	NEW	36
AP10000026	2016 CATERPILLAR AP1055F PAVEMENT ASPHALT 10' TRACK - RMS	2016-03-25	114,240.00	114,240.00	-	NEW	36
AP10000043	2005 BLAW KNOX PF5510 PAVEMENT ASPHALT 10' TRACK	2009-03-17	125,000.00	125,000.00	-	USED	48
APC0000001	1994 PAVEMENT ASPHALT CURB	2008-04-01	1,000.00	900.00	100.00	USED	36
ATT7713	ATTACHMENT BED WATER/FUEL	2008-04-19	55,704.62	55,704.62	-	NEW	0
BL15000001	2015 CATERPILLAR 420FS LOADER BACKHOE	2018-04-19	51,039.15	51,039.16	(0.01)	USED	72
BL15000002	2015 CATERPILLAR 420FS LOADER BACKHOE	2018-04-19	51,073.93	51,073.94	(0.01)	USED	72
BL15000003	2017 CATERPILLAR 420F2ST LOADER BACKHOE	2018-04-19	30,529.85	30,529.86	(0.01)	USED	84
BL15000004	2018 CATERPILLAR 420F2 LOADER BACKHOE	2019-08-30	5,500.00	5,500.00	-	NEW	36
BL15000005	2018 CATERPILLAR 420F2 LOADER BACKHOE	2019-12-19	24,175.28	24,175.28	-	NEW	0
C185000003	SULLAIR 185 AIR COMPRESSOR	2000-04-01	2,300.00	2,100.00	200.00	USED	12
C185000005	1986 INGERSOLL RAND 185 AIR COMPRESSOR	2006-04-01	1,000.00	1,000.00	-	USED	36
CBR0000001	2002 ARROW HJ1350 CONCRETE BREAKER	2002-02-25	41,825.75	37,943.37	3,882.38	NEW	96
CBR0000002	2002 ARROW HJ1350 CONCRETE BREAKER	2002-04-26	58,275.00	52,447.50	5,827.50	NEW	96
CRB0000008	2017 POWER CURBER 5700-C CURB & GUTTER CONCRETE PAV	2017-04-01	339,551.68	339,551.66	-	NEW	96
CRB0000009	2018 POWER CURBER 5700-C MAX CURB & GUTTER CONCRETE PAV	2018-04-01	483,440.54	405,510.84	77,929.70	NEW	96
CRB0000010	2019 POWER CURBER 5700-C CURB & GUTTER CONCRETE PAV	2019-04-01	345,524.40	259,143.12	86,381.28	NEW	96
CRB0000011	2020 POWER CURBER 5700-D CURB & GUTTER CONCRETE PAV	2020-03-16	343,170.40	214,481.40	128,689.00	NEW	96
CRB0000013	2021 POWER CURBER 5700-D CURB & GUTTER CONCRETE PAV	2021-02-11	339,264.90	173,166.49	166,098.41	NEW	96
CSP0000002	2006 ETTYRE 10-20 SPREADER CHIP	2018-04-01	108,123.50	108,123.50	-	USED	48

CST3000001	1987 HYSTER C330A STATIC COMPACTOR	1987-12-10	29,744.00	26,769.60	2,974.40	NEW	96
CST3000002	1987 HYSTER C330A STATIC COMPACTOR	1987-12-10	29,744.00	26,769.60	2,974.40	NEW	96
CST3000003	1988 HYSTER C330B STATIC COMPACTOR	1988-08-23	28,860.00	25,974.00	2,886.00	NEW	96
CST3000004	1988 HYSTER C330B STATIC COMPACTOR	1988-08-23	28,860.00	25,974.00	2,886.00	NEW	96
CST3000005	HYSTER C330B STATIC COMPACTOR	2009-04-30	3,000.00	3,000.00	-	USED	24
CST3000006	HYSTER C330B STATIC COMPACTOR	2009-04-30	3,000.00	3,000.00	-	USED	24
CST3000007	HYSTER C330B STATIC COMPACTOR	2009-04-30	3,000.00	3,000.00	-	USED	24
CST3000008	1988 BOMAG BW5AS STATIC COMPACTOR	2005-03-31	5,000.00	5,000.00	-	USED	24
CST3000009	1983 HYSTER C330A STATIC COMPACTOR	2005-03-31	2,500.00	2,250.00	250.00	USED	12
CWKT110001	G & Z TC850 WATER SYSTEM ATTACHMENT BURLAP DRAG W/	2001-05-18	13,604.30	12,243.87	1,360.43	NEW	96
CWKT300001	GOMACO RETRACTABLE ATTACHMENT CONVEYOR W/SF2-04	1987-08-03	22,745.00	20,470.50	2,274.50	NEW	96
CWKT500003	2001 PAN HYDRAULIC VIBRATOR W/FIN-01	2001-06-14	3,591.31	3,232.18	359.13	NEW	48
CWKT600003	PARAPET ATTACHMENT MOLD W/SF2-04	2001-05-20	22,415.00	20,173.50	2,241.50	NEW	96
D08000001	2016 CATERPILLAR D4K XL DOZER	2016-04-28	121,771.74	109,594.57	12,177.17	NEW	96
D08000003	2016 CATERPILLAR D4K2 LGP DOZER	2020-04-01	19,146.92	19,146.92	-	USED	0
D10500001	2013 CATERPILLAR D5K2 LGP DOZER	2017-12-15	45,551.61	41,086.45	4,565.16	NEW	42
D10500004	2008 CATERPILLAR D5K LGP DOZER	2013-03-18	70,860.00	63,774.00	7,086.00	USED	96
D10500005	2009 CATERPILLAR D5K LGP DOZER	2013-03-18	63,580.00	75,222.00	6,358.00	USED	96
D10500006	2014 CATERPILLAR D5K2 LGP DOZER	2018-12-23	23,433.58	21,090.20	2,343.38	NEW	36
D10500007	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	108,713.84	96,042.28	10,671.56	USED	84
D10500008	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	103,010.60	92,709.54	10,301.06	USED	84
D10500009	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	102,941.29	92,647.18	10,294.13	USED	84
D10500010	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	109,873.34	98,886.01	10,987.33	USED	84
D10500011	2016 CATERPILLAR D5K2 LGP DOZER	2017-04-01	118,547.45	106,692.71	11,854.75	USED	84
D10500012	2018 CATERPILLAR D5K2 LGP DOZER	2020-04-01	25,975.64	25,975.64	-	USED	48
D10500013	2015 CATERPILLAR D5K2 LGP DOZER	2019-09-30	89,880.00	75,274.50	14,005.50	USED	72
D13000001	2017 CATERPILLAR D6N LGP DOZER	2019-12-19	4,000.00	4,000.00	-	USED	36
D13000002	2019 CATERPILLAR D6K2 XL DOZER	2020-11-25	91,373.84	51,397.80	39,976.04	NEW	96
D15500002	2015 CATERPILLAR D6N LGP DOZER	2015-06-17	219,271.13	219,271.13	-	USED	96
D22500001	2014 CATERPILLAR D6T XL DOZER	2019-04-18	101,497.95	91,348.15	10,149.80	NEW	36
D22500002	2014 CATERPILLAR D6T XL DOZER	2019-12-23	54,390.35	48,951.32	5,439.03	NEW	36
DC2000001	2001 KENWORTH T800 TANDEM TRACTOR	2008-03-01	23,443.91	15,629.27	7,814.64	NEW	84
DC2000002	2003 KENWORTH T800 TANDEM TRACTOR	2003-04-01	89,897.68	80,907.89	8,989.77	NEW	96
DC2000003	2005 KENWORTH T800 TANDEM TRACTOR	2009-03-19	29,128.18	19,968.38	9,159.80	NEW	24
DC2000004	2004 KENWORTH T800 TANDEM TRACTOR	2004-03-15	77,833.35	69,070.39	8,582.97	NEW	96
DC2000005	2005 KENWORTH T800 TANDEM TRACTOR	2010-03-15	25,280.40	16,853.60	8,426.80	NEW	24
DC2000006	2005 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000007	2006 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000008	2007 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000009	2005 KENWORTH T800 TANDEM TRACTOR	2010-03-31	31,227.28	21,407.28	9,820.00	NEW	24
DC2000010	2006 KENWORTH T800 TANDEM TRACTOR	2010-03-31	28,850.52	19,862.52	8,988.00	NEW	24
DC2000011	2008 KENWORTH T800 TANDEM TRACTOR	2013-04-01	18,358.40	16,520.78	1,835.64	NEW	24
DC2000012	2008 KENWORTH T800 TANDEM TRACTOR	2013-04-01	18,358.40	16,520.78	1,835.64	NEW	24
DC2000013	2008 KENWORTH T800 TANDEM TRACTOR	2013-04-01	22,978.68	20,680.81	2,297.87	NEW	24
DC2000014	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	34,862.53	31,378.28	3,484.25	NEW	30
DC2000015	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	31,542.60	28,388.34	3,154.26	NEW	30
DC2000016	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	29,527.51	26,574.78	2,952.75	NEW	30
DC2000017	2009 KENWORTH T800 TANDEM TRACTOR	2013-02-05	27,595.80	24,836.22	2,759.58	NEW	30
DC2000018	2010 KENWORTH T800 TANDEM TRACTOR	2013-08-30	33,173.82	29,856.53	3,317.39	NEW	42
DC2000019	2010 KENWORTH T800 TANDEM TRACTOR	2010-03-12	28,191.90	28,191.90	-	NEW	36
DC2000020	2010 KENWORTH T800 TANDEM TRACTOR	2010-03-12	28,191.90	28,191.90	-	NEW	36
DC2000021	2012 KENWORTH T800 TANDEM TRACTOR	2016-03-01	46,412.78	41,771.48	4,641.28	NEW	36
DC2000022	2016 CATERPILLAR CT680 TANDEM TRACTOR	2016-04-28	155,329.40	139,786.46	15,532.94	NEW	96
DC2000023	2016 CATERPILLAR CT680 TANDEM TRACTOR	2016-04-28	155,329.40	139,786.46	15,532.94	NEW	96
DC2000025	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000026	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000027	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000028	2018 KENWORTH T880 TANDEM TRACTOR	2017-05-18	160,608.54	143,041.73	17,566.81	NEW	96
DC2000029	1987 INTERNATIONAL F-9370 TANDEM TRACTOR	2006-04-01	5,830.00	5,247.00	583.00	USED	24
DC2000030	1992 INTERNATIONAL 94098A TANDEM TRACTOR	2006-04-01	13,780.00	13,780.00	-	USED	36
DC2000031	1993 KENWORTH T800 TANDEM TRACTOR	2006-04-01	22,790.00	20,511.00	2,279.00	USED	36
DC2000032	2001 KENWORTH T800 TANDEM TRACTOR	2006-04-01	63,600.00	57,240.00	6,360.00	USED	48
DC2000033	2002 KENWORTH T800 TANDEM TRACTOR	2006-04-01	71,190.00	64,071.00	7,119.00	USED	60
DC2000034	2002 KENWORTH T800 TANDEM TRACTOR	2006-04-01	71,650.00	64,395.00	7,155.00	USED	60
DC2000035	2004 PETERBUILT 358 TANDEM TRACTOR	2006-01-29	57,240.00	51,516.00	5,724.00	USED	48
DC2000038	1991 KENWORTH W800 TANDEM TRACTOR	2009-03-16	8,480.00	7,632.00	848.00	USED	12
DC2000037	1899 MACK CL713 TANDEM TRACTOR	2009-03-16	8,480.00	7,632.00	848.00	USED	12
DC2000036	1987 INTERNATIONAL F-9370 TANDEM TRACTOR	2005-03-31	3,312.50	2,981.25	331.25	USED	24
DC2000039	2015 CATERPILLAR CT660L TANDEM TRACTOR	2018-03-01	171,877.18	154,689.44	17,187.72	NEW	96
DC2000040	2015 CATERPILLAR CT660L TANDEM TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	96
DC2000043	2022 KENWORTH T880 TANDEM TRACTOR	2021-02-25	168,312.78	77,318.57	90,994.19	NEW	96
DC2000044	2022 KENWORTH T880 TANDEM TRACTOR	2021-02-22	168,312.78	77,318.57	90,994.19	NEW	96
DC2000045	2022 KENWORTH T880 TANDEM TRACTOR	2021-02-22	168,312.78	77,318.57	90,994.19	NEW	96
DC3000001	2011 KENWORTH T800 TRIAXLE TRACTOR	2010-03-12	39,641.25	39,641.25	-	NEW	36
DCW2000001	1997 INTERNATIONAL 8200 TANDEM TRACTOR + WATER	2001-05-01	23,150.89	17,181.89	5,969.00	NEW	30
DCW2000002	1998 KENWORTH T800B TANDEM TRACTOR + WATER	2002-06-03	34,281.78	32,861.78	1,400.00	NEW	36
DCW2000003	1998 KENWORTH T800B TANDEM TRACTOR + WATER	2002-06-03	34,281.78	27,132.78	7,149.00	NEW	36
DCW2000004	1998 KENWORTH T800B TANDEM TRACTOR + WATER	2002-06-03	34,281.78	27,132.78	7,149.00	NEW	36
DCW2000005	1999 KENWORTH T800B TANDEM TRACTOR + WATER	2004-02-16	21,066.47	11,634.87	9,431.60	NEW	24
DCW3000001	1995 WHITE WH65T TRI AXLE TRACTOR + WATER	1995-05-01	63,758.84	75,382.95	8,375.89	NEW	96
DCW3000002	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2000-02-16	40,535.84	33,154.84	7,381.00	NEW	36
DCW3000003	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2000-02-16	40,615.86	33,234.86	7,381.00	NEW	36
DCW3000004	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2001-05-01	27,566.52	21,141.52	6,455.00	NEW	30
DCW3000005	1996 KENWORTH T800 TRI AXLE TRACTOR + WATER	2001-05-01	27,912.88	21,457.88	6,455.00	NEW	30
DCW3000006	2004 KENWORTH T800 TRI AXLE TRACTOR + WATER	2004-03-16	98,058.95	87,573.95	10,485.00	NEW	96
DCW3000007	2006 KENWORTH T800 TRI AXLE TRACTOR + WATER	2010-03-15	32,086.22	22,432.22	9,654.00	NEW	24
DCW3000008	2010 KENWORTH T800 TRI AXLE TRACTOR + WATER	2010-03-01	37,123.93	35,042.65	2,081.28	NEW	36
DD48000001	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD48000002	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,589.21	38,330.29	4,258.92	NEW	48
DD48000003	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,589.21	38,330.29	4,258.92	NEW	48
DD48000004	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD48000005	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD48000006	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,589.21	38,330.29	4,258.92	NEW	48
DD48000007	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD48000008	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD48000009	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD48000010	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD48000011	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,589.21	38,330.29	4,258.92	NEW	48
DD48000012	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD48000013	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-17	42,191.18	37,972.06	4,219.12	NEW	48
DD48000014	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,589.21	38,330.29	4,258.92	NEW	48
DD48000015	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD48000016	2016 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2015-05-23	42,191.18	37,972.06	4,219.12	NEW	48
DD48000017	2017 CATERPILLAR CB24B 48" VIBRATORY COMPACTOR	2018-05-24	42,574.80	38,317.41	4,257.49	NEW	48
DD48000018	2005 CATERPILLAR 224 48" VIBRATORY COMPACTOR	2009-03-16	15,800.00	15,800.00	-	USED	24
DD51000001	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2018-04-28	56,168.34	50,551.51	5,616.83	NEW	48
DD51000002	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2018-04-28	56,898.23	51,026.41	5,668.82	NEW	48

DD51000003	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,168.34	50,561.51	5,616.83	NEW	48
DD51000004	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,698.23	51,028.41	5,669.82	NEW	48
DD51000005	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,698.23	51,028.41	5,669.82	NEW	48
DD51000006	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-04-29	56,698.23	51,028.41	5,669.82	NEW	48
DD51000007	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	50,188.34	50,551.51	5,616.83	NEW	48
DD51000008	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	56,698.23	51,028.41	5,669.82	NEW	48
DD51000009	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	56,698.23	51,028.41	5,669.82	NEW	48
DD51000010	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2016-05-06	56,168.34	50,551.51	5,616.83	NEW	48
DD51000011	2016 CATERPILLAR CB34B 51" VIBRATORY COMPACTOR	2017-08-03	18,182.80	16,364.52	1,816.28	USED	48
DD59000001	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-05-24	123,847.15	96,368.81	27,478.34	NEW	96
DD59000002	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-07-17	123,847.15	94,046.57	29,800.48	NEW	96
DD59000003	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-07-17	123,847.15	94,046.57	29,800.48	NEW	96
DD59000004	2018 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2018-06-03	123,847.15	95,207.74	28,639.41	NEW	96
DD59000005	2019 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2019-06-24	123,847.15	81,274.90	42,572.25	NEW	96
DD59000006	2020 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2020-11-25	101,147.36	49,308.52	51,837.84	NEW	96
DD59000007	2020 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2020-11-25	102,101.59	49,774.40	52,327.19	NEW	96
DD59000008	2020 CATERPILLAR CB7 59" VIBRATORY COMPACTOR	2020-11-25	102,101.59	49,774.40	52,327.19	NEW	96
DD60000005	2018 CATERPILLAR CB10 67" VIBRATORY COMPACTOR	2019-06-30	21,924.80	21,924.80	-	NEW	36
DD60000006	2018 CATERPILLAR CB10 67" VIBRATORY COMPACTOR	2019-06-30	6,000.00	6,000.00	-	NEW	36
DD70000005	2007 HAMM HD120V 78" VIBRATORY COMPACTOR	2007-04-24	137,748.50	123,974.55	13,774.95	NEW	96
DD70000006	2007 HAMM HD120V 78" VIBRATORY COMPACTOR	2007-04-25	137,748.50	123,974.55	13,774.95	NEW	96
DD70000007	2008 CATERPILLAR CB54DXW 78" VIBRATORY COMPACTOR	2010-02-01	56,068.00	44,566.00	11,502.00	NEW	24
DD70000021	2011 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	82,735.22	74,461.70	8,273.52	USED	36
DD70000022	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2017-06-03	19,897.85	17,161.68	2,736.17	USED	96
DD70000023	2010 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	49,480.71	44,532.64	4,948.07	USED	24
DD70000024	2011 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	81,658.58	72,852.72	8,105.86	USED	36
DD70000025	2014 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-26	79,705.46	71,734.91	7,970.55	USED	72
DD70000026	2011 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-06-17	53,201.72	47,881.55	5,320.17	USED	36
DD70000027	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,748.50	130,274.64	14,473.86	NEW	96
DD70000028	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	143,396.80	128,057.12	14,339.68	NEW	96
DD70000029	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,748.50	130,274.64	14,473.86	NEW	96
DD70000030	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	143,373.48	128,036.13	14,337.35	NEW	96
DD70000031	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2017-08-03	26,002.48	23,402.23	2,600.25	USED	72
DD70000032	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,748.50	130,274.64	14,473.86	NEW	96
DD70000033	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-05-12	144,748.50	130,274.64	14,473.86	NEW	96
DD70000034	2015 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2017-08-03	22,547.56	20,282.80	2,264.75	USED	72
DD70000035	2016 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2017-08-03	50,892.04	45,802.84	5,089.20	USED	84
DD70000036	2016 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2017-08-03	49,782.61	44,804.35	4,978.26	USED	84
DD70000037	2014 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-19	1,274.08	1,274.08	-	USED	48
DD70000038	2014 CATERPILLAR CB54XW 78" VIBRATORY COMPACTOR	2016-04-19	21,148.84	21,148.84	-	USED	48
DD70000039	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	105,190.06	94,671.05	10,519.01	USED	84
DD70000040	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	103,907.80	93,517.02	10,390.78	USED	84
DD70000041	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	109,525.68	98,573.08	10,952.57	USED	84
DD70000042	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	143,648.88	129,283.97	14,364.89	USED	84
DD70000043	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	144,878.29	130,480.46	14,487.83	USED	84
DD70000044	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	152,186.55	136,852.59	15,218.96	USED	84
DD70000045	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	156,780.58	141,111.81	15,678.77	USED	84
DD70000046	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	153,588.85	138,211.96	15,356.89	USED	84
DD70000047	2017 CATERPILLAR CB64B 78" VIBRATORY COMPACTOR	2016-04-30	158,628.53	142,676.58	15,951.95	USED	84
DD70000048	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2016-04-27	109,275.89	88,348.30	10,927.59	USED	84
DD70000049	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2016-04-27	109,296.22	98,366.60	10,929.62	USED	84
DD70000050	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2016-04-27	104,686.56	94,217.99	10,468.57	USED	84
DD70000051	2017 VOLVO DD120C 78" VIBRATORY COMPACTOR	2016-04-27	108,988.13	98,080.22	10,897.91	USED	84
DD84000003	2015 CATERPILLAR CB94 84" VIBRATORY COMPACTOR	2016-04-19	16,735.07	16,735.07	-	USED	60
DD84000004	2015 CATERPILLAR CB94 84" VIBRATORY COMPACTOR	2016-04-19	39,651.14	39,651.14	-	USED	60
DD84000005	2013 HAMM HD140 84" VIBRATORY COMPACTOR	2016-04-30	15,762.05	15,762.05	-	USED	36
DD84000009	2019 CATERPILLAR CB98B 84" VIBRATORY COMPACTOR	2020-11-25	134,616.16	65,628.60	68,987.56	NEW	96
DD84000010	2019 CATERPILLAR CB98B 84" VIBRATORY COMPACTOR	2020-11-25	116,074.72	56,586.40	59,488.32	NEW	96
DD84000011	2019 CATERPILLAR CB98B 84" VIBRATORY COMPACTOR	2020-11-25	125,421.26	61,142.64	64,278.62	NEW	96
DDC5100001	2019 CATERPILLAR CC34B 51" VIBR COMBO COMPACTOR	2019-10-04	58,392.04	52,552.84	5,839.20	NEW	48
DD10000002	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DD10000003	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DD10000004	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,333.94	26,362.94	6,971.00	NEW	30
DD10000005	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,333.94	26,362.94	6,971.00	NEW	30
DD10000007	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DD10000008	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,020.23	26,049.23	6,971.00	NEW	30
DD10000009	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-05-01	33,333.94	26,362.94	6,971.00	NEW	30
DD10000010	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	1997-06-03	37,592.40	34,289.30	3,303.10	NEW	96
DD10000012	1998 FORD F800 SINGLE AXLE DISTRIBUTOR TRUCK	2001-07-02	41,179.81	33,529.61	7,650.00	NEW	48
DD10000013	1999 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2004-02-09	21,200.00	13,100.00	8,100.00	NEW	24
DD10000014	2000 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2005-02-01	31,361.44	22,561.44	8,800.00	NEW	24
DD10000015	2001 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2006-04-30	27,378.60	27,378.60	-	NEW	36
DD10000016	2011 KENWORTH T370 SINGLE AXLE DISTRIBUTOR TRUCK	2010-03-25	44,375.36	44,375.36	-	NEW	36
DD10000017	2012 KENWORTH T370 SINGLE AXLE DISTRIBUTOR TRUCK	2016-03-01	55,643.93	50,079.54	5,564.39	NEW	36
DD10000019	2002 KENWORTH T300 SINGLE AXLE DISTRIBUTOR TRUCK	2006-04-01	68,250.00	59,625.00	8,625.00	USED	60
DD10000020	2005 INTERNATIONAL 7300 SFA SINGLE AXLE DISTRIBUTOR TRUCK	2009-03-16	63,600.00	57,240.00	6,360.00	USED	60
DD10000021	1999 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2009-03-16	10,600.00	9,540.00	1,060.00	USED	12
DD10000022	2003 FREIGHTLINER FL70 SINGLE AXLE DISTRIBUTOR TRUCK	2009-03-16	31,800.00	28,620.00	3,180.00	USED	24
DD20000001	2008 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-03-05	28,981.74	26,065.57	2,896.17	NEW	24
DD20000002	2008 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-03-05	28,981.74	26,065.57	2,896.17	NEW	24
DD20000003	2009 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-09-30	28,292.80	25,483.60	2,809.20	NEW	36
DD20000004	2010 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-09-30	55,711.46	50,140.32	5,571.14	NEW	42
DD20000005	2010 KENWORTH T370 TANDEM AXLE DISTRIBUTOR TRUCK	2013-09-30	56,237.04	50,613.34	5,623.70	NEW	42
DD20000006	2014 CATERPILLAR CT660S TANDEM AXLE DISTRIBUTOR TRUCK	2017-12-27	115,031.25	103,419.61	11,611.64	NEW	54
DD20000007	2014 CATERPILLAR CT660S TANDEM AXLE DISTRIBUTOR TRUCK	2017-12-27	116,116.44	104,613.32	11,503.12	NEW	54
DD20000008	2018 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2017-06-04	215,510.16	189,916.54	25,593.62	NEW	96
DD20000009	2018 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2017-06-04	215,510.16	189,916.54	25,593.62	NEW	96
DD20000010	2018 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2017-06-04	215,510.16	189,916.54	25,593.62	NEW	96
DD20000011	2019 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2018-07-23	211,926.79	178,470.81	33,455.98	NEW	96
DD20000012	2019 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2018-07-23	211,926.79	178,470.81	33,455.98	NEW	96
DD20000013	2020 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2019-06-25	224,072.65	144,846.82	79,225.83	NEW	96
DD20000014	2020 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2019-06-25	224,072.65	161,052.21	63,020.44	NEW	96
DD20000015	2021 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2020-08-03	231,973.73	119,611.25	112,362.48	NEW	96
DD20000016	2021 KENWORTH T470 TANDEM AXLE DISTRIBUTOR TRUCK	2020-08-03	230,102.39	118,646.55	111,455.84	NEW	96
DD10000012	2002 KENWORTH T300 SINGLE AXLE FLATBED DUMP TRUCK	2006-04-01	70,320.30	63,430.30	6,890.00	USED	60
DD20000001	1998 KENWORTH T300 TANDEM AXLE DUMP TRUCK	2001-07-02	42,770.47	35,874.47	6,896.00	NEW	48
DD20000003	1999 KENWORTH T300 TANDEM AXLE DUMP TRUCK	2004-02-09	22,396.75	15,119.85	7,276.90	NEW	24
DD20000004	1998 FORD 8000 TANDEM AXLE DUMP TRUCK	2000-04-01	55,800.00	50,800.00	5,000.00	USED	78
DD20000005	1981 FORD L3000 TANDEM AXLE DUMP TRUCK	2015-05-02	10,500.00	10,500.00	-	USED	36
DD20000008	1986 INTERNATIONAL F-1954 TANDEM AXLE DUMP TRUCK	2006-04-01	5,300.00	4,770.00	530.00	USED	24
DD20000009	1987 INTERNATIONAL F-1954 TANDEM AXLE DUMP TRUCK	2006-04-01	10,600.00	8,540.00	1,060.00	USED	36
DD20000010	2002 KENWORTH T300 TANDEM AXLE DUMP TRUCK	2006-04-01	47,700.00	42,930.00	4,770.00	USED	60
DD20000011	1989 STERLING L8513 TANDEM AXLE DUMP TRUCK	2006-04-01	45,050.00	40,545.00	4,505.00	USED	48
DD20000014	1991 INTERNATIONAL 4900 TANDEM AXLE DUMP TRUCK	2005-03-31	7,089.28	6,380.35	708.93	USED	24
DD20000015	1993 INTERNATIONAL F-4900 TANDEM AXLE DUMP TRUCK	2005-03-31	8,149.28	7,334.35	814.93	USED	30
DD30000001	2001 KENWORTH T800 TRI AXLE DUMP TRUCK	2005-02-01	40,908.91	28,785.91	11,140.00	NEW	24
DD30000002	2001 KENWORTH T800 TRI AXLE DUMP TRUCK	2005-02-01	40,908.91	28,785.91	11,140.00	NEW	24

DT30000003	2001 KENWORTH T800 TRI AXLE DUMP TRUCK	2005-02-01	40,808.91	29,768.91	11,140.00	NEW	24
DT30000004	2008 KENWORTH T800 TRI AXLE DUMP TRUCK	2013-04-01	28,898.00	24,206.40	2,689.60	NEW	24
DT30000005	2016 KENWORTH T880 TRI AXLE DUMP TRUCK	2015-08-29	164,800.00	148,140.00	16,460.00	NEW	98
DT30000006	2018 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	187,900.00	151,110.00	16,790.00	NEW	98
DT30000007	2018 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	187,500.00	150,750.00	16,750.00	NEW	98
DT30000008	2018 KENWORTH T800 TRI AXLE DUMP TRUCK	2015-08-29	188,150.00	151,335.00	16,815.00	NEW	98
DT30000009	2018 KENWORTH T880 TRI AXLE DUMP TRUCK	2015-08-29	187,250.00	160,525.00	16,725.00	NEW	98
DT30000010	2018 KENWORTH T880 TRI AXLE DUMP TRUCK	2015-08-29	187,762.00	150,985.80	16,776.20	NEW	98
DT30000011	2018 KENWORTH T880 TRI AXLE DUMP TRUCK	2015-08-29	187,550.00	150,765.00	16,755.00	NEW	98
DT30000012	2018 KENWORTH T880 TRI AXLE DUMP TRUCK	2015-08-29	187,400.00	150,560.00	16,740.00	NEW	98
DT30000013	2013 CATERPILLAR C1680 TRI AXLE DUMP TRUCK	2018-04-26	120,548.40	108,483.68	12,054.84	USED	80
DT30000014	2018 CATERPILLAR C1680 TRI AXLE DUMP TRUCK	2017-04-01	105,513.80	84,962.24	10,551.36	USED	84
DT30000015	2017 CATERPILLAR C1880S TRI AXLE DUMP TRUCK	2017-04-01	183,531.84	147,178.48	16,353.16	NEW	98
DT30000016	2017 CATERPILLAR C1880S TRI AXLE DUMP TRUCK	2017-04-01	183,531.84	147,178.48	16,353.16	NEW	98
DT30000017	1994 FORD LT8000 TRI AXLE DUMP TRUCK	2008-04-01	26,500.00	23,850.00	2,650.00	USED	36
DT40000001	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,894.20	11,347.10	NEW	36
DT40000002	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,894.20	11,347.10	NEW	36
DT40000003	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,894.20	11,347.10	NEW	36
DT40000004	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,894.20	11,347.10	NEW	36
DT40000005	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,894.20	11,347.10	NEW	36
DT40000006	2001 KENWORTH T800 QUAD AXLE DUMP TRUCK	2008-03-01	34,041.30	22,894.20	11,347.10	NEW	36
DT40000007	2004 KENWORTH T800 QUAD AXLE DUMP TRUCK	2004-04-01	120,729.10	107,492.69	13,236.11	NEW	96
DT40000008	2005 KENWORTH T800 QUAD AXLE DUMP TRUCK	2010-03-31	41,689.36	28,899.36	12,790.00	NEW	24
DT40000009	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000010	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000011	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000012	2006 KENWORTH T800 QUAD AXLE DUMP TRUCK	2011-07-03	38,723.40	25,815.40	12,908.00	NEW	24
DT40000013	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000014	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000015	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000016	2008 KENWORTH T800 QUAD AXLE DUMP TRUCK	2013-04-01	27,097.00	24,387.30	2,709.70	NEW	24
DT40000017	2012 KENWORTH T800 QUAD AXLE DUMP TRUCK	2016-03-01	60,243.87	54,219.48	6,024.39	NEW	36
DT40000018	2012 KENWORTH T800 QUAD AXLE DUMP TRUCK	2016-03-01	60,243.87	54,219.48	6,024.39	NEW	36
DT40000019	2012 KENWORTH T800 QUAD AXLE DUMP TRUCK	2016-03-01	60,243.87	54,219.48	6,024.39	NEW	36
DT40000020	2017 KENWORTH T880 QUAD AXLE DUMP TRUCK	2016-02-29	183,196.00	164,876.40	18,319.60	NEW	98
DT40000021	2014 CATERPILLAR C1680 QUAD AXLE DUMP TRUCK	2018-04-01	90,950.00	90,950.00	-	USED	48
DT40000022	2019 KENWORTH T880 QUAD AXLE DUMP TRUCK	2018-07-23	185,701.00	156,385.35	29,315.65	NEW	98
EX08000001	2016 CATERPILLAR 308E2 8 METRIC TON EXCAVATOR	2017-04-01	85,392.25	76,853.03	8,539.22	USED	84
EX08000002	2016 CATERPILLAR 308E2 TC 8 METRIC TON EXCAVATOR	2017-04-01	81,820.14	73,838.13	8,182.01	USED	84
EX08000003	2020 CATERPILLAR 308CR-07A 8 METRIC TON EXCAVATOR	2020-11-25	102,617.48	50,026.08	52,591.40	NEW	96
EX08000004	2020 CATERPILLAR 308CR-07A 8 METRIC TON EXCAVATOR	2020-11-25	103,100.90	60,261.64	52,839.26	NEW	96
EX08000005	2020 CATERPILLAR 308CR-07A 8 METRIC TON EXCAVATOR	2020-11-25	102,747.45	50,089.52	52,657.93	NEW	96
EX13000001	2004 CATERPILLAR 312CL 13 METRIC TON EXCAVATOR	2005-03-31	85,000.00	76,500.00	8,500.00	USED	96
EX15000001	2013 CATERPILLAR 314ELCR 15 METRIC TON EXCAVATOR	2013-09-27	185,071.94	185,071.94	-	USED	96
EX15000002	2016 CATERPILLAR 314EL TC 15 METRIC TON EXCAVATOR	2018-04-27	59,397.86	59,397.86	-	USED	60
EX23000001	2013 CATERPILLAR 320EL 23 METRIC TON EXCAVATOR	2016-08-01	108,623.27	95,960.94	10,662.33	NEW	80
EX23000002	2013 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-08-01	112,122.76	100,910.48	11,212.28	NEW	80
EX23000003	2013 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-08-01	104,493.47	84,044.12	10,449.35	NEW	60
EX23000004	2014 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-04-28	187,349.13	150,614.22	16,734.91	USED	72
EX23000005	2014 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2016-04-28	187,949.84	151,154.86	16,794.98	USED	72
EX23000006	2016 CATERPILLAR 320ELRR 23 METRIC TON EXCAVATOR	2018-04-01	8,255.61	8,255.61	-	USED	72
EX23000008	2017 CATERPILLAR 323FL 23 METRIC TON EXCAVATOR	2018-01-01	25,688.55	20,642.92	5,045.63	USED	0
EX23000010	2019 CATERPILLAR 323-07B TC 23 METRIC TON EXCAVATOR	2020-11-25	133,564.49	65,112.84	68,451.65	NEW	96
EX23000011	2019 CATERPILLAR 323-07B TC 23 METRIC TON EXCAVATOR	2020-11-25	138,275.08	67,409.16	70,865.92	NEW	96
EX23000012	2019 CATERPILLAR 323-07B TC 23 METRIC TON EXCAVATOR	2020-11-25	138,175.13	67,390.28	70,814.85	NEW	96
EX40000001	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR LONG REACH	2016-08-01	152,777.98	137,503.16	15,277.80	NEW	60
EX40000002	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2016-08-01	152,476.65	137,230.78	15,247.88	NEW	60
EX40000003	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2016-08-01	152,495.15	137,245.64	15,249.51	NEW	60
EX40000004	2014 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2018-12-23	54,143.74	49,729.37	5,414.37	NEW	36
EX40000005	2014 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2018-12-23	67,537.89	52,054.10	5,783.79	NEW	36
EX40000006	2013 CATERPILLAR 336EL 40 METRIC TON EXCAVATOR	2016-02-01	210,148.00	189,133.20	21,014.80	USED	72
EX40000010	2015 CATERPILLAR 328DLCR 40 METRIC TON EXCAVATOR WITH LONG REACH	2018-04-18	6,976.09	6,976.09	-	USED	60
EX40000013	2018 CATERPILLAR 336FL 40 METRIC TON EXCAVATOR	2019-01-01	77,015.14	61,887.00	15,128.14	USED	0
EX40000014	2015 CATERPILLAR 328DLCR 40 METRIC TON EXCAVATOR	2020-03-05	175,000.00	157,500.00	17,500.00	USED	36
EX50000001	2013 CATERPILLAR 349EL 50 METRIC TON EXCAVATOR	2018-12-23	68,114.88	61,303.37	6,811.49	NEW	36
EX50000002	2013 CATERPILLAR 349EL 50 METRIC TON EXCAVATOR	2018-12-23	79,416.40	71,475.56	7,941.84	NEW	36
EX50000004	2019 CATERPILLAR 349FL 50 METRIC TON EXCAVATOR	2020-11-25	391,526.58	190,869.12	200,657.46	NEW	98
EX50000005	2019 CATERPILLAR 349FL 50 METRIC TON EXCAVATOR	2020-11-25	391,526.58	190,869.12	200,657.46	NEW	98
FIN0000001	1995 GOMACO C-450-X-72 DECK FINISHER	1995-04-28	36,870.76	33,182.95	3,387.80	NEW	96
FIN0000002	2016 CMI BID-WELL 3600 DECK FINISHER	2016-03-29	168,888.44	168,888.44	-	NEW	96
FKL0000001	1984 ALLIS CHALMERS 706G FORKLIFT	1984-02-28	21,997.50	19,797.75	2,199.75	NEW	96
FKL0000003	2002 CASE 586G FORKLIFT	2002-04-23	22,832.72	19,627.72	4,205.00	NEW	96
FRK4000001	GEHL ATTACHMENT FORKS SKID STEER	2000-04-01	400.00	-	400.00	USED	60
FUEL6008	FUEL TANKS W8578 DUMP TRK	2018-11-21	5,999.45	5,399.50	599.95	NEW	0
GEN0000001	1976 CATERPILLAR 330AT GENERATOR 80 KW	1976-04-21	10,413.52	10,413.52	-	NEW	96
GEN0000002	1978 CATERPILLAR D353PCTA GENERATOR	1978-03-05	38,734.50	38,734.50	-	NEW	96
GEN0000005	CATERPILLAR 3406B GENERATOR	1995-07-29	15,000.00	13,500.00	1,500.00	USED	96
HG20000001	1987 TALBERT TDW-30-HRG-RA-1T LOWBOY TRAILER	1987-08-28	40,415.58	39,374.02	4,041.56	NEW	96
HG20000002	1994 TALBERT TDW-30-HRG LOWBOY TRAILER	1999-07-15	6,249.49	5,624.54	624.95	NEW	96
HG20000003	1996 TALBERT TDW-30-HRG-1-T1-RP LOWBOY TRAILER	2001-05-01	15,137.14	11,533.14	3,604.00	NEW	30
HG20000004	1997 TALBERT TDW-30-HRG-1-T1-RP LOWBOY TRAILER	1997-04-10	37,667.55	33,900.79	3,766.76	NEW	96
HG20000005	1997 TALBERT TDW-30-HRG-1-T1-RP LOWBOY TRAILER	1997-04-10	37,667.55	33,900.79	3,766.76	NEW	96
HG20000008	1993 ROGERS CTWH4008F22-57-R20 LOWBOY TRAILER	2006-04-01	18,080.00	17,172.00	1,908.00	USED	48
HG30000001	1991 TALBERT T3DW-40-HRG-R-1-T1 LOWBOY TRAILER	1991-04-22	52,180.35	49,962.31	5,218.04	NEW	96
HG30000002	1995 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	1995-05-19	49,234.98	49,458.76	776.22	NEW	96
HG30000003	1995 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	1995-05-19	10,296.02	9,268.42	1,029.60	NEW	96
HG30000004	1996 TALBERT T3DW-40-HRG-RA-1-T1 LOWBOY TRAILER	2001-05-01	21,211.01	16,161.01	5,050.00	NEW	30
HG30000005	1995 TALBERT T3DW-50HRG-RA-1-T1 LOWBOY TRAILER	2001-05-01	21,211.01	16,161.01	5,050.00	NEW	30
HG30000006	1996 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	2001-05-01	18,288.76	13,882.76	4,316.00	NEW	30
HG30000007	1996 TALBERT T3DW-30-HRG-1-T1 LOWBOY TRAILER	2001-05-01	18,288.76	13,882.76	4,316.00	NEW	30
HG30000008	2002 TALBERT T3W-45-HRG-RA-1-T1 LOWBOY TRAILER	2007-04-18	17,022.22	11,346.14	5,374.08	NEW	36
HG30000009	2004 TALBERT T3DW-45-HRG-RA-1-T1 LOWBOY TRAILER	2009-03-19	17,022.22	11,699.32	5,352.90	NEW	24
HG30000010	2005 ETTYRE RTN45TD3 LOWBOY TRAILER	2010-03-31	16,411.55	11,468.55	4,943.00	NEW	24
HG30000011	2009 ETTYRE RTN55 LOWBOY TRAILER	2009-04-01	24,012.41	24,012.41	-	NEW	36
HG30000012	2010 ETTYRE RTN45TD3 LOWBOY TRAILER	2010-03-15	20,223.00	20,223.00	-	NEW	36
HG30000013	2015 TRAIL KING TK110 LOWBOY TRAILER	2015-08-04	82,607.73	74,346.98	8,260.77	NEW	96
HG30000014	2016 TRAIL KING TK110 LOWBOY TRAILER	2015-08-04	82,607.73	74,346.98	8,260.77	NEW	96
HG30000015	2016 TRAIL KING TK110HDG LOWBOY TRAILER	2015-08-04	83,309.09	74,978.18	8,330.91	NEW	96
HG30000016	2008 TALBERT T-4-DW-50SA-HRG LOWBOY TRAILER	2015-09-01	44,520.00	40,068.00	4,452.00	USED	48
HG30000017	1997 TALBERT LOWBOY TRAILER	2005-03-31	14,906.78	13,416.10	1,490.68	NEW	60
HG30000018	2017 XL TRAILER XL110 LOWBOY TRAILER	2019-06-03	61,616.15	53,560.50	28,055.65	USED	0
HG40000001	2001 TRAIL EZE LOWBOY TRAILER	2005-03-31	27,560.00	24,604.00	2,756.00	USED	60
HEV0000001	2016 CATERPILLAR C1880L SBA TRUCK HYDROVAC	2018-02-01	380,025.80	280,882.36	69,343.44	USED	96
HST2000001	2012 TRAIL KING TK70HT LOWBOY	2018-07-24	32,100.00	28,890.00	3,210.00	USED	48
HST2000002	2012 TRAIL KING TK70HT LOWBOY	2018-07-24	32,100.00	28,890.00	3,180.00	USED	48
MG20000001	1975 CATERPILLAR 120G GRADER	2005-03-31	16,875.00	15,187.50	1,687.50	USED	36
MG40000002	2007 CATERPILLAR 140H GRADER	2007-04-01	252,346.78	227,112.10	25,234.68	NEW	96

MG40000003	2014 CATERPILLAR 140M2 GRADER	2019-12-23	62,818.22	55,356.40	6,261.82	NEW	36
MG40000004	2011 CATERPILLAR 190M AWD GRADER	2018-04-19	496.13	496.13	-	USED	24
MG40000005	1979 CATERPILLAR 140G GRADER	2008-04-01	40,000.00	38,000.00	4,000.00	USED	60
MG40000006	1979 CATERPILLAR 14G GRADER	2005-03-31	20,168.00	18,169.20	2,018.80	USED	36
MG40000007	1990 CATERPILLAR 140G GRADER	2005-03-31	26,126.00	25,312.50	2,812.50	USED	36
MG40000008	1993 CATERPILLAR 140G GRADER	2005-03-31	61,500.00	55,350.00	6,150.00	USED	48
MG40000009	2000 CATERPILLAR 180H GRADER	2005-03-31	101,000.00	90,800.00	10,100.00	USED	96
MG40000010	MOTOR GRADER MOTOR GRADER	2020-04-01	50,834.59	50,834.59	-	USED	0
MJS0000005	2017 CIMLINE M1DH ASPHALT JOINT SEALER	2017-04-01	46,587.80	46,587.80	-	NEW	80
MJS0000006	2017 CIMLINE M1DH ASPHALT JOINT SEALER	2017-04-01	46,587.80	46,587.80	-	NEW	80
MJS0000007	2019 CIMLINE MADHP JOINT SEALER DW	2019-12-04	51,376.87	51,376.87	-	USED	80
NM05000001	2001 WIRTGEN W500 MILLING MACHINE	2005-03-01	47,500.00	42,750.00	4,750.00	USED	72
MST0000017	1998 FREIGHTLINER FL60 SERVICE TRUCK	2016-07-01	15,000.00	13,500.00	1,500.00	USED	12
MTA0000001	2013 WEILER E2850 ASPHALT TRANSFER VEHICLE	2017-12-15	171,415.61	171,415.61	-	NEW	42
MTA0000002	2011 WEILER E2850 ASPHALT TRANSFER VEHICLE	2017-12-15	142,834.02	142,834.02	-	USED	42
MTA0000003	2012 WEILER E2850 ASPHALT TRANSFER VEHICLE	2019-12-23	75,039.06	75,039.06	-	USED	36
MTA0000004	2012 WEILER E2850 ASPHALT TRANSFER VEHICLE	2019-12-23	65,520.38	65,520.38	-	USED	36
MTA0000005	2015 WEILER E2850 ASPHALT TRANSFER VEHICLE	2015-04-08	519,680.31	519,680.31	-	NEW	96
MTA0000006	2015 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-04-28	408,428.15	408,428.15	-	NEW	84
MTA0000008	2015 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-04-27	499,455.56	499,455.56	-	NEW	96
MTA0000009	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-05-28	499,455.56	499,455.56	-	NEW	96
MTA0000010	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2016-05-26	499,455.56	499,455.56	-	NEW	96
MTA0000016	2019 WEILER E1650B ASPHALT TRANSFER VEHICLE	2020-11-25	212,880.88	115,310.52	97,570.46	NEW	96
MTG0000001	1994 CMI MTP400CP CONCRETE TRANSFER VEHICLE	1994-08-09	199,660.00	179,684.00	19,966.00	NEW	96
MTG0000002	1995 CMI MTP400CP CONCRETE TRANSFER VEHICLE	1995-04-21	243,376.79	230,072.37	13,304.42	NEW	96
MTG0000003	1995 CMI MTP400CP CONCRETE TRANSFER VEHICLE	2001-11-05	85,746.82	66,743.92	19,003.00	NEW	24
MTG0000004	2011 GOMACO RTP-500 CONCRETE TRANSFER VEHICLE	2019-02-22	107,025.00	107,025.00	-	NEW	36
OD66000001	2018 CATERPILLAR CB10 66" VIBRATORY COMPACTOR OSCILL	2020-11-25	110,437.32	53,838.20	56,599.12	NEW	96
OD66000002	2019 CATERPILLAR CB10 66" VIBRATORY COMPACTOR OSCILL	2020-11-25	111,450.55	54,332.20	57,118.35	NEW	96
OD66000003	2015 CATERPILLAR CB54B 66" VIBRATORY COMPACTOR OSCILL	2018-04-30	123,157.97	110,842.17	12,315.80	USED	60
OD78000018	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	119,958.05	80,260.98	NEW	96
OD78000019	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	119,958.05	80,260.98	NEW	96
OD78000020	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	119,958.05	80,260.98	NEW	96
OD78000021	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	180,219.03	119,958.05	80,260.98	NEW	96
OD78000022	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	185,435.28	123,430.66	82,004.62	NEW	96
OD78000023	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2019-05-24	185,435.28	123,430.66	82,004.62	NEW	96
OD78000024	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	123,430.66	82,004.62	NEW	96
OD78000025	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	123,430.66	82,004.62	NEW	96
OD78000026	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	121,892.20	63,743.08	NEW	96
OD78000027	2019 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2019-05-24	185,435.28	121,892.20	63,743.08	NEW	96
OD84000001	2019 CATERPILLAR CB16 84" VIBRATORY COMPACTOR	2020-11-25	153,318.83	74,743.24	78,575.69	NEW	96
OD84000002	2019 CATERPILLAR CB16 84" VIBRATORY COMPACTOR OSCILL	2020-11-25	153,317.45	74,742.20	78,575.25	NEW	96
PAC00000020	CRUSHER PIONEER	1971-02-02	5,066.67	4,560.00	506.67	NEW	0
PBF0000002	CONVEYOR BELT	1978-02-17	10,458.00	10,458.00	-	NEW	0
PB80000005	CONVEYOR WEIGH BELT	1980-07-22	10,767.63	10,767.63	-	NEW	96
PCA0000017	CONVEYOR	1980-03-29	14,350.00	14,350.00	-	NEW	96
PCA0000021	CONVEYOR BELT	1975-03-19	12,115.43	11,173.32	942.11	NEW	96
PCA0000023	CONVEYOR	1978-08-31	18,400.42	18,400.42	-	NEW	96
PCA0000036	CONVEYOR	1978-08-31	18,400.42	18,400.42	-	NEW	96
PCA0000063	CONVEYOR	1978-02-17	10,458.00	10,458.00	-	NEW	96
PCC0000020	CONVEYOR	1975-03-28	15,485.23	14,281.08	1,204.15	NEW	96
PCMD000018	COMPRESSOR AIR 185	1980-03-29	14,350.00	14,350.00	-	NEW	96
PCRO000011	CRUSHER	2017-06-21	13,884.60	12,384.60	1,300.00	USED	0
PF40000001	2012 CATERPILLAR CP56 84" PADFOOT SOIL COMPACTOR	2017-12-15	69,387.82	53,449.04	5,938.78	NEW	42
PF40000002	2013 CATERPILLAR CP56 84" PADFOOT SOIL COMPACTOR	2017-12-15	67,202.68	60,482.39	6,720.27	NEW	42
PF40000003	2014 CATERPILLAR CP56 84" PADFOOT SOIL COMPACTOR	2019-12-23	30,765.81	27,880.22	3,076.69	USED	36
PF40000004	1998 CATERPILLAR CP583C 84" PADFOOT SOIL COMPACTOR	2005-03-31	50,000.00	45,000.00	5,000.00	USED	72
PN70000001	1999 CATERPILLAR P8300B PNEUMATIC COMPACTOR	2005-03-31	36,471.00	32,823.90	3,647.10	USED	60
PN90000002	2013 CATERPILLAR P8150C PNEUMATIC COMPACTOR	2019-12-23	11,831.48	10,648.33	1,183.15	USED	36
PN90000003	2013 CATERPILLAR P8150C PNEUMATIC COMPACTOR	2019-12-23	13,181.88	11,863.78	1,318.20	USED	36
PN90000004	2005 CATERPILLAR P8150C PNEUMATIC COMPACTOR	2017-08-03	689.26	689.26	-	USED	12
PN90000005	2008 CATERPILLAR P8150 COMPACTOR PNE TIRE COMPACTO	2018-04-19	5,595.50	5,595.50	-	USED	48
PN90000007	1981 HYSTER C530 PNEUMATIC TIRE COMPACTOR	2005-03-31	4,375.00	3,937.50	437.50	USED	12
PN90000008	1985 HYSTER C530A PNEUMATIC TIRE COMPACTOR	2005-03-31	9,375.00	8,437.50	937.50	USED	36
PN90000009	1979 HYSTER C530A PNEUMATIC TIRE COMPACTOR	2005-03-31	3,750.00	3,375.00	375.00	USED	12
P820000003	1993 TOWN & COUNTRY PLACER SPREADER	2005-03-31	139,519.38	125,567.45	13,951.93	NEW	96
P820000004	2011 GOMACO P82600 PLACER SPREADER	2017-04-01	97,696.35	97,696.35	-	NEW	96
P8C0000002	SCREW CONVEYOR	1979-03-02	34,500.00	34,500.00	-	NEW	96
P8S0000012	1991 DEISTER BHT-3514 AGGR SCREEN	1991-04-27	41,891.41	37,675.27	4,188.14	NEW	96
PWS0000003	WASHER EAGLE	1974-09-13	15,000.00	13,833.80	1,166.40	NEW	96
PWS0000007	TANK CLASSIFYING	1988-04-02	105,282.20	94,735.98	10,526.22	NEW	96
RF45000001	2018 CATERPILLAR 770G TRUCK DUMP OFF ROAD	2020-11-10	285,000.00	131,672.14	133,327.86	USED	96
RF45000002	2016 CATERPILLAR 770G TRUCK DUMP OFF ROAD	2020-11-10	285,000.00	131,672.14	133,327.86	USED	96
RM00000001	2011 MAULDIN 413XT GRADER ROAD MAINTAINER	2017-04-01	21,858.32	19,673.39	2,185.93	USED	36
SCR1100001	1989 CATERPILLAR 813C SCRAPER	2005-03-31	31,875.00	28,687.50	3,187.50	USED	36
SD66000001	1998 HYPAC 820C 66" VIBRATORY SOIL COMPACTOR	2000-04-01	29,300.00	24,000.00	5,300.00	USED	42
SD66000002	2001 CATERPILLAR CS433C 66" VIBRATORY SOIL COMPACTOR	2009-03-16	22,000.00	19,800.00	2,200.00	USED	48
SD66000003	2001 CATERPILLAR CS433C 66" VIBRATORY SOIL COMPACTOR	2005-03-31	60,000.00	54,000.00	6,000.00	USED	60
SD66000004	2016 CATERPILLAR CS44B 66" VIBRATORY SOIL COMPACTOR	2020-03-30	74,828.38	48,189.00	26,760.38	USED	84
SD84000003	2014 CATERPILLAR CS56B 84" SOIL COMPACTOR	2019-12-23	31,504.47	26,408.02	3,156.45	USED	36
SD84000004	2015 CATERPILLAR CS56B 84" SOIL COMPACTOR	2018-04-19	27,286.21	24,557.59	2,728.62	USED	60
SD84000005	2016 CATERPILLAR CS56B 84" SOIL COMPACTOR	2019-08-30	6,500.00	6,500.00	-	USED	36
SD84000006	2017 CATERPILLAR CS56B 84" SOIL COMPACTOR	2019-12-19	8,300.00	8,300.00	-	USED	0
SD84000007	2015 CATERPILLAR CS56B 84" SOIL COMPACTOR	2020-11-25	59,889.84	53,909.86	5,989.98	USED	48
SF20000004	1996 GOMACO GP2000 2-TRACK SLIPFORM CONCRETE PAVER	2000-04-01	161,936.38	132,250.48	29,685.90	NEW	36
SF40000001	2000 GOMACO COMMANDER III GT8300 4-TRACK CONCRETE PA	2004-02-09	179,845.72	153,520.82	26,324.90	NEW	96
SF40000002	2008 CMI TEREK SF2204B 4-TRACK CONCRETE PAVER	2012-11-15	103,057.40	103,057.40	-	NEW	24
SF40000003	2010 GOMACO COMMANDER III GT8300 4-TRACK CONCRETE PA	2010-08-04	200,189.23	200,189.23	-	NEW	36
SKL00000001	1995 JCB 214S SKIP LOADER	2000-04-01	35,200.00	30,200.00	5,000.00	USED	60
SKL00000002	1999 JCB 214S SKIP LOADER	2008-04-01	25,000.00	22,500.00	2,500.00	USED	60
SKL00000004	1998 DUMOR 724 SKIP LOADER	2005-03-31	6,250.00	5,825.00	625.00	USED	12
SKL00000005	1999 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SKL00000006	1999 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SKL00000007	1990 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SKL00000008	1998 DUMOR 724 SKIP LOADER	2005-03-31	7,500.00	6,750.00	750.00	USED	12
SSL00000001	1993 GEHL 5525SX SKID STEER LOADER	2000-04-01	7,800.00	6,800.00	1,000.00	USED	24
SSL00000006	2003 NEW HOLLAND LS180HF SKID STEER LOADER	2008-04-01	20,000.00	18,000.00	2,000.00	USED	72
SSL00000007	2003 NEW HOLLAND LS180HF SKID STEER LOADER	2008-04-01	20,000.00	18,000.00	2,000.00	USED	72
SSL00000008	2004 JCB 180 SKID STEER LOADER	2008-01-29	19,750.00	17,775.00	1,975.00	USED	36
SWP00000001	1985 BROCE H15 BROOM	2000-04-01	5,000.00	4,000.00	1,000.00	USED	18
SWP00000002	1985 ROSCO RB48 BROOM	2005-03-31	5,000.00	4,500.00	500.00	USED	36
TC00000001	1991 CMI TC-250 CONCRETE TEXTURE CURE	1991-04-26	56,713.68	51,042.31	5,671.37	NEW	96
TD20000001	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	1995-05-03	6,288.87	5,660.07	628.80	NEW	96
TD20000002	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD20000003	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD20000004	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24

TD20000005	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD20000006	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD20000007	1995 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2001-05-01	16,173.73	12,140.73	4,033.00	NEW	24
TD20000008	2001 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2006-04-30	14,632.65	8,764.65	4,878.00	NEW	36
TD20000009	2001 RAGLAN 24' TANDEM AXLE DUMP TRAILER	2006-04-30	14,632.65			NEW	36
TD20000011	2017 DIERZEN PIT 80SS DGLKT 23' TANDEM AXLE DUMP TRAILER	2016-09-01	41,930.00	37,737.00	4,193.00	NEW	96
TD20000012	2017 DIERZEN PIT 80SS DGLKT 23' TANDEM AXLE DUMP TRAILER	2016-09-01	42,180.00	37,962.00	4,218.00	NEW	96
TDRL000001	1984 CHEVROLET 3500 DRILL TRUCK	1983-11-30	14,490.00	13,041.00	1,449.00	NEW	96
TEX0000001	2008 GRADALL SL4100 TELESCOPING EXCAVATOR	2008-07-11	277,091.48	249,382.33	27,709.15	NEW	96
TFW1000001	1995 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER & FUEL	2005-03-31	15,900.00	14,310.00	1,590.00	USED	60
TFW1000002	1995 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER & FUEL	2005-03-31	15,900.00	14,310.00	1,590.00	USED	60
TFW1000003	1996 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER & FUEL	2005-03-31	16,582.50	14,906.25	1,656.25	USED	60
TFW1000004	1997 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER & FUEL	2005-03-31	19,875.00	17,887.50	1,987.50	USED	72
TFW1000005	1999 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER & FUEL	2005-03-31	27,825.00	25,042.50	2,782.50	USED	72
TFW2000001	1998 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2004-02-16	20,029.94	11,629.94	8,100.00	NEW	24
TFW2000002	1999 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2004-02-09	18,311.94	11,824.94	6,387.00	NEW	24
TFW2000004	2007 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2013-04-01	27,975.15	25,177.63	2,797.52	NEW	24
TFW2000005	2009 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2013-02-05	28,723.78	28,751.40	2,972.38	NEW	36
TFW2000006	2010 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2013-06-30	51,506.80	46,357.92	5,150.88	NEW	42
TFW2000007	2012 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2016-03-01	66,900.54	60,210.49	6,690.05	NEW	36
TFW2000008	2012 KENWORTH T800 TANDEM AXLE TRUCK + WATER & FUEL	2016-03-01	66,900.54	60,210.49	6,690.05	NEW	36
TFW2000009	2016 KENWORTH T880 TANDEM AXLE TRUCK + WATER & FUEL	2017-06-04	232,729.74	205,092.96	27,636.78	NEW	96
TFW2000010	2016 KENWORTH T880 TANDEM AXLE TRUCK + WATER & FUEL	2017-06-04	232,729.74	205,092.96	27,636.78	NEW	96
TFW2000011	2016 KENWORTH T880 TANDEM AXLE TRUCK + WATER & FUEL	2017-06-04	234,702.03	206,831.02	27,871.01	NEW	96
TG10000003	2002 BEST TINT20K TAG TRAILER	2009-03-16	1,050.00	954.00	106.00	USED	12
TG10000004	2005 TRAIL KING TK20LP TAG TRAILER	2009-03-16	7,730.00	6,957.00	773.00	USED	36
TG20000001	2015 TRAIL KING TK40LP TAG TRAILER	2015-05-02	23,126.10	20,813.49	2,312.61	NEW	96
TG20000002	2016 XL SPECIALIZED XL40 TAG TRAILER	2018-05-24	24,478.30	19,046.84	5,431.46	NEW	96
TG20000003	2005 TRAIL KING TK20LP TAG TRAILER	2009-03-16	10,800.00	9,540.00	1,060.00	USED	36
TG20000004	2005 TRAIL KING TK40 TAG TRAILER	2009-03-16	7,910.00	7,119.00	791.00	USED	36
TG30000001	1996 TALBERT T3LW-30-FG-1-T1-TD GOOSENECK TILT TRAILER	2001-05-01	13,960.79	10,667.79	3,293.00	NEW	30
TG30000002	1996 TALBERT T3LW-30-FG-1-T1-TD GOOSENECK TILT TRAILER	1998-03-20	26,877.54	24,077.54	2,800.00	NEW	48
TG30000003	1996 TALBERT T3LW-30-FG-1-T1-TD GOOSENECK TILT TRAILER	2001-07-02	23,115.99	20,315.99	2,800.00	NEW	48
TG30000004	2016 XL TRAILER XL60 GOOSENECK TILT TRAILER	2017-04-12	43,698.57	39,328.71	4,369.86	NEW	96
TG30000005	2005 TRAIL KING TKT60-4200 GOOSENECK TILT TRAILER	2009-03-16	23,320.00	20,988.00	2,332.00	USED	48
TG30000006	1996 TRAIL KING TKT60-4200 GOOSENECK TILT TRAILER	2009-03-16	3,180.00	2,862.00	318.00	USED	12
TG30000007	2000 TRAIL KING TKT60-4200 GOOSENECK TILT TRAILER	2009-03-16	8,480.00	7,832.00	848.00	USED	12
TLB4000001	2003 TRAIL KING OLB426 4 AXLE LIVE BOTTOM TRAILER	2006-04-01	41,340.00	37,206.00	4,134.00	USED	96
TLB4000002	2003 TRAIL KING OLB426 4 AXLE LIVE BOTTOM TRAILER	2006-04-01	41,340.00	37,206.00	4,134.00	USED	96
TLB8000001	1988 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1988-05-01	84,240.00	75,816.00	8,424.00	USED	96
TLB8000002	1988 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1988-05-01	84,240.00	75,816.00	8,424.00	USED	96
TLB8000003	1982 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1982-07-06	108,107.50	97,296.75	10,810.75	NEW	96
TLB8000004	1982 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1982-07-16	108,107.50	97,296.75	10,810.75	NEW	96
TLB8000005	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	18,760.00	17,784.00	1,976.00	NEW	96
TLB8000006	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	18,760.00	17,784.00	1,976.00	NEW	96
TLB8000007	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	18,760.00	17,784.00	1,976.00	NEW	96
TLB8000008	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	18,760.00	17,784.00	1,976.00	NEW	96
TLB8000009	1990 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1994-04-05	18,760.00	17,784.00	1,976.00	USED	96
TLB8000010	1993 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	10,143.45	0.33	10,143.12	USED	48
TLB8000011	1993 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	8,362.97	0.22	8,362.75	USED	48
TLB8000012	1993 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	8,404.45	0.22	8,404.23	USED	48
TLB8000013	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-01-25	40,539.81	33,924.81	6,615.00	NEW	36
TLB8000014	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	26,766.32	15,766.52	11,000.00	NEW	48
TLB8000015	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-01-25	40,539.81	33,924.81	6,615.00	NEW	36
TLB8000016	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1997-05-01	26,373.32	15,373.32	11,000.00	NEW	48
TLB8000017	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-08-24	37,100.00	27,100.00	10,000.00	USED	36
TLB8000018	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-08-24	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000019	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-08-24	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000020	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-08-24	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000021	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	1999-08-24	37,100.00	27,100.00	10,000.00	NEW	36
TLB8000022	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.20	36,674.89	10,541.30	NEW	36
TLB8000023	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.20	36,674.89	10,541.30	NEW	36
TLB8000024	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.20	36,674.89	10,541.30	NEW	36
TLB8000025	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.19	36,674.89	10,541.30	NEW	36
TLB8000026	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.19	36,674.89	10,541.30	NEW	36
TLB8000027	1994 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2000-02-16	47,216.19	36,674.89	10,541.30	NEW	36
TLB8000028	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000029	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.23	17,538.23	8,045.00	NEW	24
TLB8000030	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000031	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000032	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000033	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000034	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000035	1995 RED RIVER MFG LB838 8 AXLE LIVE BOTTOM TRAILER	2001-05-01	25,583.24	17,538.24	8,045.00	NEW	24
TLB8000036	2005 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2010-03-31	40,649.45	28,906.45	11,743.00	NEW	36
TLB8000037	2005 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2010-03-31	40,649.45	28,906.45	11,743.00	NEW	36
TLB8000038	2001 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	77,812.05	70,030.85	7,781.20	USED	120
TLB8000039	2003 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2014-06-05	53,000.00	47,700.00	5,300.00	USED	36
TLB8000040	2003 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2014-06-05	45,060.00	40,545.00	4,505.00	USED	36
TLB8000041	2003 TRAIL KING LB-838 8 AXLE LIVE BOTTOM TRAILER	2014-06-05	47,700.00	42,830.00	4,770.00	USED	36
TLB8000042	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000043	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000044	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000045	2015 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2015-05-30	167,649.60	150,884.64	16,764.96	NEW	96
TLB8000046	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000047	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000048	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000049	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000050	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000051	2016 TRAIL KING OLB840 8 AXLE LIVE BOTTOM TRAILER	2016-01-02	170,063.22	153,056.90	17,006.32	NEW	96
TLB8000052	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,238.52	82,112.67	9,123.65	NEW	84
TLB8000053	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,238.52	82,112.67	9,123.65	NEW	84
TLB8000054	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,238.52	82,112.67	9,123.65	NEW	84
TLB8000055	2016 TRAIL KING OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2017-04-01	91,238.52	82,112.67	9,123.65	NEW	84
TLB8000057	2001 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	54,060.00	48,654.00	5,406.00	USED	96
TLB8000058	2001 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	54,060.00	48,654.00	5,406.00	USED	96
TLB8000059	2002 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	62,010.00	55,809.00	6,201.00	USED	96
TLB8000060	2002 TRAIL KING OLB426 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	62,010.00	55,809.00	6,201.00	USED	96
TLB8000061	2002 TRAIL KING OLB426 8 AXLE LIVE BOTTOM TRAILER	2006-04-01	67,310.00	60,579.00	6,731.00	USED	96
TLB8000062	1995 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000063	1995 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000064	1995 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000065	1998 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000066	1998 RED RIVER MFG LB-838 8 AXLE LIVE BOTTOM TRAILER	2005-03-31	31,800.00	28,620.00	3,180.00	USED	48
TLB8000067	2016 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	82,944.33	55,209.60	27,734.73	NEW	96
TLB8000068	2016 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	80,303.60	60,106.60	20,195.00	NEW	96
TLB8000069	2016 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	83,124.33	55,329.59	27,794.74	NEW	96

TLB8000070	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	83,221.73	55,394.20	27,827.53	NEW	98
TLB8000071	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2019-05-07	89,816.96	59,850.87	30,066.09	NEW	96
TLB8000072	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2020-04-03	110,122.22	78,858.80	31,463.42	NEW	84
TLB8000073	2018 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2020-04-03	110,076.11	78,825.80	31,450.31	NEW	84
TLB8000074	2020 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	115,815.40	53,110.61	62,504.79	NEW	96
TLB8000075	2020 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	115,863.45	53,132.66	62,530.79	NEW	96
TLB8000076	2020 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-20	115,421.58	53,021.92	62,399.64	NEW	96
TLB8000077	2021 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,910.00	76,874.22	90,235.78	NEW	96
TLB8000079	2021 RED RIVER OLB840NGH-HH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,710.00	76,582.59	90,127.41	NEW	96
TLB8000080	2021 RED RIVER OLB840NGH-HH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,460.00	76,467.44	89,992.56	NEW	96
TLB8000081	2021 RED RIVER OLB840NGH-HH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	166,460.00	76,467.44	89,992.56	NEW	96
TRC0000002	2009 CARLSON TR-100 TRENCH COMPACTOR	2010-03-17	30,495.00	30,495.00	-	NEW	36
TRCH000001	1998 VERMEER T455 TRENCHER	2015-07-09	69,015.00	69,015.00	-	USED	60
TRLD000001	1992 DORSEY 24-DS-TRI LEAD DUMP TRAILER	2006-04-01	11,690.00	10,494.00	1,196.00	USED	48
TRLD000002	1988 EAST LEAD DUMP TRAILER	2008-01-29	15,900.00	14,310.00	1,590.00	USED	96
TRLD000003	2003 MAC LEAD 24' DUMP TRAILER	2008-01-29	19,080.00	17,172.00	1,908.00	USED	60
TRLD000004	2005 MAC LEAD 24' DUMP TRAILER	2008-01-29	21,200.00	19,080.00	2,120.00	USED	60
TRLD000005	2005 MAC PUP 20' DUMP TRAILER	2008-01-29	26,600.00	23,850.00	2,650.00	USED	60
TRLD000006	2003 MAC PUP 20' DUMP TRAILER	2008-01-29	31,800.00	28,620.00	3,180.00	USED	60
TSF2000001	1988 FORD W664T T/A STREET FLUSHER WATER TRUCK	1988-07-12	70,634.27	61,473.05	9,161.22	NEW	96
TSF2000002	1991 INTERNATIONAL F-2674 SBA T/A STREET FLUSHER WATER TRUC	1990-06-14	80,136.48	72,122.82	8,013.64	NEW	96
TSF2000003	1991 KENWORTH T800 T/A STREET FLUSHER WATER TRUCK	1991-04-04	81,927.03	73,537.37	8,089.66	NEW	96
TSF2000004	1995 WHITE 2874 T/A STREET FLUSHER WATER TRUCK	1995-05-01	20,297.82	18,376.32	1,918.50	NEW	96
TSF2000005	1996 INTERNATIONAL 9400SBA T/A STREET FLUSHER WATER TR	2001-05-01	28,797.73	21,957.73	6,840.00	NEW	24
TSF2000006	1996 INTERNATIONAL 9200 T/A STREET FLUSHER WATER TRUC	2001-05-01	25,988.29	20,019.29	5,969.00	NEW	30
TSF2000007	1996 INTERNATIONAL 9400 T/A STREET FLUSHER WATER TRUC	2001-05-01	30,736.05	23,896.05	6,840.00	NEW	24
TSF2000008	1987 INTERNATIONAL F-9370 T/A STREET FLUSHER WATER TRUC	2006-04-01	9,540.00	8,586.00	954.00	USED	24
TSF2000009	1989 FORD LTS9000 T/A STREET FLUSHER WATER TRUCK	2005-03-31	7,885.00	6,916.50	768.50	USED	24
TSF3000001	1995 WHITE W664T TRIAXLE STREET FLUSHER WATER TRUCK	1995-05-01	86,974.55	78,509.82	8,464.73	NEW	96
TT20000001	1996 TRAIL KING TKT40-2400 TILT TAG TRAILER	1995-08-31	17,173.23	15,455.80	1,717.33	NEW	96
TT20000003	1997 ETTYRE CHP20TPS TILT TAG TRAILER	1997-04-01	17,043.64	15,338.28	1,704.36	NEW	96
TT20000004	1997 ETTYRE CHP20TPS TILT TAG TRAILER	1997-04-01	16,897.33	15,207.60	1,689.73	NEW	96
TT20000005	1997 ETTYRE CHP20TPS TILT TAG TRAILER	1997-04-01	16,897.33	15,207.60	1,689.73	NEW	96
TT20000008	1988 TALBERT TT20 TILT TAG TRAILER	1998-03-20	11,370.18	9,720.18	1,650.00	NEW	36
TT20000009	1988 TALBERT TT20 TILT TAG TRAILER	2001-07-02	8,941.08	7,291.06	1,650.00	NEW	48
TT20000010	1988 TALBERT TT20 TILT TAG TRAILER	2001-07-02	8,856.73	7,208.73	1,650.00	NEW	48
TT20000012	1988 TALBERT TT20 TILT TAG TRAILER	2002-08-03	6,454.71	4,804.71	1,650.00	NEW	36
TT20000014	1988 BEST TLT40K TILT TAG TRAILER	1998-08-02	14,369.32	12,724.32	1,645.00	NEW	60
TT20000015	1988 BEST TLT40K TILT TAG TRAILER	2002-12-02	4,363.21	2,718.21	1,645.00	NEW	24
TT20000016	1988 BEST TLT40K TILT TAG TRAILER	1998-05-14	19,850.00	17,885.00	1,965.00	NEW	96
TT20000017	2006 TOWMASTER T40T TILT TAG TRAILER	2008-05-09	25,403.25	23,762.92	2,640.33	NEW	120
TT20000018	2010 TOWMASTER T20T TILT TAG TRAILER	2010-04-19	15,565.04	14,008.54	1,556.50	NEW	96
TT20000019	2018 XL TRAILER XL40 TILT TAG TRAILER	2017-04-01	32,127.03	28,614.33	3,212.70	NEW	96
TT20000020	2018 XL TRAILER XL40 TILT TAG TRAILER	2017-04-01	31,857.05	28,671.34	3,185.71	NEW	96
TT20000021	2018 XL TRAILER XL40 TILT TAG TRAILER	2017-04-01	31,857.05	28,671.34	3,185.71	NEW	96
TT20000023	2005 TRAIL KING TK20LP TILT TAG TRAILER	2008-03-16	7,730.00	6,857.00	773.00	USED	36
TT20000024	1996 ETTYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,285.75	261.75	USED	60
TT20000025	1996 ETTYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,285.75	261.75	USED	60
TT20000028	1996 ETTYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,285.75	261.75	USED	60
TT20000027	1996 ETTYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,285.75	261.75	USED	60
TT20000028	1997 ETTYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,285.75	261.75	USED	60
TT20000029	1997 ETTYRE CHP20TPS TILT TAG TRAILER	2005-03-31	2,517.50	2,285.75	261.75	USED	60
TT20000030	1998 BEST TILT TAG TRAILER	2005-03-31	2,650.00	2,385.00	265.00	USED	60
TT20000031	1998 BEST TILT TAG TRAILER	2005-03-31	2,650.00	2,385.00	265.00	USED	60
TT20000032	1998 BEST TILT TAG TRAILER	2005-03-31	2,650.00	2,385.00	265.00	USED	60
TT20000033	1993 ETTYRE TILT TAG TRAILER	2005-03-31	4,770.00	4,293.00	477.00	USED	12
TT20000034	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-07-17	36,847.16	23,835.36	13,011.80	NEW	96
TT20000035	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-07-17	36,847.16	23,835.36	13,011.80	NEW	96
TT20000036	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-07-17	36,847.16	23,835.36	13,011.80	NEW	96
TT20000037	2019 XL TRAILERS XL40 TILT TAG TRAILER	2019-05-07	27,786.50	18,495.50	9,291.00	USED	96
TT25000001	1996 ETTYRE CHP25TPS TILT TAG TRAILER	1996-06-18	22,973.80	20,676.42	2,297.38	NEW	96
TT25000002	2008 TOWMASTER T50T TILT TAG TRAILER	2007-09-18	32,741.00	29,489.90	3,274.10	NEW	96
TT25000003	2008 TOWMASTER T50T TILT TAG TRAILER	2008-04-02	32,741.00	29,489.90	3,274.10	NEW	120
TT25000004	2008 TOWMASTER T50T TILT TAG TRAILER	2008-04-02	32,741.00	29,489.90	3,274.10	NEW	120
TKH0000001	1988 ETTYRE LVR INSULATED TANK TRAILER	1988-05-05	30,287.63	27,258.87	3,028.76	NEW	96
TW10000001	1998 FORD L8000 SINGLE AXLE TRUCK + WATER	2018-07-01	20,000.00	18,000.00	2,000.00	USED	12
TW10000002	GMC SINGLE AXLE TRUCK + WATER	2009-03-16	260.00	-	260.00	USED	144
TW10000003	1991 INTERNATIONAL 4900 SINGLE AXLE TRUCK + WATER	2005-03-31	11,925.00	10,732.50	1,192.50	USED	36
TW20000001	1998 KENWORTH T800 TANDEM AXLE TRUCK + WATER	2002-06-03	35,486.51	28,348.51	7,140.00	NEW	36
TW20000002	1998 KENWORTH T800 TANDEM AXLE TRUCK + WATER	2002-12-02	29,372.33	22,232.33	7,140.00	NEW	42
UTF0000003	2000 JOHN DEERE 9400 FARM TRACTOR	2016-07-01	44,778.00	40,296.40	4,477.60	USED	48
WD10000003	2013 WEILER W530 WIDENER	2017-12-15	77,691.66	77,691.66	-	NEW	42
WD10000004	2013 WEILER W530 WIDENER	2016-04-26	123,184.46	123,184.46	-	USED	60
WD10000005	2015 WEILER W530A WIDENER	2016-04-26	242,617.65	242,617.65	-	NEW	84
WD10000006	2018 WEILER W530A WIDENER	2019-09-03	158,167.16	140,593.28	17,573.88	USED	72
WD10000007	2016 WEILER W530A WIDENER	2020-03-30	123,617.39	103,014.60	20,602.79	USED	72
WD10000008	2018 WEILER W530A WIDENER	2019-09-03	166,602.23	155,032.64	11,569.59	USED	72
WD10000009	2016 WEILER W530A WIDENER	2020-03-30	127,381.48	90,987.00	36,394.48	USED	84
WD10000010	2018 WEILER W530A WIDENER W/BROOM	2020-03-30	233,794.24	166,995.60	66,798.64	NEW	84
WD10000011	2018 WEILER W530A WIDENER W/BROOM	2020-03-30	231,499.88	162,916.80	68,583.08	NEW	72
WD10000012	2017 WEILER W530A WIDENER	2020-04-03	202,055.83	144,325.80	57,730.03	USED	84
WL01000001	2011 CATERPILLAR 907H LOADER WHEEL	2017-08-03	20,279.37	18,251.43	2,027.94	USED	24
WL01000002	2013 CATERPILLAR 908H2 LOADER WHEEL	2017-08-03	33,481.17	30,133.05	3,348.12	USED	48
WL01000003	2016 CATERPILLAR 907M LOADER WHEEL	2018-04-19	30,923.18	30,923.18	-	USED	80
WL03000001	2013 CATERPILLAR 938K LOADER WHEEL	2016-08-01	103,895.57	93,506.01	10,389.56	NEW	60
WL03000002	2013 CATERPILLAR 938K LOADER WHEEL	2016-08-01	107,013.24	96,311.92	10,701.32	NEW	60
WL03000003	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,456.87	107,511.18	11,945.69	NEW	80
WL03000004	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,501.92	107,551.73	11,950.19	NEW	60
WL03000005	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,486.10	107,518.49	11,967.61	NEW	60
WL03000006	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	119,416.68	107,474.99	11,941.69	NEW	60
WL03000007	2014 CATERPILLAR 938K LOADER WHEEL	2017-12-27	130,137.16	117,123.44	13,013.72	NEW	60
WL03000008	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	59,814.74	53,833.27	5,981.47	NEW	36
WL03000009	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	61,074.51	54,967.06	6,107.45	NEW	36
WL03000010	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	59,814.74	53,833.27	5,981.47	NEW	36
WL03000011	2014 CATERPILLAR 938K LOADER WHEEL	2020-09-18	59,814.74	53,833.27	5,981.47	NEW	36
WL03000012	2016 CATERPILLAR 938M LOADER WHEEL	2018-04-19	22,984.14	22,984.14	-	NEW	72
WL03000016	2017 CATERPILLAR 938M LOADER WHEEL	2020-04-01	23,556.30	23,556.30	-	NEW	36
WL04000001	2012 CATERPILLAR 950K LOADER WHEEL	2017-12-15	93,917.45	84,525.71	9,391.74	NEW	42
WL04000002	2013 CATERPILLAR 950K LOADER WHEEL	2018-12-17	124,862.36	124,862.36	-	NEW	48
WL04000003	2019 CATERPILLAR 950G LOADER WHEEL	2020-11-25	185,216.46	90,262.80	94,953.66	NEW	96
WL05000001	2006 CATERPILLAR 962G LOADER WHEEL	2005-06-20	210,996.18	189,896.56	21,099.62	NEW	96
WL05000002	2006 CATERPILLAR 962H LOADER WHEEL	2009-04-28	231,897.28	208,707.53	23,189.73	NEW	96
WL05000003	2006 CATERPILLAR 962H LOADER WHEEL	2009-04-28	243,416.28	219,074.65	24,341.63	NEW	96
WL07000001	2013 CATERPILLAR 972K WHEEL LOADER	2016-08-01	170,569.37	153,512.43	17,056.94	NEW	60
WL07000002	2013 CATERPILLAR 972K WHEEL LOADER	2017-12-15	122,740.10	110,466.00	12,274.01	NEW	42
WL07000004	2014 CATERPILLAR 972K WHEEL LOADER	2014-03-24	170,072.76	170,072.76	-	NEW	96
WL07000005	2014 CATERPILLAR 972K WHEEL LOADER	2020-03-06	148,400.00	133,560.00	14,840.00	USED	48

WL07000006	2014 CATERPILLAR 972M WHEEL LOADER	2019-09-19	163,886.31	147,317.68	16,368.63	USED	46
WL07000007	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-07-01	413,130.21	371,817.19	41,313.02	NEW	96
WL07000008	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-07-01	413,130.21	371,817.19	41,313.02	NEW	96
WL07000009	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-08-01	409,269.18	368,342.26	40,926.92	NEW	96
WL07000010	2016 CATERPILLAR 972M XE WHEEL LOADER	2016-08-01	409,269.18	368,342.26	40,926.92	NEW	96
WL08000001	2006 CATERPILLAR 980H LOADER WHEEL REBUILD	2006-04-28	404,867.00	364,380.30	40,486.70	NEW	96
WL08000002	2006 CATERPILLAR 980H LOADER WHEEL REBUILD	2006-05-02	397,828.60	358,045.74	39,782.86	NEW	144
WL08000003	2006 CATERPILLAR 980H LOADER WHEEL REBUILD	2006-05-03	401,426.24	361,283.92	40,142.62	NEW	96
WL08000004	2008 CATERPILLAR 980H LOADER WHEEL REBUILD	2008-04-15	472,743.50	440,968.19	31,775.31	NEW	96
WL08000005	2009 CATERPILLAR 980H LOADER WHEEL REBUILD	2009-03-31	338,664.78	312,858.41	25,805.37	NEW	96
WL08000006	2009 CATERPILLAR 980H LOADER WHEEL	2009-04-29	74,759.48	74,758.48	-	NEW	36
WL08000007	2010 CATERPILLAR 980H LOADER WHEEL REBUILD	2010-03-05	108,284.95	108,284.95	-	NEW	36
WL08000008	2010 CATERPILLAR 980H LOADER WHEEL REBUILD	2016-11-04	37,188.80	33,209.51	3,979.29	NEW	36
WL08000009	2010 CATERPILLAR 980H LOADER WHEEL	2016-11-04	37,188.80	33,209.60	3,979.20	NEW	36
WL08000010	2010 CATERPILLAR 980H LOADER WHEEL	2016-11-04	37,188.80	33,246.79	3,942.01	NEW	36
WL08000012	2014 CATERPILLAR 980M LOADER WHEEL	2016-04-27	398,851.87	358,966.68	39,885.19	USED	72
WL08000013	2016 CATERPILLAR 980M LOADER WHEEL	2016-04-28	465,702.52	419,132.27	46,570.25	NEW	96
WL08000018	2018 VOLVO L220H LOADER WHEEL	2020-03-24	144,945.00	106,708.60	38,236.40	USED	72
WL08000024	2019 CATERPILLAR 980M WHEEL LOADER	2020-03-30	360,629.57	244,690.20	135,939.37	NEW	84
WL09000001	2014 CATERPILLAR 982M LOADER WHEEL	2016-04-27	488,725.48	438,053.83	48,672.65	USED	72
WL09000002	2016 CATERPILLAR 982M LOADER WHEEL	2016-04-28	535,252.52	481,727.27	53,525.25	NEW	96
WL10000001	2005 CATERPILLAR 988G LOADER WHEEL	2014-11-19	117,600.00	105,750.00	11,750.00	NEW	36
WL10000002	2015 CATERPILLAR 988H LOADER WHEEL	2018-01-01	118,414.87	106,573.38	11,841.49	USED	0
WRKT100001	1999 H&M H-1700 VIBRATORY DRIVER + EXTRACTOR	2004-12-02	42,373.46	38,138.48	4,237.00	USED	0
WRKT100002	2004 ICE I-19 DIESEL ATTACHMENT HAMMER	2004-02-10	39,432.00	35,488.80	3,943.20	NEW	96
WRKT100003	2004 ICE I-30 DIESEL ATTACHMENT HAMMER	2004-02-10	75,101.00	67,590.90	7,510.10	NEW	96
WRKT100004	BREAKER LEADS	2004-02-10	17,172.00	15,454.80	1,717.20	NEW	96
WRKT130001	MISKIN SP-C17 ATTACHMENT PULL SCRAPER	2016-07-01	15,000.00	13,500.00	1,500.00	USED	48
WRKT160001	2001 DOMCO RIVINIUS R800B/C SPREADER BOX	2001-10-08	21,108.62	18,997.78	2,110.88	NEW	96
WRKT700002	ROME ATTACHMENT HARROW DISK	1999-04-23	3,559.81	3,203.83	355.98	USED	12
WX19000001	WHEELED EXCAVATOR WHEELED EXCAVATOR	2018-04-30	110,357.58	110,357.58	-	NEW	72
WX19000003	2018 CATERPILLAR M317F CR WHEELED EXCAVATOR	2018-08-30	18,000.00	18,000.00	-	NEW	36
WX20000001	2015 CATERPILLAR M320F WHEELED EXCAVATOR	2018-04-30	106,438.62	106,438.62	-	USED	72
WX22000001	2015 CATERPILLAR M322F WHEELED EXCAVATOR	2018-04-30	122,847.48	122,847.48	-	USED	72
TLB8000078	2021 RED RIVER OLB840NGH 8 AXLE LIVE BOTTOM TRAILER	2021-02-17	156,710.00	78,582.59	90,127.41	NEW	96
AP08000009	2016 CATERPILLAR AP555F PAVES ASPHALT 8' TRACK	2021-08-03	118,932.00	118,932.00	-	NEW	36
AP10000022	2015 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2021-08-01	99,146.04	99,146.04	-	NEW	36
AP10000023	2015 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2021-08-01	93,534.00	93,534.00	-	NEW	36
AP10000027	2016 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2021-08-01	114,240.00	114,240.00	-	NEW	36
AP10000028	2016 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2021-08-01	121,094.40	121,094.40	-	NEW	36
AP10000029	2016 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2021-08-01	121,094.40	121,094.40	-	NEW	36
AP10000030	2016 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2021-08-03	114,240.00	114,240.00	-	NEW	36
AP10000031	2016 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2021-08-03	114,240.00	114,240.00	-	NEW	36
D130000003	2019 CATERPILLAR D6K2 LGP DOZER	2021-05-25	16,701.80	5,808.84	10,792.96	NEW	72
D225000004	2020 CATERPILLAR D6 LAH22 DOZER	2021-05-25	5,680.57	-	8,680.57	NEW	72
EX08000008	2021 CATERPILLAR 308A 8 METRIC TON EXCAVATOR	2021-04-21	129,718.24	57,157.17	72,561.07	NEW	96
EXMS000001	2003 CATERPILLAR 5080B MINING SHOVEL EXCAVATOR	2021-05-14	397,821.00	149,452.42	257,368.58	USED	120
MJS0000008	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	43,711.49	14,309.26	NEW	60
MJS0000009	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	43,711.49	14,309.26	NEW	60
MJS0000010	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	43,711.49	14,309.26	NEW	60
MJS0000011	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2021-03-24	58,020.75	43,711.49	14,309.26	NEW	60
MM12000003	2018 CATERPILLAR PM313 MILLING MACHINE	2021-04-08	249,100.00	112,094.88	137,005.12	USED	96
TDRL00002A	2021 MOBILE DRILL B-31 DRILL RIG W/DRILL-02	2021-10-06	119,840.00	68,242.04	51,597.96	NEW	72
TFB0000001	2022 WILSON CD1080 DROP DECK TRAILER	2021-10-25	49,274.34	18,939.95	30,334.39	NEW	96
TFB0000002	2022 WILSON CD1080 DROP DECK TRAILER	2021-10-25	50,867.34	19,552.08	31,315.26	NEW	96
TSF2000010	1998 KENWORTH T300 TIA STREET FLUSHER WATER TRUCK	2004-02-09	22,373.42	15,208.52	7,164.90	NEW	24
TT10000002	2022 FELLING FT-20 IT4 TILT TAG TRAILER	2021-05-13	23,238.28	10,239.42	12,998.84	NEW	96
TT10000003	2022 FELLING FT-20 IT4 TILT TAG TRAILER	2021-05-13	23,238.28	10,239.42	12,998.84	NEW	96
TT10000004	2022 FELLING FT-20 IT4 TILT TAG TRAILER	2021-05-13	23,238.28	11,377.29	11,860.97	NEW	96
TT20000038	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	17,131.68	20,938.80	NEW	96
TT20000039	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	16,774.77	21,295.71	NEW	96
TT20000040	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	16,774.77	21,295.71	NEW	96
TT20000041	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	16,774.77	21,295.71	NEW	96
TT20000042	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	16,774.77	21,295.71	NEW	96
TT20000043	2022 FELLING FT-45-2 TILT TAG TRAILER	2021-05-13	38,070.48	16,774.77	21,295.71	NEW	96
WL07000025	2020 CATERPILLAR 972M XE WHEEL LOADER	2021-05-25	68,641.88	22,849.89	45,791.67	NEW	72
WL07000026	2020 CATERPILLAR 972M XE WHEEL LOADER	2021-05-25	38,981.41	3,665.06	35,316.35	NEW	72
AD35000002	2015 CATERPILLAR 735B TRUCK DUMP ARTICULATED 35 TON	2022-05-11	98,822.22	86,522.10	12,300.12	NEW	36
AD35000003	2015 CATERPILLAR 735B TRUCK DUMP ARTICULATED 35 TON	2022-05-11	106,824.35	83,471.35	23,353.00	NEW	36
AD35000004	2016 CATERPILLAR 735C TRUCK DUMP ARTICULATED 35 TON	2022-05-11	105,446.04	92,268.05	13,180.99	NEW	36
AP08000011	2016 CATERPILLAR AP555F PAVES ASPHALT 8' TRACK	2022-05-12	109,011.08	105,983.15	3,027.91	NEW	36
AP08000012	2016 CATERPILLAR AP555F PAVES ASPHALT 8' TRACK	2022-05-12	87,702.70	85,266.85	2,435.85	NEW	36
AP10000032	2016 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2022-05-12	108,049.62	105,046.30	3,003.32	NEW	36
AP10000033	2017 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2022-05-12	136,408.50	132,616.55	3,788.95	NEW	36
AP10000034	2017 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2022-05-12	136,408.50	132,616.55	3,788.95	NEW	36
AP10000035	2017 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2022-05-11	128,983.82	123,456.55	5,527.27	NEW	36
D130000005	2022 CATERPILLAR D4 LGP AH22 DOZER	2022-04-28	212,853.94	69,777.05	142,876.89	NEW	96
D225000003	2015 CATERPILLAR D6T XW DOZER	2022-05-17	64,010.56	56,008.10	8,002.46	NEW	36
DB64000005	2016 CATERPILLAR CB68B 84" VIBRATORY COMPACTOR	2022-05-17	69,058.46	57,801.10	11,257.36	NEW	36
DB64000007	2016 CATERPILLAR CB68B 84" VIBRATORY COMPACTOR	2022-05-17	70,107.99	61,344.50	8,763.49	NEW	36
DB64000008	2016 CATERPILLAR CB68B 84" VIBRATORY COMPACTOR	2022-05-17	69,452.78	60,771.20	8,681.58	NEW	36
DIS1000018	2017 INTERNATIONAL 4300SBA SINGLE AXLE DISTRIBUTOR TRU	2022-05-11	39,555.11	34,610.80	4,944.31	USED	36
EX15000003	2015 CATERPILLAR 314EL TC 15 METRIC TON EXCAVATOR	2022-05-17	38,156.89	31,837.20	6,319.69	NEW	36
EX15000004	2017 CATERPILLAR 315F 15 METRIC TON EXCAVATOR	2022-05-17	47,770.44	41,801.90	5,968.54	NEW	36
EX23000007	2016 CATERPILLAR 320ELR 23 METRIC TON EXCAVATOR	2022-05-17	37,621.55	33,093.90	4,527.65	NEW	36
EX23000008	2017 CATERPILLAR 323F 23 METRIC TON EXCAVATOR	2022-05-17	55,641.24	48,686.05	6,955.19	NEW	36
EX40000007	2015 CATERPILLAR 328DLR 40 METRIC TON EXCAVATOR	2022-05-11	43,565.05	38,116.55	5,448.50	NEW	36
EX40000008	2016 CATERPILLAR 336FL 40 METRIC TON EXCAVATOR	2022-05-11	54,412.98	47,811.20	6,601.78	NEW	36
EX40000009	2016 CATERPILLAR 336FL 40 METRIC TON EXCAVATOR	2022-05-11	48,881.75	42,576.90	6,082.85	NEW	36
EX40000011	2017 VOLVO ECR305CL 40 METRIC TON EXCAVATOR	2022-05-17	65,287.57	57,128.85	8,160.82	NEW	36
EX40000012	2017 VOLVO ECR305CL 40 METRIC TON EXCAVATOR	2022-05-17	71,342.51	62,424.80	8,917.81	NEW	36
MJS0000015	2021 CRACK PRO 125D E2745 HH ASPHALT JOINT SEALER	2023-03-14	62,289.61	25,954.00	36,335.61	NEW	60
MJS0000016	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	28,194.50	39,472.31	NEW	60
MJS0000017	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	28,194.50	39,472.31	NEW	60
MJS0000018	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	28,194.50	39,472.31	NEW	60
MJS0000019	2021 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	67,666.81	28,194.50	39,472.31	NEW	60
MJS0000020	2022 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	71,908.46	29,952.25	41,947.21	NEW	80
MJS0000021	2022 CRACK PRO 260 D-E2755HH ASPHALT JOINT SEALER	2023-03-14	71,908.46	29,952.25	41,947.21	NEW	80

MTA0000007	2014 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-05-11	44,987.03	43,445.85	1,241.18	NEW	36
MTA0000011	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-05-11	72,848.84	70,824.95	2,023.89	NEW	36
MTA0000012	2016 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-05-11	79,056.20	76,860.35	2,195.85	NEW	36
MTA0000013	2017 WEILER E2850 ASPHALT TRANSFER VEHICLE	2022-05-11	114,318.42	38,615.42	77,403.00	NEW	98
OD78000008	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	51,892.50	7,427.43	NEW	36
OD78000009	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	51,506.70	7,357.90	NEW	36
OD78000010	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	51,892.50	7,427.43	NEW	36
OD78000011	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	51,892.50	7,427.43	NEW	36
OD78000012	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	51,506.70	7,357.90	NEW	36
OD78000013	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	51,506.70	7,357.90	NEW	36
OD78000014	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	58,864.60	51,506.70	7,357.90	NEW	36
OD78000015	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	51,892.50	7,427.43	NEW	36
OD78000016	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	51,892.50	7,427.43	NEW	36
OD78000017	2018 CATERPILLAR CB13 78" VIBRATORY COMPACTOR	2022-05-17	59,419.93	51,892.50	7,427.43	NEW	36
OD78000038	2020 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2022-04-28	174,172.48	57,150.45	117,022.01	USED	98
OD78000039	2020 CATERPILLAR CB13 78" VIBRATORY COMPACTOR OSCILL	2022-04-28	173,185.92	56,825.70	116,359.22	USED	98
TEX0000002	2016 GRADALL XL4100 IV TELESCOPING EXCAVATOR	2022-05-11	69,616.50	60,914.35	8,702.15	NEW	36
WLO3000013	2017 CATERPILLAR 938M LOADER WHEEL	2022-05-17	52,012.48	45,610.85	6,501.63	NEW	36
WLO3000014	2017 CATERPILLAR 938M LOADER WHEEL	2022-05-17	58,972.71	51,601.20	7,371.51	NEW	36
WLO3000015	2017 CATERPILLAR 938M LOADER WHEEL	2022-05-17	58,268.38	50,884.85	7,283.53	NEW	36
WLO3000018	2022 CATERPILLAR 938M LOADER WHEEL	2022-05-10	22,453.33	20,217.00	2,246.33	NEW	12
WLO7000014	2016 CATERPILLAR 972M XE WHEEL LOADER	2022-05-17	98,146.75	85,880.20	12,266.55	NEW	36
WLO7000015	2016 CATERPILLAR 972M XE WHEEL LOADER	2022-05-17	108,831.58	93,477.65	13,353.93	NEW	36
WLO7000016	2017 CATERPILLAR 972M XE WHEEL LOADER	2022-05-17	105,778.45	93,431.10	13,347.35	NEW	36
WY18000002	2017 CATERPILLAR M317F CR WHEELED EXCAVATOR	2022-05-17	69,742.36	61,024.60	8,717.76	NEW	36
AP08000019	2020 CATERPILLAR AP555F PAVES ASPHALT 8' TRACK	2024-01-26	151,980.00	35,482.00	116,518.00	NEW	54
D06000002	2023 CATERPILLAR D1 XL	2023-06-07	144,454.28	29,793.72	114,890.56	NEW	98
DCW3000009	2015 CATERPILLAR CT660L TRAXLE TRACTOR-GLIDER+WATER	2023-04-01	36,283.30	18,420.70	17,862.60	USED	10
DD5000001	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-04-21	82,792.32	17,852.14	64,940.18	NEW	98
DD5000002	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-04-21	82,792.32	17,852.14	64,940.18	NEW	98
DD5000003	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-05-10	85,621.85	18,577.84	67,044.01	NEW	98
DD5000004	2023 CATERPILLAR CB4.4 55" VIBRATORY COMPACTOR	2023-05-10	85,621.85	18,577.84	67,044.01	NEW	98
EX9000001	2017 CATERPILLAR 390F-LR 90 METRIC TON EXCAVATOR	2023-09-11	665,795.00	118,594.77	547,200.23	USED	98
HPL3500001	2023 ANDERSON HP35 HYDRA PLATFORM LIFT	2023-04-01	85,600.00	17,119.92	68,480.08	NEW	120
MM22000001	2018 CATERPILLAR PM622 MILLING MACHINE	2023-08-09	253,204.80	94,951.80	158,253.00	USED	48
RBD9800001	2024 CERTIFIED REBUILD W/ML10000001	2024-01-02	333,109.86	129,541.56	203,568.30	NEW	36
SSL1800012	2021 CATERPILLAR 236D3 SKID STEER LOADER	2021-04-23	41,895.76	18,447.03	23,418.73	NEW	98
SSL1800013	2021 CATERPILLAR 236D3 SKID STEER LOADER	2021-04-23	41,895.76	18,447.03	23,418.73	NEW	98
SSL1800015	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	17,467.10	35,766.10	NEW	98
SSL1800016	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	17,467.10	35,766.10	NEW	98
SSL1800017	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	17,467.10	35,766.10	NEW	98
SSL1800018	2022 CATERPILLAR 236D3 SKID STEER LOADER	2022-04-28	53,233.20	17,467.10	35,766.10	NEW	98
SSL2700019	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-05-25	61,799.99	19,998.92	42,101.07	NEW	98
SSL2700020	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-07-29	64,889.08	19,466.88	45,422.20	NEW	98
SSL2700021	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-07-29	64,889.08	19,466.88	45,422.20	NEW	98
SSL2700022	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-07-29	64,889.08	19,466.88	45,422.20	NEW	98
SSL2700023	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-08-29	64,889.08	18,838.15	46,050.93	NEW	98
SSL2700025	2022 CATERPILLAR 262D3 SKID STEER LOADER	2022-08-29	64,889.08	18,838.15	46,050.93	NEW	98
SSL3400001	2021 CATERPILLAR 272D3 SKID STEER LOADER	2021-05-24	67,563.34	29,136.85	38,426.48	NEW	98
WLO7000017	2017 CATERPILLAR 972M XE WHEEL LOADER	2023-06-01	131,041.44	72,072.88	58,968.56	NEW	36
WLO7000018	2017 CATERPILLAR 972M XE WHEEL LOADER	2023-06-01	131,041.44	72,072.88	58,968.56	NEW	36
WLO7000019	2018 CATERPILLAR 972M XE WHEEL LOADER	2023-06-01	146,178.24	80,398.12	65,780.12	NEW	36
WLO8000014	2018 CATERPILLAR 980M LOADER WHEEL	2023-06-01	199,589.52	109,774.28	89,815.24	NEW	36
WLO8000015	2018 CATERPILLAR 980M LOADER WHEEL	2023-06-01	201,472.44	110,509.82	90,662.62	NEW	36
WLO8000016	2018 CATERPILLAR 980M LOADER WHEEL	2023-06-01	199,589.52	109,774.28	89,815.24	NEW	36
WLO9000008	2020 CATERPILLAR 982M LOADER WHEEL	2023-04-01	350,000.00	78,750.00	271,250.00	USED	0
AP10000045	2018 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	103,224.00	25,806.00	77,418.00	NEW	36
AP10000046	2018 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	103,224.00	25,806.00	77,418.00	NEW	36
AP10000047	2018 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	103,224.00	25,806.00	77,418.00	NEW	36
AP10000048	2019 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	131,690.15	32,922.50	98,767.65	NEW	36
AP10000049	2019 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	124,236.00	31,058.00	93,177.00	NEW	36
AP10000050	2019 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	124,236.00	31,058.00	93,177.00	NEW	36
AP10000051	2019 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	131,690.15	32,922.50	98,767.65	NEW	36
AP10000052	2019 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-05-15	131,690.15	32,922.50	98,767.65	NEW	36
AP10000058	2020 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-10-26	136,986.00	10,273.95	126,712.05	NEW	80
AP10000059	2021 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-10-26	175,644.00	13,173.30	162,470.70	NEW	60
AP10000060	2021 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-10-26	175,644.00	13,173.30	162,470.70	NEW	60
AP10000061	2021 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2024-10-26	175,644.00	13,173.30	162,470.70	NEW	60
AP10000062	2021 CATERPILLAR AP1055F SPRAY PAVES ASPHALT 10' TRACK	2024-10-26	175,644.00	13,173.30	162,470.70	NEW	60
AP10000063	2021 CATERPILLAR AP1055F PAVES ASPHALT 10' TRACK	2025-03-06	186,182.64	3,490.92	182,691.72	NEW	48
ATC0000002	2024 CAS RL26HD ASPHALT TRANSFER CONVEYOR	2024-04-10	119,912.50	14,472.48	105,440.01	NEW	98
ATC0000003	2024 CAS RL26HD ASPHALT TRANSFER CONVEYOR	2024-05-13	119,912.50	12,177.31	107,735.18	NEW	98
ATC0000004	2024 CAS RL26HD ASPHALT TRANSFER CONVEYOR	2024-06-26	119,912.50	11,030.01	108,882.48	NEW	98
ATC0000005	2024 CAS RL26HD ASPHALT TRANSFER CONVEYOR	2024-11-01	125,769.00	6,550.45	119,218.55	NEW	98
DCW3000010	2015 CATERPILLAR CT660L TRI AXLE TRACTOR-GLIDER	2016-04-22	178,626.00	160,763.40	17,862.60	NEW	98
DD51000022	2024 CATERPILLAR CB4.0 51" VIBRATORY COMPACTOR	2024-12-31	69,377.45	1,300.62	68,076.83	NEW	98
DIS1000028	2025 KENWORTH T480 SINGLE AXLE DISTRIBUTOR TRUCK CHAI	2024-08-01	166,674.13	12,515.52	154,358.61	NEW	98
DIS1000027	2025 KENWORTH T480 SINGLE AXLE DISTRIBUTOR TRUCK CHAI	2024-08-01	166,674.13	12,515.52	154,358.61	NEW	98
DIS1000028	2025 KENWORTH T480 SINGLE AXLE DISTRIBUTOR TRUCK CHAI	2024-08-01	166,674.13	12,515.52	154,358.61	NEW	98
HDG3000020	2024 KAUFFMAN DP55 LOWBOY TRAILER	2024-04-01	86,576.56	8,828.28	77,748.28	NEW	98
HDG3000021	2024 KAUFFMAN DP55 LOWBOY TRAILER	2024-05-24	79,419.02	6,700.95	72,718.07	NEW	98
HDG3000022	2024 KAUFFMAN DP55 LOWBOY TRAILER	2024-05-24	79,419.02	6,700.95	72,718.07	NEW	98
LST0000001	2019 SOMERO 8-22EZ LASER SCREED W/PROFILER	2024-12-31	197,950.00	16,495.63	181,454.37	NEW	36
MM12000001	2020 CATERPILLAR PM312 MILLING MACHINE	2024-08-28	143,042.76	21,455.40	121,587.36	NEW	48
MTA0000014	2019 WEILER E2850 ASPHALT TRANSFER VEHICLE	2024-06-15	111,733.82	31,637.20	80,096.62	NEW	36
MTA0000015	2019 WEILER E2850 ASPHALT TRANSFER VEHICLE	2024-06-30	113,628.80	28,459.74	85,379.06	NEW	36
MTA0000018	2008 WEILER E1250 ASPHALT TRANSFER VEHICLE	2024-05-28	70,000.00	19,444.40	50,555.60	NEW	36
PN90000010	2019 CATERPILLAR CW16 PNEUMATIC TIRED COMPACTOR	2024-06-02	28,044.10	5,258.30	22,785.80	NEW	48
PN90000011	2019 CATERPILLAR CW16 PNEUMATIC TIRED COMPACTOR	2024-06-02	28,044.10	5,258.30	22,785.80	NEW	48
TFW2000014	1996 KENWORTH T300 TANDEM AXLE TRUCK + FUEL	2001-07-02	40,382.86	34,071.86	6,311.00	NEW	48
TG25000001	2024 FELLING FT-50-3 LP 25 TON TAG TRAILER	2025-03-06	58,420.00	5,476.69	52,943.31	NEW	98
TLB8000089	2025 TRAIL KING TKLBH840 8 AXLE LIVE BOTTOM TRAILER	2024-12-18	226,895.06	6,381.42	220,513.64	NEW	98
TLB8000090	2025 TRAIL KING TKLBH840 8 AXLE LIVE BOTTOM TRAILER	2024-12-18	226,895.06	6,381.42	220,513.64	NEW	98
TLB8000091	2025 TRAIL KING TKLBH840 8 AXLE LIVE BOTTOM TRAILER	2024-12-18	226,895.06	6,381.42	220,513.64	NEW	98
TT25000005	2024 TALBERT AC3-25ART TILT TAG TRAILER	2024-04-15	56,322.64	6,336.36	49,986.28	NEW	98
WLO7000020	2019 CATERPILLAR 972M XE WHEEL LOADER	2024-05-31	105,951.31	39,735.50	66,225.81	NEW	24
WLO7000021	2019 CATERPILLAR 972M XE WHEEL LOADER	2024-05-31	109,539.21	41,113.60	68,522.61	NEW	24
WLO7000022	2019 CATERPILLAR 972M XE WHEEL LOADER	2024-05-31	109,539.21	41,113.60	68,522.61	NEW	24
WLO7000023	2019 CATERPILLAR 972M XE WHEEL LOADER	2024-05-31	108,511.58	40,729.30	67,882.28	NEW	24
WLO7000024	2019 CATERPILLAR 972M XE WHEEL LOADER	2024-05-15	98,523.80	37,058.90	61,464.90	NEW	24
WLO8000019	2019 CATERPILLAR 980M LOADER WHEEL	2024-08-16	119,319.43	29,829.80	89,489.63	NEW	36
WLO8000020	2019 CATERPILLAR 980M LOADER WHEEL	2024-08-16	122,573.10	30,943.30	91,629.80	NEW	36
WLO8000021	2019 CATERPILLAR 980M LOADER WHEEL	2024-08-16	122,573.10	30,943.30	91,629.80	NEW	36
WLO8000022	2019 CATERPILLAR 980M LOADER WHEEL	2024-08-16	122,573.10	30,943.30	91,629.80	NEW	36
WLO8000023	2018 CATERPILLAR 980M LOADER WHEEL	2024-08-16	119,319.43	29,704.43	89,615.00	NEW	36
WLO8000023	2019 CATERPILLAR 982M LOADER WHEEL	2024-08-15	140,097.78	35,000.13	105,097.65	NEW	36
WLO8000024	2019 CATERPILLAR 982M LOADER WHEEL	2024-08-15	140,097.78	35,024.40	105,073.38	NEW	36

APT0000002	2007 LEEBOY 8500 PAVER ASPHALT TOW	2007-04-10	118,167.00	118,167.00	-	NEW	48
ATT7676	ATTACHMENT JOINT HEATER	2008-03-29	37,240.98	37,240.98	-	NEW	0
BKT1000003	CATERPILLAR 80" F330L BUCKET EXCAVATOR	2005-05-18	9,574.45	8,817.00	957.45	NEW	48
BKT1000004	2005 AIM 48" BUCKET EXCAVATOR	2008-05-18	5,136.76	4,823.09	613.67	NEW	48
CWKT2000001	PAVING PACKAGE CLOSE RADIUS	2005-04-22	12,402.68	11,162.41	1,240.27	NEW	48
CWKT8000001	ATTACHMENT 24 FT SKEW WTC-02	2008-06-20	19,159.00	17,243.10	1,915.90	NEW	48
CWKT8000001	ATTACHMENT TITING SYSTEM WTC-03	2010-03-25	12,918.40	12,918.40	-	NEW	48
PHC0000009	HEATER ASPHALT	2016-05-01	18,748.40	18,748.40	-	NEW	48
WRKT4000007	2004 SWEEPSTER 21072MH002 ATTACHMENT BROOM	2005-03-31	5,575.00	5,017.50	567.50	USED	48
WRKT6000001	C-3 40 FT HMA TRANSFER CONVEYOR	2011-07-03	51,500.00	49,350.00	2,150.00	NEW	48
BLD16942	MANTON TRANSFORMER & METER	2002-09-21	45,599.83	45,599.83	-	NEW	0
BLD17133	PUMP AC UNLOADING	2004-05-15	6,194.48	6,194.48	-	NEW	0
BLD17036	ELECTRICAL BUILDING UPGRAD	2003-04-01	3,980.00	3,980.00	-	NEW	0
BL1814179	TANK ASPHALT	2012-03-01	18,834.55	18,834.55	-	NEW	0
BL181858	PLANT SET UP 327 60%	2001-11-09	63,501.67	63,501.67	-	USED	0
BL1816947	INSULATION HOT OIL LINES	2002-10-09	11,830.00	11,830.00	-	NEW	0
BL1817024	RACK TRUCK SPRAY DOWN	2004-04-01	7,016.48	7,016.48	-	NEW	0
BL1817059	RACK TRUCK SPRAY DOWN	2003-04-01	3,850.71	3,850.71	-	NEW	0
BL1817065	SAFETY CATWALK & STAIRS	2003-08-27	7,900.00	7,900.00	-	USED	0
BL1817120	LADDERS & PLATFORMS SAFETY	2004-04-01	41,432.63	41,432.63	-	NEW	0
BL1817159	INSULATION HOT OIL LINES	2004-08-19	9,800.00	9,800.00	-	NEW	0
BL1817293	INSULATION HOT OIL LINES	2005-08-01	4,800.00	4,800.00	-	NEW	0
BL1817445	RACK TRUCK SPRAY DOWN	2018-08-01	4,459.02	4,459.02	-	NEW	0
BL1817603	LIQUID AC TRANSFER SYSTEM	2007-05-19	151,876.51	151,876.51	-	USED	0
BL1817604	LIQUID AC TRANSFER SET UP	2007-05-19	284,655.59	284,655.59	-	NEW	0
BL1817621	RACK TRUCK SPRAY DOWN	2010-05-14	20,108.76	20,108.76	-	NEW	0
BL1817725	RACK TRUCK SPRAY DOWN	2008-05-03	9,304.85	9,304.65	-	NEW	0
DRAG0000001	1978 BUCYRUS-ERIE 88-B HD DRAGLINE	2019-05-01	119,063.52	119,063.52	-	NEW	48
GEN0000009	1997 CATERPILLAR 3406C GENERATOR 320 KW PRIME	2000-03-22	5,375.08	5,375.08	-	USED	120
GEN0000011	CATERPILLAR 3512 GENERATOR	2008-04-01	139,002.47	139,002.47	-	USED	120
GEN0000014	1988 CATERPILLAR 3508 GENERATOR 750KW	2016-03-07	52,000.00	52,000.00	-	USED	36
GEN0000015	1999 GENERATOR SET 825KW	2017-04-01	85,162.67	85,162.67	-	USED	60
GEN0000016	1999 GENERATOR SET 125KW	2017-04-01	26,263.07	26,263.07	-	USED	60
GEN0000017	2016 AKSA POWER ADD-ULP56 GENERATOR 56KW	2018-07-01	31,862.94	14,396.94	17,596.00	NEW	180
GEN0000018	2016 AKSA POWER ADD-ULP56 GENERATOR 56KW	2018-07-01	26,024.97	10,641.32	15,383.65	NEW	0
GEN0000023	1995 GENERATOR	2005-03-31	8,000.00	7,200.00	800.00	USED	120
GEN0000025	GENERATOR SET 455KW	2018-07-01	26,000.00	11,445.54	14,554.46	USED	240
GEN0000027	GENERATOR SET 225KW	2018-07-01	24,000.00	13,891.35	10,108.64	USED	240
GEN0000028	GENERATOR SET 100 KW	2018-07-01	8,000.00	8,033.17	(33.17)	USED	240
GEN0000031	2020 AKSA APD-ULP56 GENERATOR 56 KW	2020-10-01	24,138.10	10,862.10	13,276.00	NEW	120
GEN0000033	1989 CATERPILLAR 3306 GENERATOR SET 230KW	2021-02-11	30,000.00	10,800.00	19,200.00	USED	120
GEN0000034	2000 CUMMINS DFHD-4489338 GENERATOR	2021-04-01	125,744.62	125,744.62	-	USED	120
GEN0000035	1993 CATERPILLAR 3512 MUI GENERATOR SET 1250KW	2021-07-22	232,250.00	85,158.48	147,091.52	NEW	120
GEN0000036	2001 CUMMINS KTA50-G9 1500 KW GENSET	2023-02-07	200,020.00	43,337.58	156,682.42	USED	120
GEN0000037	2003 CATERPILLAR 3508B GENERATOR	2024-07-01	197,317.73	9,879.31	188,438.42	USED	180
GEN0000038	2000 CATERPILLAR 3508B GENERATOR	2024-07-01	197,317.73	9,879.31	188,438.42	USED	180
GEN0000041	2024 GENERAC MDG100DF4 80KW GENERATOR	2024-12-13	70,922.00	1,182.03	69,739.97	NEW	180
GNT0000001	TRAILER GENERATOR	1999-09-21	46,664.07	49,664.07	-	USED	120
GNT0000004	TRAILER GENERATOR	2005-03-31	493.98	444.55	49.43	USED	120
GNT0000005	TRAILER GENERATOR	2006-03-31	212.00	190.80	21.20	USED	120
GNT0000006	TRAILER GENERATOR	2006-03-31	530.00	477.00	53.00	USED	120
LANI4549	WASTE RECOVERY SYSTEM	1982-03-22	116,299.13	116,299.13	-	NEW	120
PAB0000002	AUTO CONTROLS & HOUSE	2010-12-14	108,379.81	108,379.81	-	USED	120
PAB0000003	CONTROL HOUSE	2007-07-21	87,532.03	74,402.23	13,129.80	NEW	180
PAB0000006	MARTIN BLENDING CONTROLS & HOUSE	2012-03-03	99,835.00	99,835.00	-	USED	180
PAB0000007	MARTIN BLENDING CONTROLS & HOUSE	2012-03-03	79,355.00	79,355.00	-	USED	180
PAB0000013	AUTO CONTROL BATCH MIXING	1992-08-01	26,807.06	26,807.06	-	NEW	120
PAB0000014	CONTROLS PLANT/BLENDING	2017-04-01	375,859.91	300,528.00	75,131.91	NEW	120
PAB0000016	CONTROLS BURNER	2017-04-01	23,966.78	19,173.12	4,793.66	NEW	120
PAB0000018	CONTROL HOUSE	2008-04-29	125,738.89	125,738.89	-	NEW	120
PAB0000020	CONTROL HOUSE	2009-04-01	85,245.00	80,958.25	4,286.75	USED	180
PAB0000023	AUTO CONTROL BLENDING SYSTEM	2013-02-16	41,946.18	41,946.18	-	NEW	120
PAB0000024	AUTO CONTROL	2000-04-01	24,384.85	21,828.18	2,436.47	NEW	120
PAB0000025	CONTROLS PLANT/BLENDING	2017-04-30	418,669.57	333,983.36	84,586.21	NEW	120
PAB0000026	CONTROLS BURNER	2017-04-30	23,836.78	19,018.84	4,816.94	NEW	120
PAB0000027	CONTROLS PLANT/BLENDING	2017-04-30	367,431.69	293,180.15	74,251.54	NEW	120
PAB0000028	CONTROLS PLANT/BLENDING	2017-04-30	380,370.85	303,503.92	76,866.73	NEW	120
PAB0000029	CONTROLS PLANT/BLENDING	2018-04-01	46,384.25	32,455.05	13,909.17	NEW	120
PAB0000030	CONTROL BURNER	2005-03-31	13,157.22	11,183.84	1,973.58	NEW	180
PAB0000032	CONTROL	2005-03-31	10,000.00	8,500.00	1,500.00	USED	180
PAB0000033	CONTROLS PLANT/BLENDING	2017-04-30	44,243.93	35,302.98	8,940.95	NEW	120
PAB0000035	2018 LIBRA SYSTEMS ADP-100 PLANT BLENDING CONTROLS	2018-04-01	42,216.17	42,216.17	-	NEW	120
PAB0000040	AUTO CONTROL UPGRADE	2010-07-28	38,593.73	38,593.73	-	NEW	120
PAB0000049	CONTROLS PLANT BLENDING	2020-03-30	43,844.82	21,922.20	21,922.62	NEW	120
PAB0000050	CONTROLS PLANT BLENDING	2020-03-30	74,890.00	37,489.80	37,400.20	NEW	120
PAB0000051	2020 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2020-04-01	285,767.75	142,884.00	142,883.75	NEW	120
PAB0000052	2020 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2020-04-01	327,428.43	163,713.00	163,713.43	NEW	120
PAB0000053	2020 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2020-04-01	305,403.14	305,403.14	-	NEW	120
PAB0000054	2021 MINDS DRUMTRONIC CONTROL SYSTEM	2021-05-15	186,660.16	71,553.00	115,107.16	NEW	120
PAB0000055	2014 SYSTEMS ADP-100 CONTROL SYSTEM	2022-02-01	172,114.55	172,114.55	-	NEW	36
PAB0000056	2021 SYSTEMS ADP-100 BLENDING CONTROLS	2022-04-01	76,781.43	76,781.43	-	NEW	10
PAB0000057	2022 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2022-05-01	454,819.61	132,655.95	322,163.96	NEW	120
PAB0000058	2022 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2022-05-01	171,063.84	49,893.55	121,170.29	NEW	120
PAB0000060	2023 MINDS DRUMTRONIC BLENDING CONTROL SYSTEM	2023-04-01	66,729.25	66,729.25	-	NEW	120
PAB0000062	2023 MINDS DRUMTRONIC V4 CONTROL SYSTEM	2023-07-01	212,791.40	37,238.46	175,552.94	NEW	120
PAB0000063	2022 MINDS DRUMTRONIC CONTROL SYSTEM	2023-08-01	190,092.82	31,682.20	158,410.62	NEW	120
PAB0000064	2023 SYSTEMS ADP-GUI PLANT CONTROLS	2024-06-01	432,959.20	36,079.90	396,879.30	NEW	120
PAC0000001	HOPPER W/PLATE FEEDER	2018-07-01	4,000.00	4,016.59	(16.59)	USED	240
PAC0000003	CRUSHER CONE 4.25	2016-04-01	141,601.35	63,720.38	77,880.99	NEW	180
PAC0000004	CRUSHER AGGREGATE	2007-03-24	265,348.42	196,011.31	69,337.11	USED	180
PAC0000006	STEDMAN CRUSHER	2005-03-31	10,000.00	9,000.00	1,000.00	USED	120
PAC0000008	CEDARAPIDS JAW CRUSHER	2016-07-01	78,000.00	34,336.96	43,663.04	USED	240
PAC0000007	CRUSHER CONE	2005-03-31	20,000.00	20,000.00	-	USED	120
PAC0000009	CRUSHER CONE	2005-03-31	149,763.00	134,786.70	14,976.30	USED	120
PAC0000010	CRUSHER	2005-03-31	57,609.00	51,848.10	5,760.90	USED	120
PAC0000011	CRUSHER AGGREGATE	2006-04-01	268,403.01	201,302.25	67,100.76	USED	180
PAC0000012	CRUSHER	2005-03-31	252,930.00	227,637.00	25,293.00	USED	120
PAC0000013	METSO NORBERG GP220 CONE CRUSHER	2016-07-01	295,000.00	128,864.34	166,135.66	USED	240
PAC0000014	CRUSHER CONE	2016-07-01	45,000.00	45,000.00	-	USED	240
PAC0000015	CRUSHER JAW W/FEEDER	2018-05-31	590,323.22	244,984.46	345,338.76	USED	180
PAC0000016	PLANT JAW	2016-07-01	305,000.00	134,265.90	170,734.10	USED	240
PAC0000019	CRUSHER SYSTEM	1998-06-24	11,542.82	10,388.54	1,154.28	NEW	0
PAC0000021	2014 KPI-JCI K300/6203 CCPM SCREEN PLANT W/CRUSHER	2021-04-01	748,918.29	169,711.68	549,206.61	USED	180
PAC0000022	2011 NORBERG METSO HP200 CONE CRUSHER	2021-04-01	265,494.21	71,084.96	195,429.25	USED	180
PAC0000024	2022 KPI-JCI K350 CONE CRUSHER W/ STRUCTURE	2023-08-01	767,288.61	63,940.80	703,347.81	NEW	180
PAC0000026	2022 MCCLOSKEY J50V2 50X28 PORTABLE JAW CRUSHER	2024-03-01	660,000.00	47,868.71	612,131.29	USED	180
PAC0000027	2022 LIPPMANN 300C CONE CRUSHER	2024-03-01	725,000.00	52,361.14	672,638.86	USED	180

PAC0000028	2023 KPI-JCI K300+16203CC CONE CRUSHER	2024-07-01	886,801.20	33,258.78	853,842.42	NEW	180
PAC0000011A	2023 DEISTER TFU-2620 AGGREGATE SCREEN	2023-09-01	135,078.00	12,119.53	122,958.47	NEW	180
PAC0000021A	2024 KCI JCI AUTOMATION UPGRADE	2024-08-01	66,588.08	4,715.50	51,870.58	NEW	120
PAP00000002	2000 MAGNUM 4250TM TRACKMOBILE	2000-07-03	202,858.03	183,030.46	19,827.57	NEW	120
PAP00000003	24 INCH MAGNET	2009-05-17	6,494.69	6,494.69	-	NEW	180
PAP00000004	USED 42 INCH MAGNET	2007-11-09	10,500.00	10,500.00	-	USED	120
PAS00000002	2000 POWERSCREEN COMMANDER 408 SCREENING PLANT	2003-02-04	88,300.00	79,470.00	8,830.00	USED	180
PAS00000003	1996 FINLAY SCREENING PLANT	2008-04-01	40,000.00	38,000.00	4,000.00	USED	120
PAS00000004	2018 MCCLOSKEY INTERNATIONAL MCC S190-2DT SCREENING	2017-02-22	250,584.00	108,588.14	141,997.88	NEW	0
PAS00000005	2001 TRIO SCREENING PLANT	2003-02-04	33,300.00	29,970.00	3,330.00	NEW	180
PAS00000009	KOLMAN-ATHEY 101EXHD SCREENING SCREEN	2018-07-01	15,000.00	15,062.20	(62.20)	USED	240
PAS00000007	1995 FINLAY SCREENING PLANT	2005-03-31	44,000.00	39,600.00	4,400.00	USED	120
PAS00000008	CEDARAPIDS SCREENING PLANT	2016-07-01	85,000.00	37,418.80	47,581.10	USED	240
PAS00000010	2008 FINTEC 670-186 TRACK SCREENING PLANT	2018-07-01	125,000.00	55,027.26	69,972.74	USED	240
PAS00000012	2020 KPI JCI 6203 SCREENING PLANT	2021-04-01	241,512.20	64,403.04	177,109.16	NEW	180
PAS00000013	2022 KPI-JCI 7203-38LB SCREENING PLANT	2023-08-01	529,818.55	44,151.60	485,886.95	NEW	180
PAS00000015	2024 ASTEC 6203-32LP TRIPLE DECK SCREEN	2024-08-01	382,798.28	21,266.60	361,531.68	NEW	180
PAS00000016	2024 MAVERICK MCC6224 RIP RAP SCREEN PLANT	2024-07-01	437,896.74	16,421.13	421,475.61	NEW	180
PBE00000001	BUCKET ELEVATOR	2012-03-03	5,621.00	5,621.00	-	USED	180
PBF00000001	HARTMAN FEEDER	2005-03-31	9,500.00	9,500.00	-	USED	0
PBF00000003	CONVEYOR BELT 30 X 93	1978-02-17	10,458.00	10,458.00	-	NEW	0
PBF00000004	2020 SUPERIOR 42" X 12' BELT FEEDER CONVEYOR WHOPPER	2021-11-01	93,215.05	21,232.26	71,982.79	NEW	180
PBF00000005	2022 KAF 12' X 12' BELT FEEDER W/BIN	2023-07-01	181,945.32	18,893.70	143,051.62	NEW	180
PBF00000006	2023 SUPERIOR 8' X 16' BELT FEEDER W/BIN	2023-08-01	115,681.04	12,853.40	102,827.64	NEW	180
PBF00000007	2021 KAFKA 8'X16' BELT FEEDER W/BIN	2022-08-01	224,817.48	39,967.68	184,849.78	NEW	180
PBF00000008	2024 KAFKA 8 X 6 BELT FEEDER WHOPPER	2024-08-01	236,221.90	13,123.40	223,098.50	NEW	180
PBH00000001	2003 DILLMAN 72M BAGHOUSE	2005-03-31	80,000.00	72,000.00	6,000.00	USED	120
PBH00000002	ADM BAGHOUSE	2010-12-14	142,984.12	142,984.12	-	USED	120
PBH00000003	1888 H&B BAGHOUSE	1989-04-04	98,894.68	98,894.68	-	NEW	120
PBH00000004	BAGHOUSE	2003-04-04	471,713.50	424,542.15	47,171.35	NEW	180
PBH00000005	BARBER GREENE BAGHOUSE	2012-03-03	99,835.00	99,835.00	-	USED	180
PBH00000009	2018 ASTEC BAGHOUSE	2016-04-01	591,379.43	532,241.28	59,138.15	NEW	120
PBH00000010	2018 ALMIX BAGHOUSE	2018-06-03	514,243.71	351,399.52	162,844.19	NEW	120
PBH00000011	ASTEC BAGHOUSE	2014-03-28	99,232.12	89,308.81	9,923.21	NEW	75
PBH00000016	2014 DILLMAN BAGHOUSE	2014-05-03	311,288.37	204,522.84	106,765.53	NEW	180
PBH00000017	BAGHOUSE	2009-03-16	620,000.00	558,000.00	62,000.00	USED	180
PBH00000018	CEDARAPIDS BAGHOUSE	1999-04-23	159,893.40	143,904.08	15,989.34	USED	120
PBH00000020	BAGHOUSE	2009-03-16	354,000.00	318,600.00	35,400.00	USED	180
PBH00000021	DUST RECOVERY SYSTEM	1983-07-27	165,100.00	148,590.00	16,510.00	NEW	120
PBH00000022	2000 DILLMAN 72M BAGHOUSE	2005-03-31	144,430.00	122,765.50	21,664.50	USED	180
PBH00000023	GENTEC 585-14 BAGHOUSE	2005-03-31	59,780.00	53,802.00	5,978.00	USED	120
PBH00000024	CM BAGHOUSE	2005-04-28	209,942.69	209,942.69	-	USED	120
PBH00000025	BAGHOUSE	1993-05-13	194,073.06	194,073.06	-	NEW	120
PBH00000029	2018 STACK EXTENSION	2018-08-04	29,854.98	29,854.98	-	NEW	120
PBH00000030	BAGHOUSE UPGRADE	1994-03-31	16,972.75	16,972.75	-	NEW	120
PBH00000032	KNOCK OUT BOX W/DUCTWORK	2016-04-01	65,985.95	65,985.95	-	NEW	120
PBH00000033	AIR SYSTEM UPGRADE	1998-04-15	129,485.79	118,887.64	12,498.15	NEW	120
PBH00000034	EXHAUST STACK FAN	2008-04-01	25,000.00	25,000.00	-	USED	120
PBH00000035	EXHAUST FAN INSTALL W/DUCTWORK	2015-04-01	42,869.22	43,225.17	(356.95)	NEW	120
PBH00000036	EXHAUST FAN	2015-04-01	137,179.59	136,322.37	(1,142.81)	NEW	120
PBH00000037	40' STACK	2015-04-01	20,140.67	20,366.38	(167.71)	NEW	120
PBH00000038	CYCLONE	2014-03-28	33,425.02	30,082.52	3,342.50	NEW	75
PBH00000039	EXHAUST FAN ASSEMBLY	2017-04-30	43,146.15	34,427.25	8,718.90	NEW	120
PBH00000041	EXHAUST STACK EXTENSION	2004-04-24	6,710.04	6,710.04	-	NEW	120
PBH00000042	STACK	1994-04-30	22,135.41	19,821.87	2,213.54	NEW	120
PBH00000043	STACK EXTENSION	2007-05-26	38,652.63	38,652.63	-	NEW	120
PBH00000044	EXHAUST STACK FAN	2001-08-11	42,385.21	42,385.21	-	NEW	120
PBH00000051	2018 CWMF BHS-80-672 PULSE JET BAGHOUSE	2018-11-28	726,356.93	429,760.87	296,596.06	NEW	120
PBH00000053	2019 ASTEC D-RPBH-80-498 80000 CFM BAGHOUSE	2018-11-02	795,030.73	464,351.30	331,679.43	NEW	120
PBH00000055	2019 ASTEC D-RPBH-58-498 58000 CFM BAGHOUSE	2018-12-14	789,105.08	460,311.90	328,793.48	NEW	120
PBH00000058	2020 BAGHOUSE MAXAM KLEEN AIRE 100000 CFM	2021-04-01	792,644.42	317,057.76	475,586.66	NEW	120
PBH00000060	2020 BAGHOUSE MAXAM KLEEN AIRE 80000 CFM	2021-04-01	588,464.37	234,585.00	351,878.77	NEW	120
PBH00000062	2014 CWMF 8-100-840 BAGHOUSE	2022-02-01	262,568.82	262,568.82	-	NEW	38
PBH00000063	2022 CWMF KNOCK OUT BOX & DUCTWORK	2022-05-01	182,259.69	53,159.05	129,100.54	NEW	120
PBH00000064	2020 BAGHOUSE	2023-04-01	1,278,984.49	230,217.12	1,048,767.37	USED	120
PBH00000065	2023 MAXAM KLEEN AIRE BAGHOUSE	2023-04-01	948,276.31	189,655.20	758,621.11	NEW	120
PBH00000067	2016 ASTEC PEBH-87 BAGHOUSE W/KNOCK OUT BOX	2023-05-01	200,000.00	115,000.00	85,000.00	USED	38
PBH00000068	2020 PRIMARY COLLECTOR (KNOCK OUT BOX)	2023-04-01	172,908.82	31,123.20	141,785.42	USED	120
PBH00000070	2023 MAXAM BAGHOUSE STACK EXTENSION 8'	2023-07-01	31,645.00	5,537.91	26,107.09	NEW	120
PBS00000004	SCALE BELT AGGREGATE	2010-04-01	17,401.07	17,401.07	-	NEW	120
PBS00000008	CONVEYOR SCALE COLD FEED	2009-03-16	25,500.00	22,950.00	2,550.00	USED	180
PBS00000007	CONVEYOR SCALE RECYCLE	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PBS00000008	SCALE BELT	2003-04-26	23,963.04	23,963.04	-	NEW	120
PBS00000009	CONVEYOR SCALE COLD FEED	2009-03-16	25,500.00	22,950.00	2,550.00	USED	180
PBS00000010	CONVEYOR SCALE RECYCLE	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PBS00000011	CONVEYOR SCALE COLD FEED	2009-03-16	19,500.00	17,550.00	1,950.00	USED	180
PBS00000012	CONVEYOR SCALE RECYCLE	2009-03-16	29,000.00	26,100.00	2,900.00	USED	180
PBS00000013	CONVEYOR AGG SCALE	1983-07-27	28,320.75	21,688.67	4,632.08	NEW	120
PBS00000014	SCALE BELT AGGREGATE	2003-11-01	13,473.38	13,473.38	-	NEW	120
PBS00000015	SCALE BELT RECYCLE	2007-05-14	13,186.81	13,186.81	-	NEW	120
PBS00000016	SCALE BELT AGGREGATE	2006-05-06	7,808.49	7,808.49	-	NEW	180
PBS00000017	SCALE BELT AGGREGATE	2006-05-06	8,737.49	8,737.49	-	NEW	180
PBS00000019	CONVEYOR SCALE	2005-03-31	5,350.00	4,815.00	535.00	USED	120
PBS00000020	SCALE BELT AGGREGATE	2006-05-06	8,396.02	8,396.02	-	NEW	180
PBS00000021	BELT SAMPLER	2004-10-16	14,216.42	14,216.42	-	NEW	0
PBS00000022	BELT SCALES	2002-05-18	24,032.46	24,032.46	-	NEW	0
PBS00000023	1997 DILLMAN COLD FEED SCALE CONVEYOR 30" X 71'	2022-02-01	19,415.44	19,415.44	-	USED	36
PBS00000024	1997 DILLMAN RECYCLE SCALE CONVEYOR 30" X 50'	2022-02-01	7,442.88	7,442.88	-	USED	36
PBS00000025	2020 COLD FEED SCALE CONVEYOR	2023-04-01	205,575.03	37,183.44	169,391.59	USED	120
PBS00000026	2020 RECYCLE SCALE CONVEYOR	2023-04-01	213,636.96	38,454.72	175,182.24	USED	120
PCA00000001	2018 MCCLOSKEY INTERNATIONAL MCC ST-100V STACKER CON	2017-02-22	132,500.00	67,416.58	65,083.42	NEW	0
PCA00000012	CONVEYOR	2009-04-01	3,500.00	3,500.00	-	USED	36
PCA00000014	CONVEYOR 42" X 2800'	2016-07-01	450,000.00	198,087.68	251,902.32	USED	240
PCA00000015	CONVEYOR CHANNEL FRAME	2016-07-01	27,000.00	11,886.12	15,113.88	USED	240
PCA00000016	CONVEYOR	2016-07-01	5,000.00	5,020.73	(20.73)	USED	240
PCA00000018	CONVEYOR	1980-05-18	57,087.35	57,087.35	-	NEW	96
PCA00000019	CONVEYOR UNLOADING	1987-12-11	21,717.03	19,545.33	2,171.70	NEW	120
PCA00000020	WEIGH BRIDGE	2000-05-20	13,413.59	12,072.23	1,341.36	NEW	120
PCA00000024	CONVEYOR SYSTEM	1996-06-24	174,246.74	156,822.07	17,424.67	NEW	120
PCA00000025	WEIGH BRIDGE	2000-07-22	8,743.75	7,669.39	874.36	NEW	120
PCA00000026	CONVEYOR (2)	2002-05-30	93,687.49	84,300.74	9,386.75	NEW	120
PCA00000027	CONVEYOR SAND SCREW	2002-06-03	81,099.44	81,099.44	-	NEW	120
PCA00000028	CONVEYOR SYSTEM LATTICE	2006-12-29	31,312.84	31,312.84	-	USED	96
PCA00000030	CONVEYOR	2005-03-31	8,410.00	7,589.00	841.00	USED	120
PCA00000032	CONVEYOR	2005-03-31	8,100.00	7,290.00	810.00	USED	120
PCA00000034	CONVEYOR	2005-03-31	9,600.00	8,640.00	960.00	USED	120
PCA00000035	CONVEYOR	2005-03-31	20,000.00	18,000.00	2,000.00	USED	120

PCA0000039	CONVEYOR	2008-08-01	194,103.67	153,077.75	41,025.92	USED	180
PCA0000040	CONVEYOR TRI PACK	2010-05-01	106,450.00	107,033.29	(583.29)	NEW	180
PCA0000041	CONVEYOR SLIDE-PAC 36 X 80	2018-07-30	132,316.92	59,116.80	73,200.12	NEW	180
PCA0000042	CONVEYOR RAW AGGREGATE	2005-03-31	4,800.00	4,320.00	480.00	USED	120
PCA0000043	CONVEYOR	2005-03-31	3,000.00	2,700.00	300.00	USED	120
PCA0000045	CONVEYOR RAW AGGREGATE	2005-03-31	10,000.00	10,000.00	-	USED	120
PCA0000046	CONVEYOR	2005-03-31	3,365.00	3,028.50	336.50	USED	120
PCA0000048	CONVEYOR	2005-03-31	5,050.00	4,545.00	505.00	USED	120
PCA0000049	CONVEYOR	2005-03-31	3,385.00	3,048.50	336.50	USED	120
PCA0000051	CONVEYOR SLIDE-PAC 36 X 80	2018-07-30	132,316.91	59,116.80	73,200.11	NEW	180
PCA0000052	CONVEYOR	2005-03-31	7,385.00	6,848.50	736.50	USED	120
PCA0000053	CONVEYOR	2005-03-31	6,760.00	6,084.00	676.00	USED	120
PCA0000054	CONVEYOR	2005-03-31	6,100.00	5,490.00	610.00	USED	120
PCA0000055	CONVEYOR	2005-03-31	17,815.00	15,853.50	1,961.50	USED	120
PCA0000058	CONVEYOR	2005-03-31	38,485.00	35,536.50	3,948.50	USED	120
PCA0000064	CONVEYOR	2009-06-01	10,000.00	10,000.00	-	NEW	36
PCA0000069	CONVEYOR CHANNEL FRAME	2016-07-01	8,000.00	8,033.17	(33.17)	USED	240
PCA0000070	CONVEYOR	2016-07-01	30,000.00	13,206.80	16,793.20	USED	240
PCA0000071	CONVEYOR	2016-07-01	20,000.00	8,804.18	11,195.82	USED	240
PCA0000072	CONVEYOR	2016-07-01	5,000.00	5,020.73	(20.73)	USED	240
PCA0000073	CONVEYOR FEEDING	2016-07-01	6,000.00	6,024.88	(24.88)	USED	240
PCA0000074	CONVEYOR LATTICE FRAME	2016-07-01	8,000.00	8,033.17	(33.17)	USED	240
PCA0000075	CONVEYOR A FRAME	2016-07-01	10,000.00	10,041.45	(41.45)	USED	240
PCA0000076	CONVEYOR FIELD	2016-07-01	10,000.00	10,041.45	(41.45)	USED	240
PCA0000077	CONVEYOR	2016-07-01	4,000.00	4,016.59	(16.59)	USED	240
PCA0000078	CONVEYOR FEED	2016-07-01	8,000.00	8,033.17	(33.17)	USED	240
PCA0000080	CONVEYOR	2016-07-01	5,000.00	5,020.73	(20.73)	USED	240
PCA0000081	CONVEYOR	2016-07-01	5,000.00	5,020.73	(20.73)	USED	240
PCA0000082	CONVEYOR FEEDER	2016-07-01	10,000.00	10,041.45	(41.45)	USED	240
PCA0000085	2019 KPI 33-36150 SUPER STACKER CONVEYOR	2019-08-13	256,800.00	97,013.55	159,786.44	NEW	180
PCA0000086	2020 CONVEYOR SLIDE-PAC 36 X 80	2021-04-01	151,516.51	40,404.48	111,112.03	NEW	180
PCA0000087	2020 CONVEYOR SLIDE-PAC 36 X 80	2021-04-01	151,516.51	40,404.48	111,112.03	NEW	180
PCA0000088	2020 SUPERIOR 30X400ZL ZIPLINE OVERLAND CONVEYOR	2021-11-01	112,845.46	25,703.72	87,141.74	NEW	180
PCA0000089	2020 SUPERIOR 30X400ZL ZIPLINE OVERLAND CONVEYOR	2021-11-01	112,845.46	25,703.72	87,141.74	NEW	180
PCA0000090	2020 SUPERIOR 30X400ZL ZIPLINE OVERLAND CONVEYOR	2021-11-01	112,845.46	25,703.72	87,141.74	NEW	180
PCA0000091	2022 FABRICATED 42" X 200' OVERHEAD CONVEYOR	2023-08-01	186,420.06	20,713.40	165,706.66	NEW	180
PCA0000092	2022 SUPERIOR 30X1000ZL ZIPLINE CONVEYOR	2023-08-01	208,027.46	22,892.00	185,135.46	NEW	180
PCA0000093	2022 SUPERIOR 30X500ZL ZIPLINE CONVEYOR	2023-08-01	208,027.46	22,892.00	185,135.46	NEW	180
PCA0000094	2024 SUPERIOR 36" X 70' SLIDE PAC CONVEYOR SYSTEM	2024-12-13	237,282.00	3,954.36	233,327.64	NEW	180
PCB0000001	BATCHING SYSTEM	1999-04-12	169,615.77	169,615.77	-	NEW	0
PCB0000001	CONVEYOR	2005-03-31	1,080.00	972.00	108.00	USED	120
PCB0000002	CONVEYOR	2005-03-31	19,750.00	17,775.00	1,975.00	USED	120
PCB0000003	CONVEYOR RECYCLE	2005-03-31	16,700.00	15,030.00	1,670.00	USED	120
PCB0000004	CONVEYOR COLD FEED	2009-04-01	52,811.50	52,811.50	-	NEW	120
PCB0000005	CONVEYOR	1980-03-28	14,350.00	14,350.00	-	NEW	120
PCB0000006	CONVEYOR RECYCLE	1991-08-22	19,487.37	19,487.37	-	NEW	120
PCB0000007	CONVEYOR FEED BIN	1992-06-01	32,559.95	32,559.95	-	NEW	120
PCB0000008	CONVEYOR VIRGIN AGGREGATE	2000-02-25	85,026.54	59,063.88	25,962.66	NEW	180
PCB0000016	CONVEYOR FEED BIN	2003-02-04	5,300.00	4,770.00	530.00	USED	180
PCB0000017	CONVEYOR COLLECTING	2009-03-16	15,500.00	13,950.00	1,550.00	USED	180
PCB0000018	CONVEYOR COLLECTING	2009-03-16	15,500.00	13,950.00	1,550.00	USED	180
PCB0000019	CONVEYOR	2009-03-16	20,000.00	18,000.00	2,000.00	USED	180
PCB0000021	CONVEYOR COLLECTING	2009-03-16	7,750.00	6,975.00	775.00	USED	180
PCB0000022	CONVEYOR COLLECTING	2009-03-16	7,750.00	6,975.00	775.00	USED	180
PCB0000023	CONVEYOR COLLECTING	2009-03-16	5,250.00	4,725.00	525.00	USED	180
PCB0000024	CONVEYOR COLLECTING	2009-03-16	5,250.00	4,725.00	525.00	USED	180
PCB0000025	CONVEYOR COLD FEED	2005-03-31	83,500.00	70,975.00	12,525.00	USED	180
PCB0000028	CONVEYOR	2005-03-31	15,285.00	13,758.50	1,526.50	USED	120
PCB0000029	CONVEYOR RECYCLE	2005-03-31	28,750.00	25,875.00	2,875.00	USED	120
PCB0000030	CONVEYOR VIRGIN AGGREGATE	1999-09-21	21,929.25	21,929.25	-	USED	120
PCB0000031	1987 DILLMAN COLD FEED COLLECTING CONVEYOR 30" X 65'	2022-02-01	5,331.52	5,331.52	-	USED	36
PCB0000033	2022 ASTEC 30" X 14' SLINGER CONVEYOR	2022-05-01	78,718.70	22,376.20	56,342.50	NEW	120
PCB0000034	2023 CWMF RAP COLLECTING CONVEYOR	2024-08-01	110,582.00	8,213.50	101,368.50	NEW	120
PCB0000001	MIXING DRUM CONCRETE PLANT	2011-07-03	150,213.00	150,213.00	-	NEW	120
PCF0000001	BIN COLD FEED	2009-12-21	57,247.09	48,660.03	8,587.06	NEW	180
PCF0000002	BIN COLD FEED	2009-12-21	57,247.10	48,660.03	8,587.07	NEW	180
PCF0000003	BIN COLD FEED (8)	2010-12-14	111,638.24	111,638.24	-	USED	120
PCF0000004	BIN COLD FEED	1996-04-01	42,588.74	42,588.74	-	NEW	120
PCF0000005	BIN COLD FEED	1988-05-02	33,230.37	33,230.37	-	NEW	120
PCF0000008	BIN COLD FEED	1985-04-01	15,502.27	13,952.04	1,550.23	NEW	120
PCF0000007	BIN COLD FEED	1985-04-01	15,502.27	13,952.04	1,550.23	NEW	120
PCF0000008	BIN COLD FEED	1987-07-01	110,103.73	99,093.36	11,010.37	NEW	120
PCF0000009	BIN COLD FEED	1989-04-04	35,409.06	31,868.15	3,540.91	NEW	120
PCF0000010	BIN COLD FEED	1985-05-06	34,992.82	31,493.54	3,499.28	NEW	120
PCF0000011	BIN COLD FEED (8)	2012-03-03	93,180.00	83,180.00	-	USED	180
PCF0000012	BIN COLD FEED (8)	2012-03-03	98,185.00	99,195.00	-	USED	180
PCF0000013	BIN COLD FEED 14'	2018-04-01	48,221.84	46,221.64	-	NEW	120
PCF0000016	BIN COLD FEED	1982-07-31	41,583.98	37,425.58	4,158.40	NEW	96
PCF0000017	BIN COLD FEED	1998-06-24	30,233.95	27,210.55	3,023.40	NEW	120
PCF0000018	BIN COLD FEED	1987-04-03	143,997.77	129,597.99	14,399.78	NEW	120
PCF0000019	BIN COLD FEED	1989-04-04	3,184.29	2,865.86	318.43	NEW	120
PCF0000020	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000021	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000022	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000023	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000024	BIN COLD FEED	1996-04-15	43,689.95	39,320.95	4,369.00	NEW	120
PCF0000025	BIN COLD FEED SYSTEM (5) BINS	1985-05-06	34,992.81	31,493.53	3,499.28	NEW	120
PCF0000026	BIN COLD FEED (3)	2008-02-19	117,758.67	117,758.67	-	NEW	120
PCF0000029	BIN COLD FEED (5)	2014-03-28	58,812.43	51,131.19	7,681.24	NEW	75
PCF0000031	BIN COLD FEED (6)	2006-04-01	81,710.00	69,453.50	12,256.50	USED	180
PCF0000032	BIN COLD FEED	2017-04-30	59,587.50	47,548.16	12,041.34	NEW	120
PCF0000033	BIN COLD FEED	2017-04-30	59,587.50	47,548.16	12,041.34	NEW	120
PCF0000034	BIN COLD FEED 10	2009-03-16	226,100.00	203,490.00	22,610.00	USED	180
PCF0000035	BIN COLD FEED	1981-03-30	60,703.86	54,833.47	6,070.39	NEW	120
PCF0000036	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000037	BIN COLD FEED	1985-04-01	12,861.14	11,575.03	1,286.11	NEW	120
PCF0000038	BIN COLD FEED	1989-04-04	23,936.27	21,542.64	2,393.63	NEW	120
PCF0000039	BIN COLD FEED (6)	1999-05-08	238,381.41	214,543.27	23,838.14	NEW	120
PCF0000042	BIN COLD FEED (10)	2009-03-16	141,000.00	126,900.00	14,100.00	USED	180
PCF0000043	BIN COLD FEED (4)	1999-09-21	72,631.63	65,368.74	7,262.89	USED	120
PCF0000044	BIN COLD FEED (4)	2005-08-09	35,658.48	35,658.48	-	USED	120
PCF0000045	BIN COLD FEED (2)	2009-03-16	136,100.00	122,490.00	13,610.00	USED	180
PCF0000046	BIN COLD FEED	1983-07-27	108,433.50	97,580.15	10,853.35	NEW	120
PCF0000047	BIN COLD FEED	1984-05-24	13,165.70	11,849.13	1,316.57	NEW	120
PCF0000048	BIN COLD FEED	1984-05-24	13,165.69	11,849.12	1,316.57	NEW	120
PCF0000050	BIN COLD FEED	1979-07-10	30,000.00	-	-	NEW	120
PCF0000051	BIN COLD FEED	1992-04-01	25,780.42	25,780.42	-	NEW	120

PCF0000052	BIN COLD FEED	1992-04-01	25,780.42	25,780.42	-	NEW	120
PCF0000053	BIN COLD FEED (4)	1995-05-30	100,870.13	100,870.13	-	NEW	120
PCF0000054	BIN COLD FEED	1984-06-24	13,165.70	13,165.70	-	NEW	120
PCF0000055	BIN COLD FEED	1984-06-24	13,165.70	13,165.70	-	NEW	120
PCF0000056	BIN COLD FEED	1988-08-29	8,642.14	8,642.14	-	NEW	120
PCF0000057	BIN COLD FEED	1993-05-13	30,111.27	30,111.27	-	NEW	120
PCF0000058	HARTMAN FABCO BIN HOPPER	2005-03-31	19,500.00	17,550.00	1,950.00	USED	120
PCF0000074	COLD FEED SYSTEM STARTING GEAR	2002-03-18	45,885.05	45,885.05	-	NEW	0
PCF0000077	2020 ENPROTECH FABRICATED HOPPER	2021-02-27	64,193.53	64,193.53	-	NEW	120
PCF0000079	2020 ASTEC CFS-1-14-S-A COLD FEED BIN SECTION (5)	2021-04-01	416,883.62	166,753.44	250,130.18	NEW	120
PCF0000080	2020 ASTEC CFS-1-14-S-B COLD FEED BIN SECTION (5)	2021-04-01	416,883.63	166,753.44	250,130.19	NEW	120
PCF0000083	2021 RELIABLE 10 X 14 COLD FEED BIN	2021-04-01	74,857.39	29,842.86	44,914.51	NEW	120
PCF0000085	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000086	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000087	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000088	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000089	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000090	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000091	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000092	2020 COLD FEED BIN	2023-04-01	119,294.27	21,473.04	97,821.23	USED	120
PCF0000093	2020 COLD FEED BIN	2023-04-01	119,294.23	21,473.04	97,821.19	USED	120
PCF0000094	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	13,461.84	53,847.72	NEW	120
PCF0000095	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	13,461.84	53,847.72	NEW	120
PCF0000096	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	13,461.84	53,847.72	NEW	120
PCF0000097	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.56	13,461.84	53,847.72	NEW	120
PCF0000098	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	13,461.84	53,847.71	NEW	120
PCF0000099	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	13,461.84	53,847.71	NEW	120
PCF0000100	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	13,461.84	53,847.71	NEW	120
PCF0000101	2023 RELIABLE COLD FEED BIN 10X14	2023-04-01	67,309.55	13,461.84	53,847.71	NEW	120
PCF0000102	2016 ASTEC PCF-1014-6 COLD FEED BIN SECTION (5)	2023-05-01	75,000.00	43,125.00	31,875.00	USED	36
PCH0000001	TRAILER CONTROL	2005-03-31	20,200.00	18,180.00	2,020.00	USED	0
PCH0000002	CONTROL HOUSE	1982-05-02	177,577.00	169,819.30	17,757.70	NEW	0
PCH0000003	CONTROL HOUSE	2008-11-29	3,405.00	3,405.00	-	USED	0
PCH0000004	CONTROL HOUSE	2000-02-25	125,645.49	111,570.71	14,074.78	NEW	0
PCH0000010	CONTROL HOUSE	2009-03-16	85,000.00	78,500.00	8,500.00	NEW	0
PCH0000011	CONTROL HOUSE	1988-10-14	18,913.60	18,932.24	1,881.36	NEW	0
PCH0000013	CONTROL HOUSE	2009-03-16	20,000.00	18,000.00	2,000.00	USED	0
PCH0000014	CONTROL HOUSE	2006-08-09	16,882.07	16,882.07	-	USED	0
PCH0000015	CONTROL HOUSE	2009-03-16	20,000.00	18,000.00	2,000.00	USED	0
PCH0000016	1983 H&B DM108 CONTROL HOUSE	1983-07-27	13,350.00	12,015.00	1,335.00	NEW	0
PCH0000017	CONTROL HOUSE	1983-07-27	19,230.75	17,307.67	1,923.08	NEW	0
PCH0000019	CONTROL HOUSE W/ENERGY CENTER	1988-09-21	44,330.28	44,330.28	-	USED	0
PCH0000021	TRAILER CONTROL	2007-04-02	21,734.21	21,734.21	-	USED	0
PCH0000022	TRAILER CONTROL	2005-03-31	5,000.00	4,500.00	500.00	NEW	0
PCH0000023	TRAILER CONTROL	2008-04-18	19,538.18	19,538.18	-	USED	0
PCH0000037	2020 RBS TRAILER CONTROL HOUSE	2020-04-01	93,119.36	46,559.40	46,559.96	NEW	120
PCH0000039	2021 FABRICATED CONTROL HOUSE	2021-04-01	115,028.73	115,028.73	-	NEW	120
PCH0000040	1987 SYSTEMS COSP-1230 CONTROL HOUSE	2022-02-01	166,236.19	166,236.19	-	USED	36
PCH0000041	2022 ROAD BUILDERS CONTROL HOUSE	2022-05-01	122,313.73	35,674.80	86,638.93	NEW	120
PCH0000042	2022 FOUNDATION CONTROL HOUSE PCH-41	2022-05-01	42,351.88	12,352.55	29,999.33	NEW	120
PCH0000043	2010 PLANT CONTROL BUILDING	2023-04-01	147,392.28	26,530.56	120,861.72	NEW	120
PCH0000044	2016 ASTEC CHP-1232 CONTROL CENTER	2023-05-01	50,719.10	29,163.54	21,555.56	USED	36
PCH0000045	2023 FABRICATED CONTROL HOUSE	2024-06-01	45,128.18	3,760.70	41,367.48	NEW	120
PCM0000001	COMPRESSOR AIR	2005-03-31	320.00	288.00	32.00	USED	0
PCM0000002	COMPRESSOR AIR	2010-06-21	11,100.00	11,100.00	-	NEW	0
PCM0000003	UNKNOWN QUINCY QSI-370 75 HP AIR COMPRESSOR	2013-03-04	28,195.07	28,195.07	-	NEW	0
PCM0000004	2017 SULLAIR 5500B 75 HP AIR COMPRESSOR	2017-06-02	28,632.00	22,492.04	6,139.96	NEW	0
PCM0000005	COMPRESSOR AIR	1996-04-12	8,532.10	8,532.10	-	NEW	0
PCM0000009	2018 SULLAIR 5500B 75 HP AIR COMPRESSOR	2018-04-01	27,850.00	27,850.00	-	NEW	0
PCM0000007	2018 SULLAIR 5500B 75 HP AIR COMPRESSOR	2018-07-05	25,215.00	17,229.94	7,985.06	NEW	0
PCM0000008	2017 SULLAIR 5500B 75 HP AIR COMPRESSOR	2017-04-01	26,995.00	21,572.16	5,392.84	NEW	0
PCM0000011	2017 SULLAIR 5500B 75 HP AIR COMPRESSOR	2018-04-01	32,734.59	22,914.38	9,820.23	NEW	0
PCM0000012	UNKNOWN 75 HP AIR COMPRESSOR	2009-03-16	2,000.00	1,800.00	200.00	USED	0
PCM0000014	UNKNOWN 75 HP AIR COMPRESSOR	2009-03-16	1,000.00	900.00	100.00	USED	0
PCM0000015	2017 SULLAIR 5500B 75 HP AIR COMPRESSOR	2017-04-30	27,714.37	22,113.77	5,600.60	NEW	0
PCM0000016	UNKNOWN AIR COMPRESSOR	2009-03-16	700.00	630.00	70.00	USED	0
PCM0000019	2018 SULLAIR 5500B 75 HP AIR COMPRESSOR	2019-01-01	32,826.58	20,516.25	12,310.33	NEW	0
PCM0000020	REGENERATIVE AIR DRYER	2001-07-31	8,388.51	7,549.85	838.66	NEW	0
PCM0000021	2018 SULLAIR 5500B AIR COMPRESSOR	2019-03-08	32,032.35	18,952.74	13,079.61	NEW	120
PCM0000022	2020 QUINCY QSI-125 AIR COMPRESSOR	2020-09-16	40,580.83	17,328.51	23,252.32	NEW	120
PCM0000024	2020 SULLAIR 3707B AIR COMPRESSOR	2021-04-01	20,542.54	8,217.12	12,325.42	NEW	120
PCM0000025	2014 QUINCY QSI-3001 AIR COMPRESSOR	2022-02-01	32,690.80	32,690.80	-	NEW	36
PCM0000028	2024 SULLAIR 3700B AIR COMPRESSOR	2024-08-07	26,200.00	1,761.02	24,438.98	NEW	120
PCR0000002	CRUSHER SYSTEM	2000-06-30	621,392.22	589,253.00	62,139.22	NEW	120
PCR0000003	BREAKER RECYCLE	2018-04-30	73,611.29	73,611.29	-	NEW	120
PCR0000005	BREAKER RECYCLE	2018-04-01	41,395.87	41,740.83	(344.96)	NEW	120
PCR0000006	BREAKER RECYCLE	2016-04-01	50,548.09	50,548.09	-	NEW	120
PCR0000007	BREAKER RECYCLE	2016-04-01	42,778.78	42,778.78	-	NEW	120
PCR0000009	BREAKER RECYCLE	2018-04-01	47,907.55	47,907.55	-	NEW	120
PCR0000010	2018 RAPTOR RECYCLE BREAKER	2018-06-03	43,282.87	29,576.58	13,706.29	NEW	120
PCR0000012	CRUSHER	2006-04-01	18,000.00	16,200.00	1,800.00	USED	180
PCR0000013	CRUSHER RECYCLE	1992-04-01	18,365.00	16,528.50	1,836.50	NEW	120
PCR0000015	2018 ACE GROUP RAPTOR RAP3250-B RECYCLE WRANGLER	2019-02-18	87,200.32	51,593.57	35,606.75	NEW	120
PCR0000016	2019 ACE GROUP RAPTOR RAP3250-B RECYCLE WRANGLER	2019-02-18	49,318.57	29,180.29	20,138.28	NEW	120
PCR0000017	2021 ACE GROUP RAPTOR RAP3250-B RECYCLE WRANGLER	2022-04-01	59,886.30	59,666.30	-	NEW	120
PCR0000018	2024 ACE GROUP RAPTOR RAP3250-B RECYCLE WRANGLER	2024-06-01	77,235.88	6,436.30	70,799.58	NEW	120
PCR0000019	2024 ACE GROUP RAPTOR RAP3250-B RECYCLE WRANGLER	2024-06-01	48,085.04	4,057.10	44,027.94	NEW	120
PCR0000020	2023 ACE GROUP RAPTOR RAP3250-B RECYCLE WRANGLER	2024-08-01	65,499.65	4,366.64	61,133.01	NEW	120
PD0000002	DRAG CONVEYOR	2010-04-15	77,402.10	77,402.10	-	NEW	120
PD0000003	DRAG CONVEYOR	2005-04-22	171,735.19	171,735.19	-	NEW	120
PD0000005	DRAG CONVEYOR	2009-03-16	89,000.00	80,100.00	8,900.00	USED	180
PD0000006	SLAT CROSS DRAG CONVEYOR	2018-04-30	73,988.00	51,586.43	22,401.57	NEW	120
PD0000007	DRAG CONVEYOR	2009-03-16	42,000.00	37,800.00	4,200.00	USED	160
PD0000008	DRAG CONVEYOR	2009-03-16	69,000.00	62,100.00	6,900.00	USED	180
PD0000009	DRAG CONVEYOR	2002-05-18	136,530.61	136,530.61	-	NEW	180
PD0000010	STAIR/HANDRAIL	1994-06-16	7,980.00	7,980.00	-	NEW	120
PD0000014	2021 ASTEC D-DC102-500 DRAG CONVEYOR	2021-06-01	364,863.28	139,902.58	225,090.72	NEW	120
PD0000015	1997 DILLMAN DTE500TPH DRAG SLAT CONVEYOR	2022-02-01	47,262.93	47,262.93	-	USED	36
PD0000016	2020 DRAG CONVEYOR 500 TPH	2023-04-01	725,657.33	130,618.32	595,039.01	USED	120
PD0000017	2016 ASTEC SEB-10030 SURGE BIN W/DRAG CONVEYOR	2023-05-01	200,000.00	115,000.00	85,000.00	USED	36
PD0000018	2024 ASTEC DC036102-1 DRAG SLAT CONVEYOR	2024-06-01	510,339.17	42,528.30	467,810.87	NEW	120
DD0000001	DRYER DRUM	2012-03-03	266,225.00	266,225.00	-	USED	180
DD0000005	2020 DRYER DRUM 500 TPH	2023-04-01	2,285,050.79	411,309.12	1,873,741.67	USED	120
DS0000002	BURNER FUEL TANK	2005-03-31	13,500.00	12,150.00	1,350.00	USED	120
DS0000003	1979 HWYWAY SPLIT 25000 GAL. TANK	1980-03-06	70,884.32	70,884.32	-	NEW	120
DS0000004	TANK FUEL	1997-04-26	13,846.22	13,846.22	-	NEW	120
DS0000005	TANK FUEL (3)	2008-04-29	121,014.71	121,014.71	-	NEW	120

PDS0000008	CALIBRATION TANK	2003-04-01	47,214.00	42,482.80	4,721.40	NEW	180
PDS0000007	BURNER	2012-03-03	22,484.00	22,484.00	-	USED	180
PDS0000009	BURNER	2009-04-18	89,000.00	89,000.00	-	NEW	120
PDS0000010	FUEL TANK	1987-04-01	54,303.74	48,873.37	5,430.37	NEW	120
PDS0000011	2016 HAUCK MEGASTAR 100 DRYER BURNER	2018-07-02	107,823.00	94,324.84	13,298.16	NEW	120
PDS0000012	FUEL TANK	1970-04-14	1,315.80	1,213.30	102.30	NEW	120
PDS0000013	CALIBRATION TANK	2000-02-25	21,293.83	18,886.72	2,427.11	NEW	180
PDS0000014	FUEL TANK	2014-03-28	18,449.87	16,804.88	1,644.99	NEW	75
PDS0000015	CALIBRATION TANK	2014-03-28	4,829.82	4,346.93	482.99	NEW	75
PDS0000016	BURNER	2014-05-03	103,000.00	75,182.48	27,807.52	NEW	180
PDS0000017	BURNER	2009-03-19	25,000.00	22,500.00	2,500.00	USED	180
PDS0000018	CALIBRATION TANK	2009-03-16	8,000.00	7,200.00	800.00	USED	180
PDS0000019	FUEL TANK	2009-03-19	18,000.00	16,200.00	1,800.00	USED	180
PDS0000020	BURNER	1994-05-07	33,611.47	30,250.32	3,361.15	NEW	120
PDS0000021	FUEL TANK	1988-05-02	33,448.30	30,103.47	3,344.83	NEW	120
PDS0000022	FUEL TANK	1979-06-01	3,842.00	3,457.80	384.20	NEW	120
PDS0000023	BURNER	2017-04-15	150,499.42	120,389.36	30,100.06	NEW	120
PDS0000024	CALIBRATION TANK	2009-03-18	8,000.00	7,200.00	800.00	USED	180
PDS0000025	FUEL TANK	1989-08-21	42,215.47	37,993.92	4,221.55	USED	120
PDS0000026	FUEL TANK	2005-08-09	20,726.23	20,726.23	-	USED	120
PDS0000027	CALIBRATION TANK	2009-03-16	8,000.00	7,200.00	800.00	USED	180
PDS0000028	BURNER	2009-03-16	15,300.00	13,770.00	1,530.00	USED	180
PDS0000029	RUC TANK	2005-03-31	10,000.00	8,500.00	1,500.00	USED	180
PDS0000030	RUC TANK	2005-03-31	18,325.00	16,426.25	2,898.75	USED	180
PDS0000031	RUC TANK	2005-03-31	10,000.00	8,500.00	1,500.00	USED	180
PDS0000032	BURNER	2005-03-31	9,780.00	8,802.00	978.00	USED	120
PDS0000033	PROPANE TANK	2005-03-31	2,950.00	2,655.00	295.00	USED	120
PDS0000034	FUEL TANK	1979-06-18	60,630.25	60,630.25	-	NEW	120
PDS0000035	FUEL TANK	1982-04-01	18,806.52	18,806.52	-	NEW	120
PDS0000036	FUEL TANK	1988-06-02	33,634.85	33,634.85	-	NEW	120
PDS0000038	GAS TRAIN & REGULATOR	2009-04-01	17,705.28	17,705.28	-	NEW	120
PDS0000039	CONVERT BURNER TO NATURAL GAS	2009-04-01	15,440.47	15,440.47	-	NEW	120
PDS0000042	BURNER DRYER CONV TO NAT'L GAS	2012-09-02	47,235.93	47,235.93	-	NEW	120
PDS0000043	BURNER DRYER CONV TO NAT'L GAS	2012-08-01	31,578.23	31,578.23	-	NEW	120
PDS0000044	BURNER DRYER DRUM CONVERSION	2009-05-02	49,574.29	49,574.29	-	NEW	120
PDS0000045	BURNER DRYER CONV TO NAT'L GAS	2012-08-11	94,214.47	94,214.47	-	NEW	120
PDS0000046	BURNER DRYER CONV TO NAT'L GAS	2012-08-01	61,076.49	61,076.49	-	NEW	120
PDS0000052	2021 VULCAN RV100-S DRYER BURNER	2021-07-19	128,983.26	48,361.05	80,602.21	NEW	120
PDS0000053	2014 HAUCK ECO-STAR II DRYER BURNER	2022-02-01	81,369.89	81,369.89	-	NEW	36
PDS0000054	2022 VULCAN DRYER BURNER	2022-05-01	218,003.24	63,584.15	154,419.09	NEW	120
PDS0000055	2023 WHISPER JET WJ-125 DRYER BURNER	2023-04-01	228,285.29	45,252.96	181,012.33	NEW	120
PDS0000056	2023 BROCK VULCAN DRYER BURNER	2023-08-01	138,808.00	22,768.00	113,840.00	NEW	120
PFR0000062	FUME COLLECTION SYSTEM	2007-04-01	14,174.52	9,449.58	4,724.84	NEW	108
PFR0000063	FUME COLLECTION SYSTEM	2008-04-28	98,532.09	98,532.09	-	NEW	120
PFR0000064	FUME COLLECTION SYSTEM	2015-05-02	108,741.03	110,643.01	(901.89)	NEW	120
PFR0000065	FUME COLLECTION SYSTEM	2009-03-16	250,000.00	225,000.00	25,000.00	USED	180
PFR0000066	FUME COLLECTION SYSTEM	1989-04-24	20,370.48	18,333.43	2,037.05	NEW	180
PFR0000067	FUME COLLECTION SYSTEM	2009-03-16	180,600.00	162,540.00	18,060.00	USED	180
PFR0000068	FUME COLLECTION SYSTEM	2008-04-15	318,034.71	318,034.71	-	NEW	120
PFR0000069	FUME COLLECTION SYSTEM	1994-04-30	21,501.60	19,351.44	2,150.16	NEW	120
PFR0000010	FUME COLLECTION SYSTEM	2007-05-29	168,258.95	168,258.95	-	NEW	120
PFR0000011	FUME COLLECTION SYSTEM	2002-05-18	168,220.39	168,220.39	-	NEW	180
PFR0000012	FUME COLLECTION SYSTEM	1985-07-29	16,352.16	16,352.16	-	NEW	120
PFR0000013	FUME COLLECTION SYSTEM	1997-07-01	40,019.78	40,019.78	-	NEW	120
PFR0000014	FUME COLLECTION SYSTEM	1988-05-02	3,505.10	3,505.10	-	NEW	120
PFR0000015	SILLO AIR POLLUTION	1983-10-23	11,913.84	10,722.55	1,191.39	NEW	120
PFR0000016	TANK ASPHALT CONDENSOR	2003-08-02	15,671.25	15,671.25	-	NEW	120
PFR0000022	2021 DILLMAN FUME EVAC SYSTEM W/PMS-80	2021-06-15	52,398.85	20,086.38	32,312.49	NEW	120
PFR0000023	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-81	2021-06-01	48,783.90	19,087.70	30,706.20	NEW	120
PFR0000024	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-83	2021-06-01	48,783.90	19,087.70	30,706.20	NEW	120
PFR0000025	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-85	2021-06-01	48,783.91	19,087.70	30,706.21	NEW	120
PFR0000026	2021 DILLMAN PSB-4T FUME EVAC SYSTEM W/PMS-87	2021-06-01	48,783.91	19,087.70	30,706.21	NEW	120
PFR0000027	2014 DILLMAN FUME EVAC SYSTEM W/FAN	2022-02-01	60,675.22	60,675.22	-	NEW	36
PFR0000028	2019 FUME EVAC SYSTEM	2023-04-01	309,884.10	55,775.52	254,088.58	USED	120
PHO0000007	HOT OIL TANK	2005-03-31	9,700.00	8,730.00	970.00	USED	120
PHO0000008	HEATER HOT OIL	2015-01-03	18,676.80	18,676.80	-	USED	48
PHO0000010	HEATER IN-LINE FUEL	2001-07-07	10,683.00	10,683.00	-	NEW	120
PHO0000011	HOT OIL HEATER	2008-04-01	35,922.18	35,922.18	-	NEW	120
PHO0000012	HOT OIL HEATER	2018-01-03	49,012.51	49,012.51	-	NEW	120
PHO0000013	HOT OIL HEATER	1982-04-01	44,315.35	39,883.81	4,431.54	NEW	120
PHO0000014	HOT OIL HEATER	1998-10-07	27,825.00	25,042.50	2,782.50	NEW	120
PHO0000015	HOT OIL HEATER	2000-02-25	18,851.58	16,488.99	2,162.89	NEW	180
PHO0000016	HOT OIL HEATER	1999-09-21	13,532.20	12,178.98	1,353.22	USED	120
PHO0000017	HOT OIL HEATER	2018-07-01	161,843.80	109,108.43	52,634.17	NEW	120
PHO0000018	HOT OIL HEATER	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180
PHO0000019	PREHEATER OIL	1979-09-20	3,784.56	3,406.10	378.46	NEW	120
PHO0000020	HOT OIL HEATER	1989-10-15	31,581.75	28,423.57	3,158.18	NEW	120
PHO0000021	HOT OIL HEATER	2018-06-03	82,127.32	56,119.88	26,007.34	NEW	120
PHO0000022	HOT OIL HEATER	2009-03-16	10,000.00	9,000.00	1,000.00	USED	180
PHO0000023	HOT OIL HEATER	2005-08-09	6,843.60	6,843.60	-	USED	120
PHO0000024	HOT FUEL OIL STORAGE	1988-08-29	12,064.78	10,858.30	1,206.48	NEW	120
PHO0000025	HEATER ASPHALT	2005-03-31	5,000.00	4,250.00	750.00	USED	180
PHO0000027	PREHEATER OIL	2005-03-31	3,000.00	2,550.00	450.00	USED	180
PHO0000028	HOT OIL HEATER	2000-04-29	41,757.95	41,757.95	-	NEW	120
PHO0000029	HOT OIL HEATER	1975-08-13	44,809.28	44,809.28	-	NEW	120
PHO0000030	BURNER HOT OIL CONVERSION	2009-04-01	53,180.40	53,180.40	-	NEW	120
PHO0000031	INSULATION HOT OIL LINES	2001-08-11	22,420.00	20,178.00	2,242.00	NEW	120
PHO0000032	BURNER HOT OIL CONVERSION	2009-05-31	26,341.67	26,341.67	-	NEW	120
PHO0000033	BURNER HOT OIL CONV NAT'L GAS	2012-08-11	7,859.12	7,859.12	-	NEW	120
PHO0000034	BURNER HOT OIL CONV NAT'L GAS	2012-08-01	7,060.92	7,060.92	-	NEW	120
PHO0000036	2019 STANSTEEL HOT OIL HEATER	2019-03-27	65,832.67	36,402.70	27,429.97	NEW	120
PHO0000041	2016 HEATEC AFT-25P FUEL OIL TANK 25000 GALLON	2023-05-01	60,000.00	28,750.00	21,250.00	USED	36
PLS0000005	TANK LIQUID AC	2005-03-31	13,500.00	12,150.00	1,350.00	USED	120
PLS0000006	TANKS (3)	2007-07-21	81,387.70	81,387.70	-	NEW	180
PLS0000007	LIQUID ASPHALT SYSTEM	2010-12-14	178,552.71	178,552.71	-	USED	120
PLS0000008	PUMP AC UNLOADING	2010-11-27	5,048.12	5,048.12	-	NEW	120
PLS0000009	1971 KENTUCKY SPLIT 25000 GAL ASPHALT TANK	1971-04-06	5,559.00	5,559.00	-	NEW	120
PLS0000010	TANK FUEL 12000	1972-08-08	2,500.00	2,500.00	-	NEW	120
PLS0000011	TANK AC	1987-04-19	69,248.69	69,248.69	-	NEW	120
PLS0000012	2000 BURK BCT-30 PORTABLE ASPHALT TANK W/HEATER	2000-09-06	123,133.75	123,133.75	-	NEW	120
PLS0000013	TANK	1979-06-20	14,838.00	13,174.20	1,463.80	NEW	120
PLS0000014	TANK	1980-06-03	14,736.80	13,263.12	1,473.68	NEW	120
PLS0000015	TANK ASPHALT	1981-02-17	18,821.20	16,756.08	1,865.12	NEW	120
PLS0000016	STORAGE ASPHALT	1987-07-01	39,120.11	35,208.10	3,912.01	NEW	120
PLS0000017	LATEX IN-LINE BLENDING	2009-06-06	16,037.59	16,037.59	-	NEW	120
PLS0000018	LIQUID ASPHALT SYSTEM	1989-04-04	3,534.69	3,161.40	353.49	NEW	120
PLS0000020	LIQUID STORAGE SYSTEM	2012-03-03	198,385.00	154,740.38	43,644.64	USED	180

PLS0000021	TANK AC	2009-12-21	111,700.00	94,845.00	16,755.00	NEW	180
PLS0000022	LIQUID ASPHALT SYSTEM	1998-04-23	95,720.73	86,148.68	9,572.07	USED	120
PLS0000023	LIQUID ASPHALT SYSTEM	1999-04-23	90,791.87	81,712.68	9,079.19	USED	120
PLS0000025	TANK AC 30000 GALLON	2018-06-03	223,180.85	152,513.44	70,677.42	NEW	120
PLS0000026	TANK AC 30000 GALLON	2018-06-03	223,180.85	152,513.44	70,677.41	NEW	120
PLS0000030	2015 PUMP AC W/METER STANSTEEL 500-PMP-10007	2015-05-30	67,901.22	66,467.07	(655.85)	NEW	120
PLS0000031	TANK LIQUID AC	2002-04-29	71,023.41	63,921.07	7,102.34	NEW	120
PLS0000032	LIQUID ASPHALT SYSTEM	2007-04-01	126,889.96	84,459.97	42,229.99	NEW	105
PLS0000033	TANK	1970-02-26	5,236.40	4,829.22	407.18	NEW	120
PLS0000034	TANK ASPHALT	1973-04-06	5,954.00	5,491.04	462.86	NEW	120
PLS0000035	TANK AC	2000-02-26	80,098.24	71,790.69	8,307.55	NEW	180
PLS0000036	TANK AC	2002-04-13	95,859.63	86,363.67	9,595.96	NEW	120
PLS0000037	TANK ASPHALT	1998-09-21	45,858.10	41,092.29	4,585.81	USED	120
PLS0000038	PUMP AC METERING	2014-03-28	8,733.25	8,733.25	-	NEW	75
PLS0000039	TANK AC	2014-03-28	36,229.26	32,606.33	3,622.93	NEW	75
PLS0000040	TANK AC	2014-03-28	27,744.30	24,969.87	2,774.43	NEW	75
PLS0000041	PUMP UNLOADING	2014-03-28	2,844.35	2,844.35	-	NEW	75
PLS0000042	TANK ASPHALT CONDENSOR & PUMP	2007-04-01	7,863.35	7,863.35	-	USED	120
PLS0000043	TANK AC	2007-05-19	37,100.00	37,100.00	-	USED	60
PLS0000044	TANK AC	2007-05-19	31,800.00	31,800.00	-	USED	60
PLS0000045	TANK AC	2006-04-01	38,097.50	38,097.50	-	USED	120
PLS0000047	2017 ALMIX VCT-30 VERTICAL AC TANK	2017-10-28	198,184.48	148,838.60	49,545.88	NEW	120
PLS0000048	TANK AC	2008-03-16	56,000.00	50,400.00	5,600.00	USED	180
PLS0000049	TANK AC	2008-03-16	56,000.00	50,400.00	5,600.00	USED	180
PLS0000050	TANK AC	2008-03-16	56,000.00	50,400.00	5,600.00	USED	180
PLS0000051	TANK TACK	2008-03-16	15,000.00	13,500.00	1,500.00	USED	180
PLS0000052	METERING SYSTEM LIQUID AC	2008-03-16	15,000.00	13,500.00	1,500.00	USED	180
PLS0000053	TANK	1980-03-27	76,499.03	68,846.13	7,649.90	NEW	120
PLS0000054	TANK	1986-10-14	67,108.15	60,397.33	6,710.82	NEW	120
PLS0000055	TANK LIQUID AC	2003-05-24	46,609.47	46,609.47	-	NEW	120
PLS0000056	PUMP AC METERING	2012-03-19	34,468.67	34,468.67	-	NEW	120
PLS0000057	TANK	1991-07-18	20,500.00	18,720.00	2,080.00	USED	120
PLS0000058	TANK AC	1991-07-18	1,040.00	936.00	104.00	USED	120
PLS0000059	TANK AC	2001-08-04	102,174.05	91,956.64	10,217.41	NEW	120
PLS0000060	TANK PORTABLE 30000 GAL SPLIT	2018-05-11	41,708.52	28,848.31	12,860.21	USED	120
PLS0000061	TANK ASPHALT	1967-08-23	3,950.00	3,642.85	307.15	NEW	120
PLS0000062	TANK AC	1967-08-23	4,760.00	4,380.64	369.36	NEW	120
PLS0000063	PUMP AC METERING	2008-10-25	6,156.48	6,156.48	-	NEW	120
PLS0000064	2017 ALMIX VCT-30 VERTICAL AC TANK	2017-05-13	148,868.29	117,854.15	31,014.14	NEW	120
PLS0000065	2017 ALMIX TACK TANK	2017-05-13	125,868.27	99,843.83	26,222.44	NEW	120
PLS0000066	TANK ASPHALT	1967-08-23	4,750.00	4,380.64	369.36	NEW	120
PLS0000068	TANK AC	2008-03-16	42,000.00	37,800.00	4,200.00	USED	180
PLS0000069	TANK AC	2008-03-16	33,000.00	29,700.00	3,300.00	USED	180
PLS0000070	METERING SYSTEM LIQUID AC	2008-03-16	15,000.00	13,500.00	1,500.00	USED	180
PLS0000071	PUMP AC UNLOADING	2004-05-08	5,413.03	5,413.03	-	NEW	120
PLS0000072	TANK LIQUID AC	2005-08-18	137,419.08	137,419.08	-	USED	120
PLS0000073	TANK AC	2005-08-09	22,415.79	22,415.79	-	USED	120
PLS0000074	TANK AC	2015-06-02	102,883.23	103,826.67	(846.44)	NEW	120
PLS0000075	TANK AC	2015-06-02	102,883.23	103,826.67	(846.44)	NEW	120
PLS0000076	HEATEC VERTICAL AC TANK 35000 GAL	2008-03-16	51,300.00	45,900.00	5,400.00	USED	180
PLS0000078	METERING SYSTEM LIQUID AC	2008-03-16	15,000.00	13,500.00	1,500.00	USED	180
PLS0000079	TANK	1983-09-12	86,233.65	78,240.28	8,693.37	NEW	120
PLS0000080	TANK	1983-09-12	48,472.56	43,625.30	4,847.26	NEW	120
PLS0000082	PUMP UNLOADING	2008-04-01	50,090.73	50,090.73	-	NEW	120
PLS0000083	TANK ASPHALT	2005-03-31	13,455.00	11,438.75	2,016.25	USED	180
PLS0000084	TANK LIQUID ASPHALT	2005-03-31	25,300.00	21,250.00	3,750.00	USED	180
PLS0000087	TANK	2005-03-31	9,075.00	8,167.50	907.50	USED	120
PLS0000088	TANK ASPHALT	1978-06-18	47,886.75	47,886.75	-	NEW	120
PLS0000089	METER MASS FLOW	1989-09-21	20,000.00	20,000.00	-	NEW	120
PLS0000090	TANK LIQUID AC	2002-05-18	277,586.76	277,586.76	-	NEW	180
PLS0000091	PUMP ASPHALT	2007-04-14	4,163.51	4,163.51	-	NEW	120
PLS0000092	PUMP AC	1970-02-05	1,474.10	1,359.47	114.63	NEW	120
PLS0000093	TANK	1976-08-13	24,887.60	24,887.60	-	NEW	120
PLS0000094	LIQUID ASPHALT SYSTEM	1989-04-04	5,654.19	5,654.19	-	NEW	120
PLS0000095	LIQUID ASPHALT SYSTEM	1993-05-13	23,407.35	23,407.35	-	NEW	120
PLS0000096	PUMP AC UNLOADING	2004-07-24	28,231.85	28,231.85	-	NEW	120
PLS0000097	TANK AC	1999-09-21	53,779.47	48,401.52	5,377.95	NEW	120
PLS0000115	TANK AC STORAGE INSULATION	1997-09-22	10,049.41	10,049.41	-	NEW	120
PLS0000116	TANK INSULATE A/C	1988-11-22	26,854.73	23,269.26	2,585.47	NEW	120
PLS0000117	ASPHALT TANK INSULATION	1992-04-01	13,542.00	12,187.80	1,354.20	NEW	120
PLS0000118	PIPING & INSULATION	2010-09-23	99,267.91	99,267.91	-	NEW	120
PLS0000120	PIPING SYSTEM ASPHALT	2014-03-28	10,232.18	10,232.18	-	NEW	75
PLS0000121	TANK AC INSULATION	2017-12-12	18,247.68	18,247.68	-	NEW	60
PLS0000122	AC SYSTEM RECONFIGURATION	2015-05-30	148,266.73	149,502.28	(1,235.55)	NEW	120
PLS0000124	AC TANK INSTALL 2320	2015-05-30	38,847.41	39,271.97	(324.56)	NEW	120
PLS0000125	LIQUID ASPHALT PUMP CONVERSION	2012-08-01	8,369.48	8,369.48	-	USED	120
PLS0000133	1986 HEATEC HT-30P PORTABLE A/C SPLIT TANK	2021-02-02	69,050.61	28,195.58	40,855.03	USED	120
PLS0000136	2021 HEATEC TAV-35D VERTICAL A/C TANK 35000 GAL	2021-05-01	269,289.50	105,471.76	163,817.74	NEW	120
PLS0000138	2021 HEATEC TAV-35D VERTICAL A/C TANK 35000 GAL	2021-05-01	269,289.50	105,471.76	163,817.74	NEW	120
PLS0000140	2021 HEATEC TAV-35D VERTICAL A/C TANK 35000 GAL	2021-06-14	228,283.40	86,742.20	139,541.20	NEW	120
PLS0000141	1997 HEATEC LIQUID ASPHALT PUMPS	2022-02-01	5,233.14	5,233.14	-	NEW	36
PLS0000142	1997 FABRICATED CALIBRATION TANK 1000 GALLON	2022-02-01	8,278.78	6,279.76	-	USED	36
PLS0000143	2022 BROCK VAT-35-6SB A/C TANK 35000 GALLON	2022-08-01	272,053.55	72,547.52	199,506.03	NEW	120
PLS0000144	2009 VERTICAL A/C TANK 30000 GALLON	2023-04-01	188,604.24	33,588.72	155,015.52	USED	120
PLS0000145	2009 VERTICAL A/C TANK 30000 GALLON	2023-04-01	188,653.63	33,597.90	155,055.03	USED	120
PLS0000146	2020 VERTICAL A/C TANK 30000 GALLON	2023-04-01	331,701.57	59,706.24	271,995.33	USED	120
PLS0000147	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	276,630.00	55,326.00	221,304.00	NEW	120
PLS0000149	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.79	49,467.36	197,869.43	NEW	120
PLS0000150	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.78	49,467.36	197,869.42	NEW	120
PLS0000151	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.78	49,467.36	197,869.42	NEW	120
PLS0000152	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2023-04-01	247,336.78	49,467.36	197,869.42	NEW	120
PLS0000154	2016 HEATEC HT-30DP HELI-TANK A/C TANK 30000 GALLON	2023-05-01	50,000.00	28,750.00	21,250.00	USED	36
PLS0000155	2016 HEATEC TA-30P A/C TANK 30000 GALLON	2023-05-01	50,000.00	28,750.00	21,250.00	USED	36
PLS0000156	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2024-06-01	253,552.07	21,129.30	232,422.77	NEW	120
PLS0000157	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2024-06-01	253,552.07	21,129.30	232,422.77	NEW	120
PLS0000158	2023 HEATEC TAV-35D A/C TANK 35000 GAL	2024-06-01	253,552.06	21,126.80	232,425.26	NEW	120
PMC0000002	ELECTRICAL POWER HOOK UP	2000-10-17	6,765.00	6,088.50	676.50	NEW	120
PMC0000003	ELECTRICAL SYSTEM	2010-12-14	42,917.34	42,917.34	-	USED	120
PMC0000005	ENERGY CENTER	2007-07-21	120,299.87	102,254.89	18,044.98	NEW	180
PMC0000007	ELECTRICAL SYSTEM	1998-06-24	244,451.05	220,005.94	24,445.11	NEW	120
PMC0000009	ELECTRICAL SYSTEM	2007-04-01	21,345.40	14,230.27	7,115.13	NEW	108
PMC0000010	ENERGY CENTER	2000-02-25	40,599.08	36,136.34	4,462.74	NEW	180
PMC0000012	ELECTRICAL SYSTEM	2005-04-01	71,275.00	60,583.75	10,691.25	USED	180
PMC0000013	ELECTRICAL SYSTEM	2009-03-16	131,000.00	117,900.00	13,100.00	USED	180
PMC0000014	CONTROL HOUSE	1986-10-14	15,090.00	13,572.00	1,508.00	NEW	120
PMC0000015	PLANT TOWER ASPHALT	1991-07-18	50,000.00	45,000.00	5,000.00	NEW	120
PMC0000017	ELECTRICAL SYSTEM	2009-03-16	95,000.00	85,500.00	9,500.00	USED	180

PMCD000016	ELECTRICAL SYSTEM	2009-03-16	81,000.00	81,000.00	9,100.00	USED	180
PMCD000020	ELECTRICAL SYSTEM	1993-05-13	41,890.60	41,890.60	-	NEW	120
PMCD000024	ELECTRICAL UPGRADE	1989-04-04	8,600.51	7,722.48	858.05	NEW	120
PMCD000031	2020 RBS MOTOR CONTROL CENTER	2020-04-01	485,473.90	242,737.20	242,736.70	NEW	120
PMCD000032	2020 SERVICE ONE MOTOR CONTROL CENTER	2020-04-01	406,228.13	203,113.80	203,114.33	NEW	120
PMCD000033	2020 PRIMARY POWER UPGRADE	2021-02-27	259,558.45	70,657.51	188,900.94	NEW	180
PMCD000035	2021 RAF ELECTRIC MOTOR CONTROL CENTER	2021-08-15	342,804.11	131,408.20	211,395.91	NEW	120
PMCD000036	2014 ELECTRIC MOTOR CONTROL CENTER	2022-02-01	71,395.10	71,395.10	-	NEW	38
PMCD000037	2022 SERVICE ONE ELECTRIC MOTOR CONTROL CENTER	2022-05-01	315,240.56	91,945.00	223,295.56	NEW	120
PMCD000038	2022 SERVICE ONE ELECTRIC MOTOR CONTROL CENTER	2022-05-01	443,041.28	128,220.35	313,820.93	NEW	120
PMCD000039	2020 MOTOR CONTROL CENTER	2023-04-01	250,000.00	45,000.00	205,000.00	USED	120
PMCD000040	2016 ASTEC PH-1030 MOTOR CONTROL CENTER	2023-05-01	150,000.00	86,250.00	63,750.00	USED	36
PMCD000041	2023 FABRICATED MOTOR CONTROL CENTER	2024-08-01	147,014.73	12,251.20	134,763.53	NEW	120
PMDO000003	2022 BROCK DRUM29 MISER DRUM SHELL	2022-04-01	201,175.57	60,352.56	140,823.01	NEW	120
PMF0000001	BIN SILO MINERAL FILLER	2005-06-04	54,855.00	54,855.00	-	USED	180
PMF0000002	SILO MINERAL FILLER	2009-04-01	114,001.40	114,001.40	-	NEW	120
PMF0000003	FLY ASH SYSTEM	1982-08-01	58,227.46	58,227.46	-	NEW	120
PMF0000005	BIN SILO MINERAL FILLER	2005-08-09	16,128.09	16,128.09	-	USED	120
PMF0000006	BIN SILO MINERAL FILLER	2014-03-28	33,891.64	30,502.48	3,389.16	NEW	75
PMF0000007	BIN SILO MINERAL FILLER	2009-03-16	45,000.00	40,500.00	4,500.00	USED	180
PMF0000008	BIN SILO MINERAL FILLER	1989-04-04	15,600.00	14,040.00	1,560.00	NEW	120
PMF0000009	BIN SILO MINERAL FILLER	1975-04-04	16,090.09	14,838.96	1,251.13	NEW	120
PMF0000010	BIN SILO MINERAL FILLER	1989-04-04	34,144.26	30,729.83	3,414.43	NEW	120
PMF0000011	BIN SILO MINERAL FILLER	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PMF0000012	BIN SILO MINERAL FILLER	1989-04-02	31,571.91	28,415.62	3,156.29	NEW	180
PMF0000013	BIN SILO MINERAL FILLER	1979-07-10	52,000.00	52,000.00	-	NEW	120
PMS0000001	MIX STORAGE SILO	2005-03-31	77,950.00	70,155.00	7,795.00	USED	120
PMS0000002	MIX STORAGE SILO	2008-09-28	93,700.00	93,700.00	-	NEW	120
PMS0000003	MIX STORAGE SILO	2008-09-29	93,650.00	93,650.00	-	NEW	120
PMS0000004	MIX STORAGE SILO	2008-09-29	93,650.00	93,650.00	-	NEW	120
PMS0000005	MIX STORAGE SILO	2010-12-14	128,804.18	128,804.18	-	USED	120
PMS0000006	MIX STORAGE SILO (2)	1985-04-25	189,050.22	189,050.22	-	NEW	120
PMS0000007	MIX STORAGE SILO	1990-04-01	110,444.42	110,444.42	-	NEW	120
PMS0000008	MIX STORAGE SILO	1988-05-02	162,860.54	162,860.54	-	NEW	120
PMS0000009	MIX STORAGE SILO	1987-07-01	314,488.18	283,038.36	31,448.82	NEW	120
PMS0000010	MIX STORAGE SILO	2003-04-01	140,088.45	126,079.60	14,008.85	NEW	180
PMS0000011	MIX STORAGE SILO (3)	2012-03-03	267,580.00	232,112.40	65,467.60	USED	180
PMS0000013	MIX STORAGE SILO (3)	2007-07-21	386,216.15	328,283.73	57,932.42	NEW	180
PMS0000015	MIX STORAGE SILO	1987-04-03	314,168.57	282,751.71	31,416.86	NEW	120
PMS0000016	MIX STORAGE SILO (2)	1979-08-01	110,720.00	89,648.00	11,072.00	NEW	120
PMS0000017	MIX STORAGE SILO	1998-04-15	114,916.85	103,425.16	11,491.69	NEW	120
PMS0000018	MIX STORAGE SILO	2009-04-11	138,209.12	138,209.12	-	NEW	120
PMS0000019	MIX STORAGE SILO	2018-06-03	186,471.13	134,255.52	62,215.61	NEW	120
PMS0000020	MIX STORAGE SILO	2007-04-01	136,246.08	80,630.73	45,415.35	NEW	108
PMS0000023	MIX STORAGE MIX (3)	2008-04-28	920,013.95	920,013.95	-	NEW	120
PMS0000024	MIX STORAGE SILO	2008-04-01	213,785.00	181,725.75	32,059.25	USED	180
PMS0000025	MIX STORAGE SILO	2016-05-29	211,635.91	188,350.08	23,285.83	NEW	120
PMS0000026	2017 DILLMAN D-300T150 MIX STORAGE SILO	2017-04-01	352,081.57	281,673.60	70,418.07	NEW	120
PMS0000027	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	180
PMS0000028	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	180
PMS0000029	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	180
PMS0000030	MIX STORAGE SILO	2009-03-16	133,750.00	120,375.00	13,375.00	USED	180
PMS0000031	MIX STORAGE SILO	1975-06-07	117,268.94	106,156.60	9,120.34	NEW	120
PMS0000032	MIX STORAGE SILO	1986-10-14	133,180.34	119,862.31	13,318.03	NEW	120
PMS0000033	MIX STORAGE SILO	1999-04-24	169,169.43	170,270.49	18,818.94	NEW	120
PMS0000034	MIX STORAGE SILO	1988-05-27	79,637.19	71,673.47	7,963.72	NEW	120
PMS0000035	MIX STORAGE SILO	2017-06-17	241,098.75	188,856.16	52,237.59	NEW	120
PMS0000036	MIX STORAGE SILO	2013-05-11	212,825.63	212,825.63	-	NEW	120
PMS0000037	300T MIX STORAGE SILO	2018-04-30	284,117.17	184,148.70	79,968.47	NEW	120
PMS0000038	MIX STORAGE SILO	2009-03-16	88,200.00	79,380.00	8,820.00	USED	180
PMS0000039	MIX STORAGE SILO	2009-03-16	75,800.00	68,040.00	7,560.00	USED	180
PMS0000040	MIX STORAGE SILO	2009-03-16	75,800.00	68,040.00	7,560.00	USED	180
PMS0000044	MIX STORAGE SILO	2009-03-16	77,750.00	69,875.00	7,775.00	USED	180
PMS0000045	MIX STORAGE SILO	2009-03-16	77,750.00	69,875.00	7,775.00	USED	180
PMS0000046	MIX STORAGE SILO	2009-03-16	77,750.00	69,875.00	7,775.00	USED	180
PMS0000047	MIX STORAGE SILO	2009-03-16	77,750.00	69,875.00	7,775.00	USED	180
PMS0000048	MIX STORAGE SILO	1980-04-21	148,131.25	131,518.12	14,613.13	NEW	120
PMS0000049	MIX STORAGE SILO	1980-04-01	120,728.76	108,854.09	12,072.67	NEW	120
PMS0000050	MIX STORAGE SILO (4)	2005-03-31	300,000.00	255,000.00	45,000.00	USED	180
PMS0000051	MIX STORAGE SILO (2)	2005-03-31	84,355.00	57,819.50	6,435.50	USED	120
PMS0000052	MIX STORAGE SILO	1879-07-10	67,000.00	67,000.00	-	NEW	120
PMS0000053	MIX STORAGE SILO	1991-08-03	130,177.05	130,177.05	-	NEW	120
PMS0000054	MIX STORAGE SILO	1983-05-13	151,315.64	151,315.64	-	NEW	120
PMS0000055	MIX STORAGE SILO	1988-05-02	135,093.67	135,093.67	-	NEW	120
PMS0000056	MIX STORAGE SILO	2000-09-30	136,157.84	136,157.84	-	NEW	120
PMS0000057	MIX STORAGE SILO	2005-03-31	22,320.00	20,088.00	2,232.00	USED	120
PMS0000058	BATCHER SILO (3)	2012-03-03	206,325.00	206,325.00	-	USED	180
PMS0000059	BATCHER SILO (3)	2008-04-01	43,850.69	43,850.69	-	NEW	120
PMS0000060	MIX STORAGE IMPROVEMENT	1993-10-23	7,242.15	6,517.94	724.21	NEW	120
PMS0000080	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-15	282,835.26	112,253.34	160,581.92	NEW	120
PMS0000081	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.49	104,558.00	168,202.49	NEW	120
PMS0000083	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.49	104,558.00	168,202.49	NEW	120
PMS0000085	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.49	104,558.00	168,202.49	NEW	120
PMS0000087	2021 DILLMAN D-300T150 MIX STORAGE SILO	2021-06-01	272,760.50	104,558.00	168,202.50	NEW	120
PMS0000089	1997 DILLMAN DE300T-150W STORAGE SILO	2022-02-01	49,977.34	49,977.34	-	NEW	36
PMS0000090	1997 DILLMAN DE300T-150W STORAGE SILO	2022-02-01	49,977.34	49,977.34	-	USED	36
PMS0000091	1997 DILLMAN DE300T-150W STORAGE SILO	2022-02-01	49,977.34	49,977.34	-	NEW	36
PMS0000092	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	50,527.20	230,178.89	USED	120
PMS0000093	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	50,527.20	230,178.89	USED	120
PMS0000094	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	50,527.20	230,178.89	USED	120
PMS0000095	2010 SILO MIX STORAGE 200 TON	2023-04-01	280,706.09	50,527.20	230,178.89	USED	120
PMS0000096	2018 SILO MIX STORAGE	2023-04-01	352,549.97	63,458.88	289,091.09	USED	120
PMS0000097	2018 SILO MIX STORAGE	2023-04-01	352,549.97	63,458.88	289,091.09	USED	120
PMS0000098	2023 DILLMAN D-200T-150 MIX STORAGE SILO	2024-06-01	356,424.57	29,702.00	326,722.57	NEW	120
PMS0000100	2024 MAXAM 300 TON MIX STORAGE SILO	2024-08-01	540,027.40	38,001.84	504,025.56	NEW	120
PMS0000102	2024 MAXAM 300 TON MIX STORAGE SILO	2024-08-01	540,027.40	38,001.84	504,025.56	NEW	120
PMS0000104	2024 MAXAM 300 TON MIX STORAGE SILO	2024-08-01	540,027.40	38,001.84	504,025.56	NEW	120
PMS0000106	2024 MAXAM 300 TON MIX STORAGE SILO	2024-08-01	540,027.39	38,001.84	504,025.55	NEW	120
PMS0000108	2024 MAXAM 300 TON MIX STORAGE SILO	2024-08-01	540,027.39	38,001.84	504,025.55	NEW	120
PMS0000110	2024 MAXAM 300 TON MIX STORAGE SILO	2024-08-01	540,027.39	38,001.84	504,025.55	NEW	120
PMT0000001	2022 MAXAM TRANSPORTER BINTOP CONVEYING SYSTEM	2022-05-01	835,336.72	185,308.45	450,030.27	NEW	120
PMT0000002	2024 MAXAM TRANSPORTER BIN TOP CONVEYOR SYSTEM	2024-08-01	822,586.08	64,839.84	767,756.22	NEW	120
PRB0000001	USED 2018 RECYCLE BIN	2018-08-02	28,538.84	19,025.60	9,513.24	USED	120
PRB0000002	RECYCLE BIN	2010-12-14	50,331.57	50,331.57	-	USED	120
PRB0000003	RECYCLE BIN	1982-09-30	21,032.08	21,032.08	-	NEW	120
PRB0000004	RECYCLE BIN	1993-05-13	3,237.77	3,237.77	-	NEW	120
PRB0000005	RECYCLE BIN	2015-04-01	79,704.14	79,704.14	-	NEW	120

PRB0000007	RECYCLE BIN	1983-12-22	20,765.32	20,765.32	-	NEW	120
PRB0000008	RECYCLE BIN	2012-03-03	47,900.00	47,900.00	-	USED	180
PRB0000012	RECYCLE BIN	1987-04-03	73,241.01	65,916.91	7,324.10	NEW	120
PRB0000013	RECYCLE BIN	2011-07-03	78,147.89	78,147.89	-	NEW	120
PRB0000014	RECYCLE BIN	1982-03-22	18,108.00	16,297.20	1,810.80	NEW	120
PRB0000015	RECYCLE CONVEYOR	1982-03-22	14,958.14	13,462.33	1,495.81	NEW	120
PRB0000016	2017 CWMF BINS-RF-1 RECYCLE BIN	2017-04-01	74,585.71	59,668.80	14,916.91	NEW	120
PRB0000017	RECYCLE CONVEYOR	1982-05-01	32,568.95	32,568.95	-	NEW	120
PRB0000018	SHINGLE BIN	1985-09-20	28,145.00	25,330.50	2,814.50	NEW	120
PRB0000019	SHINGLE BIN	2002-11-02	7,394.24	7,394.24	-	NEW	120
PRB0000020	RECYCLE BIN	2007-04-01	60,212.15	40,141.43	20,070.72	NEW	108
PRB0000021	RECYCLE FEEDER	1989-04-04	4,896.84	4,227.16	469.68	NEW	120
PRB0000022	RECYCLE CONVEYOR	2000-02-25	37,146.92	32,041.76	5,105.16	NEW	180
PRB0000023	RECYCLE BIN	2009-05-02	17,460.07	17,460.07	-	NEW	120
PRB0000024	RECYCLE BIN	2014-03-28	43,113.37	38,802.03	4,311.34	NEW	75
PRB0000025	RECYCLE BIN	2009-03-16	15,000.00	13,500.00	1,500.00	USED	180
PRB0000026	RECYCLE BIN	2006-04-01	55,095.00	46,830.75	8,264.25	USED	180
PRB0000028	RECYCLE BIN	2009-03-16	31,000.00	27,800.00	3,100.00	USED	180
PRB0000029	RECYCLE BIN	1986-10-14	58,936.80	53,043.12	5,893.68	NEW	120
PRB0000030	RECYCLE BIN	1989-04-04	21,542.48	19,368.23	2,154.25	NEW	120
PRB0000031	RECYCLE BIN	1983-07-27	20,000.00	18,000.00	2,000.00	NEW	120
PRB0000033	RECYCLE BIN	2017-04-15	55,409.52	44,328.00	11,081.52	NEW	120
PRB0000034	RECYCLE CONVEYOR	2005-08-09	14,355.12	14,355.12	-	USED	120
PRB0000035	RECYCLE BIN	2005-08-09	28,711.14	28,711.14	-	USED	120
PRB0000036	RECYCLE CONVEYOR	1981-11-23	13,433.13	12,089.62	1,343.51	NEW	120
PRB0000037	RECYCLE BIN	1981-11-23	16,714.09	14,142.68	1,571.41	NEW	120
PRB0000038	RECYCLE CONVEYOR	2005-03-31	75,000.00	63,750.00	11,250.00	USED	180
PRB0000039	RECYCLE CONVEYOR	1981-07-20	13,806.60	13,806.60	-	NEW	120
PRB0000040	RECYCLE BIN	1981-07-20	14,397.18	14,397.18	-	NEW	120
PRB0000041	RECYCLE BIN	1979-07-10	52,000.00	52,000.00	-	NEW	120
PRB0000042	BIN RECYCLE	1999-09-21	58,481.55	52,633.39	5,848.16	USED	120
PRB0000043	PLT IMPROVE CONVEYOR HOT MIX	1983-10-23	8,631.00	8,688.44	963.16	NEW	120
PRB0000057	2020 RELIABLE ASPHALT 9 X 14 RECYCLE BIN	2020-04-01	80,154.17	40,077.00	40,077.17	NEW	120
PRB0000060	2020 RECYCLE BIN	2023-04-01	235,759.68	42,439.80	193,322.66	USED	120
PRB0000061	2020 RECYCLE BIN	2023-04-01	235,759.68	42,436.80	193,322.88	NEW	120
PRB0000062	2022 RELIABLE 9X14 ASPHALT RAP BIN	2023-04-01	94,772.96	18,954.48	75,818.48	NEW	120
PRB0000063	2016 ASTEC PRB-814-50 RECYCLE BIN	2023-05-01	50,000.00	28,750.00	21,250.00	USED	36
PRB0000064	2023 CWMF 10X14-RF-2 RECYCLE BIN	2024-06-01	96,784.67	8,085.40	88,719.27	NEW	120
PRB0000065	2023 CWMF 10X14-RF-2 RECYCLE BIN	2024-06-01	96,784.67	8,085.40	88,719.27	NEW	120
PSA0000001	CONVEYOR STACKING	2003-02-04	14,300.00	12,870.00	1,430.00	USED	180
PSA0000002	CONVEYOR STACKING	2003-02-04	5,000.00	4,500.00	500.00	USED	180
PSA0000003	CONVEYOR STACKING	2003-02-04	14,300.00	12,870.00	1,430.00	USED	180
PSA0000004	CONVEYOR STACKING	2003-02-04	14,300.00	12,870.00	1,430.00	USED	180
PSA0000005	CONVEYOR STACKING	2003-02-04	30,000.00	27,000.00	3,000.00	USED	180
PSA0000006	CONVEYOR STACKING	2009-04-01	2,500.00	2,500.00	-	USED	36
PSA0000007	CONVEYOR STACKING	2003-02-04	18,300.00	16,470.00	1,830.00	USED	180
PSA0000008	2016 HOOVER RST30-100 CONVEYOR STACKER RADIAL	2016-06-21	37,359.75	37,881.17	(311.42)	NEW	120
PSA0000009	CONVEYOR STACKING	2006-04-01	8,000.00	8,000.00	-	USED	180
PSA0000010	CONVEYOR STACKING	2002-06-03	40,038.64	40,038.64	-	NEW	120
PSA0000011	CONVEYOR STACKING	2006-04-01	3,500.00	-	350.00	USED	180
PSA0000012	CONVEYOR STACKING	2005-03-31	71,250.00	64,125.00	7,125.00	USED	120
PSA0000013	CONVEYOR STACKING	2005-03-31	3,015.00	2,713.50	301.50	USED	120
PSA0000015	CONVEYOR STACKING	2009-04-01	2,500.00	2,500.00	-	USED	36
PSA0000016	CONVEYOR STACKING	2003-02-04	38,300.00	34,470.00	3,830.00	USED	180
PSA0000017	CONVEYOR STACKING	2003-02-04	48,300.00	43,470.00	4,830.00	USED	180
PSA0000018	CONVEYOR STACKING	2008-07-31	38,000.00	38,000.00	-	NEW	180
PSA0000019	CONVEYOR STACKER LATTICE	2016-07-01	7,500.00	7,531.10	(31.10)	USED	240
PSA0000020	CONVEYOR STACKER RADIAL	2016-07-01	30,000.00	13,208.80	16,793.20	USED	240
PSA0000021	CONVEYOR STACKER	2016-07-01	5,000.00	5,020.73	(20.73)	USED	240
PSA0000022	CONVEYOR STACKER RADIAL	2016-07-01	15,500.00	15,564.27	(64.27)	USED	240
PSA0000023	CONVEYOR STACKER RADIAL	2016-07-01	20,000.00	8,804.18	11,195.82	USED	240
PSA0000025	CONVEYOR STACKING 36 X 125	2016-07-01	8,000.00	8,033.17	(33.17)	USED	240
PSA0000026	CONVEYOR STACKER RADIAL	2017-07-01	147,170.00	76,485.26	70,684.74	NEW	180
PSA0000027	CONVEYOR STACKER RADIAL	2016-07-01	45,000.00	18,809.48	25,190.52	USED	240
PSA0000028	CONVEYOR STACKER RADIAL	2016-07-01	8,500.00	8,535.25	(35.25)	USED	240
PSA0000029	2020 SUPERIOR RADIAL STACKING CONVEYOR	2021-04-01	42,249.44	11,268.56	30,980.88	NEW	180
PSA0000030	2020 SUPERIOR RADIAL STACKING CONVEYOR	2021-04-01	42,249.44	11,268.56	30,980.88	NEW	180
PSA0000031	2020 SUPERIOR RADIAL STACKING CONVEYOR	2021-04-01	42,249.44	11,268.56	30,980.88	NEW	180
PSA0000033	2020 SUPERIOR 24X80PRSC STACKING CONVEYOR	2021-04-01	36,000.00	9,600.00	26,400.00	NEW	180
PSA0000034	2020 SUPERIOR 24X80PRSC STACKING CONVEYOR	2021-04-01	36,000.00	9,600.00	26,400.00	NEW	180
PSA0000035	2020 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2021-11-01	203,709.57	48,400.52	157,309.05	NEW	180
PSA0000038	2020 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2021-11-01	203,709.57	48,400.52	157,309.05	NEW	180
PSA0000039	2020 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2021-11-01	198,891.83	44,847.44	152,044.39	NEW	180
PSA0000038	2020 SUPERIOR 36X80PRSC RADIAL STACKING CONVEYOR	2021-11-01	46,431.21	10,575.95	35,855.26	NEW	180
PSA0000039	2020 SUPERIOR 36X80PRSC RADIAL STACKING CONVEYOR	2021-11-01	46,431.21	10,575.95	35,855.26	NEW	180
PSA0000040	2020 SUPERIOR 36X100PRSC RADIAL STACKING CONVEYOR	2021-11-01	101,560.92	23,133.43	78,427.49	NEW	180
PSA0000044	2022 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2023-08-01	226,659.60	25,184.40	201,475.20	NEW	180
PSA0000045	2022 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2023-08-01	226,659.60	25,184.40	201,475.20	NEW	180
PSA0000046	2022 SUPERIOR 36X125PC PINNACLE STACKING CONVEYOR	2023-08-01	226,659.60	25,184.40	201,475.20	NEW	180
PSA0000047	2022 SUPERIOR 36X80PRSC RADIAL STACKING CONVEYOR	2023-08-01	67,363.04	7,484.80	59,878.24	NEW	180
PSA0000048	2022 SUPERIOR 36X80PRSC RADIAL STACKING CONVEYOR	2023-08-01	67,363.04	7,484.80	59,878.24	NEW	180
PSA0000049	2022 SUPERIOR 36X70PRSC RADIAL STACKING CONVEYOR	2023-08-01	67,363.04	7,484.80	59,878.24	NEW	180
PSA0000050	2023 SUPERIOR 36X130T8FD TELESTACKER CONVEYOR	2023-09-01	268,995.00	31,666.15	238,328.85	NEW	180
PSA0000051	2022 MCCLOSKEY ST80 STACKING CONVEYOR	2024-03-01	100,000.00	10,633.29	89,166.71	USED	120
PSA0000052	2022 MCCLOSKEY 36X100 ST100 RADIAL STACKING CONVEYOR	2024-03-01	125,000.00	13,541.71	111,458.29	USED	120
PSA0000053	2016 MCCLOSKEY ST100V 36X100 RADIAL STACKING CONVEYOR	2024-03-01	120,000.00	13,000.00	107,000.00	USED	120
PSA0000054	UNKNOWN KAFKA 36 X 80 RADIAL STACKER	2024-03-01	50,000.00	5,416.71	44,583.29	USED	120
PSB0000003	BINS SURGE (5)	2016-07-01	7,500.00	7,500.00	-	USED	240
PSB0000004	SURGE BINS (2)	2016-07-01	2,000.00	2,008.29	(8.29)	USED	240
PSC0000001	SCREW CONVEYOR	2009-12-29	3,420.00	3,420.00	-	USED	96
PSC0000004	SCREW CONVEYOR	2009-12-29	2,280.00	2,280.00	-	USED	96
PSC0000006	SCREW CONVEYOR	2009-12-29	11,400.00	11,400.00	-	USED	96
PSC0000007	2022 SUPERIOR BMFD4420 BLADE MILL WASHER	2023-08-01	169,785.20	18,865.00	150,920.20	NEW	180
PSC0000008	2022 SUPERIOR F806121WHFADS AGGREDRY WASHER	2023-08-01	229,888.82	25,520.80	204,168.02	NEW	180
PS80000004	SCREEN DECK DOUBLE	2005-03-31	44,000.00	39,800.00	4,400.00	USED	120
PS80000006	SCREEN RECYCLE	2010-01-04	18,000.00	18,000.00	-	NEW	180
PS80000007	SCREEN RECYCLE	1991-06-22	18,808.72	16,806.72	-	NEW	120
PS80000008	SCREEN DECK DOUBLE	1998-05-30	60,888.16	50,868.16	-	NEW	120
PS80000009	SCREEN AGGREGATE UNDERFEED	1992-04-01	4,418.44	3,977.50	441.94	NEW	120
PS80000010	SCREEN DECK DOUBLE	2003-04-01	47,424.09	42,681.58	4,742.41	NEW	180
PS80000011	SCREEN RECYCLE 4 X 8	2018-04-01	25,041.17	25,041.17	-	NEW	120
PS80000014	SCREEN SINGLE DECK	2007-07-21	7,000.00	5,950.00	1,050.00	NEW	180
PS80000015	SCREEN 6/D CMI SET UP #7893	2011-07-03	13,535.62	13,535.62	-	NEW	120
PSS0000016	SCREEN COLD FEED 4 X 12	2018-04-01	34,973.42	24,481.05	10,492.34	NEW	120
PSS0000017	SCREEN COLD FEED 6 X 12	2017-04-01	38,500.20	30,769.92	7,730.28	NEW	120
PSS0000018	SCREEN VIRGIN AGGREGATE	2013-04-01	41,904.01	41,904.01	-	NEW	120

PSS0000019	CHUTE RECYCLE CALIBRATION	1996-05-20	17,836.77	16,047.89	1,788.05	NEW	120
PSS0000020	SCREEN DECK DOUBLE	2014-03-28	31,139.81	28,023.13	3,113.68	NEW	75
PSS0000022	SCREEN SCALPING COLD FEED	2009-03-16	25,400.00	22,860.00	2,540.00	USED	180
PSS0000023	SCREEN SCALPING RECYCLE	2009-03-16	25,000.00	22,500.00	2,500.00	USED	180
PSS0000024	SCREEN AGGR DOUBLE DECK	2017-04-01	50,162.84	40,129.92	10,032.92	NEW	180
PSS0000025	SCREEN SCALPING RECYCLE	2009-03-16	25,000.00	22,500.00	2,500.00	USED	180
PSS0000026	SCREEN DECK DOUBLE	2000-08-12	24,879.52	22,391.57	2,487.95	NEW	180
PSS0000029	SCREEN DECK	2005-03-31	1,155.00	1,039.50	115.50	USED	120
PSS0000030	SCREEN DECK DOUBLE	1983-07-11	8,933.60	8,933.60	-	NEW	120
PSS0000031	SCREEN TRIPLE DECK	2005-03-31	47,500.00	42,750.00	4,750.00	USED	120
PSS0000032	SCREEN DECK DOUBLE	2012-03-19	60,128.00	60,128.00	-	USED	120
PSS0000034	2018 KPI/JCI 7203-38 SCREEN TRIPLE DECK	2018-07-07	582,012.78	261,905.40	320,107.38	NEW	180
PSS0000035	SCREEN TRIPLE DECK	2005-03-31	40,500.00	36,450.00	4,050.00	USED	120
PSS0000036	SCREEN TRIPLE DECK	2005-03-31	24,880.00	22,482.00	2,488.00	USED	120
PSS0000037	SCREEN TRIPLE DECK	2005-03-31	35,000.00	31,500.00	3,500.00	USED	120
PSS0000039	SCREEN DECK TRIPLE	2006-12-29	5,700.00	5,700.00	-	USED	96
PSS0000040	SCREEN DECK TRIPLE	2016-07-01	25,000.00	25,000.00	-	USED	240
PSS0000041	SCREEN DECK TRIPLE	2016-07-01	25,000.00	25,000.00	-	USED	240
PSS0000043	SCREEN DECK TRIPLE 7 X 20	2018-05-31	485,129.70	209,113.74	276,015.96	NEW	180
PSS0000047	2019 CWMF TREMOR SHAKER 4X8-SKH SCREEN	2019-01-17	37,314.81	22,078.16	15,236.65	NEW	120
PSS0000048	2021 CWMF TREMOR SHAKER SS-4X8 SINGLE DECK OF SCREEN	2021-05-01	27,870.90	10,816.22	16,954.68	NEW	120
PSS0000049	2021 CWMF TREMOR SHAKER SS-4X8 SINGLE DECK RAP SCREEN	2021-05-01	27,185.61	10,647.85	16,537.76	NEW	120
PSS0000050	2021 CWMF SS-5X12DD VIRGIN SCREEN	2021-04-01	58,908.92	23,553.68	35,345.24	NEW	120
PSS0000051	2021 CWMF SS-480 RAP SCREEN	2021-04-01	29,314.83	11,725.92	17,588.91	NEW	120
PSS0000052	2020 KPI/JCI 7203-32 SCREEN TRIPLE DECK W/CONVEYOR	2021-11-01	408,851.60	92,671.89	314,180.01	NEW	180
PSS0000054	1997 DEISTER USM2516 DOUBLE DECK COLD FEED SCREEN	2022-02-01	15,990.70	15,990.70	-	USED	36
PSS0000055	1997 DEISTER USM1512 SINGLE DECK RECYCLE SCREEN	2022-02-01	10,420.03	10,420.03	-	USED	36
PSS0000056	2020 RECYCLE SCREEN	2023-04-01	121,849.51	21,932.88	99,916.63	USED	120
PSS0000057	2020 SCREEN COLD FEED	2023-04-01	219,921.30	39,585.84	180,335.46	USED	120
PSS0000058	2020 RECYCLE DIVERT Y CHUTE	2023-04-01	105,414.24	18,974.64	86,439.60	USED	120
PSS0000059	2018 ASTEC PSS-512-60 SCALPING SCREEN W/AGGR CONVEYOR	2023-05-01	10,000.00	5,750.00	4,250.00	USED	36
PSS0000060	2023 DEISTER USM-2516 DOUBLE DECK VIRGIN SCREEN	2023-06-13	61,089.00	10,690.66	50,398.32	NEW	120
PSS0000061	2016 MCLOSKEY S190.2DT 5X20 DOUBLE DECK SCREEN	2024-03-01	310,000.00	22,388.86	287,611.14	USED	180
PSS0000062	2022 MCLOSKEY S190.3DT 5X20 TRIPLE DECK SCREEN	2024-03-01	410,000.00	29,811.14	380,388.86	USED	180
PSU0000003	PLT IMPROVE-KENTY AVE	1988-08-08	98,750.15	86,750.15	-	NEW	120
PSU0000004	PLT IMPROVEMENT-KTCY AVE	1987-08-29	105,667.08	105,667.08	-	NEW	120
PSU0000005	INSPECTION SAMPLING RACK	2001-04-13	5,058.63	4,652.76	505.80	NEW	120
PSU0000006	RACK TRUCK SPRAY DOWN	2001-04-13	5,194.00	4,674.80	519.40	NEW	120
PSU0000007	PLANT ADD'L COST AFTER LEASE	2001-04-15	32,755.63	27,458.93	5,295.70	NEW	120
PSU0000008	PLANT SET UP #367	2000-02-25	516,846.61	465,161.95	51,684.66	NEW	180
PSU0000009	SIL MINERAL FILLER (SETUP)	2002-04-29	104,713.62	94,242.26	10,471.36	NEW	120
PSU0000011	PLANT SET UP	1989-04-04	11,676.09	10,508.48	1,167.61	NEW	120
PSU0000012	INSPECTION SAMPLING RACK	2009-05-22	5,835.00	5,251.50	583.50	NEW	120
PSU0000014	INSPECTION SAMPLING RACK	2002-07-01	5,349.82	5,349.82	-	NEW	120
PSU0000015	PLT IMPROVEMENT-B-G DRUM	1987-08-29	49,125.72	49,125.72	-	NEW	120
PSU0000016	PLATFORM 20' AND 40' WALKOVER	1988-05-05	9,860.00	9,860.00	-	NEW	120
PSU0000019	FREIGHT PORTABLE PLANT #42	2005-06-17	34,700.00	34,700.00	-	NEW	0
PSU0000020	2014 T301 INSTALLATION OF EXISTING ASSETS (LIST IN NOTES)	2022-02-01	284,803.27	284,803.27	-	USED	36
PTC0000001	CONVEYOR TRANSFER	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000002	CONVEYOR TRANSFER	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000003	CONVEYOR TRANSFER	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000004	CONVEYOR TRANSFER	2003-02-04	8,300.00	7,470.00	830.00	USED	180
PTC0000005	MIX CONVEYOR SYSTEM	2010-12-14	83,822.14	93,822.14	-	USED	120
PTC0000007	MIX CONVEYOR SYSTEM	2007-07-21	140,785.08	119,667.32	21,117.76	NEW	180
PTC0000008	CONVEYOR TRANSFER	2015-04-01	136,104.40	137,238.29	1,133.89	NEW	120
PTC0000011	MIX CONVEYOR SYSTEM	2007-04-01	77,020.84	51,347.23	25,673.61	NEW	108
PTC0000012	MIX CONVEYOR SYSTEM	2008-04-01	96,810.00	82,268.50	14,521.50	USED	180
PTC0000013	CONVEYOR TRANSFER INCLINE 14'	2018-05-29	55,810.44	56,281.00	(470.56)	NEW	120
PTC0000014	CONVEYOR TRANSFER CROSSOVER	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PTC0000015	CONVEYOR SILO	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PTC0000016	CONVEYOR SILO	2009-03-16	35,000.00	31,500.00	3,500.00	USED	180
PTC0000017	CONVEYOR TRANSFER	1988-11-22	38,678.00	33,880.96	4,795.04	NEW	120
PTC0000018	CONVEYOR TRANSFER	2017-06-17	84,709.88	66,355.54	18,354.14	NEW	120
PTC0000019	CONVEYOR SILO	2009-03-16	22,000.00	18,800.00	2,200.00	USED	180
PTC0000020	CONVEYOR SILO	2009-03-16	28,000.00	25,200.00	2,800.00	USED	180
PTC0000021	CONVEYOR SILO	2009-03-16	22,000.00	19,800.00	2,200.00	USED	180
PTC0000022	CONVEYOR SILO	2009-03-16	23,000.00	20,700.00	2,300.00	USED	180
PTC0000023	CONVEYOR SILO	2009-03-16	29,000.00	26,100.00	2,900.00	USED	180
PTC0000024	CONVEYOR SILO	2009-03-16	23,000.00	20,700.00	2,300.00	USED	180
PTC0000025	CONVEYOR TRANSFER	2005-03-31	6,860.00	5,894.00	666.00	USED	120
PTC0000026	CONVEYOR TRANSFER SAND	2003-02-04	9,300.00	8,370.00	930.00	USED	180
PTC0000027	CONVEYOR TRANSFER	2016-07-01	1,000.00	1,004.15	(4.15)	USED	240
PTC0000030	2021 ASTEC RUC-3655 INCLINE TRANSFER CONVEYOR	2021-04-01	86,560.00	34,623.84	51,936.16	NEW	120
PTC0000031	2020 DILLMAN D-TC-5H16-2W TRANSFER CONVEYOR	2021-05-01	120,259.93	47,101.99	73,157.94	NEW	120
PTC0000032	2021 DILLMAN D-TC-5H16-2W TRANSFER CONVEYOR	2021-06-15	112,956.74	43,300.28	69,656.45	NEW	120
PTC0000033	2021 DILLMAN D-TC-4H16-2W TRANSFER CONVEYOR	2021-06-01	88,280.21	33,640.82	54,439.39	NEW	120
PTC0000034	2021 DILLMAN D-TC-4H16-2W TRANSFER CONVEYOR	2021-06-01	88,280.22	33,640.82	54,439.40	NEW	120
PTC0000035	2021 DILLMAN D-TC-4H16-2W TRANSFER CONVEYOR	2021-06-01	88,280.22	33,640.82	54,439.40	NEW	120
PTC0000036	1987 DILLMAN DE500TPH TRANSFER CONVEYOR	2022-02-01	56,216.56	56,216.56	-	USED	36
PTC0000037	1999 DILLMAN DTE500TPH INCLINE TRANSFER CONVEYOR	2022-02-01	12,661.65	12,661.65	-	USED	36
PTC0000038	1987 DILLMAN DE500TPH TRANSFER CONVEYOR	2022-02-01	25,547.39	25,547.39	-	USED	36
PTC0000039	2019 TRANSFER CONVEYOR 500 TPH 16'	2023-04-01	142,221.67	25,599.84	116,621.83	USED	120
PTC0000040	2019 3-WAY CONVEYOR 500 TPH	2023-04-01	289,382.51	53,888.88	245,493.63	USED	120
PTC0000041	2019 INCLINE CONVEYOR 500 TPH 17'	2023-04-01	150,870.05	27,155.72	123,713.33	USED	120
PTC0000042	2019 TRANSFER CONVEYOR 500 TPH 16'	2023-04-01	142,221.67	25,599.84	116,621.83	USED	120
PTC0000043	2022 MAXAM 18' X 36" TRANSFER CONVEYOR	2023-04-01	136,933.68	27,386.88	109,546.00	NEW	120
PTC0000044	2016 ASTEC DTS-1432 TRANSFER SCREW CONVEYOR	2023-05-01	10,000.00	6,750.00	4,250.00	USED	36
PTC0000045	2023 ASTEC IC-30100 INCLINE TRANSFER CONVEYOR	2024-06-01	135,281.62	11,273.50	124,008.12	NEW	120
PTC0000046	2023 DILLMAN D-TL-416-2WA INCLINE TRANSFER CONVEYOR	2024-06-01	114,122.28	9,510.20	104,612.08	NEW	120
PTC0000047	2023 DILLMAN D-TL-416-2WB INCLINE TRANSFER CONVEYOR	2024-06-01	114,122.28	9,510.20	104,612.08	NEW	120
PTS0000002	2018 TRUCK SCALE 8 X 10	2018-12-01	61,850.00	39,368.04	22,483.96	NEW	0
PTS0000003	SCALE TRUCK	2004-04-29	62,538.30	62,538.30	-	NEW	120
PTS0000004	TRUCK SCALE	2006-05-30	55,895.62	55,895.62	-	USED	180
PTS0000006	SCALE TRUCK	2008-09-29	17,000.00	17,000.00	-	NEW	120
PTS0000007	SCALE TRUCK SET UP	2010-12-14	24,754.85	24,754.85	-	USED	120
PTS0000011	SCALE TRUCK	1987-07-08	44,458.52	40,012.67	4,445.85	NEW	120
PTS0000012	SCALE TRUCK	2007-07-21	59,173.26	50,297.27	8,875.99	NEW	180
PTS0000013	SCALE TRUCK END SECTIONS (2)	2010-04-15	50,865.86	50,865.86	-	NEW	120
PTS0000014	SCALE TRUCK 100 TON	2016-04-01	57,160.19	57,636.53	(476.34)	NEW	120
PTS0000015	SCALE TRUCK	1963-08-09	5,265.21	4,855.78	409.42	NEW	120
PTS0000016	SCALE TRUCK	1964-04-16	5,498.62	5,071.24	427.58	NEW	120
PTS0000019	TRUCK SCALE	2001-09-21	39,380.19	39,380.19	-	NEW	120
PTS0000020	SCALE TRUCK	2007-04-01	21,363.14	14,242.09	7,121.05	NEW	108
PTS0000025	SCALE TRUCK	2008-04-28	85,704.85	85,704.85	-	NEW	120
PTS0000026	SCALE TRUCK	2006-04-01	46,110.00	40,893.50	7,216.50	USED	180
PTS0000027	SCALE TRUCK SECTION 20 X 10	2018-04-01	42,697.09	29,886.04	12,809.05	NEW	120
PTS0000028	SCALE TRUCK EXTENSION 20'	2017-04-01	30,672.62	24,537.84	6,134.78	NEW	120

PTS0000029	SCALE TRUCK	2009-03-16	34,000.00	30,800.00	3,400.00	USED	180
PTS0000030	SCALE TRUCK	2009-03-16	34,000.00	30,800.00	3,400.00	USED	180
PTS0000031	SCALE TRUCK	1999-04-29	80,791.31	54,712.18	8,079.13	NEW	120
PTS0000032	SCALE TRUCK ADDITION	1999-04-24	16,950.88	15,265.79	1,695.09	NEW	120
PTS0000033	SCALE TRUCK	1993-10-23	30,680.35	27,594.32	3,098.03	NEW	120
PTS0000034	SCALE TRUCK ADDITION	1998-05-02	13,731.66	12,358.49	1,373.17	NEW	120
PTS0000035	SCALE TRUCK SECTION 160'	2018-04-01	115,426.88	80,798.76	34,628.12	NEW	120
PTS0000037	SCALE TRUCK	2009-03-16	37,200.00	33,480.00	3,720.00	USED	180
PTS0000043	SCALE TRUCK	2009-03-31	24,790.00	21,071.50	3,718.50	USED	180
PTS0000045	SCALE TRUCK	2005-03-31	2,880.00	2,394.00	266.00	USED	120
PTS0000047	SCALE TRUCK	1988-09-29	51,795.55	51,795.55	-	NEW	120
PTS0000048	SCALE TRUCK	1993-05-13	37,312.70	37,312.70	-	NEW	120
PTS0000049	SCALE TRUCK ADDITION	1998-05-02	11,532.43	11,532.43	-	NEW	120
PTS0000050	FABRICATED TRUCK SCALE	2018-06-30	56,540.17	25,757.02	30,783.15	NEW	180
PTS0000055	TRUCK SCALE	1983-08-19	27,539.90	24,785.91	2,753.99	NEW	120
PTS0000056	TRUCK SCALE	1977-06-03	29,417.64	29,417.64	-	NEW	120
PTS0000059	INTERCOM AND TICKET	1997-05-17	11,591.75	10,432.57	1,159.18	NEW	120
PTS0000060	TICKET SENDING UNIT	2007-08-31	4,166.41	4,166.41	-	NEW	120
PTS0000061	TICKET SENDING UNIT (2)	2009-08-29	13,860.62	13,860.62	-	NEW	120
PTS0000062	TICKET SENDING UNIT	2009-08-24	9,968.50	9,968.50	-	USED	120
PTS0000062	2020 THURMAN DIAMONDBACK STEEL TRUCK SCALE 160' X 10'	2020-04-01	153,807.76	76,903.80	76,903.96	NEW	120
PTS0000064	2020 CARDINAL ARMOR TRUCK SCALE 90' X 10'	2020-04-16	119,257.02	35,777.16	83,479.86	NEW	180
PTS0000066	2020 CARDINAL ARMOR STEEL DECK TRUCK SCALE 120' X 10'	2021-04-01	141,547.71	55,618.86	84,928.83	NEW	160
PTS0000068	2021 METTLER-TOLEDO VTS231 20 11 B TRUCK SCALE SECTION	2021-05-01	28,281.23	11,076.96	17,204.27	NEW	120
PTS0000090	2014 RICE LAKE EZ40108TOTR TRUCK SCALE	2022-02-01	72,530.33	72,530.33	-	NEW	36
PTS0000091	2014 RICE LAKE EZ40108TOTR TRUCK SCALE	2022-02-01	72,530.33	72,530.33	-	NEW	38
PTS0000092	2023 METTLER TOLEDO VTS231 TRUCK SCALE	2024-06-01	119,883.07	9,988.80	109,894.47	NEW	120
PTS0000094	2024 RICE LAKE IND580 110' X 10' TRUCK SCALE	2024-08-01	196,219.62	13,081.28	183,138.34	NEW	120
PTS0000096	2024 RICE LAKE 70' X 11' GALVINIZED SURVIVOR TRUCK SCALE	2024-12-10	145,622.88	2,427.06	143,195.82	NEW	180
PUD0000002	UNIFIED DRUM	2010-12-14	102,517.56	102,517.56	-	USED	120
PUD0000003	UNIFIED DRUM	1996-04-01	49,872.40	49,872.40	-	NEW	120
PUD0000005	UNIFIED DRUM	2016-04-01	228,876.34	208,078.40	22,897.94	NEW	120
PUD0000006	UNIFIED DRUM	2015-05-02	331,892.75	331,892.75	-	NEW	120
PUD0000007	UNIFIED DRUM	2013-04-27	358,311.88	358,311.88	-	NEW	120
PUD0000009	UNIFIED DRUM	2013-04-01	363,600.59	363,600.59	-	NEW	120
PUD0000010	UNIFIED DRUM	2014-03-28	122,301.08	110,070.88	12,230.11	NEW	75
PUD0000011	UNIFIED DRUM	2014-05-03	744,765.28	489,329.40	255,435.86	NEW	180
PUD0000012	UNIFIED DRUM	2008-03-16	601,000.00	540,900.00	60,100.00	USED	180
PUD0000013	UNIFIED DRUM	1986-10-14	368,817.29	331,835.58	36,981.73	NEW	120
PUD0000014	UNIFIED DRUM	2013-05-11	360,192.92	360,192.92	-	NEW	120
PUD0000015	UNIFIED DRUM	2012-07-01	259,654.38	259,654.38	-	NEW	120
PUD0000018	UNIFIED DRUM	2005-03-31	44,000.00	39,600.00	4,400.00	USED	120
PUD0000019	UNIFIED DRUM	1998-09-21	148,329.03	148,329.03	-	USED	120
PUD0000020	DRUM REBUILD PORTABLE PTD400	2008-04-26	195,968.88	195,968.88	-	USED	120
PUD0000021	UNIFIED DRUM	1978-07-10	300,000.00	300,000.00	-	NEW	120
PUD0000022	UNIFIED DRUM	2005-03-31	32,000.00	28,800.00	3,200.00	USED	120
PUD0000023	DRYER SHELL REPLACEMENT	1999-05-08	50,952.88	45,857.57	5,095.29	NEW	120
PUD0000024	DRUM IMPROVEMENT	1993-05-13	31,917.77	31,917.77	-	NEW	120
PUD0000025	DRYER DRUM DISCHARGE HOOD	2003-04-26	35,696.29	36,899.29	-	NEW	120
PUD0000026	ASPHALT DRUM IMPROVEMENT	2008-03-16	5,000.00	4,500.00	500.00	USED	180
PUD0000037	2019 ASTEC CB-9940 UNIFIED DRUM	2018-12-14	817,598.19	476,931.00	340,665.19	NEW	120
PUD0000039	2020 CWMF DRUMRET-S-P-CW-108-37-T UNIFIED MIXING DRUM	2021-04-01	251,984.52	100,793.76	151,190.76	NEW	120
PUD0000040	2020 CWMF DRUMRET-S-C-CW-101-44-T UNIFIED MIXING DRUM	2021-04-01	246,345.50	98,538.72	147,807.78	NEW	120
PUD0000041	2014 CWMF UNIFIED MIXING DRUM 10' X 50'	2022-02-01	257,300.73	257,300.73	-	NEW	36
PUD0000042	2022 BROCK 8' X 50' UNIFIED MIXING DRUM	2022-05-01	769,847.94	224,189.00	544,658.94	NEW	120
PUD0000044	2023 BROCK 9' UNIFIED DRUM SHELL	2023-04-01	777,318.79	155,493.36	621,825.43	NEW	120
PUD0000045	2018 ASTEC D-UCF10250 COUNTERFLOW DRUM W/BURNER	2023-05-01	286,000.00	118,450.00	87,650.00	USED	36
PUD0000048	2023 BROCK 9' PARRELL FLOW CENTER INLET DRUM	2023-08-01	440,652.00	73,343.80	369,718.40	NEW	120
PUD0000047	2023 ASTEC D-UCF11454 COUNTERFLOW DRUM W/BURNER	2024-08-01	1,179,877.61	98,506.50	1,081,371.11	NEW	120
PWM0000001	WARM MIX BLENDING SYSTEM	2012-08-01	21,208.20	21,208.20	-	USED	120
PWM0000002	WARM MIX SYSTEM	2016-04-19	18,500.00	18,500.00	-	NEW	60
PWM0000003	WARM MIX BLENDING SYSTEM	2012-03-19	64,987.86	64,987.86	-	NEW	120
PWM0000004	WARM MIX SYSTEM	2012-03-03	5,621.00	5,621.00	-	USED	180
PWM0000005	WARM MIX BLENDING SYSTEM	2010-08-20	67,886.02	67,886.02	-	NEW	120
PWM0000006	WARM MIX BLENDING SYSTEM	2012-03-19	67,185.67	67,185.67	-	NEW	120
PWM0000007	WARM MIX SYSTEM	2016-07-02	15,298.97	15,414.91	(125.94)	NEW	120
PWM0000008	WARM MIX BLENDING SYSTEM	2015-08-27	19,392.09	19,392.09	-	NEW	60
PWM0000009	WARM MIX BLENDING SYSTEM	2013-09-08	24,915.94	24,915.94	-	NEW	60
PWM0000010	WARM MIX BLENDING SYSTEM	2015-05-02	19,447.03	19,447.03	-	NEW	60
PWM0000011	WARM MIX BLENDING SYSTEM	2013-05-04	32,379.55	32,379.55	-	NEW	60
PWM0000012	WARM MIX BLENDING SYSTEM	2013-08-15	36,388.90	36,388.90	-	NEW	60
PWM0000013	WARM MIX BLENDING SYSTEM	2013-08-01	23,127.80	23,127.80	-	NEW	60
PWM0000014	WARM MIX BLENDING SYSTEM	2012-03-19	65,687.62	65,687.62	-	NEW	120
PWM0000015	WARM MIX BLENDING SYSTEM	2016-05-30	19,477.92	19,477.92	-	NEW	60
PWM0000016	WARM MIX BLENDING SYSTEM	2015-05-30	25,352.96	25,352.96	-	NEW	60
PWM0000017	WARM MIX BLENDING SYSTEM	2016-06-27	19,558.38	19,558.38	-	NEW	50
PWM0000018	WARM MIX BLENDING SYSTEM	2012-03-19	66,257.97	66,257.97	-	NEW	120
PWS0000002	PLANT WASH AGGREGATE	2006-04-01	233,722.88	175,292.01	58,430.67	NEW	180
PWS0000003	PLANT WASH AGGREGATE	2009-09-21	85,530.86	85,530.86	-	NEW	60
PWS0000004	WASHER LOG	2004-11-20	39,753.67	39,753.67	-	USED	120
PWS0000005	WASHER SAND	2005-03-31	10,000.00	9,000.00	1,000.00	USED	120
PWS0000008	WATER PUMP SYSTEM	1998-06-24	33,108.14	29,798.23	3,310.91	NEW	120
PWS0000009	WASHER COURSE MATERIAL	2000-05-20	34,083.53	30,684.18	3,400.35	NEW	120
PWS0000010	WASHER COURSE MATERIAL	2000-06-17	27,311.93	24,580.74	2,731.19	NEW	120
PWS0000012	PUMP	2005-05-18	9,800.09	9,800.09	-	NEW	120
PWS0000013	PUMP SLURRY	2012-12-02	24,620.13	24,620.13	-	NEW	60
PWS0000023	WASHER MATERIAL FINE	2016-07-01	35,000.00	15,407.58	19,592.42	USED	240
PWS0000027	PUMP UPGRADE (2) PUMPS - PEERLESS 81E16G & ITT A/C 2000	2020-10-01	108,043.37	47,719.26	58,324.11	NEW	120
PWS0000028	2021 EAGLE IW 36X18 COARSE MATERIAL WASHER	2021-09-14	76,428.27	17,833.20	58,595.07	NEW	180
RACI7822	SAMPLING INSPECTION RACK	2007-07-21	10,695.00	10,695.00	-	NEW	0
TFD0000014	1989 DORSEY 45' FLAT DECK TRAILER	2005-03-31	530.00	477.00	53.00	USED	120
TQA0000002	WILLIAMS MOBILE QUALITY CONTROL TRAILER	1988-06-26	43,198.79	43,198.79	-	NEW	120
TQA0000014	COACH MF1256 12 X 56 QUALITY CONTROL TRAILER	2018-04-21	47,191.28	47,584.54	(393.26)	NEW	120
TQA0000017	2018 MFE MF140-17-2 QUALITY CONTROL TRAILER	2018-09-01	37,359.38	24,707.68	12,651.70	NEW	120
TQA0000024	2021 MFE 111-20-2 12 X 54 MOBILE LAB TRAILER	2021-04-01	61,416.58	61,416.58	-	NEW	120
TRTL000045	TOOL TRAILER	2012-03-03	13,310.00	13,310.00	-	USED	180
TRTL000047	TOOL TRAILER	2012-03-03	13,225.00	13,225.00	-	USED	180
TRTL000048	TOOL TRAILER	2012-03-03	13,225.00	13,225.00	-	USED	180
TRTL000084	1978 FRUEHAUF TOOL TRAILER	2005-03-31	159.00	143.10	15.90	USED	120
TRTL000085	1977 GREAT DANE TOOL TRAILER	2005-03-31	1,448.90	1,302.21	144.89	USED	120
TRTL000092	1976 GREAT DANE TOOL TRAILER	2005-03-31	1,325.00	1,192.50	132.50	USED	120
TTMS000016	TRAILER	2005-03-31	159.00	143.10	15.90	USED	120
ASPH16187	PUMP UNDERSEAL ASPHALT	1999-11-12	13,020.00	13,020.00	-	NEW	0
ATT6720	ATTACHMENT SCALE BUCKET	2011-12-05	12,021.96	12,021.96	-	NEW	0
ATT7720	CUTTER EXTRACTOR FOR MANHOLE	2008-07-29	16,039.30	16,039.30	-	NEW	0
BLDI7199	PUMP UNDERSEAL ASPHALT	2005-03-04	26,981.19	26,981.19	-	NEW	0
BLSI10044	TANK FUEL	2016-03-02	2,508.12	2,508.12	-	USED	0

BL511990	PRESS HYDRAULIC-DAKE	1992-03-23	2,095.50	1,904.89	160.61	NEW	0
BL513344	TANK FUEL	1992-05-03	2,895.20	2,642.41	222.79	NEW	0
BL514647	MOBILE DRILL MODEL B-31	2017-11-02	19,713.73	19,713.73	-	NEW	0
BL515914	LUBRICATION SYSTEM - ELK 6	1995-07-21	7,642.56	7,642.56	-	NEW	0
BL516814	LUBRICATION SYSTEM - LAPOR	2001-05-09	6,606.53	6,606.53	-	NEW	0
BL517039	LUBRICATION SYSTEM - GARY	2003-08-04	10,666.23	10,666.23	-	NEW	0
BL517484	SNOWFLOW POLY	2006-11-02	5,282.36	5,282.36	-	NEW	0
C150000001	150 AIR COMPRESSOR	2000-04-01	400.00	400.00	-	NEW	36
C175000001	INGERSOLL RAND P175 AIR COMPRESSOR	2008-04-30	750.00	750.00	-	USED	36
CWK7000001	MSC BARRIER MOLD	1986-08-31	10,890.00	10,890.00	-	NEW	60
CWK7000002	TERRAMITE CONCRETE POWER SCREED	1993-04-28	11,602.50	11,602.50	-	NEW	60
CWK7000003	TERRAMITE CONCRETE POWER SCREED	1994-09-09	10,733.54	10,733.54	-	NEW	60
CWK7000004	16 HP CONCRETE POWER SCREED	1995-03-23	5,000.00	5,000.00	-	USED	60
CWK7000005	MBW BLITZSCREED 2800JP CONCRETE SCREED	1995-05-31	7,575.48	7,575.48	-	NEW	60
CWK7000006	MBW BLITZSCREED CONCRETE ATTACHMENT SCREED	2000-10-01	7,491.31	7,491.31	-	NEW	60
CWK7000007	WHITEMAN ATTACHMENT CONCRETE SCREED	2001-10-18	6,962.25	6,962.25	-	NEW	60
CWK7000008	METAL FORMS CORPORATION CONCRETE SCREED	2007-08-23	5,950.58	5,950.58	-	NEW	60
DD35000004	2008 WACKER RD11V 35" VIBRATORY COMPACTOR	2008-07-05	14,500.00	14,500.00	-	NEW	60
DD35000005	2014 WACKER RD12A-80 35" VIBRATORY COMPACTOR	2014-04-01	17,819.66	17,819.66	-	NEW	36
DD35000007	2014 WACKER RD12A-90 35" VIBRATORY COMPACTOR	2014-04-01	17,819.66	17,819.66	-	NEW	36
DD35000010	WACKER RD11A 35" VIBRATORY COMPACTOR	2005-03-31	2,000.00	2,000.00	-	USED	36
DD35000011	WACKER RD11A 35" VIBRATORY COMPACTOR	2005-03-31	5,000.00	5,000.00	-	USED	60
DD35000012	WACKER RD11A 35" VIBRATORY COMPACTOR	2005-03-31	5,000.00	5,000.00	-	USED	60
DPT0000005	UNKNOWN LEEBOY L260 TOWABLE DISTRIBUTOR	2005-03-31	625.00	625.00	-	USED	36
FKL0000002	1998 MITSUBISHI FGC-25B FORKLIFT	1998-02-01	14,175.00	14,175.00	-	USED	60
FKL0000004	1997 MITSUBISHI FGC-25 FORKLIFT	2007-12-17	7,208.00	7,208.00	-	USED	60
FKL0000005	KOMATSU FG25GT-11 FORKLIFT	2008-01-29	15,500.00	15,500.00	-	USED	36
FR40000002	CATERPILLAR ATTACHMENT FORKS SKID STEER	2009-04-30	3,000.00	3,000.00	-	USED	60
FUEL5457	TANK FUEL	1998-05-01	17,160.00	17,160.00	-	NEW	0
GEN0000019	GENERATOR	2008-01-29	1,125.00	1,125.00	-	USED	36
JOBT0000001	2019 WACKER NEUSON DPU8555HEH PLATE COMPACTOR	2019-03-27	-	-	-	-	0
JOBT10320	TRENCH BOX	1989-04-23	1,412.88	1,412.88	-	USED	60
JOBT10408	TACK SPRAYER LEEBOY L250	2000-04-01	3,200.00	3,200.00	-	USED	36
JOBT10422	SAW WALK BEHIND	2000-04-01	1,200.00	1,200.00	-	USED	36
JOBT105345	ATTACHMENT CONVEYOR	2006-04-01	1,000.00	1,000.00	-	USED	0
JOBT105354	MIXER CEMENT	2006-04-01	500.00	500.00	-	USED	36
JOBT105400	HEATER PAVEMENT KEIZER MOR	2006-04-01	1,000.00	1,000.00	-	USED	0
JOBT11503	DRILL GANG 50#	2016-05-26	14,338.00	14,338.00	-	NEW	60
JOBT5459	DRILL UNIT FOR UNDERSEAL P	1992-04-01	11,698.93	11,698.93	-	NEW	0
JOBT5497	FORMS CURB METAFORM	1982-04-01	6,197.85	6,197.85	-	NEW	0
JOBT5498	FORMS CURB METAFORM	1982-04-01	7,081.08	7,081.08	-	NEW	0
JOBT5529	HOPPER CMI	1992-11-09	2,625.00	2,625.00	-	USED	0
JOBT5532	HONDA CONCRETE STRIKER SCREED	1993-09-29	6,942.77	6,942.77	-	NEW	60
JOBT5545	EXTRACTOR MANHOLE	1993-05-07	11,536.36	11,536.36	-	USED	0
JOBT5673	TRENCH BOX EFFICIENCY	1994-05-01	8,143.57	8,143.57	-	NEW	60
JOBT5705	TRENCH BOX EFFICIENCY	1994-05-27	8,143.57	8,143.57	-	NEW	60
JOBT5756	DRILL UNIT FOR UNDERSEAL P	1994-08-10	3,900.77	3,900.77	-	NEW	0
JOBT6152	COMPACTOR WALK BEHIND	1998-05-17	6,300.00	6,300.00	-	USED	60
JOBT6279	WASHER PRESSURE KEW 2540CA	1997-04-11	1,890.00	1,890.00	-	NEW	0
JOBT6280	WASHER PRESSURE KEW 2540CA	1997-07-11	1,890.00	1,890.00	-	NEW	0
JOBT6294	SEALER INJECTION EPOXY	1997-10-15	14,675.84	14,675.84	-	NEW	60
JOBT6642	DRILL GANG	2000-01-31	14,574.00	14,574.00	-	NEW	60
JOBT6705	FORM SYSTEM	2000-06-13	82,901.62	82,901.62	-	NEW	0
JOBT6721	FORMS CURB METAFORM	2000-07-07	7,185.25	7,185.25	-	NEW	0
JOBT6784	COMPRESSOR AIR	2001-04-19	5,889.45	5,889.45	-	NEW	0
JOBT6831	TRENCH BOX TITAN PLUS	2002-08-06	8,723.24	8,723.24	-	NEW	60
JOBT6832	TRENCH BOX TITAN PLUS	2002-08-08	8,723.24	8,723.24	-	NEW	60
JOBT6833	TRENCH BOX TITAN PLUS	2002-08-06	8,723.25	8,723.25	-	NEW	60
JOBT6834	PRO TEC 9 YARD STONE BOX	2002-08-08	6,475.34	6,475.34	-	NEW	0
JOBT7121	FORM SIDEWALK	2004-04-13	5,199.79	5,199.79	-	NEW	0
JOBT7141	DRILL GANG	2004-08-23	10,070.00	10,070.00	-	NEW	60
JOBT7441	PUMP WATER	2006-08-09	11,448.00	11,448.00	-	NEW	84
JOBT7538	TRENCH BOX PRO6 WSPREADER	2006-05-28	14,688.47	14,688.47	-	NEW	60
JOBT7567	DRILL GANG	2007-03-30	38,708.00	38,708.00	-	NEW	60
JOBT7561	SAW CONCRETE HUSQVARNA	2007-03-31	15,249.16	15,249.16	-	NEW	60
JOBT7904	DRILL GANG	2010-07-27	14,411.50	14,411.50	-	NEW	60
JOBT792836	COMPACTOR VIBRATORY	2005-03-31	1,750.00	1,750.00	-	USED	0
JOBT794470	STREET PRINT FORMS	2005-03-31	9,375.00	9,375.00	-	USED	36
LGPL000003	COLEMAN LIGHT PLANT	1992-04-01	9,450.00	9,450.00	-	NEW	60
LGPL000004	2007 TEREX AL4080-4MH LIGHT PLANT	2007-06-05	7,246.27	7,246.27	-	NEW	60
LGPL000005	WACKER LIGHT PLANT	2007-09-19	7,900.18	7,900.18	-	NEW	60
PC40000024	TRAILER CONTROL TOWER	2017-04-01	17,722.52	17,722.52	-	NEW	0
PC40000025	TRAILER CONTROL TOWER	2017-04-01	28,852.53	28,852.53	-	NEW	0
PC40000010	ATLAS COPCO GA-22-125-5-460 COMPRESSOR AIR	1997-04-01	9,682.00	9,682.00	-	NEW	0
PC40000013	UNKNOWN QUINCY QHA-75-ANA-3 75 HP AIR COMPRESSOR	2014-12-01	15,643.95	15,643.95	-	NEW	0
PSS0000002	SCREEN DECK	2009-04-01	15,000.00	15,000.00	-	USED	60
PTS00000046	SCALES TRUCK	1987-09-17	5,650.29	5,650.29	-	NEW	60
PTS00000051	TRUCK SCALE	2008-04-10	3,672.58	3,672.58	-	USED	60
PTS00000052	TRUCK SCALE	2008-01-29	9,000.00	9,000.00	-	USED	60
QAE5422	PROFILE READER	1991-05-10	8,450.00	8,450.00	-	NEW	60
QAE7946881	TRAILER DRILL CORE GAS FAB	2005-03-31	8,000.00	8,000.00	-	USED	36
SHOP10416	WASHER POWER	2000-04-01	800.00	800.00	-	USED	0
SHOP7080	CRANE-OVERHEAD	2003-09-01	27,655.00	27,655.00	-	NEW	0
TCH00000001	1998 SHOP FABRICATED CONE TRAILER	1998-09-03	8,412.70	8,412.70	-	NEW	60
TCH00000002	2005 BNM BNM8218CT7 CONE TRAILER	2005-04-20	4,308.96	4,308.96	-	NEW	60
TCH00000003	2005 AMERICAN CONE TRAILER	2005-04-11	1,802.70	1,802.70	-	USED	60
TCH00000004	2005 GOLDSTAR 16' CONE TRAILER	2005-05-23	1,372.70	1,372.70	-	NEW	84
TCH00000005	2005 BNM BNM8218CT7 CONE TRAILER	2005-05-23	3,963.36	3,963.36	-	NEW	60
TCH00000006	2005 BNM BNM8218CT7 CONE TRAILER	2005-05-16	4,193.38	4,193.38	-	NEW	60
TCH00000007	2007 NOVAE CORP SURE-TRAC 16' CONE TRAILER	2008-07-11	5,405.80	5,405.80	-	NEW	60
TCH00000008	2010 BNM BNM8218CT7 CONE TRAILER	2010-03-16	5,777.00	5,777.00	-	NEW	60
TCH00000009	2010 BNM BNM8218CT7 CONE TRAILER	2010-07-08	5,893.50	5,893.50	-	NEW	60
TFD00000009	2007 ROLLS RITE 30' FLAT DECK TRAILER	2017-11-15	16,408.80	16,408.80	-	USED	60
TG04000001	1989 HUDSON BROS HT-16 TAG TRAILER	1989-04-08	4,016.28	4,016.28	-	NEW	60
TG06000005	1979 SUPREME TAG TRAILER	1979-05-02	3,380.00	3,380.00	-	NEW	60
TG06000006	1979 SHOP FABRICATED TAG TRAILER	1979-12-06	3,824.00	3,824.00	-	NEW	60
TG06000007	1980 SHOP FABRICATED TAG TRAILER	1980-07-24	3,784.29	3,784.29	-	NEW	60
TG06000008	1981 SHOP FABRICATED TAG TRAILER	1981-03-30	3,816.57	3,816.57	-	NEW	60
TG06000009	1994 SUPREME SH34086 TAG TRAILER	1994-11-08	5,456.85	5,456.85	-	NEW	60
TG06000010	1996 BECK C20-82-6U12T TAG TRAILER	1996-04-15	4,407.90	4,407.90	-	NEW	60
TG06000011	1997 BECK C20-82-6U12T TAG TRAILER	1996-06-04	4,407.90	4,407.90	-	NEW	60
TG06000012	1997 BECK C20-82-6U12T TAG TRAILER	1996-06-04	4,407.90	4,407.90	-	NEW	60
TG06000013	1997 BECK C20-82-6U12T TAG TRAILER	1997-03-31	4,567.50	4,567.50	-	NEW	60
TG06000014	1998 BECK C20-82-6U12T TAG TRAILER	1998-05-15	4,882.50	4,882.50	-	NEW	60
TG06000015	1998 BECK C20-82-6U12T TAG TRAILER	1998-05-15	4,882.50	4,882.50	-	NEW	60
TG06000016	HOLDEN HUT-12 TAG TRAILER	2005-04-18	2,120.00	2,120.00	-	USED	36
TG080000019	2006 AMERICAN U16TA28N TAG TRAILER	2007-05-23	1,558.54	1,558.54	-	NEW	60

TG06000022	1997 MSC TAG TRAILER	1997-03-28	2,946.00	2,946.00	-	USED	60
TG06000023	1979 SHOP FABRICATED TAG TRAILER	2000-04-01	600.00	600.00	-	USED	36
TG06000025	2005 LOAD TRAIL TAG TRAILER	2009-03-16	2,120.00	2,120.00	-	USED	12
TG06000028	TAG TRAILER	2005-03-31	500.00	500.00	-	USED	36
TG06000001	2000 INTERSTATE 24 TDA TAG TRAILER	2000-09-18	10,330.00	10,330.00	-	NEW	60
TG10000002	2005 TRAIL KING TK20LP TAG TRAILER	2009-03-16	4,880.00	4,880.00	-	USED	36
TG20000008	1994 TRAIL BOSS PA20DTE DOVETAIL TAG TRAILER	2005-03-31	1,859.78	1,859.78	-	USED	36
TGMS000003	MSC PIPE TRAILER	1993-05-01	11,383.85	11,383.85	-	USED	60
TGMS000004	2005 ETVNRE INSULATED UNDERSEAL TRAILER	2004-05-24	2,808.20	2,808.20	-	NEW	60
TGMS000005	1987 BOOTHHEEL TAG TRAILER	1999-04-23	1,588.65	1,588.65	-	USED	60
TGMS000006	2016 RJTRL SUY-3.5K-08 UTILITY CORE DRILL RIG TRAILER	2016-08-29	24,302.04	24,302.04	-	NEW	60
TGMS000010	TAG TRAILER	2005-03-31	938.00	938.00	-	USED	36
TGMS000011	1991 LONG CHIH UTILITY TAG TRAILER	2005-03-31	185.00	185.00	-	USED	36
TGMS000012	MSC TAG TRAILER	2005-03-31	500.00	500.00	-	USED	36
TMF0000001	1998 DYNWELD FORM TRAILER	1998-05-08	4,637.50	4,637.50	-	NEW	60
TMF0000002	1972 SHOP FABRICATED CURE & FORM OIL TRAILER	1999-10-28	8,145.28	8,145.28	-	NEW	60
TMF0000003	2011 BUTLER LT-1618-W FORM TRAILER	2011-07-03	14,876.21	14,876.21	-	NEW	60
TM00000001	1978 WILLIAMS 38 X 8 MOBILE OFFICE TRAILER	1983-11-23	4,830.00	4,830.00	-	NEW	60
TM00000003	1990 JOBSITE MOBILE OFFICE TRAILER	1998-07-22	4,807.10	4,807.10	-	NEW	60
TM00000004	2001 WILLIAMS SCOTSMAN 8 X 8 MOBILE OFFICE TRAILER	2001-06-30	4,929.75	4,929.75	-	NEW	60
TMS0000001	40' STORAGE CONTAINER	1995-12-11	2,677.50	2,677.50	-	NEW	60
TMS0000002	40' STORAGE CONTAINER	1998-01-15	3,695.00	3,695.00	-	NEW	60
TQA0000006	1990 PACE AMERICAN CARGO QUALITY CONTROL TRAILER	1991-09-16	1,935.59	1,935.59	-	USED	60
TQA0000007	1995 WELLS CARGO MC1015TE QUALITY CONTROL TRAILER	1995-06-26	2,395.60	2,395.60	-	USED	60
TQA0000009	1999 UNITED EXPRESS U714TA2T QUALITY CONTROL TRAILER	1998-05-25	3,915.45	3,915.45	-	NEW	60
TQA0000010	QUALITY CONTROL TRAILER	1999-07-30	28,440.25	28,440.25	-	NEW	60
TQA0000011	2005 QUALITY CONTROL TRAILER	2005-07-20	32,186.90	32,186.90	-	NEW	60
TQA0000015	2017 MFE 10 X 38 QUALITY CONTROL TRAILER	2017-04-01	24,874.23	24,874.23	-	NEW	60
TQA0000016	2017 MFE QUALITY CONTROL TRAILER	2017-06-04	102,663.09	102,663.09	-	NEW	60
TRTL000012	1969 TRAILMOBILE TOOL TRAILER	1978-05-11	4,180.00	4,180.00	-	NEW	60
TRTL000013	1981 SHOP FABRICATED TOOL TRAILER	1981-06-09	4,881.99	4,881.99	-	NEW	60
TRTL000014	1973 TRAILMOBILE TOOL TRAILER	1983-07-05	4,200.00	4,200.00	-	NEW	60
TRTL000015	1980 WELLS CARGO TW142-V TOOL TRAILER	1980-04-02	4,254.65	4,254.65	-	NEW	60
TRTL000016	1980 WELLS CARGO TW142-V TOOL TRAILER	1980-04-02	4,254.65	4,254.65	-	NEW	60
TRTL000017	1980 WELLS CARGO TW142-V TOOL TRAILER	1980-04-02	4,268.84	4,268.84	-	NEW	60
TRTL000018	1988 KENTUCKY TOOL TRAILER	1983-05-13	6,675.00	6,675.00	-	NEW	60
TRTL000019	1978 DORSEY TOOL TRAILER	1995-08-28	4,725.00	4,725.00	-	USED	60
TRTL000021	1987 UNITED EXPRESS LINE 78-516TA2T TOOL TRAILER	1987-04-17	3,543.75	3,543.75	-	NEW	60
TRTL000022	1979 KENTUCKY TOOL TRAILER W/GENERATOR GEN-03	1987-04-21	5,480.00	5,480.00	-	USED	60
TRTL000024	1983 KENTUCKY 48' TOOL TRAILER	1998-03-20	6,300.00	6,300.00	-	USED	60
TRTL000025	1983 KENTUCKY 48' TOOL TRAILER	1998-05-14	6,300.00	6,300.00	-	USED	60
TRTL000026	1986 KENTUCKY 52' TOOL TRAILER W/GENERATOR GEN-09	2000-03-01	5,101.43	5,101.43	-	USED	60
TRTL000027	2001 UNITED EXPRESS LINE U8-516TA2T TOOL TRAILER	2001-03-17	3,601.50	3,601.50	-	NEW	60
TRTL000029	1986 KENTUCKY 52' TOOL TRAILER	2002-12-10	5,830.00	5,830.00	-	USED	60
TRTL000030	2004 FOREST RIVER CONTINENTAL TOOL TRAILER	2004-03-01	3,736.50	3,736.50	-	NEW	60
TRTL000031	2004 FOREST RIVER CONTINENTAL TOOL TRAILER	2004-03-15	2,012.94	2,012.94	-	NEW	60
TRTL000032	1990 WABASH NATIONAL 48' TOOL TRAILER	2005-03-04	4,770.00	4,770.00	-	NEW	60
TRTL000033	1994 FRUEHAUF 53' TOOL TRAILER	2005-06-08	4,770.00	4,770.00	-	USED	60
TRTL000034	2008 FOREST RIVER CONTINENTAL CC716TAS TOOL TRAILER	2006-04-28	4,943.84	4,943.84	-	NEW	60
TRTL000035	2007 ROADMASTER 8 X 16 CARGO TRAILER	2007-04-03	4,107.20	4,107.20	-	NEW	60
TRTL000036	TOOL TRAILER	2007-07-21	15,112.93	15,112.93	-	NEW	60
TRTL000037	1994 WABASH NATIONAL 53' TOOL TRAILER	2007-12-03	11,990.34	11,990.34	-	USED	120
TRTL000038	1997 GREAT DANE 53' TOOL TRAILER	2007-12-03	16,966.74	16,966.74	-	USED	120
TRTL000039	1997 STOUTON 53' TOOL TRAILER	2008-04-01	13,938.94	13,938.94	-	USED	120
TRTL000040	2009 ROADMASTER 8 X 16 TOOL TRAILER	2008-03-21	4,194.12	4,194.12	-	NEW	60
TRTL000041	2009 ROADMASTER 6 X 10 TOOL TRAILER	2008-04-27	2,450.30	2,450.30	-	NEW	60
TRTL000042	1987 TRAILMOBILE 45' TOOL TRAILER	2009-04-15	5,075.48	5,075.48	-	USED	60
TRTL000044	2010 INTERSTATE WD712SAFS TOOL TRAILER	2010-06-18	4,770.00	4,770.00	-	NEW	60
TRTL000045	1993 HAULMARK HD4X8DS2 TOOL TRAILER	1999-04-23	2,002.39	2,002.39	-	USED	60
TRTL000052	2008 UNITED UEH10SA30-S TOOL TRAILER	2009-04-01	530.00	530.00	-	USED	60
TRTL000085	2004 FOREST RIVER TOOL TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TRTL000082	1998 VAN CARGO TOOL TRAILER	2005-03-31	1,325.00	1,325.00	-	USED	36
TRTL000088	2000 FOREST RIVER 14' TOOL TRAILER	2005-03-31	1,192.50	1,192.50	-	USED	36
TRTL000087	2000 FOREST RIVER TOOL TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TRTL000088	1995 TOWLINE TOOL TRAILER	2005-03-31	1,192.50	1,192.50	-	USED	36
TRTL000089	2001 FOREST RIVER TOOL TRAILER	2005-03-31	1,524.28	1,524.28	-	USED	36
TRTL000090	1994 FRUEHAUF TOOL TRAILER	2005-03-31	331.78	331.78	-	USED	36
TRTL000091	1997 HAULMARK TOOL TRAILER	2005-03-31	530.00	530.00	-	USED	36
TRTL000093	2003 FOREST RIVER CONTINENTAL TOOL TRAILER	2005-03-31	1,855.00	1,855.00	-	USED	36
TRTL000094	2005 ATLAS SPECIALTY PRODUCTS TOOL TRAILER	2005-03-31	530.00	530.00	-	USED	36
TRWT0000002	1972 SHOP FABRICATED WATER TRAILER	1972-03-29	1,455.07	1,341.90	113.17	NEW	60
TRWT000003	1988 SHOP FABRICATED WATER TRAILER	1999-09-02	7,450.12	7,450.12	-	NEW	60
TRWT000004	1979 SHOP FABRICATED WATER TRAILER	1999-09-02	7,375.65	7,375.65	-	NEW	60
TRWT000005	1988 SHOP FABRICATED WATER TRAILER	2001-06-16	8,307.96	8,307.96	-	NEW	60
TRWT000006	1988 SHOP FABRICATED WATER TRAILER	2001-06-16	8,307.96	8,307.96	-	NEW	60
TT06000003	1972 SHOP FABRICATED TILT TAG TRAILER	1972-09-31	2,948.23	2,719.05	229.18	NEW	60
TT06000004	1985 DYNWELD TILT TAG TRAILER	1989-05-31	4,593.75	4,593.75	-	NEW	60
TT06000005	1985 DYNWELD TILT TAG TRAILER	1989-06-28	4,593.75	4,593.75	-	NEW	60
TT06000006	1997 DYNWELD TILT TAG TRAILER	1997-03-18	4,593.75	4,593.75	-	NEW	60
TT06000009	1998 DYNWELD TILT TAG TRAILER	1998-05-08	4,637.50	4,637.50	-	NEW	60
TT06000011	1999 DYNWELD TILT TAG TRAILER	1999-03-04	4,603.75	4,603.75	-	NEW	60
TT06000013	1996 KARAVAN TILT TAG TRAILER	2000-04-01	1,400.00	1,400.00	-	USED	36
TT06000014	2015 FELLING FT8T1 TILT TAG TRAILER	2015-05-02	5,246.90	5,246.90	-	NEW	36
TT06000015	2015 FELLING FT8T1 TILT TAG TRAILER	2015-05-02	5,246.90	5,246.90	-	NEW	36
TT06000016	2015 FELLING FT8T1 TILT TAG TRAILER	2015-05-02	9,198.50	9,198.50	-	NEW	36
TT06000017	2015 FELLING FT-12 TILT TAG TRAILER	2015-05-02	9,948.98	9,948.98	-	NEW	36
TT06000018	2004 FELLING 6T TILT TAG TRAILER	2006-01-29	2,915.00	2,915.00	-	USED	36
TT06000019	2005 TRAIL KING TKT12U TILT TAG TRAILER	2009-03-16	1,060.00	854.00	106.00	USED	36
TT06000020	2005 TRAIL KING TKT12U TILT TAG TRAILER	2009-03-16	4,560.00	4,560.00	-	USED	36
TT06000022	1994 TOWMASTER TILT TAG TRAILER	2005-03-31	994.28	994.28	-	USED	36
TT06000023	2005 TRAIL KING TKT12U-202.6 TON TILT TAG TRAILER	2009-03-16	7,370.00	7,370.00	-	USED	36
TT06000001	2001 BUTLER LT-1618-W TILT TAG TRAILER	2001-04-30	7,192.50	7,192.50	-	NEW	60
TT06000002	2001 BUTLER LT-1618-W TILT TAG TRAILER	2001-04-30	7,261.00	7,261.00	-	NEW	60
TT06000003	2001 BUTLER LT-1618-W TILT TAG TRAILER	2001-04-30	7,261.00	7,261.00	-	NEW	60
TT06000005	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT06000006	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT06000007	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT06000008	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-04-08	7,526.00	7,526.00	-	NEW	60
TT06000009	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-05-11	7,526.00	7,526.00	-	NEW	60
TT06000010	2004 BUTLER LT-1618-W TILT TAG TRAILER	2004-05-11	7,526.00	7,526.00	-	NEW	60
TT06000011	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT06000012	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT06000013	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT06000014	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-02-17	8,427.00	8,427.00	-	NEW	60
TT06000015	2006 BUTLER LT-1618-W TILT TAG TRAILER	2006-04-04	8,427.00	8,427.00	-	NEW	60
TT06000016	2007 BUTLER LT-1618-W TILT TAG TRAILER	2007-03-28	8,586.00	8,586.00	-	NEW	60
TT06000017	2007 BUTLER LT-1618-W TILT TAG TRAILER	2007-06-07	8,586.00	8,586.00	-	NEW	60

TT08000018	2007 BUTLER LT-1618-W TILT TAG TRAILER	2007-06-07	8,588.00	8,588.00	-	NEW	60
TT08000019	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000020	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000021	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000022	2008 BUTLER LT-1618-W TILT TAG TRAILER	2008-02-05	8,851.00	8,851.00	-	NEW	60
TT08000023	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000024	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000025	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000026	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000027	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000028	2009 BUTLER LT-1618-W TILT TAG TRAILER	2009-03-02	9,095.00	9,095.00	-	NEW	60
TT08000029	2010 BUTLER LT-1618-W TILT TAG TRAILER	2010-04-22	9,537.88	9,537.88	-	NEW	60
TT08000030	2010 BUTLER LT-1618-W TILT TAG TRAILER	2010-05-29	9,537.88	9,537.88	-	NEW	60
TT08000031	2010 BUTLER LT-1618-W TILT TAG TRAILER	2010-05-29	9,537.88	9,537.88	-	NEW	60
TT08000032	1984 BUTLER LT-1618-W TILT TAG TRAILER	1999-04-23	1,891.14	1,891.14	-	USED	60
TT08000033	1996 MCK TILT TAG TRAILER	1999-04-23	3,003.58	3,003.58	-	USED	60
TTMS000001	1994 MSC CONCRETE CORE DRILL TRAILER	1995-11-01	19,268.50	19,268.50	-	NEW	60
TTMS000002	1996 KARAVAN T4000 TILT TAG TRAILER	1998-04-01	1,874.87	1,874.87	-	USED	60
TTMS000003	1999 HUDSON BROS HD-10 TILT TAG TRAILER	1999-05-03	3,753.75	3,753.75	-	NEW	60
TTMS000004	1999 HUDSON BROS HD-10 TILT TAG TRAILER	1999-08-02	4,053.99	4,053.99	-	NEW	60
TTMS000005	1995 HUDSON BROS HD14 TILT TAG TRAILER	2006-04-01	1,590.00	1,590.00	-	USED	36
TTMS000006	2002 HUDSON BROS HD14 TILT TAG TRAILER	2006-04-01	2,120.00	2,120.00	-	USED	36
TTMS000013	2005 HUDSON BROS HD10 TILT TAG TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TTMS000014	2005 HUDSON BROS HD10 TILT TAG TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
TTMS000017	2000 TOWMASTER T12T-16 TILT TAG TRAILER	2005-03-31	1,590.00	1,590.00	-	USED	36
UTF0000001	2004 KUBOTA FARM TRACTOR	2005-03-18	18,179.00	18,179.00	-	NEW	60
UTF0000004	KUBOTA L3750 FARM TRACTOR	2009-04-01	3,000.00	3,000.00	-	USED	36
UTF0000005	2007 CASE DX55 FARM TRACTOR	2009-03-16	8,000.00	8,000.00	-	USED	36
UTF0000006	KUBOTA M4800 FARM TRACTOR	2009-03-16	10,000.00	10,000.00	-	USED	36
WEL14697	Welder	1984-04-25	4,510.00	4,510.00	-	NEW	0
WLD0000002	HOBERT WELDER	1984-09-16	845.00	779.29	65.71	NEW	60
WLD0000003	MILLER WELDER	1995-05-23	8,477.70	8,477.70	-	NEW	60
WLD0000004	MILLER WELDER	1996-04-23	8,480.00	8,480.00	-	NEW	60
WLD0000005	1998 MILLER WELDER	1996-04-23	8,699.71	8,699.71	-	NEW	60
WLD0000006	MILLER 250 WELDER	1999-10-11	3,678.29	3,678.29	-	NEW	60
WLD0000007	2000 TRI-STATE IND TRAILER + WELDER	2001-04-10	4,455.00	4,455.00	-	NEW	60
WLD0000008	BOBCAT WELDER	2005-06-03	3,512.75	3,512.75	-	NEW	60
WLD0000009	2005 KUBOTA 250DNT WELDER	2005-06-06	6,336.61	6,336.61	-	NEW	60
WLD0000010	2006 MILLER WELDER	2006-02-16	2,411.20	2,411.20	-	NEW	60
WLD0000014	INGERSOLL RAND 400 AMP WELDER	2009-04-30	1,500.00	1,500.00	-	USED	36
WLD0000028	BOBCAT 250 WELDER	2010-03-05	3,795.54	3,795.54	-	NEW	60
WRKKT110001	ALITEC ATTACHMENT PLANER	1998-11-15	3,937.50	3,937.50	-	NEW	60
WRKKT110002	1998 ALITEC ATTACHMENT PLANER	1997-07-01	5,565.00	5,565.00	-	USED	60
WRKKT110005	2007 CONEQTEC AP450HD 18" ATTACHMENT PLANER	2007-03-28	13,250.00	13,250.00	-	NEW	60
WRKKT110007	2009 CONEQTEC AP450HD ATTACHMENT PLANER	2009-03-02	13,893.95	13,893.95	-	NEW	60
WRKKT110009	2010 ALITEC CP30ADT ATTACHMENT PLANER	2010-03-25	18,735.70	18,735.70	-	NEW	60
WRKKT110011	2001 CATERPILLAR PC208 24" ATTACHMENT PLANER	2010-06-25	16,652.50	16,652.50	-	NEW	60
WRKKT110012	2014 CATERPILLAR PC306B ATTACHMENT 24" PLANER	2015-03-05	19,738.58	19,738.58	-	NEW	36
WRKKT110013	2015 CATERPILLAR PC310B ATTACHMENT PLANER	2015-04-20	24,910.00	24,910.00	-	NEW	36
WRKKT110014	2016 CATERPILLAR PC306B ATTACHMENT 18" PLANER	2016-05-18	14,840.00	14,840.00	-	NEW	60
WRKKT110015	2016 CATERPILLAR PC306B ATTACHMENT 24" PLANER	2016-05-16	17,808.00	17,808.00	-	NEW	60
WRKKT110016	2003 ALITEC ATTACHMENT 18" PLANER	2006-04-01	3,000.00	3,000.00	-	USED	36
WRKKT110017	CATERPILLAR ATTACHMENT PLANER	2009-04-30	13,500.00	13,500.00	-	USED	60
WRKKT110023	2013 CATERPILLAR ATTACHMENT PLANER	2014-05-06	24,910.00	24,910.00	-	NEW	36
WRKKT170002	2016 CATERPILLAR SW360-S ATTACHMENT WHEEL SAW	2016-08-20	27,817.22	27,817.22	-	NEW	60
WRKKT170003	2016 CATERPILLAR SW360-S ATTACHMENT WHEEL SAW	2016-08-20	27,817.22	27,817.22	-	NEW	60
WRKKT300001	1998 INDECO M58351 ATTACHMENT BREAKER	1998-04-01	8,190.00	8,190.00	-	NEW	60
WRKKT300002	2011 ATLAS COPCO ATTACHMENT BREAKER	2011-07-03	10,017.00	10,017.00	-	NEW	60
WRKKT400002	1988 CASE ATTACHMENT BROOM	1998-04-01	8,191.85	8,191.85	-	NEW	60
WRKKT400003	CATERPILLAR ATTACHMENT BROOM	2009-04-30	12,000.00	12,000.00	-	USED	60
WRKKT700003	2014 MOBILE TRACK SOLUTIONS DISK HARROW	2014-12-22	35,256.80	35,256.80	-	NEW	60
WRKKT900001	1997 VAN BOH 800 ATTACHMENT GRADER	1998-04-15	4,935.00	4,935.00	-	NEW	60
AP08000014	2016 CATERPILLAR AP655F PAVAR ASPHALT 8" TRACK	2023-08-01	102,510.00	62,645.00	39,865.00	NEW	36
AP08000018	2019 CATERPILLAR AP655F PAVAR ASPHALT 8" TRACK	2023-11-27	133,852.56	35,694.08	98,158.48	USED	60
AP100000036	2017 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK - RMS	2023-08-01	87,516.00	53,482.00	34,034.00	NEW	36
AP100000037	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-08-01	131,473.92	80,345.10	51,128.82	NEW	36
AP100000038	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-08-01	131,473.92	80,345.10	51,128.82	NEW	36
AP100000039	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-08-01	124,032.00	75,797.26	48,234.74	NEW	36
AP100000040	2017 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-08-01	109,201.20	66,734.14	42,467.06	NEW	36
AP100000041	2018 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-08-01	124,032.00	75,797.26	48,234.74	NEW	36
AP100000042	2017 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK - RMS	2023-08-01	87,516.00	63,482.00	34,034.00	NEW	36
AP100000053	2019 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-11-27	152,881.88	40,768.48	112,113.20	USED	60
AP100000054	2020 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-11-27	182,172.00	48,579.20	133,592.80	USED	60
AP100000055	2020 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-11-27	193,102.32	51,493.92	141,608.40	USED	60
AP100000056	2020 CATERPILLAR AP1055F PAVAR ASPHALT 10" TRACK	2023-11-27	193,102.32	51,493.92	141,608.40	USED	60
AP100000057	2020 CATERPILLAR AP1055F SPRAY PAVAR ASPHALT 10" TRACK	2023-11-27	182,172.00	48,579.20	133,592.80	USED	60
SSL15000003	2017 CATERPILLAR 226D SKID STEER LOADER	2017-05-04	13,405.87	13,405.87	-	NEW	36
SSL15000004	2017 CATERPILLAR 226D SKID STEER LOADER	2017-05-04	13,405.87	13,405.87	-	NEW	36
SSL15000005	2017 CATERPILLAR 226D SKID STEER LOADER	2017-05-04	13,405.88	13,405.88	-	NEW	36
PAC00000023	2015 EAGLE ULTRAMAX 1200-25CC CRUSHER	2021-02-05	580,000.00	241,666.50	338,333.50	USED	120
PBH00000057	2009 ADM BAGHOUSE W/COMPRESSOR	2021-02-05	325,000.00	135,416.50	189,583.50	USED	120
PCF00000078	2009 ADM COLD FEED SYSTEM	2021-02-05	300,000.00	125,000.00	175,000.00	USED	120
PCH00000038	2009 CONTROL TRAILER W/MCC	2021-02-05	325,000.00	135,416.50	189,583.50	USED	120
PDC00000013	2009 ADM DRAG CONVEYOR W/TRANSFER CONV	2021-02-05	200,000.00	83,333.50	116,666.50	USED	120
PDD00000004	2009 ADM DRYER DRUM W/BURNER	2021-02-05	225,000.00	93,750.00	131,250.00	USED	120
PHO00000039	2002 HEATEC HCS-100 HOT OIL HEATER	2021-02-05	30,000.00	12,500.00	17,500.00	USED	120
PLS00000134	2009 ADM LIQUID A/C TANK 15000 GALLON	2021-02-05	50,000.00	20,833.50	29,166.50	USED	120
PLS00000135	2009 ADM LIQUID A/C TANK 15000 GALLON	2021-02-05	50,000.00	20,833.50	29,166.50	USED	120
PMF00000016	2009 ADM MINERAL FILLER SILO	2021-02-05	50,000.00	20,833.50	29,166.50	USED	120
PMS00000076	2009 ADM 100 TON MIX STORAGE SILO	2021-02-05	100,000.00	41,666.50	58,333.50	USED	120
PMS00000079	2009 ADM 100 TON MIX STORAGE SILO	2021-02-05	100,000.00	41,666.50	58,333.50	USED	120
PRB00000058	2010 ADM RAP FEED SYSTEM	2021-02-05	185,000.00	77,083.50	107,916.50	USED	120
PSA00000032	2015 MCCLOSKEY ST100 HEAVY DUTY STACKING CONVEYOR	2021-02-05	150,000.00	62,500.00	87,500.00	USED	120
PTS00000087	TRUCK SCALES	2021-02-05	80,000.00	33,333.50	46,666.50	USED	120
PUD00000038	2009 ADM MIXING DRUM	2021-02-05	165,000.00	68,750.00	96,250.00	USED	120
PLTAGRFB	LEESBURG PHEND & BROWN AGGREGATE PLANT	2022-01-01	420,960.35	420,960.35	-	NEW	120
PLTAGRFB1	LEESBURG PHEND & BROWN ASPHALT PLANT	2022-01-01	2,830,232.37	1,960,518.85	869,712.42	NEW	120
PLTAGRFB2	DISKO PHEND & BROWN ASPHALT PLANT	2022-01-01	750,000.00	750,000.00	-	NEW	84
ROLLSTKPB	PHEND & BROWN ROLLING STOCK	2022-01-01	1,081,634.78	1,081,634.78	-	USED	95
SUPBLUESKY	SUPERIOR BLUE SKY	2023-02-23	16,000,834.00	3,200,166.88	12,800,747.12	USED	120

Total Rieth-Riley

240,679,348.46 148,415,547.47 82,163,788.65