



**CITY OF SOUTH BEND, INDIANA**  
**CONTRACTOR'S BID FOR PUBLIC WORK**  
**CHECKLIST FOR BIDDERS**

**Project Name** Colfax Avenue Streetscape Project  
**Project No.** 123-010  
**For Bids Due** February 24, 2026

From time to time the South Bend Board of Public Works finds it necessary to reject a bid because it does not comply with statutory requirements. In preparing your bid, please use the following checklist in order to make sure that your bid is done in the proper manner.

X Proper bid security included. The bidder has the option of providing either a Certified Check or Bid Bond.

X Bid prepared on the City of South Bend Contractor's Bid for Public Work Form, completely executed.

X Contractor's Non-Collusion and Non-Debarment Affidavit, Certification Regarding Investments with Iran, Employment Eligibility Verification, Non-Discrimination Commitment, and Certification of use of United States Steel Products or Foundry Products.

X Proof of M/WBE Utilization Plans [MBE-1.0 and WBE-1.0]. Also provide Evidence of Good Faith Efforts Forms [MBE-2.0 and WBE-2.0] and M/WBE Contacted Forms [MBE-2.1 and WBE-2.1].

X Acknowledge Receipt of 1 & 2 Addendum(s) included with the bid.

X All required additional information is included with the bid.


X Proposal statements and other affidavits all signed by the proper party with name either printed or typed underneath signature.

X This checklist submitted with the Bid.

**This checklist is provided for bidder's use in assuring compliance with required documentation; however, it does not include all specifications requirements and does not relieve the bidder of the need to read and comply with the specifications.**

Bidder: Milestone Contractors, L.P. Date: 2/24/2026

By Authorized Representative:

Signature: 

Print Name & Title: Dustin P. Hilary, Director of Estimating, Griffith-South Bend

**CITY OF SOUTH BEND, INDIANA  
CONTRACTOR'S BID FOR PUBLIC WORK**

Project Name Colfax Avenue Streetscape Project

Project No. 123-010

For Bids Due February 24, 2026

**PART I**

(Must be completed for all bids. Please type or print)

Date: 2/24/2026 Bidder (Firm): Milestone Contractors, L.P.

Address: 24358 SR 23

City/State/Zip: South Bend, IN 46614 Telephone Number: ( 574 ) 288-4811

Agent of Bidder (if Applicable): \_\_\_\_\_

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of:

Colfax Avenue Streetscape Project

the City of South Bend, Indiana, in accordance with plans and specifications prepared by:

Jones-Petrie-Rafinski

and dated 1/12/2026 for the sum of (enter the Total Bid as shown on the Proposal)

four million seventy seven thousand two hundred (\$ 4,077,250.00)  
(Enter sum of Total Base Bid plus Alternates shown on Proposal) (Numerical)  
fifty dollars and zero cents

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as that shown in the original contract if accepted by the City of South Bend. If the bid is to be awarded on a unit basis, the itemization of the units shall be shown on a separate attachment.

By \_\_\_\_\_

(Signature)

Dustin P. Hilary, Director of Estimating, Griffith-South Bend

(Printed Name of Person Signing)

**ACCEPTANCE**

The above bid is accepted this \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_\_

Subject to the following conditions: \_\_\_\_\_

**BOARD OF PUBLIC WORKS**

\_\_\_\_\_  
Elizabeth A. Maradik, President

\_\_\_\_\_  
Joseph R. Molnar, Vice President

\_\_\_\_\_  
Gary A. Gilot, Member

\_\_\_\_\_  
Jordan V. Gathers, Member

\_\_\_\_\_  
Murray L. Miller, Member

\_\_\_\_\_  
Attest: Theresa Heffner, Clerk

**BID/PROPOSAL  
CITY OF SOUTH BEND**



**Project Name:**  
**Project Number:**  
**For Bids Due:**  
**Contractor Name:**

**Colfax Avenue Streetscape Project**  
**123-010**  
**February 24, 2026**  
**Milestone Contractors, L.P.**

Addendum #2

**BASE BID**

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
1	MOBILIZATION AND DEMOBILIZATION	1.00	LS	194,000.00	\$194,000.00
2	TREE, REMOVE	15.00	EACH	550.00	\$8,250.00
3	CLEARING RIGHT-OF-WAY	1.00	LS	49,000.00	\$49,000.00
4	PAVEMENT REMOVAL	180.00	SYS	40.00	\$7,200.00
5	CURB, CONCRETE, REMOVE	761.00	LFT	15.00	\$11,415.00
6	CURB AND GUTTER, REMOVE	1,765.00	LFT	13.00	\$22,945.00
7	SIDEWALK CONCRETE, REMOVE	3,792.00	SYS	12.00	\$45,504.00
8	SIGN, REMOVE	31.00	EACH	50.00	\$1,550.00
9	DETECTOR HOUSING, REMOVE	4.00	EACH	100.00	\$400.00
10	INLET, REMOVE	15.00	EACH	650.00	\$9,750.00
11	LIGHT FIXTURE AND CONDUIT, REMOVE	18.00	EACH	350.00	\$6,300.00
12	MANHOLE, REMOVE	6.00	EACH	1,260.00	\$7,560.00
13	SIGNAL POLE, REMOVE AND RESET	4.00	EACH	5,500.00	\$22,000.00
14	PIPE, REMOVE	908.00	LFT	28.00	\$25,424.00
15	FIRE HYDRANT ASSEMBLY, RELOCATE	1.00	EACH	11,540.00	\$11,540.00
16	EXCAVATION, COMMON	965.00	CYS	125.00	\$120,625.00
17	TEMPORARY EROSION CONTROL	20,000.00	DOL	1.00	\$20,000.00
18	SUBGRADE TREATMENT, TYPE II	2,865.00	SYS	27.00	\$77,355.00
19	SUBGRADE TREATMENT, TYPE III	4,790.00	SYS	0.50	\$2,395.00
20	STRUCTURE BACKFILL, TYPE 2	1,540.00	CYS	6.00	\$9,240.00
21	COMPACTED AGGREGATE, NO. 53	360.00	TON	75.00	\$27,000.00
22	WIDENING WITH HMA, TYPE B	190.00	TON	140.00	\$26,600.00
23	HMA PATCHING, FULL DEPTH, TYPE B	160.00	TON	208.00	\$33,280.00
24	QC/QA HMA, SURFACE, 3, 58S	1,245.00	TON	120.00	\$149,400.00
25	QC/QA HMA, INTERMEDIATE, 3, 58S	594.00	TON	87.00	\$51,678.00
26	QC/QA HMA, BASE, 3, 58S	75.00	TON	146.00	\$10,950.00
27	MILLING, ASPHALT, 2 IN.	7,840.00	SYS	6.60	\$51,744.00
28	MILLING, PCCP, 4 IN.	110.00	SYS	491.00	\$54,010.00
29	MILLING, PROFILE	4,055.00	SYS	6.40	\$25,952.00

**BID/PROPOSAL  
CITY OF SOUTH BEND**



**Project Name:**  
**Project Number:**  
**For Bids Due:**  
**Contractor Name:**

**Colfax Avenue Streetscape Project**  
**123-010**  
**February 24, 2026**  
**Milestone Contractors, L.P.**

*Addendum #2*

30	JOINT ADHESIVE	3,900.00	LFT	0.10	\$390.00
31	ASPHALT FOR TACK COAT	6.00	TON	0.10	\$0.60
32	PCCP, 10 IN.	870.00	SYS	227.00	\$197,490.00
33	REINFORCED CONCRETE PAVEMENT, VARIABLE DEPTH	110.00	SYS	303.00	\$33,330.00
34	PCCP, 10 IN., COLORIZED	210.00	SYS	269.00	\$56,490.00
35	SIDEWALK, CONCRETE	2,197.00	SYS	102.00	\$224,094.00
36	SIDEWALK PAVERS	107.00	SYS	425.00	\$45,475.00
37	CURB RAMP, CONCRETE	208.00	SYS	138.00	\$28,704.00
38	CONCRETE, PERVIOUS	140.00	SYS	204.00	\$28,560.00
39	DETECTABLE WARNING SURFACES	60.00	SYS	250.00	\$15,000.00
40	CURB, CONCRETE	1,440.00	LFT	68.00	\$97,920.00
41	CURB AND GUTTER, CONCRETE	1,835.00	LFT	67.00	\$122,945.00
42	PCCP FOR APPROACHES, 9 IN.	495.00	SYS	151.00	\$74,745.00
43	HEADER, CONCRETE	415.00	LFT	51.00	\$21,165.00
44	SODDING, NURSERY AND TOPSOIL	1,945.00	SYS	35.00	\$68,075.00
45	TREE WATERING SYSTEM	47.00	EACH	40.00	\$1,880.00
46	TREE GRATE	6.00	EACH	6,700.00	\$40,200.00
47	PLANT, DECIDUOUS TREE, SINGLE STEM, MIN 1.5 IN.	47.00	EACH	515.00	\$24,205.00
48	STORM MANHOLE, EPOXY COATING, UNDISTRIBUTED	2.00	EACH	1,900.00	\$3,800.00
49	STORM INLET, EPOXY COATING, UNDISTRIBUTED	10.00	EACH	1,200.00	\$12,000.00
50	PIPE, DUCTILE IRON, 24 IN.	52.00	LFT	280.00	\$14,560.00
51	WATER SERVICE CONNECTION, 2 IN.	5.00	EACH	8,600.00	\$43,000.00
52	VAULT CLOSURE, UNDISTRIBUTED	1.00	EACH	1.00	\$1.00
53	PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN.	823.00	LFT	74.00	\$60,902.00
54	PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN.	227.00	LFT	79.00	\$17,933.00
55	PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN.	315.00	LFT	99.00	\$31,185.00
56	WATER MAIN FITTINGS, VARIOUS SIZES	32.00	EACH	950.00	\$30,400.00
57	PIPE, DUCTILE IRON, 12 IN.	248.00	LFT	126.00	\$31,248.00
58	VIDEO INSPECTION FOR PIPE	1.00	LS	13,280.00	\$13,280.00
59	WATER MAIN, DUCTILE IRON, 6 IN.	120.00	LFT	290.00	\$34,800.00

**BID/PROPOSAL  
CITY OF SOUTH BEND**



<b>Project Name:</b>	<b>Colfax Avenue Streetscape Project</b>
<b>Project Number:</b>	<b>123-010</b>
<b>For Bids Due:</b>	<b>February 24, 2026</b>
<b>Contractor Name:</b>	<b>Milestone Contractors, L.P.</b>

Addendum #2

60	WATER MAIN, DUCTILE IRON, 8 IN.	40.00	LFT	300.00	\$12,000.00
61	TRENCH DRAIN	40.00	LFT	600.00	\$24,000.00
62	CASTING, MANHOLE, ADJUST TO GRADE	7.00	EACH	2,400.00	\$16,800.00
63	STORM MANHOLE, TYPE A	5.00	EACH	8,200.00	\$41,000.00
63A	STORM MANHOLE, TYPE A, 60 IN.	4.00	EACH	10,500.00	\$42,000.00
64	STORM MANHOLE, TYPE A, MODIFIED	3.00	EACH	7,400.00	\$22,200.00
64A	STORM MANHOLE, TYPE A, MODIFIED, 60 IN.	1.00	EACH	9,800.00	\$9,800.00
64B	DOGHOUSE STORM MANHOLE	1.00	EACH	14,000.00	\$14,000.00
65	STRUCTURE, MANHOLE, RECONSTRUCTED	20.00	LFT	700.00	\$14,000.00
66	CASTING, WATER VALVE, ADJUST TO GRADE	10.00	EACH	340.00	\$3,400.00
67	STORM INLET, STANDARD	16.00	EACH	5,200.00	\$83,200.00
67A	STORM INLET, 48 IN.	3.00	EACH	7,000.00	\$21,000.00
68	DETOUR ROUTE MARKER ASSEMBLY	35.00	EACH	174.00	\$6,090.00
69	CONSTRUCTION SIGN, TYPE A	10.00	EACH	409.00	\$4,090.00
70	MAINTAINING TRAFFIC	1.00	LS	45,823.90	\$45,823.90
71	BARRICADE, TYPE III-A	120.00	LFT	24.00	\$2,880.00
72	BARRICADE, TYPE III-B	56.00	LFT	24.00	\$1,344.00
73	PORTABLE CHANGEABLE MESSAGE SIGN	2.00	EACH	6,250.00	\$12,500.00
74	SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE	156.00	LFT	16.00	\$2,496.00
75	SIGN, SHEET, RELOCATE	20.00	EACH	50.00	\$1,000.00
76	SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS	45.00	SFT	18.00	\$810.00
77	SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS	36.00	SFT	21.00	\$756.00
78	BIKE LANE DELINEATOR	4.00	EACH	465.00	\$1,860.00
79	CONTROLLER CABINET FOUNDATION	4.00	EACH	1,200.00	\$4,800.00
80	PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.	10.00	EACH	875.00	\$8,750.00
81	TESCO SINGLE CONTROLLER AND CABINET	1.00	EACH	11,600.00	\$11,600.00
82	SIGNAL POLE FOUNDATION	4.00	EACH	1,300.00	\$5,200.00
83	SIGNAL CONTROLLER AND CABINET	2.00	EACH	20,500.00	\$41,000.00
84	HEMISPHERICAL CAMERA DETECTION SYSTEM	2.00	EACH	29,000.00	\$58,000.00
85	TESCO DUAL CONTROLLER AND CABINET	1.00	EACH	12,000.00	\$12,000.00
86	SOLAR POWERED FLASHING PEDESTRIAN CROSSING SIGNAGE ASSEMBLY	4.00	EACH	8,400.00	\$33,600.00
87	CONDUIT, PVC, 2 IN. SCHEDULE 80	2,450.00	LFT	8.30	\$20,335.00
88	PEDESTRIAN PUSH BUTTON, APS, WITH SIGN	6.00	EACH	980.00	\$5,880.00
89	SIGNAL CABLE, CONTROL, COPPER, 3C/14 GAUGE	910.00	LFT	3.70	\$3,367.00

## BID/PROPOSAL CITY OF SOUTH BEND



<b>Project Name:</b>	<b>Colfax Avenue Streetscape Project</b>
<b>Project Number:</b>	<b>123-010</b>
<b>For Bids Due:</b>	<b>February 24, 2026</b>
<b>Contractor Name:</b>	<b>Milestone Contractors, L.P.</b>

Addendum #2

90	SIGNAL CABLE, CONTROL, COPPER, 5C/14 GAUGE	300.00	LFT	4.00	\$1,200.00
91	SIGNAL CABLE, CONTROL, COPPER, 7C/14 GAUGE	330.00	LFT	4.10	\$1,353.00
92	PEDESTRIAN SIGNAL POLE, PEDESTAL, 10 FT	2.00	EACH	1,600.00	\$3,200.00
93	HANDHOLE, LIGHTING	3.00	EACH	1,000.00	\$3,000.00
94	ELECTRICAL WIRING	3,550.00	LFT	17.00	\$60,350.00
95	LIGHT POLE, TYPE A	26.00	EACH	8,900.00	\$231,400.00
96	LIGHTING FOUNDATION	36.00	EACH	2,000.00	\$72,000.00
97	LIGHT POLE, TYPE B	12.00	EACH	13,050.00	\$156,600.00
98	LIGHTING FOUNDATION, SHALLOW	8.00	EACH	1,500.00	\$12,000.00
99	CONDUIT, STEEL, GALVANIZED, 2 IN.	450.00	LFT	10.00	\$4,500.00
<del>100</del>	<del>TRAFFIC SIGNAL HANDHOLE</del>	<del>4.00</del>	<del>EACH</del>	<del>0.00</del>	<del>\$0.00</del>
101	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BICYCLE SYMBOL	10.00	EACH	500.00	\$5,000.00
102	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	4,780.00	LFT	2.00	\$9,560.00
103	LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.	1,200.00	LFT	15.00	\$18,000.00
104	LINE, EPOXY, SOLID, WHITE, 8 IN.	330.00	LFT	2.00	\$660.00
105	TRANSVERSE MARKING, EPOXY, CROSSHATCH LINE, WHITE, 12 IN.	100.00	LFT	7.00	\$700.00
106	PAVEMENT MESSAGE MARKING, EPOXY, CHEVRON	12.00	EACH	500.00	\$6,000.00
107	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, CONVENTIONAL BIKE SYMBOL	11.00	EACH	250.00	\$2,750.00
108	TRANSVERSE MARKING, EPOXY, ADVANCE WARNING LINE, WHITE, 12 IN.	36.00	LFT	10.00	\$360.00
109	GROOVING FOR PAVEMENT MARKINGS	9,835.00	LFT	2.50	\$24,587.50
110	TRANSVERSE MARKING, THERMOPLASTIC, PARKING LINE, WHITE, 4 IN.	375.00	LFT	7.00	\$2,625.00
111	TRANSVERSE MARKING, THERMOPLASTIC, PARKING LINE, BLUE 4 IN.	75.00	LFT	10.00	\$750.00
112	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	100.00	LFT	2.50	\$250.00
113	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	5,505.00	LFT	2.00	\$11,010.00
114	TRANSVERSE MARKING, THERMOPLASTIC, ADVANCE WARNING LINE, WHITE, 12 IN.	36.00	LFT	10.00	\$360.00
115	TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.	320.00	LFT	15.00	\$4,800.00

**BID/PROPOSAL  
CITY OF SOUTH BEND**



**Project Name:**  
**Project Number:**  
**For Bids Due:**  
**Contractor Name:**

**Colfax Avenue Streetscape Project**  
**123-010**  
**February 24, 2026**  
**Milestone Contractors, L.P.**

Addendum #2

116	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN.	1,335.00	LFT	7.00	\$9,345.00
117	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW	20.00	EACH	350.00	\$7,000.00
118	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, PEDESTRIAN SYMBOL	10.00	EACH	350.00	\$3,500.00
119	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ADA ACCESSIBLE SYMBOL	2.00	EACH	600.00	\$1,200.00
120	ALLOWANCE	65,000.00	DOL	1.00	\$65,000.00
121	SHREDDED HARDWOOD MULCH	6.00	CYS	128.00	\$768.00
122	PIPE, TYPE 2, CIRCULAR 18 IN.	125.00	LFT	135.00	\$16,875.00
123	PAVEMENT MARKING LINE, REMOVE	200.00	LFT	1.35	\$270.00
124	LINE STOP, 6 IN. WATER	4.00	EACH	12,800.00	\$51,200.00
125	LINE STOP, 8 IN. WATER	2.00	EACH	13,200.00	\$26,400.00
126	B-BORROW FILL, UNDISTRIBUTED	500.00	CYD	78.00	\$39,000.00
<b>TOTAL BASE BID</b>					<b>\$3,898,000.00</b>

**ALTERNATE 1**

36	SIDEWALK, PAVERS	305	SYS	425.00	\$129,625.00
44	SODDING, NURSERY AND TOPSOIL - DEDUCT	-305	SYS	35.00	-\$10,675.00
45	<del>TREE WATERING SYSTEM</del>	9	<del>EACH</del>	0.00	<del>\$0.00</del>
46	TREE GRATE	9	EACH	6,700.00	\$60,300.00
<b>TOTAL ALTERNATE 1</b>					<b>\$179,250.00</b>

--	--

The City reserves the right to award this project based on the available budget

**Bidder(Firm):** Milestone Contractors, L.P.  
**Address:** 24358 SR 23  
**City/State/Zip** South Bend, IN 46614  
**Telephone Number:** 574-288-4811

  
 \_\_\_\_\_  
 (Signature)

**Dustin Hilary, Director of Estimating,  
Griffith & South Bend**  
 (Printed name of Person Signing)

## **PART II**

(For projects of \$100,000 or more – IC 36-1-12-4)

These statements to be submitted under oath by each bidder with and as part of his/her/its bid.

Attach additional pages for each section as needed.

### **SECTION I EXPERIENCE QUESTIONNAIRE**

1. Attach information regarding projects your organization has completed for the period of one (1) year prior to the date of the current bid.
2. Attach a listing of public works projects currently in process of construction by your organization.
3. Attach information regarding any failure to complete any work awarded to you and the location thereof.
4. Attach references from private firms for which you have performed work.

### **SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE**

1. Attach an explanation of your plan or layout for performing proposed work. (Examples could include a narrative of when you could begin work, complete the project, number of workers, etc. and any other information which you believe would enable the City of South Bend to consider your bid.)
2. Attach a listing of the names and addresses of all subcontractors (i.e. persons or firms outside your own firm who have performed part of the work) that you have used on public works projects during the past five (5) years along with a brief description of the work done by each subcontractor.
3. If you intend to sublet any portion of the work, attach the name and address of each subcontractor, equipment to be used by the subcontractor, and whether you will require a bond. However, if you are unable to currently provide a listing, please understand a listing must be provided prior to contract approval. Until the completion of the proposed project, you are under a continuing obligation to immediately notify the City of South Bend in the event that you subsequently determine that you will use a subcontractor on the proposed project.
4. Attach a listing of equipment you have available to use for the proposed project.
5. Have you entered into contracts or received offers for all materials which substantiate the prices used in preparing your proposal? If not, attach an explanation for the rationale used which would corroborate the prices listed.

### **SECTION III CONTRACTOR'S FINANCIAL STATEMENT**

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the City of South Bend awarding the contract must be specific enough in detail so that said City of South Bend can make a proper determination of the bidder's capability for completing the project if awarded.

*When the prospective Contractor is unable to certify to any of the statements below, it shall attach an explanation to this Affidavit.*

**CONTRACTOR'S NON-COLLUSION AND NON-DEBARMENT AFFIDAVIT, CERTIFICATION REGARDING INVESTMENT WITH IRAN, EMPLOYMENT ELIGIBILITY VERIFICATION, NON-DISCRIMINATION COMMITMENT AND CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS OR FOUNDRY PRODUCTS**

(Must be completed for all quotes and bids. Please type or print)

---

---

STATE OF Indiana )  
 ) SS:  
St. Joseph COUNTY )

The undersigned Contractor, being duly sworn upon his/her/its oath, affirms under the penalties of perjury that:

1. Contractor has not, nor has any other member, representative, or agent of the firm, company, corporation or partnership represented by him, entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to induce anyone to refrain from bidding, and that this bid is made without reference to any other bid and without any agreement, understanding or combination with any other person in reference to such bidding. Contractor further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale; and
2. Contractor certifies by submission of this proposal that neither contractor nor any of its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency; and
3. Contractor has not, nor has any successor to, nor an affiliate of, Contractor, engaged in investment activities in Iran.
  - a. For purposes of this Certification, "Iran" means the government of Iran and any agency or instrumentality of Iran, or as otherwise defined at Ind. Code § 5-22-16.5-5, as amended from time-to-time.
  - b. As provided by Ind. Code § 5-22-16.5-8, as amended from time-to-time, a Contractor is engaged in investment activities in Iran if either:
    - i. Contractor, its successor or its affiliate, provides goods or services of twenty million dollars (\$20,000,000) or more in value in the energy sector of Iran; or
    - ii. Contractor, its successor or its affiliate, is a financial institution that extends twenty million dollars (\$20,000,000) or more in credit to another person for forty-five (45) days or more, if that person will (i) use the credit to provides goods and services in the energy sector in Iran; and (ii) at the time the financial institution extends credit, is a person identified on list published by the Indiana Department of Administration.
4. Contractor does not knowingly employ or contract with an unauthorized alien, nor retain any employee or contract with a person that the Contractor subsequently learns is an unauthorized alien.

Contractor agrees that he/she/it shall enroll in and verify the work eligibility status of all of Contractor's newly hired employees through the E-Verify Program as defined by I.C. 22-5-1.7-3. Contractor's documentation of enrollment and participation in the E-Verify Program is included and attached as part of this bid/quote; and

5. Contractor shall require his/her/its subcontractors performing work under this public contract to certify that the subcontractors do not knowingly employ or contract with an unauthorized alien, nor retain any employee or contract with a person that the subcontractor subsequently learns is an unauthorized alien, and that the subcontractor has enrolled in and is participating in the E-Verify Program. The Contractor agrees to maintain this certification throughout the term of the contract with the City of South Bend, and understands that the City may terminate the contract for default if the Contractor fails to cure a breach of this provision no later than thirty (30) days after being notified by the City.

6. Persons, firms, partnerships, corporations, associations, or joint venturers awarded a contract by the City of South Bend through its agencies, boards, or commissions shall not discriminate against any employee or applicant for employment in the performance of a City contract with respect to hire, tenure, terms, conditions, or privileges of contract or employment, or any matter directly or indirectly related to contracting or employment because of race, sex, religion, color, national origin, ancestry, gender expression, gender identity, sexual orientation, or due to age or disability that does not affect that person's ability to perform the work.

In awarding contracts for the purchase of work, labor, services, supplies, equipment, materials, or any combination of the foregoing including, but not limited to, public works contracts awarded under public bidding laws or other contracts in which public bids are not required by law, the City, its agencies, boards, or commissions will consider the Contractor's good faith efforts to obtain participation by those subcontractors certified by the State of Indiana as a Minority Business ("MBE") or as a Women's Business Enterprise ("WBE") as a factor in determining the lowest, responsible, responsive bidder.

Contractors seeking the award of a City contract cannot be required to award a subcontract to an MWBE; however, they may not unlawfully discriminate against said MBE/WBE. On goal-eligible contracts, Contractors are required to either meet both MBE and WBE utilization goals or demonstrate that the Contractor has made good faith efforts to obtain participation from MBE and WBE subcontractors. A finding of noncompliance or a discriminatory practice shall prohibit that Contractor from being awarded a City contract for a period of one (1) year from the date of such determination, and such determination may also be grounds for terminating the contract to which the discriminatory practice or noncompliance pertains.

7. The undersigned Contractor agrees that the following nondiscrimination commitment shall be made a part of any contract which it may henceforth enter into with the City of South Bend, Indiana or any of its agencies, boards or commissions.

Contractor agrees not to discriminate against or intimidate any employee or applicant for employment in the performance of this contract with privileges of employment, or any matter directly or indirectly related to employment, because of race, religion, color, sex, gender expression, gender identity, sexual orientation, handicap, national origin or ancestry. Breach of this provision may be regarded as material breach of contract.

I, the undersigned bidder or agent as contractor on a public works project, understand my statutory obligations to the use of steel products or foundry products made in the United States (I.C. 5-16-8-1). I hereby certify that I and all subcontractors employed by me for this project will use steel products or foundry products made in the United States on this project if awarded. I understand I have an affirmative duty to notify the City in my bid that my proposal does not include the use of steel products or foundry products made in the United States. I understand it is my sole obligation and responsibility to provide a justification to the City, subject to review and approval, why the cost of United States made steel or foundry products is unreasonable. Prior to award and upon submission of bid which does not use steel products or foundry products made in the United States, the City, through its director of public works, shall make a determination if the price of United States made steel or foundry is unreasonable. I understand that violations hereunder


may result in forfeiture of contractual payments.

\*\*\*

I hereby affirm under the penalties of perjury that the facts and information contained in the foregoing bid for public works are true and correct.

Dated this 24th day of February, 2026


Milestone Contractors, L.P.  
Contractor/Bidder (Firm)

  
Signature of Contractor/Bidder or Its Agent


Dustin P. Hilary, Director of Estimating, Griffith-South Bend  
Printed Name and Title

Subscribed and sworn to before me this 24th day of February, 20 26

My Commission Expires 6/5/2030

  
Notary Public Alisha Krueger

County of Residence LaPorte



**CITY OF SOUTH BEND**  
**MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**  
**FORM MBE-2.0**  
**EVIDENCE OF GOOD FAITH EFFORTS**



This completed form should be included as part of the Bids documents related to City of South Bend Public Works Projects requiring Good Faith Efforts to obtain MBE participation.

Project Number: 123-010 Date: 2/24/2026  
 Project Name: Colfax Avenue Streetscape  
 Bidder: Milestone Contractors, L.P.  
 Contact Person: Ed Pilipow Telephone: 574-288-4811  
 Address: 24358 SR 23  
 City: South Bend State: Indiana Zip: 46614  
 Email: epilipow@milestonelp.com

To determine whether a bidder has demonstrated good faith efforts to reach the MBE utilization goals set forth in the City of South Bend Public Works Project Specifications, the City and its agencies, boards, or commissions, **REQUIRE ALL** of the following Good Faith Efforts as listed in the table below\*:

EVIDENCE OF GOOD FAITH EFFORTS	
<p><b>MBE LIST(S):</b> The bidder reviewed 1) the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan; 2) the list of certified MWBEs provided by the City; and 3) the Indiana Department of Administration list of Minority and Women Owned Businesses (both certified and non-certified) found at: <a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a>.</p>	
GOOD FAITH EFFORTS TO OBTAIN MBE PARTICIPATION	
<p>The bidder shall initial each item below, as evidence of its good faith efforts to obtain MBE participation in the awarded contract.</p>	
<i>ME</i>	I affirm that I reviewed the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan and the Indiana Department of Administration's certified list of Indiana Minority and Women Business Enterprises, found on their website ( <a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a> ).
<i>ME</i>	I affirm that I have made good faith efforts to select portions of the contract work to be performed by MWBEs, including, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE participation.
<i>ME</i>	I affirm that I have made good faith efforts to solicit through all reasonable and available means the interest of all MBEs in the scopes of work of the contract.
<i>ME</i>	I affirm that I attended all pre-bid meetings scheduled by the City of South Bend to inform MBEs of contracting and subcontracting opportunities.
<i>ME</i>	I affirm that I advertised in general circulation and/or trade association publications concerning subcontract opportunities and allowed MBEs reasonable time to respond to such advertisements.
<i>ME</i>	I affirm that I performed any and all necessary steps to provide written notices in a manner reasonably calculated to inform MBEs of subcontracting opportunities and allowed sufficient time for MBEs to participate effectively.
<i>ME</i>	I affirm that I followed up on initial solicitations with interested MBEs.
<i>ME</i>	I affirm that I negotiated with interested MBEs in good faith, including providing such MBEs with adequate information about the plans, specifications and other requirements of the subcontract.
<i>ME</i>	I affirm that I have made good faith efforts to assist interested MBEs in obtaining bonding, lines of credit, or insurance as required by the City or the bidder, where appropriate.

**CITY OF SOUTH BEND  
 MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
 FORM MBE-2.0  
 EVIDENCE OF GOOD FAITH EFFORTS**



		<p>I <b>affirm</b> that I have made good faith efforts to assist interested MBEs in obtaining necessary equipment, supplies, materials, or related assistances or services, where appropriate.</p>
		<p>I <b>affirm</b> that I did not reject any MBEs as unqualified without sound business reasons based on a thorough investigation of their capabilities.</p>
<p><b>CONTRACT RECORDS:</b> The bidder has maintained the following records for each MBE that has bid on the subcontracting opportunity:</p> <ol style="list-style-type: none"> <li>1. Name, address, and telephone number;</li> <li>2. A description of information provided by the bidder or subcontractor; and</li> <li>3. A statement of whether an agreement was reached, and if not, why not, including any reasons for concluding that the MBE was unqualified to perform the job.</li> </ol>		

**\*Proper demonstration of Good Faith Efforts requires your initials next to all of the above boxes. Any omissions shall be considered grounds for rejection of the bid by the Board of Public Works. The City of South Bend reserves the right to request additional information.**

**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**



**FORM WBE-2.0  
EVIDENCE OF GOOD FAITH EFFORTS**

**This completed form should be included as part of the Bids documents related to City of South Bend Public Works Projects requiring Good Faith Efforts to obtain MWBE participation.**

Project Number: 123-010 Date: 2/24/2026  
 Project Name: Colfax Avenue Streetscape  
 Bidder: Milestone Contractors, L.P.  
 Contact Person: Ed Pilipow Telephone: 574-288-4811  
 Address: 24358 SR 23  
 City: South Bend State: Indiana Zip: 46614  
 Email: epilipow@milestonelp.com

To determine whether a bidder has demonstrated good faith efforts to reach the WBE utilization goals set forth in the City of South Bend Public Works Project Specifications, the City and its agencies, boards, or commissions, **REQUIRE ALL** of the following Good Faith Efforts as listed in the table below\*:

<b>EVIDENCE OF GOOD FAITH EFFORTS</b>	
<b>WBE LIST(S):</b> The bidder reviewed 1) the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan; 2) the list of certified MWBEs provided by the City; and 3) the Indiana Department of Administration list of Minority and Women Owned Businesses (both certified and non-certified) found at: <a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a> .	
<b>GOOD FAITH EFFORTS TO OBTAIN WBE PARTICIPATION</b>	
The bidder shall initial each item below, as evidence of its good faith efforts to obtain WBE participation in the awarded contract.	
<i>PK</i>	I affirm that I reviewed the City of South Bend's Minority and Women Business Enterprise Inclusion Program Plan and the Indiana Department of Administration's certified list of Indiana Minority and Women Business Enterprises, found on their website ( <a href="http://www.in.gov/idoa/">http://www.in.gov/idoa/</a> ).
<i>PK</i>	I affirm that I have made good faith efforts to select portions of the contract work to be performed by WBEs, including, where appropriate, breaking out contract work items into economically feasible units to facilitate WBE participation.
<i>PK</i>	I affirm that I have made good faith efforts to solicit through all reasonable and available means the interest of all WBEs in the scopes of work of the contract.
<i>PK</i>	I affirm that I attended all pre-bid meetings scheduled by the City of South Bend to inform WBEs of contracting and subcontracting opportunities.
<i>PK</i>	I affirm that I advertised in general circulation and/or trade association publications concerning subcontract opportunities and allowed WBEs reasonable time to respond to such advertisements.
<i>PK</i>	I affirm that I performed any and all necessary steps to provide written notices in a manner reasonably calculated to inform WBEs of subcontracting opportunities and allowed sufficient time for WBEs to participate effectively.
<i>PK</i>	I affirm that I followed up on initial solicitations with interested WBEs.
<i>PK</i>	I affirm that I negotiated with interested WBEs in good faith, including providing such WBEs with adequate information about the plans, specifications and other requirements of the subcontract.
<i>PK</i>	I affirm that I have made good faith efforts to assist interested WBEs in obtaining bonding, lines of credit, or insurance as required by the City or the bidder, where appropriate.

**CITY OF SOUTH BEND  
 MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
 FORM WBE-2.0  
 EVIDENCE OF GOOD FAITH EFFORTS**



		<p>I <b>affirm</b> that I have made good faith efforts to assist interested WBEs in obtaining necessary equipment, supplies, materials, or related assistances or services, where appropriate.</p>
		<p>I <b>affirm</b> that I did not reject any WBEs as unqualified without sound business reasons based on a thorough investigation of their capabilities.</p>
<p><b>CONTRACT RECORDS:</b> The bidder has maintained the following records for each WBE that has bid on the subcontracting opportunity:</p> <ol style="list-style-type: none"> <li>1. Name, address, and telephone number;</li> <li>2. A description of information provided by the bidder or subcontractor; and</li> <li>3. A statement of whether an agreement was reached, and if not, why not, including any reasons for concluding that the MWBE was unqualified to perform the job.</li> </ol>		

**\*Proper demonstration of Good Faith Efforts requires your initials next to all of the above boxes. Any omissions shall be considered grounds for rejection of the bid by the Board of Public Works. The City of South Bend reserves the right to request additional information.**

**CITY OF SOUTH BEND  
 MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
 FORM MBE-1.0  
 MBE UTILIZATION PLAN**



**This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects involving MBE participation. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the MBE qualifications.**


Project Number: 123-010 Project Name: Colfax Ave Streetscape

Bidder: Milestone Contractors, L.P. Total Bid Amount: \$3,898,000.00 MBE Goal: 2.53%

Page 1 of 1

Name & Address of MBE	Primary Contact Person (Name/Telephone)	Scope of Work to be Performed (Attach scope/schedule if you need additional space)	Dollar Amount of MBE Component	Percentage of Total Bid/Proposal
JBL Lights and Signals 4316 Technology Drive South Bend, IN 46628	Tanner Liebovitz 574-904-4134	Electrical	\$104,200.00	2.67%

Submitted By: Dustin Hilary  
 Printed Name

  
 Signature

February 24, 2026  
 Date



**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
FORM WBE-1.0  
WBE UTILIZATION PLAN**

**This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects involving WBE participation. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the WBE qualifications.**

**\*\*\*Goals should be calculated based on the Base Bid only.\*\*\***


Project Number: 123-010 Project Name: Colfax Ave Streetscape

Bidder: Milestone Contractors, L.P. Total Bid Amount: \$3,898,000.00 WBE Goal: 5.11%

Page 1 of 1

Name & Address of MBE	Primary Contact Person (Name/Telephone)	Scope of Work to be Performed (Attach scope/schedule if you need additional space)	Dollar Amount of MBE Component	Percentage of Total Bid/Proposal
State Barricade Inc. 24963 US 20 West South Bend, IN 46628	James Michalski 574-300-7721	Traffic Control	\$28,496.00	0.73%
CE Hughes Milling, Inc., dba The Air Marking Co., P.O. Box 578 Jeffersonville, IN 47130	Caroline Hughes 812-725-8665	Pavement Markings	\$118,457.50	3.04%
Slussers Green Thumb 125 Montgomery Street Logansport, IN 46947	John Williamson 574-721-4563	Seeding, Landscaping, Erosion Control	\$54,069.00	1.39%

Submitted By: Dustin Hilary  
Printed Name

  
Signature

February 24, 2026  
Date

**CITY OF SOUTH BEND**  
**MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**  
**FORM MBE-2.1**  
**MBE CONTACTED**



This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact MBEs. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the MBE qualifications. Attach additional pages if necessary.

PAGE 1 OF 2

Project Number: 123-010 MBE Participation Goal 2.53

Project Name: Colfax Avenue Streetscape

Bidder: Milestone Contractors, L.P.

By: (Signature) Dustin P. Hilary, Director of Estimating, 2/24/2026  
(Title) Griffith-South Bend (Date)

MBE Firm JBL Signals & Lighting

Owner or Contact at MBE Firm Tanner Leibovitz

Telephone: 574-855-2251 Fax: \_\_\_\_\_ Email: tannerl@jblsignalsandlighting.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

Electrical, Lighting & Signals

RESULTS OF CONTACT WITH THE MBE FIRM:

MBE Firm submitted their quote.

MBE Firm Grandson Trucking Co., LLC

Owner or Contact at MBE Firm Will Thomas

Telephone: 574-387-9000 Fax: 574-633-0284 Email: gtcllc@comcast.net

TYPE OF WORK SOLICITED FOR THIS PROJECT:

Hauling

RESULTS OF CONTACT WITH THE MBE FIRM:

MBE Firm submitted their quote.

CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
FORM MBE-2.1  
MBE CONTACTED



This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact MBEs. It is the bidder's sole responsibility to verify whether any listed minority-owned business meets the MBE qualifications. Attach additional pages if necessary.

PAGE 2 OF 2

Project Number: 123-010 MBE Participation Goal 2.53

Project Name: Colfax Avenue Streetscape

Bidder: Milestone Contractors, L.P.

By: (Signature) Dustin P. Hilary Director of Estimating, Griffith-South Bend 2/24/2026  
(Title) (Date)

MBE Firm C. Lee Construction Services, Inc.

Owner or Contact at MBE Firm Frederick "Chip" Lee

Telephone: 574-855-2251 Fax: \_\_\_\_\_ Email: chip@cleecsi.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

Hauling

RESULTS OF CONTACT WITH THE MBE FIRM:

MBE Firm submitted their quote.

MBE Firm \_\_\_\_\_

Owner or Contact at MBE Firm \_\_\_\_\_

Telephone: \_\_\_\_\_ Fax: \_\_\_\_\_ Email: \_\_\_\_\_

TYPE OF WORK SOLICITED FOR THIS PROJECT:

RESULTS OF CONTACT WITH THE MBE FIRM:

**CITY OF SOUTH BEND**  
**MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN**  
**FORM MBE-2.1**  
**WBE CONTACTED**



This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact WBEs. It is the bidder's sole responsibility to verify whether any listed woman-owned business meets the WBE qualifications. Attach additional pages if necessary.

PAGE 1 OF 2

Project Number: 123-010 WBE Participation Goal 5.11

Project Name: Colfax Avenue Streetscape

Bidder: Milestone Contractors, L.P.

By: [Signature] Director of Estimating, Griffith-South Bend 2/24/2026  
(Signature) Dustin P. Hilary (Title) (Date)

WBE Firm Hawk Enterprises, Inc.

Owner or Contact at WBE Firm Greg Neulieb

Telephone: 219-662-8090 Fax: 219-662-8093 Email: greg@hawk-inc.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

Electrial, Lighting & Signals

RESULTS OF CONTACT WITH THE WBE FIRM:

WBE Firm submitted their quote.

WBE Firm Slusser's Green Thumb, Inc.

Owner or Contact at WBE Firm John Williamson

Telephone: 574-722-3102 Fax: \_\_\_\_\_ Email: jdw@slussers.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

Treeds, Sod & Landscaping

RESULTS OF CONTACT WITH THE WBE FIRM:

WBE Firm submitted their quote.

**CITY OF SOUTH BEND  
MINORITY AND WOMEN BUSINESS ENTERPRISE INCLUSION PROGRAM PLAN  
FORM MBE-2.1  
WBE CONTACTED**



This completed form should be supplied with Bids that pertain to City of South Bend Public Works Projects requiring Good Faith Efforts to contact WBEs. It is the bidder's sole responsibility to verify whether any listed woman-owned business meets the WBE qualifications. Attach additional pages if necessary.

PAGE 2 OF 2

Project Number: 123-010 WBE Participation Goal 5.11

Project Name: Colfax Avenue Streetscape

Bidder: Milestone Contractors, L.P.

By: (Signature) Dustin P. Hilary Director of Estimating, Griffith-South Bend 2/24/2026  
(Title) (Date)

WBE Firm C.E. Hughes Milling, Inc. d/b/a The Airmarking Co.

Owner or Contact at WBE Firm Caroline Hughes

Telephone: 812-725-8665 Fax: 812-725-8672 Email: caroline@hughesmilling.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

Pavement Markings

RESULTS OF CONTACT WITH THE WBE FIRM:

WBE Firm submitted their quote.

WBE Firm State Barricading, Inc.

Owner or Contact at WBE Firm James Michalski

Telephone: 574-287-2078 Fax: 574-287-1744 Email: statebarricade1@aol.com

TYPE OF WORK SOLICITED FOR THIS PROJECT:

MOT/Traffic Control

RESULTS OF CONTACT WITH THE WBE FIRM:

WBE Firm submitted their quote.

# CNA SURETY

## Bid Bond

Bond No. Bid Bond

**CONTRACTOR:**  
(Name, legal status and address)

Milestone Contractors, L.P.  
24358 State Road 23  
South Bend, IN 46614

**SURETY:** Continental Casualty Company  
(Name, legal status and principal place of business)

151 N. Franklin Street  
17th Floor  
Chicago, IL 60606

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

**OWNER:**  
(Name, legal status and address)

City of South Bend  
227 West Jefferson Boulevard  
South Bend, IN 46601

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

**BOND AMOUNT:** 5%      Five Percent of the Base Bid Plus Any Alternates

**PROJECT:**  
(Name, location or address, and Project number, if any)


Colfax Avenue Streetscape; Project No. 123-010

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.


When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.


Signed and sealed this 24th day of February, 2026

  
(Witness) Alisha Krueger

  
(Witness) Sarah J. Smith-Hollers

Milestone Contractors, L.P. By Contractors  
United, Inc. - General Partner  
(Principal)

By:   
(Title) Dustin P. Hilary, Director of Estimating, Griffith-South Bend  
Continental Casualty Company

(Surety)  
By:   
(Title) Angela M. Riley, Attorney-in-Fac



**POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT**

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Angela M. Riley Carmel, IN , Individually

of their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond No: Bid Bond

Principal: Milestone Contractors, L.P.

Obligee: City of South Bend

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Laws and Resolutions, printed below, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 1st day of December, 2025.



Continental Casualty Company  
National Fire Insurance Company of Hartford  
American Casualty Company of Reading, Pennsylvania


*Larry Kasten*  
Larry Kasten Vice President

State of South Dakota, County of Minnehaha, ss:

On this 1st day of December, 2025, before me personally came Larry Kasten to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.

My commission expires

March 2, 2026



*M. Bent*  
M. Bent Notary Public

**CERTIFICATE**

I, Paula Kolsrud, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Laws and Resolutions of the Board of Directors of the insurance companies printed below are still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 24th day of February, 2026

Continental Casualty Company  
National Fire Insurance Company of Hartford  
American Casualty Company of Reading, Pennsylvania



*Paula Kolsrud*  
Paula Kolsrud Assistant Secretary

**Authorizing By-Laws and Resolutions**

ADOPTED BY THE BOARD OF DIRECTORS OF EACH OF CONTINENTAL CASUALTY COMPANY, NATIONAL FIRE INSURANCE COMPANY OF HARTFORD, and AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA (as defined above, the "CNA Companies"):

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of each of the above CNA Companies at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Larry Kasten, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of each of the CNA Companies.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of each of the above Companies by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."

This Power of Attorney may be signed by digital signature and sealed by a digital or otherwise electronic-formatted corporate seal under and by the authority of the following Resolution adopted by the Board of Directors of each of the above CNA Companies by unanimous written consent dated the 27th day of April, 2022:

"RESOLVED: That it is in the best interest of the Company to periodically ratify and confirm any corporate documents signed by digital signatures and to ratify and confirm the use of a digital or otherwise electronic-formatted corporate seal, each to be considered the act and deed of the Company."

Go to [www.cna-surety.com](http://www.cna-surety.com) > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.



# CONTRACTOR'S BID FOR PUBLIC WORK - FORM 96

Slate Form 52414 (R2 /2-13) / Form 96 (Revised 2013)  
Prescribed by State Board of Accounts

## PART I

(To be completed for all bids. Please type or print)

Date: FEBRUARY 24, 2026

- 1. Governmental Unit (Owner): City of South Bend
- 2. County: St. Joseph
- 3. Bidder (Firm): MILESTONE CONTRACTORS, L.P.  
 Address: 24358 SR 23  
 City/State: SOUTH BEND, INDIANA 46614
- 4. Telephone Number: (574) 288-4811
- 5. Agent of Bidder (if applicable): DUSTIN P. HILARY

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of Colfax Avenue Streetscape - Project No. 123-010

(Governmental Unit) in accordance with plans and specifications prepared by Jones-Petrie-Rafinski

and dated 1/12/2026 for the sum of

Three million eight hundred ninety eight thousand dollars and zero cents \$ \$3,898,000.00

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of the units must be the same as that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit basis, the itemization of the units shall be shown on a separate attachment.

The Contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, or applicant for employment, to be employed in the performance of this contract, with respect to any matter directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry. Breach of this covenant may be regarded as a material breach of the contract.

### CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS (if applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory obligation to use steel products made in the United States. (I.C. 5-16-8-2). I hereby certify that I and all subcontractors employed by me for this project will use U.S. steel products on this project if awarded. I understand that violations hereunder may result in forfeiture of contractual payments.

**ACCEPTANCE**

The above bid is accepted this \_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_, subject to the following conditions: \_\_\_\_\_

Contracting Authority Members:


**PART II**  
(For projects of \$150,000 or more – (IC 36-1-12-4))

Governmental Unit: City of South Bend

Bidder (Firm): MILESTONE CONTRACTORS, L.P.

Date (month, day, year): FEBRUARY 24, 2026

These statements to be submitted under oath by each bidder with and as a part of his bid. Attach additional pages for each section as needed.

**SECTION I EXPERIENCE QUESTIONNAIRE**

1. What public works projects has your organization completed for the period of one (1) year prior to the date of the current bid?

Contract Amount	Class of Work	Completion Date	Name and Address of Owner
\$7,377,983.80	PCCP RUNWAY CONSTRUCTION	2025	KOKOMO MUNICIPAL AIRPORT, RUNWAY 5-23, 3637 E CR 400 N, KOKOMO, IN
\$3,122,119.00	CULVERT/ROAD CONSTRUCTION	2025	INDIANA DEPARTMENT OF TRANSPORTATION, B-42174-A, 3650 SOUTH US 41, VINCENNES, IN
\$3,006,279.00	BRIDGE CONSTRUCTION	2025	CITY OF FORT WAYNE, PARNELL AVENUE, 200 E BERRY STREET, FORT WAYNE, IN
\$3,244,557.00	ROAD CONSTRUCTION	2025	CITY OF SOUTH BEND, MISHAWAKA AVENUE, 227 W. JEFFERSON BLVD., SOUTH BEND, IN

2. What public works projects are now in process of construction by your organization?

Contract Amount	Class of Work	Expected Completion Date	Name and Address of Owner
\$112,731,999.99	ROAD/BRIDGE CONSTRUCTION	2027	INDIANA DEPARTMENT OF TRANSPORTATION, R-38912-A,32 SOUTH BROADWAY, GREENFIELD, IN
\$66,256,195.00	ROAD CONSTRUCTION	2028	INDIANA DEPARTMENT OF TRANSPORTATION, R-41481-A, 185 AGRICO LANE, SEYMOUR, IN
\$4,413,299.79	ROAD CONSTRUCTION	2026	INDIANA DEPARTMENT OF TRANSPORTATION, R-43589-A, 315 E. BOYD BLVD., LAPORTE, IN
\$33,470,000.00	ROAD CONSTRUCTION	2027	INDIANA DEPARTMENT OF TRANSPORTATION, R-39270-A,32 SOUTH BROADWAY, GREENFIELD, IN

1316 COUNTY-CITY BUILDING  
227 W. JEFFERSON BOULEVARD  
SOUTH BEND, INDIANA 46601-1830



PHONE 574/235-9251  
FAX 574/235-9171  
TDD 574/235-5567

CITY OF SOUTH BEND JAMES MUELLER, MAYOR  
**BOARD OF PUBLIC WORKS**

Date: February 23, 2026  
To: All Planholders  
From: Hillary R. Horvath, Clerk, Board of Public Works  
Subject: Addendum Number: 2  
Project Name: Colfax Avenue Streetscape Project  
Project No.: 123-010

## ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM

Date Received: 2/23/2026

This addendum is being forwarded to you for the above referenced project.


**Please sign below and acknowledge receipt of this Addendum by faxing this sheet to the Board of Public Works at (574) 235-9171 within 48 hours of receipt. A copy MUST also be included with your bid package upon submittal.**

### THIS ADDENDUM MAY AFFECT YOUR BID.

Notes:

The attached documents are hereby added to the Specifications and Contract Documents and become a part of herein.

Company: Milestone Contractors, L.P.

Authorized Signature:   
Dustin P. Hilary, Director of Estimating, Griffith-South Bend

Date: 2/24/2026

1316 COUNTY-CITY BUILDING  
227 W. JEFFERSON BOULEVARD  
SOUTH BEND, INDIANA 46601-1830



PHONE 574/ 235-9251  
FAX 574/ 235-9171  
TDD 574/ 235-5567

CITY OF SOUTH BEND JAMES MUELLER, MAYOR  
**BOARD OF PUBLIC WORKS**

**Colfax Avenue Streetscape Project**  
**123-010**  
**Addendum No. 2**

Date: February 23, 2026

To: All Plan Holders

From: Leslie Biek, Project Manager

The items in this addendum are to become a part of the original documents as if included therein. Only the noted items are affected, and the remainder of the original contract document is to remain in its entirety.

This Addendum modifies the Contract Documents as follows:

PART 1 – CLARIFICATIONS  
PART 2 – SPECIAL PROVISIONS, BID TABS  
PART 3 – CONSTRUCTION DOCUMENTS

**PART 1 - CLARIFICATIONS**

- 1.01 **Question:** As with any streetscape or “road diet”, borrow fill material will be required to fill the void where asphalt pavement used to be. These areas will now become concrete sidewalk, brick paver, landscape or sod areas. Please provide pay item for this work?  
**Response:** Line item 126 B-Borrow Fill, Undistributed has been added to the bid tabs for the areas described.
- 1.02 **Question:** The general notes reference INDOT spec 805-SDAC-08 for the signal pole foundation which is a type E cantilever foundation for a dual arm structure (42”x21’). Is this correct or should the signal cantilever foundation be the standard E 805-TSCS-16 – Drilled Shaft Foundation Type A for Arms 35’ or Less (36”x13’)? There will be a huge difference in cost between these two.  
**Response:** Yes, foundations should be the standard E 805-TSCS-16, different from what is called on the plan sheet.

**PART 2 – SPECIAL PROVISIONS**

2.01 SPECIAL PROVISIONS, CONTRACTOR’S BID/PROPOSAL

1. **REPLACE** Page 11 with attached revised BID TAB document. Line item 126 B-Borrow Fill, Undistributed was added.

**PART 3 – CONSTRUCTION DOCUMENTS**

3.01.1 SHEET 28 TRAFFIC SIGNAL DETAIL


1. **REPLACE** this plan sheet with attached Sheet 28. Revisions include standard signal pole foundation callout.

END OF ADDENDUM

**JONES PETRIE RAFINSKI**



\_\_\_\_\_  
Mike Voll, PE  
Registered Professional Engineer



A signed copy of this addendum shall be submitted with the proposal.

Acknowledged by: \_\_\_\_\_

Dustin P. Hilary, Director of Estimating, Griffith-South Bend

Attachments:

-This addendum consists of a total 5 pages inclusive of “Acknowledgement of Receipt of Addendum” sheet-

1316 COUNTY-CITY BUILDING  
227 W. JEFFERSON BOULEVARD  
SOUTH BEND, INDIANA 46601-1830



PHONE 574/ 235-9251  
FAX 574/ 235-9171  
TDD 574/ 235-5567

CITY OF SOUTH BEND JAMES MUELLER, MAYOR  
**BOARD OF PUBLIC WORKS**

Date: February 20, 2026  
To: All Planholders  
From: Hillary R. Horvath, Clerk, Board of Public Works  
Subject: Addendum Number: 1  
Project Name: Colfax Avenue Streetscape Project  
Project No.: 123-010

## ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM

Date Received: 2/20/2026

This addendum is being forwarded to you for the above referenced project.

**Please sign below and acknowledge receipt of this Addendum by faxing this sheet to the Board of Public Works at (574) 235-9171 within 48 hours of receipt. A copy MUST also be included with your bid package upon submittal.**

### THIS ADDENDUM MAY AFFECT YOUR BID.

Notes:

The attached documents are hereby added to the Specifications and Contract Documents and become a part of herein.

Company: Milestone Contractors, L.P.

Authorized Signature:

Dustin P. Hilary, Director of Estimating, Griffith-South Bend

Date: 2/24/2026

1316 COUNTY-CITY BUILDING  
227 W. JEFFERSON BOULEVARD  
SOUTH BEND, INDIANA 46601-1830



PHONE 574/ 235-9251  
FAX 574/ 235-9171  
TDD 574/ 235-5567

CITY OF SOUTH BEND JAMES MUELLER, MAYOR  
**BOARD OF PUBLIC WORKS**

**Colfax Avenue Streetscape Project  
123-010  
Addendum No. 1**

Date: February 20, 2026

To: All Plan Holders

From: Leslie Biek, Project Manager

The items in this addendum are to become a part of the original documents as if included therein. Only the noted items are affected, and the remainder of the original contract document is to remain in its entirety.

This Addendum modifies the Contract Documents as follows:

- PART 1 – CLARIFICATIONS
- PART 2 – SPECIAL PROVISIONS, BID TABS
- PART 3 – CONSTRUCTION DOCUMENTS

**PART 1 - CLARIFICATIONS**

Please see the attached Pre-bid Agenda and Meeting Sign-in. All questions will be answered with proper callouts and documentation as part of this addenda prior to the bid due date.

- 1.01 **Question:** Station 24 to station 24+75 and 25+50 to 28+00 on Sheet 11 and from station there is a gas and electrical utility that is shown to be in conflict with the proposed storm utility. Has there been a relocation plan given by the existing utilities. For storm installation normally there is a foot on either side of the proposed storm line and a foot on either side for a trench box. For existing utilities, an excavator needs to hand dig within 2 feet of existing utilities. This would be roughly 5 feet from the centerline of the proposed storm line. Would an additional manhole be considered to move the storm pipe out of the way of the gas line to allow the storm pipe to be moved away from the existing gas utility.  
**Response:** The storm sewer in conflict with the north curb line on plan sheet 11 has been revised, refer to the new plan sheet for sewer updates. Bid tab quantities have also been updated accordingly.
- 1.02 **Question:** On sheet 12 of 50 STR 206 there is no plan for intercepting the storm run north of the manhole. Is there any concern of cutting off drainage north of the intersection?  
**Response:** The contractor shall maintain the existing storm connection north. Additional callouts have been added to plan sheet 12.
- 1.03 **Question:** On sheet 12 there is a call out for an AEP duct bank. When is the proposed AEP Duct Bank in the intersection of Niles and Colfax anticipated to be constructed?

**Response:** AEP has been contacted and will be beginning the duct bank work south of the project limits this spring. It is their plan to coordinate duct bank installation within the project limits with the streetscape contractor.

1.04 **Question:** Will the AEP contractor patch the asphalt they disturb in the Mill and resurface areas of the project?

**Response:** The AEP contractor will provide patch and surface for the duct bank outside of the project limits. For the duct bank within the project limits they will patch the duct bank trench to the milled depth and the streetscape contractor shall provide the resurfacing.

1.05 **Question:** On sheet 37 of 50 the pervious concrete detail calls out No. 9 Stone for the base of the pervious concrete sidewalk. Can this stone be substituted with No. 8 stone

**Response:** Yes, the detail callout is incorrect, this shall be No. 8 stone.

1.06 **Question:** For the community outreach plan what is the frequency of the notification letters?

**Response:** Per Section XXX "COMMUNITY OUTREACH PLAN" of the Special Provisions, the contractor shall coordinate all notifications with the City Project Manager. This should be at minimum once a month but should include notifications of timing of tasks, project schedule, work hours, delays, access and road closures, items of interest, any utility shutdowns, contact information. All outreach shall be coordinated with the City Project Manager and necessary staff.

1.07 **Question:** Structural backfill type 2 is called out as an undistributed quantity in the specification to be used on a case by case basis for the project. Structural backfill type 2 is called out as course aggregate. Normally this is 53 or 73 stone. Can this structural backfill be type 1 backfill be B-Borrow to help the cost of the project?

**Response:** Type 1 structural backfill is acceptable for this project.

1.08 **Question:** Do aggregate suppliers need to supply CAPP material for the project or do the aggregates need to meet the gradations set forth by INDOT?

**Response:** All aggregates shall meet necessary INDOT gradation requirements.

1.09 **Question:** Plans call out RCP pipe and the specifications call out a list of pipe acceptable under street pavement. What pipe material is expected under roadway?

**Response:** The contractor shall bid the project with RCP pipe per the plans, any material substitute will be coordinated with the contractor after bid is awarded.

1.10 **Question:** In the project specifications on Special Provision sheet 48 note 7 calls out leakage testing for the storm sewer and manholes. In the City of South Bend Construction Standards and Specifications Section 3 - Stormwater mandrel deflection and sewer televising is required for storm utilities. Leakage testing is required for Sanitary. Will you please confirm the storm utilities need to be leakage tested?

**Response:** Mandrel testing or televising will be required for all new storm lines, however vac testing is not required.

1.11 **Question:** For the watermain relocations for the project will you please confirm that the watermain can be shut down using existing valves?

**Response:** The watermain duck under work should be able to be temporarily shut down utilizing existing valves. For ease of work and to not disturb existing service, line stops have been added to as line items 124 and 125.

1.12 **Question:** Are any line stops necessary for the water main locations. Does the contractor need to anticipate using line stops on each side of the water main that needs to be relocated?

**Response:** See Clarification 1.11 above.

1.13 **Question:** For the existing water line will the size of the existing water line be noted on the prints for the contractor to verify the amount of water fittings necessary for the relocations?

**Response:** The size of the existing 6" and 8" water mains have been labeled in the plans.

1.14 **Question:** Is the watermain on Colfax looped? If the waterline is shut down for a relocation will the contractor need to isolate the water from both sides of the relocation?

**Response:** See Clarification 1.11 above, record water plans show water lines North and South on Niles Ave and Hill St and north on Sycamore to create loops with Lasalle Ave and Washington Ave.

1.15 **Question:** Will the proposed watermain relocations need to be backfilled using flowable fill or will they be able to backfilled with type 1 backfill?

- Type 1 structural backfill is acceptable for this project.
- 1.16 **Question:** There is an existing sanitary sewer on Colfax. Are there sanitary laterals crossing the proposed storm pipe?  
**Response:** There were no known locations of existing sanitary laterals.
- 1.17 **Question:** There is proposed storm pipe in the depth of existing water services to private property. Is there any allowance for lowering water services encountered on the project? The adjustments of the water services shall be paid for under line item 51.  
**Response:** There is a 1 each for undistributed vault closure. Will there be a description on what the contractor is anticipated to account for in the item. Will there be separate items for linear foot of foundation repair and Cubic yards of vault fill for the contractor to help estimate the costs?  
**Response:** The City does not believe, nor has any record of any vaults beneath the sidewalks within the project limits. If an abandoned vault were to be uncovered, this shall be covered as an acceptable Allowance. The Allowance amount in the bid tabs has been adjusted.
- 1.19 **Question:** Spec section XX, Pavement Coring states that pavement cores are included in the Contract Documents. We could not find them, can these cores be provided?  
**Response:** The pavement coring report as well as the GPR results have been included within this Addendum.
- 1.20 **Question:** Plans show details for Way finding/business directional signs. Are these signs to be paid thru pay item 69, Construction Sign, Type A? If not, please provide pay item for these  
**Response:** Yes, the business directional construction signs shall be paid for under line item 69, Construction Sign, Type A.
- 1.21 **Question:** Long term delivery periods for signal poles, decorative lights and Tesco cabinets are not uncommon. Has the City or Designer reached out to those manufacturers letting them know the quick turn around required by this project. At the very least they could advise the City/Designer their current anticipated delivery times. We suggest adding pay items for temporary signals and/or flashing stop signs in the meantime?  
**Response:** There has been coordination with JBL for the Tesco cabinets as well as ESL for the lighting poles, and both have provided a current estimated lead time of approximately 12 weeks. The contractor is strongly encouraged to place material orders upon notice to proceed. If lead times for the Tesco become an issue, a City approved alternate shall be StrongBox.
- 1.22 **Question:** Please clarify specification addressing curb and/or curb/gutter adjacent to existing pavement. Spec XLV calls out details shown in plans but no detail provided. Spec calls out placement of HMA Base between existing pavement and curb, but in the same line indicates to place HMA Surface to the concrete. Too many conflicting statements.  
**Response:** Where existing curb is to be removed and replaced without replacing the adjacent pavement, the Contractor shall saw cut the existing pavement near the curb prior to removal. New curb shall then be formed and placed to not disturb the existing pavement.
- 1.23 **Question:** Plan sheet 11 shows new storm sewer and M.H. str(no. 5162) in the area of the existing Reinforced Concrete Bridge Approach(RCBA) on the east side of the St. Joseph River bridge. Please provide location for storm sewer tie-in. Please provide removal limits as well as respective pay items. Please provide replacement limits as well as respective pay items. Incidental construction of the storm sewer between Sta 22+22.35 and 22+75.53 shall be coordinated with the County bridge replacement contractor. The RCBA shall be completed as part of the separate bridge project. Current bridge plans have been attached.
- 1.24 **Question:** Please review quantities for Pay Items 25 & 26, QC/QA Intermediate and QC/QA Base, respectively.  
The bid tab and plan table quantity for line item 25 QC/QA, Intermediate, 3, 58S has been coordinated and updated to 594 Tons, and the bid tab and plan table quantity for line item 26 QC/QA, Base, 3, 58S has been coordinated and updated to 75 Tons.
- 1.25 **Question:** Are there any special jointing details or patterns required for the wider sidewalks. None has been shown on the plans?  
**Response:** The transverse joints on the shared-use path shall be saw cut, not tooled. All other joints and spacing shall follow City and INDOT standard joint requirements.

- 1.26 **Question:** Please review quantity for Pay Item 2, Tree, Remove  
**Response:** Line item 2 Tree, Remove quantity has been updated to 15. There are 12 trees within the plans in addition to 3 remaining stumps near Hill St, all called out with (X). Per plans, the 11 trees from Sta 23+50 to 26+50 at Cascades are within Phase 2 limits and will be removed prior by others.
- 1.27 **Question:** Has AEP provided durations for their new work shown on plan sheet 12?  
**Response:** Coordination with the AEP representative for project timeline has occurred and they are willing to coordinate work, but no timeline has been agreed upon.
- 1.28 **Question:** Based on plan sheets 12 and 18, it appears that the proposed 4" Milling and RCP, Variable Depth work lies in the existing Reinforced Concrete Bridge Approach(RCBA). Please confirm that this work lies only in the existing RCBA and not the existing concrete bridge deck?  
**Response:** The milling of concrete shall only occur on the 20' RCBA.
- 1.29 **Question:** We seriously doubt GPR results referenced in the plans, sheet 18. Colfax Ave is old US 20 which required work in accordance with INDOT standards. There is probably two mats of reinforcing steel with minimum 2" to 2-1/2" concrete cover. Considering this, please review your plan and details for work in this area. +++ Would it be more cost effective and cleaner to remove/replace the entire existing RCBA?  
**Response:** The project engineer and City reviewed both the County bridge plans and GPR scan results and are confident that milling per plan can occur. If the contractor should wish to confirm or provide some other method of testing prior to milling, that cost shall be incidental to the milling price and can be an Allowance.
- 1.30 **Question:** Please review quantity for Pay Item 35, Sidewalk, Concrete.  
**Response:** The bid tab and plan table quantity for line item 35 Sidewalk, Concrete has been coordinated and updated to 2,197 SYS.
- 1.31 **Question:** For comparison of bidding purposes, please provide an estimated length for the building front where the UNDIST Vault Enclosure to be performed. Is this vault 10' long or 100' long?  
**Response:** See Clarification 1.18 above
- 1.32 **Question:** Current pay item for Vault Closure, Undist is Lump Sum. Spec section LXXXVII requires the Contractor to carefully investigate the site and adjacent building conditions prior to the bid. Since no location has been provided, we can not visit site to evaluate scope of work, ie, we can not meet conditions of specifications. There are multiple significant cost factors that are unknown at this time. We suggest making this item as an "Allowance" where the City provides a monetary value. Please review and advise?  
**Response:** See Clarification 1.18 above
- 1.33 **Question:** Pay item 67, Storm Inlet, Standard per COSB standards is specified as 2' inside diameter. Plans show multiple inlets with multiple pipes and some with 24" pipes. In these cases, the specified 2' inlet will not be sufficient. Those inlets will have to be upsized to accommodate the additional and larger pipes. How are these structure size adjustments to be paid?  
**Response:** Storm design including structure types, storm pipe and all sizes and connections have been reviewed and revised. Line item 67A, Storm Inlet, 48" has been added and other bid tab quantities have been adjusted accordingly per these changes.
- 1.34 **Question:** Similar concept for both ManHole pay items, Type A and Type A, Modified. A 4' diameter manhole will not work for all structures for the same reason as described above. How are these structure size adjustments to be paid?  
**Response:** Similar to Clarification 1.33 above, these manholes have been revised, a new doghouse manhole was added for connection to an existing storm line. This shall be paid for under the line item 64A, Doghouse Storm Manhole that was added to the bid tabs.
- 1.35 **Question:** On page 12, is there a bid tab for the mulch located behind the sidewalk?  
**Response:** Line Item 121 Shredded Hardwood Mulch has been added to the bid tabs.
- 1.36 **Question:** On pages 17-20, where is the decorative paver band located?  
**Response:** There is no decorative paver band, and this callout has been removed from the plans.

- 1.37 **Question:** On page 38, the brick paver summary does not match the bid tab quantity. Could you please provide clarification?  
**Response:** The bid tab and plan table quantity for line item 36 Sidewalk Pavers has been coordinated and updated to 107 SYS.
- 1.38 **Question:** For Alt 1, is the tree watering system required given that it is already included in the base bid?  
**Response:** Line Item 45 of Alternate 1 has been removed as it shall be included as part of the base bid.
- 1.39 **Question:** Bid Item 61: #10 wire – We are assuming the intent of this wire is to be spliced to the #6s and run up the post to the light. Where is the intended location of this splice? There are no handholes shown at the bottom of the posts which would allow splicing since the splice would need to be accessible. Also, if the #10 is intended to be installed as described above, we question the bid quantity of 1300?  
**Response:** Bid tab line item 61 is a trench drain for the raised crossing at the East Race Bridge, not wiring. Refer to Clarification 1.45 for wiring clarification.
- 1.40 **Question:** We question the use of HDPE conduit in the bridge deck. This material will be very difficult to hold in place as they are pouring concrete. There will be a very small tolerance to get these exactly in the right spot to get them up into the posts if there is no adjustment between the railing and the post.  
**Response:** There is no HDPE conduit within any of the bridge deck, all electric conduit shall be behind the curb within the tree lawn.
- 1.41 **Question:** We would also suggest not to use cable duct inside of the 2” conduit on the bridge deck. This is very difficult to work when you need to turn up into a foundation or in the case a post. INDOT would normally have another bid item for wire only (not in duct) for this purpose.  
**Response:** See Clarification 1.41 above
- 1.42 **Question:** Please verify the quantities of items 59 & 60. These both seem overstated considering the qty of 2” called out.  
**Response:** The bid tab for line item 59 Water Main, Ductile Iron, 6 In has been reviewed and 120 LFT is correct, and the bid tab for line item 60 Water Main, Ductile Iron, 8 In has been reviewed and 40 LFT is also correct.
- 1.43 **Question:** Please verify the quantities of Type A & Type B light pole bid items. The total quantity of pole foundations is 38 total, which matches the number of poles I count (26 A, 12 B). The bid items total 28. Please note there is also 2 of each pole type called out in the specs to be delivered as spares.  
**Response:** There will not be any additional new poles required. The contractor per the plans shall return the eight existing poles removed and return to the City Bureau of Traffic and Lighting. The quantities for line item 95 Light Pole, Type A and line item 97 Light Pole, Type B have been updated in the bid tabs.
- 1.44 **Question:** There are no bid items for the (5) #4 wires required for the lighting or the (5) #6 wires required for the outlets. The specification for the light poles, the specification for Electrical Wiring, the electrical notes on the plans & the bid item description 1C/10 are not matching up. Note 1 in the Electrical Keyed Notes on the drawings is likely the correct way and size for the lighting wire & the 1C/10 is usually just for going up the light pole.  
**Response:** The plans and specification callouts are correct, the Measurement and Payment for this and bid tab line item 94 has been corrected to Electrical Wiring.
- 1.45 **Question:** Please verify the qty of shallow foundations required. I count 6 (all on sheet 31) and 0 on sheet 29. The bid qty = 8, which matches the charts on sheet 32. Also, can a worst case pier height be given for the varying dimension in the shallow foundation details on sheet 32? At least an average height would help.  
**Response:** The shallow foundation quantity of 8 is correct. It is anticipated the 2 lights on the north side near Sta 23+50 and 24+00 are shallow, the plan sheets have been updated accordingly.
- 1.46 **Question:** There is no bid item for the 2 ped pole foundations required for the signal work. There will also be 4 required for the flashing sign assemblies.

**Response:** The pedestrian poles and flashing sign assemblies shall each require a lighting foundation, utilize detail 2, plan sheet 32. The quantity for line item 96 has been adjusted to reflect these six (6) additional foundations.

1.47 **Question:** I see no new handholes called out on the drawings. Items 93 & 100 are calling for 16 new handholes between the signal work & the lighting work. If signal handholes are required, please verify they are type 1 (concrete)?

**Response:** The lighting plan has been revised to show locations for three (3) proposed electric handholes, line item 93 in the bid tabs has been updated accordingly. The traffic signals shall reuse the existing signal handholes at the intersections, line item 100 has been removed from the bid tabs.

1.48 **Question:** Please clarify where item# 99, 2" steel conduit, is intended to be used. Steel conduits shall be utilized for any crossing beneath the road or intersection surface.

1.49 **Question:** Please clarify if the push buttons are to be APS per the bid item description, or non-APS per the specifications?

**Response:** Push buttons shall be APS per the bid item.

1.50 **Question:** Bid item# 74 is for a Type 2 unreinforced anchor post. (2" square post). The chart on sheet 36 states "2.5" x 2.5" 12 ga. Post (Type 1)". A 2.5" post is a type 3 post, a type 1 is 2.25". Please clarify what type of post is needed?

**Response:** All sign posts shall be size 2", Type 2, per the specifications and bid tabs.

1.51 **Question:** At the beginning of the project, it appears there is full depth removal near the intersection of Sycamore. Can the Engineer confirm? Also, it appears there is a deep structure and full depth removals required near the St. Joe River bridge. Can an asbuilt of the bridge be provided?

**Response:** See Clarification 1.23 above

1.52 **Question:** How is this work being tied into the bridge? Can more details be provided in this area?

**Response:** See Clarification 1.23 above

1.53 **Question:** Can the Engineer provide a Geotech or let us know the groundwater elevations?

**Response:** There is no Geotech available. Per Clarification 1.19, a copy the pavement cores and GPR is attached and available for review.

1.54 **Question:** The quantity for sidewalk on the bid form is 4,740 sys, and the quantity for sidewalk on the summary of quantities is 2,197 sys. Can you please confirm which is the correct quantity?

**Response:** See Clarification 1.30 above

1.55 **Question:** The quantity for sidewalk pavers on the bid form is 260 sys, and the quantity for sidewalk pavers on the summary of quantities is 107 sys. Can you please confirm which is the correct quantity?

**Response:** See Clarification 1.37 above

1.56 **Question:** The quantity for curb ramps on the bid form is 580 sys, and the quantity for curb ramps on the summary of quantities is 208 sys. Can you please confirm which is the correct quantity?

**Response:** The bid tab and plan table quantity for line item 37 Curb Ramp, Concrete has been coordinated and updated to 208 SYS.

1.57 **Question:** We noticed there are various watermain relocates and duck unders for conflicts on the Colfax project. Will any linestops be added to the project to isolate these conflicts?

**Response:** See Clarification 1.12 above

## **PART 2 – SPECIAL PROVISIONS**

2.01 SPECIAL PROVISION, XIII "PROSECUTION AND PROGRESS", Item B, No. 1

1. **ADD** No. 1, a. Phase 1 shall have no more than 75 days for road closure and must be complete prior to contractor commencing or moving to Phase 2.

2.02 SPECIAL PROVISION, XXIV M/WBE GOALS

1. **REVISE** MBE to 2.53% and WBE to 5.11%

- 2.03 SPECIAL PROVISION, LV "PAVEMENT TRAFFIC MARKINGS", Item B, No. 6
  - 1. **ADD** pay item:  
PAVEMENT MARKING LINE, REMOVE ..... LFT
- 2.04 SPECIAL PROVISION, LVIII "LIGHT STANDARD", Item B, No. 6
  - 1. **REMOVE** Item No. 6 The Contractor shall deliver a total of (4) additional single poles and luminaires, two (2) Type A and two (2) Type B, to be used as spares, to the City of South Bend Bureau of Traffic and Lighting. Spares shall be both the pole and luminaire and any finials, fittings, covers, etc. necessary to have complete assembly. Final payment will not be released until all spare parts are delivered.
- 2.05 SPECIAL PROVISION, LX "ELECTRICAL WIRING", Item B, No. 5
  - 1. **REVISE** to "LIGHT CABLE, 1/C 10 GAUGE" to read "ELECTRICAL WIRING".
- 2.06 SPECIAL PROVISION, LXVI "STORM SEWER PIPE", Item B, No. 18
  - 2. **ADD** pay item:  
PIPE, TYPE 2, CIRCULAR, DIAMETER 18 IN ..... LFT
- 2.07 SPECIAL PROVISION, LXVII "STORM STRUCTURE", Item B, No. 12
  - 1. **ADD** pay item:  
STORM MANHOLE, TYPE A, 60 IN ..... EACH  
STORM MANHOLE, TYPE A, MODIFIED, 60 IN ..... EACH  
DOGHOUSE STORM MANHOLE ..... EACH
- 2.08 SPECIAL PROVISIONS, CONTRACTOR'S BID/PROPOSAL
  - 1. **REPLACE** Pages 7 through 11 with attached revised BID TAB document. Line items, item descriptions and quantities have been reviewed and revised.

**PART 3 – CONSTRUCTION DOCUMENTS**


- 3.01 SHEET 11, PLAN AND PROFILE
  - 1. **REPLACE** this plan sheet with attached Sheet 11 document. Revisions include label existing 6" water main size and revise storm alignment to resolve utility conflicts.
- 3.02 SHEET 12, PLAN AND PROFILE
  - 1. **REPLACE** this plan sheet with attached Sheet 12 document. Revisions include label existing 6" and 8" water main size, add existing invert elevation to Structure 206.
- 3.03 SHEET 13, PLAN AND PROFILE
  - 1. **REPLACE** this plan sheet with attached Sheet 13 document. Revisions include label existing 6" water main size.
- 3.04 SHEETS 17, 19 and 20 INTERSECTION DETAILS PROFILE
  - 1. **REPLACE** these plan sheets with attached Sheets 17, 19 and 20 document. Revisions include removal of the Decorative Paver Band.
- 3.05 SHEET 28 TRAFFIC SIGNAL DETAIL
  - 1. **REPLACE** this plan sheet with attached Sheet 28. Revisions include callout text clarification.
- 3.06 SHEETS 30 and 31 LIGHTING PLAN
  - 1. **REPLACE** these plan sheets with attached Sheet 30 and 31. Revisions include updating two foundation callouts, adding wiring connections and handhole locations.
- 3.07 SHEETS 33, 34 and 35 PAVEMENT MARKING PLAN
  - 1. **REPLACE** these plan sheets with attached Sheet 33, 34 and 35. Revisions include updates for additional pavement markings.
- 3.08 SHEET 36 PAVEMENT MARKING AND SIGNAGE
  - 1. **REPLACE** this plan sheet with attached Sheet 36 as sign inventory adjusted.
- 3.09 SHEET 38 PAVEMENT QUANTITIES AND APPROACH TABLE
  - 1. **REPLACE** this plan sheet with attached Sheet 38 as quantities were corrected for concrete, pavers, etc. and now match bid tab numbers.

END OF ADDENDUM

**JONES PETRIE RAFINSKI**

*Michael Voll*

Mike Voll, PE  
Registered Professional Engineer



A signed copy of this addendum shall be submitted with the proposal.

Acknowledged by: \_\_\_\_\_

*Dustin P. Hilary*  
Dustin P. Hilary, Director of Estimating, Griffith-South Bend

Attachments:

-This addendum consists of a total 110 pages inclusive of "Acknowledgement of Receipt of Addendum" sheet-

**CITY OF SOUTH BEND, INDIANA**  
**CONTRACTOR'S BID FOR PUBLIC WORK**  
**RESPONSIBLE BIDDER CHECKLIST**

**Project Name** Colfax Avenue Streetscape  
**Project No.** 123-010  
**For Bids Due** February 24, 2026  
**Contractor Name:** Milestone Contractors, L.P.

The City seeks to enhance its ability to identify responsive and responsible bidders on all City public works projects by institution of comprehensive submission requirements in compliance with State law. Quality workmanship, efficient operation, safety, and timely completion of projects requires that all bidders meet certain minimum requirements to be responsive and responsible bidders.

**THIS FORM MUST BE SUBMITTED WITH YOUR BID.**

**\*\*THIS FORM ONLY APPLIES TO BIDS GREATER THAN \$250,000. \*\***

**INSTRUCTIONS:**

**If you are a pre-qualified bidder, complete Section I only.**

**If you are not a pre-qualified bidder, complete Section II only.**

Section II acts as an application for pre-qualification. Submission of Section II will allow the bidder to be considered for pre-qualification for bids with the City of South Bend Department of Public Works. Pre-qualified bidders will then be exempt from a portion of the submission requirements outlined in Section 6-71 of The Responsible Bidding **Ordinance No. 10975-23** (hereinafter, "Responsible Bidding Ordinance") for a period of twelve (12) months.

Thereafter, contractors who are pre-qualified must submit a complete application for continuation of "pre-qualified" standing, on a form provided by the City ("Responsible Bidder Checklist (1) Pre-Qualified Bidders") within twelve (12) months of obtaining pre-qualified standing. If the status of any item changes within the twelve (12) months, it is the responsibility of the contractor to notify the City. Failure by any pre-qualified contractor to submit its complete application for continuation of "pre-qualified" standing within the time prescribed above shall result in automatic removal of the designation, effective immediately following the twelve (12) months of pre-qualified standing.

However, the "removed" contractor or subcontractor shall still be permitted to bid on City public works projects, though the contractor must submit all required documents under 6-71 until "pre-qualified" status is re-established.

**Please Note: The City reserves the right to request supplemental information from the bidder, additional verification of any information provided by the bidder, and may also conduct random inquiries of the bidder's current and previous customers regardless of pre-qualified standing.**

It is the sole responsibility of the potential bidder to comply with all submission requirements applicable to the bidder in Section 6-71 of the Responsible Bidding Ordinance no later than the date of the public bid opening.

**POST BID SUBMISSIONS:**

Post-bid submissions must be submitted in accordance with Section 6-72 of the Responsible Bidding Ordinance. The post-bid submission requirements are as follows:

1. All bidders shall collect, maintain, and provide upon request, a current written list that discloses the name, address, licensing status, and type of work for any subcontractor from whom the bidder has accepted a bid and/or intends to hire on any part of the public work project, including individuals performing work as independent contractors.
2. Each subcontractor, whose portion of the project is estimated to be at least two-hundred fifty thousand dollars (\$250,000.00), shall be required to adhere to the requirements of Section I of the Responsible Bidder Ordinance as though it were bidding directly to the City, except that the subcontractor shall submit the required information (including the name, address, and type of work) to the successful bidder prior to the commencement of work.
3. Failure of a subcontractor to submit the required information shall not disqualify the successful bidder from performing work on the project and shall not constitute a contractual default and/or breach by the successful bidder. However, the City may withhold all payment otherwise due for work performed by a subcontractor, until the subcontractor submits the required information and the City approves such information.
4. The disclosure of a subcontractor list ("Disclosed Subcontractor(s)") to the City by a bidder shall not create any rights in the Disclosed Subcontractor(s). Thus, a bidder may substitute another subcontractor for a Disclosed Subcontractor by giving the City, upon request, written notice of the name, address, licensing status, and type of work of the substitute subcontractor.
5. The successful bidder for projects greater than \$250,000 and all subcontractors performing work greater than \$250,000 on a public works project are required to submit certified payroll utilizing the federal form known as WH-347 or a similar form on a bi-weekly basis, submitted within 10 days after the end of each bi-weekly payroll period. Certified payrolls shall identify the job title and craft for each employee. **Certified payrolls shall be submitted electronically.**

**Please Note: Submissions deemed inadequate, incomplete, or untimely by the City may result in the automatic disqualification of the bid.**

The City, after review of complete and timely submissions, shall, in its sole discretion, after taking into account all information in the submission requirements, determine whether a bidder is responsive and responsible, and provide a Pre-Qualification Verification Letter. The City specifically reserves the right to utilize all information provided in the contractor's submission and any information obtained by the City through its own independent verification of the information provided by the contractor.

## I. PRE-QUALIFIED BIDDER CHECKLIST

### (a) Acknowledgements:

- (i)   X   By checking this box, I hereby acknowledge that I am a pre-qualified bidder with the City of South Bend and that I have met the pre-qualification requirements within the last twelve (12) months. **A copy of my Pre-Qualification verification letter is attached.**
- (ii)   X   By checking this box, I hereby acknowledge that the City reserves the right to request supplemental information, additional verification of any information provided by me, and may also conduct random inquiries of my current and prior customers.
- (iii)   X   By checking this box, I hereby acknowledge that apprenticeship and training programs that I participate in have graduated at least five (5) apprentices in each of the past five (5) years.
- (iv)   X   By checking this box, I hereby acknowledge that all subcontractors performing work greater than \$250,000 also meet the qualifications of the Responsible Bidder Ordinance.

### (b) Attachments:

- (i)   X   Indiana Secretary of State's on-line records (ie. Business verification) dated within sixty (60) days of the submission of said document showing that business is in existence, current with the Indiana Secretary of State's Business Entity Report, and eligible for a certificate of good standing. (Not applicable to individuals, sole proprietors or partnerships).
- (ii)   X   Statement on staffing capabilities, including labor sources. This statement indicates and ensures I have sufficient employees on staff to complete the work. It outlines how I intend to meet the staffing needs of the work.
- (iii)   X   List of projects of similar size and scope of work performed in all areas, including the State of Indiana, within the last three (3) years.
- (iv)   X   For every project, submit evidence of participation in apprenticeship and training programs, applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship, or its successor organization. This includes, but may not be limited to, letters from apprenticeship coordinators detailing the bidder's association with the program, and the United States Department of Labor Office of Apprenticeship Certificates of Registration of Apprenticeship Programs for each type of work to be performed on the project.

## II. PRE-QUALIFICATION CHECKLIST (FOR BIDDERS THAT ARE NOT PRE-QUALIFIED)

### (a) Acknowledgements:

- (i)  By checking this box, I hereby acknowledge that I am not a pre-qualified bidder with the City of South Bend.
- (ii)  By checking this box, I hereby acknowledge that the City reserves the right to request supplemental information, additional verification of any information provided, and may also conduct random inquiries of my current and prior customers. The City reserved the right to utilize all information provided in this submission and all information obtained in inquiries or requests to determine if a bidder is responsive and responsible. Additionally, I acknowledge that all information provided to the City shall be regarded as public records.
- (iii)  By checking this box, I hereby acknowledge that copies of all Applicable apprenticeship certificates or standards for training programs applicable to the work performed on the project may be requested at any time and shall be furnished upon request.
- (iv)  By checking this box, I hereby acknowledge and ensure that I and all sub-contractors, from whom I have accepted a bid and/or intend to hire to perform work on the public work project, are properly licensed. Furthermore, I acknowledge my understanding that it is my responsibility to ensure that all sub-contractors have the necessary licenses to undertake the work called for in this bid. If a sub-contractor loses their license at any point, it is the responsibility of that sub-contractor to notify the City.
- (v)  By checking this box, I hereby acknowledge that apprenticeship and training programs that I participate in have graduated at least five (5) apprentices in each of the past five (5) years.
- (vi)  By checking this box, I hereby acknowledge that all subcontractors performing work greater than \$250,000 also meet the qualifications of the Responsible Bidder Ordinance.

### (b) Attachments:

- (i)  Indiana Secretary of State's on-line records (ie. Business verification) dated within sixty (60) days of the submission of said document showing that business is in existence, current with the Indiana Secretary of State's Business Entity Report, and eligible for a certificate of good standing. (Not applicable to individuals, sole proprietors or partnerships).
- (ii)  List identifying all former business names.
- (iii)  Any determinations by a court or governmental agency any violations of federal state, or local laws including, but not limited to, violations of contracting or antitrust laws, tax or licensing laws, environmental laws, Occupational Safety and Health Act (OSHA), or federal Davis-Bacon and related Acts, within the preceding five (5) years.
- (iv)  Statement about staffing capabilities, including labor sources. This statement indicates and ensures I have sufficient employees on staff to complete the work I am bidding on OR outlines how I intend to meet the staffing needs of the work.
- (v)  Statement that individuals who will perform work on the public work project on my behalf will be properly classified as an employee or as an independent contractor under all applicable state and federal laws and local ordinances.
- (v)  For every project, submit evidence of participation in apprenticeship and training programs, applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship, or its successor organization. This includes, but may not be limited to, letters from apprenticeship coordinators detailing the bidder's association with

the program, and the United States Department of Labor Office of Apprenticeship Certificates of Registration of Apprenticeship Programs for each type of work to be performed on the project.

- (vi) \_\_\_\_\_ Copy of a written plan for employee drug testing that covers all of my employees who will perform work on the public work project and meets or exceeds the requirements set forth in IC 4-13-18-5 or IC 4-13-18-6.
- (vii) \_\_\_\_\_ Evidence that I am utilizing a surety company which is on the Bureau of Fiscal Service "Department of Treasury's Listing of Approved Sureties" as required in the bid specifications or contract.
- (viii) \_\_\_\_\_ Written statement of any federal, state or local tax liens or tax delinquencies owed to any federal, state or local taxing body in the preceding three years.
- (ix) \_\_\_\_\_ List of projects of similar size and scope of work performed in all areas, including the State of Indiana, within three (3) years prior to the date on which the bid is due.

Date: 2/24/2026

  
\_\_\_\_\_  
(Sign Here)

Dustin P. Hilary, Director of Estimating, Griffith-South Bend  
(Print Name Here)

Milestone Contractors, L.P.  
(Name of Company)

24358 SR 23  
(Address of Company)


South Bend  
(City)

Indiana  
(State)

574-288-4811  
(Telephone Number)

**Responsible Bidding Practices and Submission  
Requirements for Pre-Qualified Bidder Checklist  
(b) Attachments**

- (i) Attached
- (ii) Staffing Capabilities: Milestone Contractors, L.P. is signatory with the following unions which supply our workforce – Laborers International Union, Teamsters, Operating Engineers and Cement Masons.
- (iii) See Forms 96
- (iv) All individuals who will perform work on the public works project on behalf of Milestone Contractors, L.P. will be properly classified under applicable state and federal laws and local ordinances.

By:   
Dustin P. Hilary, Director of Estimating,  
Griffith-South Bend

Dated: February 24<sup>th</sup>, 2026



CITY OF SOUTH BEND JAMES MUELLER, MAYOR  
**DEPARTMENT OF PUBLIC WORKS**  
ERIC HORVATH, DIRECTOR

March 24, 2025

Alisha Krueger  
Milestone Contractors, LP  
akrueger@milestonelp.com

RE: Pre-Qualification Verification

Dear Ms. Krueger:

This letter serves as verification of Pre-Qualification status of your company for bidding with the City of South Bend. This Pre-Qualification status is effective for twelve (12) months from the date of this letter. Thereafter you are required to re-submit a complete application for continuation of pre-qualification status within twelve (12) months from the date of this letter.

A copy of this Verification Letter must be included with every bid exceeding \$250,000 submitted to the City of South Bend Board of Public Works, along with your Pre-Qualified Bidder Checklist and attachments.

If you have any further questions regarding this matter, please call this office at (574) 235-9251.

Sincerely,

A handwritten signature in blue ink, appearing to read 'Tara Bussell', is written over a light blue horizontal line.

Tara Bussell, Permit Manager

**Plasterers' & Cement Masons'**  
**Apprenticeship Coordinator Local Union #692**



**Phone: (219) 707-7767**  
**Email: bkristoff@plcmlocal692.org**

**To Whom it May Concern:**

**February 11, 2025**

**This letter is to certify that Milestone Contractors LP. is and has been a signatory contractor with OPCMIA Local 692 and has participated in the Plasterers & Cement Masons Apprenticeship Training Program for many years. Milestone Contractors LP. is a valued Contractor in good standing with Local 692 and the JATC. All our apprentices are registered with the United States Department of Labor.**

**I may be reached at (219) 707-7767 if additional information is needed.**

**Further, our organization's program is approved by the U.S. Veterans Administration to participate in the GI Education Benefit Program.**

**Thank you,**

**Brian Kristoff**  
**Apprentice Coordinator**  
**Plasterers & Cement Masons**

**9200 Louisiana Street • Merrillville, Indiana 46410**  
**WWW.PLCMLOCAL692.ORG**



## *INDIANA LABORERS' TRAINING TRUST FUND*

*David A. Frye*  
*Secretary-Treasurer*  
*Jerry J. Bolk*  
*Chris Brickey*  
*Ricky Henson, Jr.*  
*Ramon Mendoza, Jr.*  
*Brian Short*



*John P. Brown*  
*Chairman*  
*Kelly Abel*  
*Michael Ferrara*  
*Stan Meyer*  
*Nick Timmerman*  
*Jim Wiseman*

**P.O. Box 758 - Bedford, Indiana 47421**  
**(812) 279-9751**

*Sean Coakley, Director*

**FAX: (812) 279-5545**  
**Toll Free (800) 742-4086**

February 11, 2025

To Whom It May Concern:

This letter is to confirm that "Milestone Contractors LP" is a signatory contractor in good standing with the Indiana Laborers' Training Trust Fund.

The above-mentioned company is a participant in the Joint Apprenticeship and Training Committee through this Union and has been an active participant in good standing for each of the past five plus consecutive years, and is currently eligible to use our apprentices on a project.

Further, our organization's program is approved by the U.S. Veterans Administration to participate in the GI educational benefits program. A copy of our approval letters are attached along with the collective bargaining agreement stating the ratios of Journey workers to Apprentices; which is one (1) Apprentice for every five (5) Journey workers and thereafter may not employ more that (1) Apprentice for every (3) Journey workers.

Sincerely,

Sean Coakley,  
Director

SC:ap

# United States Department of Labor



## Bureau of Apprenticeship and Training Certificate of Registration

INDIANA LABORER'S TRAINING TRUST FUND

BEDFORD, INDIANA

for the trade classification of CONSTRUCTION CRAFT LABORER

*Registered as part of the National Apprenticeship Program  
in accordance with the basic standards of apprenticeship  
established by the Secretary of Labor.*

December 14, 1995

Date

IN040-0528

Registration No.

*Robert C. Bell*

Secretary of Labor

*Anthony Swearingen*

Director, Bureau of Apprenticeship and Training

# STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS  
STATE APPROVING AGENCY  
402 WEST WASHINGTON STREET ROOM W-489  
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor  
James M. Brown, Director

Jeremy Brewer  
Apprenticeship Coordinator  
Indiana Laborers Training Trust Fund-Apprenticeship  
439 Patton Hill Rd.  
Bedford, IN 47421

January 9, 2019

Dear Jeremy Brewer,

The Indiana State Approving Agency conducted a supervisory visit on 01/8/2019 at Indiana Laborers Training Trust Fund-Apprenticeship. The purpose of the visit was to provide training to the Certifying Officials and review enrollment certifications, record retention and reporting procedures.

The organization demonstrated proper record maintenance and record maintenance and reporting procedures. During the visit, we discussed the importance of reporting hours on a monthly basis, good record keeping techniques, and how to report a leave of absence or completion via VA Form 22-1999b. We also updated the Certifying Officials via VA Form 22-8794, work processes, and wage scale.

If you need any assistance or have any questions regarding this technical visit please contact me directly at [tgriffin@dva.in.gov](mailto:tgriffin@dva.in.gov) or (317) 232-3916. Thank you for the courtesy extended during my visit. The education and training opportunities that your organization continues to provide veterans and their dependents are appreciated.

Sincerely,

Taniqua Griffin  
Program Director

APPROVED  
JAN - 9 2019  
INDIANA STATE APPROVING AGENCY

# STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS  
STATE APPROVING AGENCY  
402 WEST WASHINGTON STREET ROOM W469  
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor  
James M. Brown, Director

Jeremy Brewer  
Apprenticeship Coordinator  
Indiana Laborers Training Trust Fund-Apprenticeship  
439 Patton Hill Rd.  
Bedford, IN 47421

January 9, 2019

Dear Jeremy Brewer,

This will acknowledge receipt of your updated Wage Scale for the Construction Craft Laborer program offered by Indiana Laborers Training Trust Fund-Apprenticeship. The State Approving Agency has reviewed the document as listed below:

**Wage Scale: Construction Craft Laborer**

**FACILITY CODE: 30004114**

To the best of my knowledge Indiana Laborers Training Trust Fund-Apprenticeship does not utilize erroneous or misleading advertisement, either by actual statement, omission, or intimation. It is understood by Indiana Laborers Training Trust Fund-Apprenticeship that they will maintain a complete record of all advertising utilized by or on behalf of the Indiana Laborers Training Trust Fund-Apprenticeship in regards to their training programs during the preceding 12 months. Indiana Laborers Training Trust Fund-Apprenticeship's advertising will be available for review by any and all future supervisory visits by the SAA, or the U.S. Department of Veteran Affairs.

Please Review the entire packet for content and accuracy. Approval is granted pursuant to the provisions of Title 38, U.S. Code 3687, with an effective date of April 1, 2018.

If you have any questions, please feel free to give me a call at 317-232-3916 or email me at [tgriffin@dva.in.gov](mailto:tgriffin@dva.in.gov). Thank you for what you do for our Veterans, and have a great day!

Sincerely,

A handwritten signature in black ink, appearing to read "Taniqua Griffin".

Taniqua Griffin  
Program Director  
State Approving Agency  
Cc: VARO/ELR

APPROVED  
JAN - 9 2019  
INDIANA STATE APPROVING AGENCY

# STATE OF INDIANA

DEPARTMENT OF VETERANS AFFAIRS  
STATE APPROVING AGENCY  
402 WEST WASHINGTON STREET ROOM W-469  
INDIANAPOLIS, INDIANA 46204-2738



Eric Holcomb, Governor  
James M. Brown, Director

January 9, 2019

Jeremy Brewer  
Apprenticeship Coordinator  
Indiana Laborers Training Trust Fund-Apprenticeship  
439 Patton Hill Rd.  
Bedford, IN 47421

Dear Jeremy Brewer,

This will acknowledge receipt of your revised Work Processes for the Construction Craft Laborer program offered at Hoosier Energy, located in Bedford, Indiana. The State Approving Agency has reviewed the document as listed below:

<u>TRAINING PROGRAM</u>	<u>LENGTH</u>	<u>DOT CODE</u>
Construction Craft Laborer	4,000-7800 hours	47-2061.00

**FACILITY CODE: 30004114**

To the best of my knowledge Indiana Laborers Training Trust Fund-Apprenticeship does not utilize erroneous or misleading advertisement, either by actual statement, omission, or intimation. It is understood by Indiana Laborers Training Trust Fund-Apprenticeship that they will maintain a complete record of all advertising utilized by or on behalf of the company in regards to their training programs during the preceding 12 months. The company's advertising will be available for review by any and all future supervisory visits by the SAA, or the U.S. Department of Veteran Affairs.

This approval is made pursuant to and under the provisions of Title 38, U. S. Code 3687, with an effective date of January 8, 2019.

If you have any questions, please contact me at 317-232-3916.

Sincerely,

Taniqua Griffin  
Program Director  
State Approving Agency  
Cc:VARO/ELR

APPROVED  
JAN - 9 2019  
INDIANA STATE APPROVING AGENCY

## Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2020 And 12/31/2024

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
<b>2020</b>	Active	22	3.42%
	Adv. to Journeyman	73	11.34%
	Deceased	2	0.31%
	Graduated	64	9.94%
	Journeyman	1	0.16%
	Not Registered	1	0.16%
	Reinstate	2	0.31%
	Suspended	1	0.16%
	Terminated	433	67.24%
	Voluntary withdraw	45	6.99%
	<b>Total Indentured</b>		<b>644</b>
<b>2021</b>	Active	53	7.13%
	Active Duty	2	0.27%
	Adv. to Journeyman	72	9.69%
	Deceased	4	0.54%
	Graduated	93	12.52%
	Med. Susp.	1	0.13%
	Reinstate	2	0.27%
	Suspended	1	0.13%
	Terminated	471	63.39%
	Voluntary withdraw	44	5.92%
	<b>Total Indentured</b>		<b>743</b>

## Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2020 And 12/31/2024

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
<b>2022</b>	Active	217	22.89%
	Adv. to Journeyman	75	7.91%
	Deceased	5	0.53%
	Graduated	95	10.02%
	Journeyman	1	0.11%
	Med. Susp.	3	0.32%
	Not Registered	1	0.11%
	Reinstate	6	0.63%
	Suspended	7	0.74%
	Terminated	498	52.53%
	Transferred Out	2	0.21%
	Voluntary withdraw	38	4.01%
<b>Total Indentured</b>		<b>948</b>	
<b>2023</b>	Active	447	43.91%
	Adv. to Journeyman	55	5.40%
	Deceased	2	0.20%
	Graduated	5	0.49%
	Journeyman	3	0.29%
	Med. Susp.	1	0.10%
	Not Registered	5	0.49%
	Reinstate	25	2.46%
	Suspended	7	0.69%
	Terminated	441	43.32%
	Voluntary withdraw	27	2.65%
	<b>Total Indentured</b>		<b>1018</b>

## Apprentice Status Report By Indenture Date

Apprentices Indentured Between 1/1/2020 And 12/31/2024

Apprentice Program: IN2

Year	Apprentice Status	Apprentices	Percentage
<b>2024</b>	Active	920	80.07%
	Active Duty	1	0.09%
	Adv. to Journeyman	21	1.83%
	Deceased	1	0.09%
	Graduated	1	0.09%
	Med. Susp.	2	0.17%
	Not Registered	1	0.09%
	Reinstate	55	4.79%
	Suspended	5	0.44%
	Terminated	138	12.01%
	Voluntary withdraw	4	0.35%
	<b>Total Indentured</b>		<b>1149</b>

# INTERNATIONAL UNION OF OPERATING ENGINEERS

LOCAL UNION NO. 150, 150B, 150A, 150C, 150RA, 150D, 150G, 150M

AFFILIATED WITH THE AFL-CIO AND BUILDING TRADES DEPARTMENT

**JAMES M. SWEENEY**  
PRESIDENT-BUSINESS MANAGER



(708) 482-6800 - FAX (708) 482-7188  
6200 JOLIET ROAD  
COUNTRYSIDE, IL 60525-3992

Date: 2-26-2025

To whom it may concern:

Countless individuals, businesses, and communities – in the private and public sector, alike – recognize the added value of doing business with contractors who support Workforce Development through their participation in United States Department of Labor (USDOL) approved apprenticeship programs. USDOL-approved apprenticeship programs ensure that the young people of Indiana have the opportunity to develop a portable skill set that remains with them throughout their careers in the construction industry. The training provided by these programs addresses the evolving concerns of communities, businesses, and industry for the development of a quality skilled craft workforce that meets their needs, whether the projects are public or private in nature.

To that end, please be advised that Milestone Contractors, LP. is signatory to a collective bargaining agreement (CBA) with the International Union of Operating Engineers Local 150. This CBA requires the above-referenced employer to participate in Local 150's USDOL-approved Apprenticeship and Skill Improvement Program. It is understood and agreed that the Employer shall be bound by the terms and provisions of the Agreement and Declaration of Trust of the Apprenticeship Fund, and all amendments heretofore or hereafter made thereto, as though the same were fully incorporated herein. The Employer further agrees to be bound by the terms of the Apprenticeship Standards established by Joint Apprenticeship Training Committee of the Northern Illinois and Northern Indiana Apprenticeship and Skill Improvement Program, as approved by the United States Department of Labor, Bureau of Apprenticeship Training.

Sincerely,

James Gardner  
Business Agent\ Organizer  
Operating Engineers  
Local 150, AFL-CIO  
District 6  
1001 N. Michigan Street  
Lakeville, Indiana 46536  
574/784-3694 office  
574/784-8035 fax  
574/215-8901 cell  
[jgardner@local150.org](mailto:jgardner@local150.org)



**IUOE OPERATING ENGINEERS LOCAL 150 APPRENTICESHIP FUND**

A joint effort Labor and Management to further aim of Industry [www.asiplocal150.org](http://www.asiplocal150.org)

*James M. Sweeney/ Chairman*

*David M. Snelten/ Secretary*

**Wednesday, February 25, 2025**

To whom it may concern,

Milestone Contractors, LP. is a signatory contractor to the I.U.O.E Local 150, and therefore, also participates in the I.U.O.E Local 150 Apprenticeship and Skill Improvement Program (ASIP), located at 19800 W. South Arsenal Rd, in Wilmington, IL. The Local 150 ASIP is a DOL Registered Apprenticeship Program overseen by the DOL's Office of Apprenticeship (OA). Listed below are the number of graduates of its program during the years 2018 – 2022.

- 2023 - 209
- 2022 - 228
- 2021 - 100
- 2020 - 105
- 2019 - 48

If there are any questions regarding the I.U.O.E Local 150 Apprenticeship, please feel free to contact me directly.

*Mark D. Kara*

Mark Kara  
Assistant Coordinator  
Operating Engineers Local 150 Apprenticeship  
19800 W. South Arsenal Rd.  
Wilmington, IL 60481  
mkara@asiplocal150.org  
Tel: 815-722-3201 x6003  
Fax: 815-423-5749



# United States Department of Labor

## Bureau of Apprenticeship and Training

LOCAL 150 OPERATING ENGINEERS, NORTHERN ILLINOIS AND NORTHERN INDIANA  
APPRENTICESHIP AND SKILL IMPROVEMENT PROGRAM

### Certificate of Registration

for the grade classification of OPERATING ENGINEER

*Granted in recognition of the above apprenticeship system, registered as part of the National Apprenticeship Program, in accordance with the standards recommended by the*

### Federal Committee on Apprenticeship

March 27, 1968

Revised: September 20, 1971  
(Form Change Only)

*George P. Shulte*  
SECRETARY OF LABOR

*Donald P. Wilson*  
ASSISTANT SECRETARY FOR MANPOWER

V-ILL-91366.1 (formerly V-ILL-90966.1)  
REGISTRY NO.

*W. McNeill*  
MANPOWER COMMISSIONER

*Joseph P. Murphy*  
DIRECTOR GENERAL  
BUREAU OF APPRENTICESHIP AND TRAINING



3. Have you ever failed to complete any work awarded to you? NO If so, where and why?

---

---

---

4. List references from private firms for which you have performed work.

<u>FORCE CONSTRUCTION, INC..</u>	<u>BOWEN ENGINEERING CORPORATION</u>
<u>WEDDLE BROTHERS</u>	<u>PETERSON COMPANY</u>
<u>F.A. WILHELM CONSTRUCTION CO., INC.</u>	<u>REID HEALTH</u>
<u>J.R. KELLY COMPANY</u>	<u>SMARRELLI GENERAL CONTRACTORS</u>

## SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE

1 Explain your plan or layout for performing proposed work. (Examples could include a narrative of when you could begin work, complete the project, number of workers, etc. and any other information which you believe would enable the governmental unit to consider your bid.)

SEE SUPPLEMENTAL INFORMATION PROVIDED IN ATTACHMENT A

---

---

---

2. Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm who have performed part of the work) that you have used on public works projects during the past five (5) years along with a brief description of the work done by each subcontractor.

SEE ATTACHED SUPPLEMENTAL LIST OF SUBCONTRACTORS

---

---

---

3. If you intend to sublet any portion of the work, state the name and address of each subcontractor, equipment to be used by the subcontractor, and whether you will require a bond. However, if you are unable to currently provide a listing, please understand a listing must be provided prior to contract approval. Until the completion of the proposed project, you are under a continuing obligation to immediately notify the governmental unit in the event that you subsequently determine that you will use a subcontractor on the proposed project.

TO BE SUBMITTED UPON AWARD OF CONTRACT

---

---

---

---

---

4. What equipment do you have available to use for the proposed project? Any equipment to be used by subcontractors may also be required to be listed by the governmental unit.

SEE ATTACHED EQUIPMENT LIST. THE EQUIPMENT UTILIZED WILL BE THAT NECESSARY TO COMPLETE THE JOB.

---

---

---

---

---

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in preparing your proposal? If not, please explain the rationale used which would corroborate the prices listed.

YES WE HAVE RECEIVED OFFERS

---

---

---

---

---

### SECTION III CONTRACTOR'S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the governing body awarding the contract must be specific enough in detail so that said governing body can make a proper determination of the bidder's capability for completing the project if awarded.

SEE ATTACHED FINANCIAL STATEMENT

# *Attachment A*

## *Supplemental to Form 96 Section II – Question 1*

Milestone Contractors will assign a General Superintendent to oversee all facets of the proposed work. After a general safety plan is implemented and reviewed, the Superintendent will be responsible for managing demolition/milling crews to remove the specified streets, and then direct paving crews to re-construct the streets, as the plans/specifications dictate. Other incidental items such as curb ramps and/or concrete curbing may be required, depending on the chosen streets. At all times, Milestone will be responsible for proper traffic control and will coordinate these operations with the owner and any affected residents. See sample workflow below:

- Contract is Signed
- Schedule prepared
- Safety Plan Reviewed
- Traffic control Setup
- Excavation/Demolition crews begin (phased per plan)
- Waste Material is hauled offsite
- Base material installed
- Underdrains installed
- Curbs installed
- New Stone/Asphalt paving, per specs
- Concrete driveways installed
- Monument/signs installed
- Landscape/dress up of disturbed areas
- Final Walkthrough with owner

MILESTONE CONTRACTORS. L.P.  
 SUPPLEMENTAL INFORMATION  
 PAGE 3 - QUESTION #2

SUBCONTRACTOR NAME	ADDRESS	PHONE	SERVICE PROVIDED
3D COMPANY INC	3200 EAST CR 350 NORTH MUNCIE, IN 47303 US	765-288-3326	Earthwork, Storm
A SPECIALTIES	310 W SOUTHPORT ROAD INDIANAPOLIS, IN 46217	317-780-0800	Landscaping
A1 ELECT-RICKS, INC	PO BOX 6462 BLOOMINGTON, IN 47407-6462 US	812-332-6951	Electrical
AAA LAWN IRRIGATION, INC	20 PLATTER DRIVE NORTH VERON, IN 47265	812-346-7948	Landscaping
AAA STRIPING SERVICE, CO	PO Box 1219 Columbus, IN 47202-1219	812-372-3820	Striping
ABC CUTTING CONTRACTORS INC.	5230 Commerce Circle Drive Indianapolis, IN 46237	317-885-8989	Saw Cutting
ACCU-DIG SERVICES, INC	4844 EAST 150 SOUTH MONTICELLO, IN 47960	574-583-4814	Hydro-Excavation
ACCURATE STRIPING	PO BOX 35 YORKTOWN, IN 47396 US		Striping
ACE FIRE PROTECTION	706 NAVCO DRIVE LAFAYETTE, IN 47905	765/447-6225	Testing
ACE SIGN SYSTEMS, INC	3621 W ROYERTON ROAD MUNCIE, IN 47304	765-288-1000	Traffic Signs, Electrical Panel
AIRMARKING COMPANY, INC.	PO BOX 526 ROCHESTER, IN 46975-0526	574/223-5817	Pavement Markings
AKINS TREE SERVICE, INC.	P.O. BOX 5566 LAFAYETTE, IN 47903	765/464-2156	Tree Cutting
ALEXANDER TREE SERVICE	2132 STATE ROAD 225 EAST BATTLEGROUND, IN 47920	765-742-8596	Tree Cutting
ALL ABOUT ASPHALT	765 SALISBURY RD S RICHMOND, IN 47374 US	765-993-4158	Pavement Markings
ALL STAR PAVING	PO BOX 1109 SEYMOUR, IN 47274 US	812-522-4477	Asphalt Paving
ALL TRACK INC	1241 W 900 S PENDLETON, IN 46064 US	765-778-9500	Railroad Track
ALPHA LOOP, INC	5950 Lincoln Road Martinsville, IN 46151	317-710-0076	Signal Loops
ALT & WITZIG ENGINEERING, INC.	4105 W 99th Street Carmel, IN 46032	317-875-7040	Testing
AMERICAN CONTRACTING & SERVICES INC.	P.O. BOX 538 JEFFERSONVILLE, IN 47130	812-280-4404	Hydro Demolition
AMERICAN STRUCTUREPOINT, INC	9025 RIVER ROAD, SUITE 200 INDIANAPOLIS, IN 46240	317/547-5580	Design Engineering
AMERICUT CORING & SAWING, INC	365 HELEN DRIVE VERMILLION, OH 44089 US	440-967-1150	Pavement Grooving
ANBRO ELECTRIC CO, INC	PO BOX 1622 BLOOMINGTON, IN 47402 US	812-336-4992	Electrical
ANTIGO CONSTRUCTION, INC.	PO Box 12 Antigo, WI 54409-2931 US	715-627-2222	Concrete Breaking
AP ENGINEERING & CONSULTING INC	6135 W 400 NORTH GREENFIELD, IN 46140 US	317-871-8560	Design Engineering
APEX CONSULTING & SURVEYING	1313 BROADWAY FORT WAYNE, IN 46802 US	260-755-5993	Erosion Control Plan
AQUATERRA CONSULTING, INC	151 NORTH HOME AVENUE FRANKLIN, IN 46131	317-933-4169	Design Engineering
ARCHAEOLOGICAL CONSULTANTS OF OSSAIN	PO BOX 2374 MUNCIE, IN 47307		Archaeological Survey
ARE SURVEYING CONSULTANTS	129 SOUTH 8TH AVENUE BEECH GROVE, IN 46107	317-407-8080	Construction Staking
ARMSTRONG PARKING MARKING	1523 SOUTH 9TH STREET RICHMOND, IN 47374 US	765-969-4648	Pavement Markings
ARTHUR'S ASPHALT SEAL COATING	1092 WISCONSIN STREET SPENCER, IN 47460	812-829-2204	Seal Coating
ASPEN ELECTRIC	4342 CLIFFORD ROAD BROWNSBURG, IN 46112	317-291-3162	Electrical
ATLAS DAYLIGHTING, LLC	4740 SWISHER ROAD, BUILDING A WEST LAFAYETTE, IN 47906	765-429-4800	Hydro-Excavation
ATLAS EXCAVATING INC.	4740 SWISHER ROAD WEST LAFAYETTE, IN 47906 US	765/429-4800	Storm Sewer
B & B CONTRACTING AND SUPPLY, LLC	850 S KEYSTONE AVENUE INDIANAPOLIS, IN 46203 US	317-636-7459	Traffic Signs
B & D ELECTRIC, INC	413 W VAN TREES ST WASHINGTON, IN 47501 US	812-254-2122	Electrical
BADGER DAYLIGHTING CORP	8930 MOTORSPORTS WAY BROWNSBURG, IN 46112 US	888-726-9146	Hydro-Excavation
BARTH ELECTRIC COMPANY	1934 NORTH ILLINOIS STREET INDIANAPOLIS, IN 46202	317-924-6226	Electrical
BAUMGARTNER & COMPANY INC	15215 RIVER ROAD NOBLESVILLE, IN 46062 US	317-296-7225	Asphalt Paving
BEACON SURVEYING & ENGINEERING	6979 HILLSDALE COURT INDIANAPOLIS, IN 46250 US	317-577-8204	Construction Staking
BEAUTY CONSTRUCTION, INC	5292 WEST 100 N BOGGSTOWN, IN 46110	317-835-2254	Bridge Construction
BELCHER FENCING, LLC	PO BOX 173 BLOOMINGTON, IN 47402 US	812-269-8599	Fencing
BENCHMARK MECHANICAL INC	700 EAST FIRMIN STREET, SUITE 112 KOKOMO, IN 46902 US	765-452-9500	Design Engineering
BENTLEY LAND SURVEYING, PLLC	8510 MAPLE AVENUE PEWEE VALLEY, KY 40056 US	502-210-8116	Surveying
BERTSCH-FRANK & ASSOCIATES, LLC	4630 WEST JEFFERSON BLVD. # 6 FORT WAYNE, IN 46804	260-459-9393	Construction Engineering
BEST ELECTRIC	11430 E US HWY 52 OTTERBEIN, IN 47970	765-583-2408	Electrical
BETTIS ASPHALT & CONSTRUCTION, INC	PO BOX 1694 TOPEKA, KS 66618 US	785-235-8444	Spray Asphalt Paving
BIANCOFIORI MASONRY, INC	701 ERIE STREET LAFAYETTE, IN 47904 US	765-463-0559	Masonry
BIBBS HAULING LLC	PO BOX 844 INDIANAPOLIS, IN 46206	317-545-1704	Hauling
BIEHLE ELECTRIC LLC	9605 W. US HIGHWAY 50 SEYMOUR, IN 47274 US	812-523-3320	Electrical
BLAKLEY CORPORATION	8060 E 88TH ST INDIANAPOLIS, IN 46256 US	317-576-8395	Concrete

BLEDSOE RIGGERT COOPER & JAMES, INC	1351 WEST TAPP ROAD BLOOMINGTON, IN 47403	812-336-8277	Construction Staking
BLOOD HOUND, LLC	PO BOX 714843 CINCINNATI, OH 45271-4843 US	888-858-9830	Utility Locates
BLOOMFIELD PAINTING, INC.	343 EAST SPRING STREET BLOOMFIELD, IN 47424	312-384-8593	Graffiti Removal
BLT ENVIRONMENTAL SERVICES, LLC	1288 BRISTOL PLACE AVON, IN 46123 US	317-809-0272	Street Sweeping
BOGARD TRUCKING & EXCAVATING, INC	719 SOUTH 4TH STREET MURRAY, KY 42071	270-753-2446	Hauling
BO-MAR INDUSTRIES, INC	3838 S ARLINGTON AVE INDIANAPOLIS, IN 46203 US	317-899-1240	Fencing
BOWLIN CONSTRUCTION	10138 WEST COUNTY ROAD 1050 SOUTH LOSANTIVILLE, IN 47354	765-853-5477	Concrete
BRANDSAFWAY INDUSTRIES LLC	PO BOX 91473 CHICAGO, IL 60693 US	304-397-8406	Shoring
BRIDGESMITH, INC	4149 STATE ROAD 43 SPENCER, IN 47460	812-325-4000	Surface Seal
BROADY-CAMPBELL, INC.	2115 DR. ANDREW BROWN AVENUE INDIANAPOLIS, IN 46202	317-925-4261	Masonry
BROOKS CONSTRUCTION COMPANY	PO BOX 9560 FORT WAYNE, IN 46899 US	260-478-1990	Asphalt Paving
BROOKS STRIPING, INC.	3219 E Tulip Drive Indianapolis, IN 46227	317-786-6769	Striping
BRUNS-GUTZWILLER, INC.	PO BOX 119 BATESVILLE, IN 47006		Building Construction
BUILDING SERVICES, INC.	P.O. BOX 536 LAFAYETTE, IN 47902-0536	765-474-5634	Building Construction
BUNN ENTERPRISES, INC	PO Box 526 Rochester, IN 46975-0526	574-223-5817	Underdrains
BUNNELL LAND SURVEYING	6733 S 50 E WABASH, IN 46992 US	260-563-9110	Surveying
BUSCH LANDSCAPING, LLC	5703 N US 421 OSGOOD, IN 47037 US	812-498-5800	Landscaping
BUSCHMAN FENCE	3420 N. 200 E REYNOLDS, IN 47980 US		Fencing
BUTLER FAIRMAN & SEUFERT, INC.	8450 WESTFIELD BOULEVARD, SUITE 300 INDIANAPOLIS, IN 46240-8302	3177713-4615	Design Engineering
BYRNE & JONES ENTERPRISES, INC	11745 R LACKLAND ROAD ST. LOUIS, MO 63146 US	314-568-2615	Asphalt Paving
C & E ENVIRONMENTAL	10268 E DAVIS AVENUE TERRE HAUTE, IN 47805 US	812-877-1660	Environmental Engineering
C.A. FULKERSON, LLC	PO BOX 336 LANESVILLE, IN 47136	812-952-1777	Seeding, Sodding, Erosion
CALCAR PAVING, INC	1503 S MERIDIAN ROAD, JASPER, IN 47546 US	812-482-1024	Asphalt Paving
CAPITOL CITY FENCE	920 EAST OHIO STREET INDIANAPOLIS, IN 46202	317/638-3381	Fencing
CARDINAL GROOVING	100 BARREN HILL ROAD CONSHOHOCKEN, PA 19428-2402 US	610-825-2200	Pavement Grooving
CARDINAL-INDIANA, INC.	PO Box 816 Bloomington, IN 47402	812-325-4001	Bridge Painting
CASH WAGGNER & ASSOCIATES, PC	402 E 13TH STREET, SUITE 101 JASPER, IN 47546 US	812-634-5015	Design Engineering
CASSADY ELECTRICAL CONTRACTORS, INC	PO BOX 53 ELLETTSVILLE, IN 47429 US	812-332-7361	Electrical
CAZARES CONCRETE, LLC	6358 N 100 W ALEXANDRIA, IN 46001 US	765-649-7159	Concrete
CC & T CONSTRUCTION, INC.	5051 PROSPECT STREET INDIANAPOLIS, IN 46203	317-356-6385	Concrete
CE HUGHES MILLING INC	3113 HOLMANS LANE JEFFERSONVILLE, IN 47130 US	812-725-8665	Milling
CENTRAL ENGINEERING & CONSTRUCTION	3862 N COMMERCIAL PARKWAY GREENFIELD, IN 46140	317-894-1990	Soil Modification
CENTRAL ILLINOIS TILE CO	PO BOX 3755 CHAMPAIGN, IL 61826-3755	217-359-7945	Underdrains
CENTRAL INDIANA HYDROSEEDING, LLC	PO BOX 606 NEW CASTLE, IN 47362 US	765-524-2639	Seeding, Sodding, Erosion
CENTRAL PAINTING, INC	PO BOX 606 ST. JOHN, IN 46376 US	219-942-3623	Bridge Painting
CENTRAL RENT-A-CRANE	5725 KENNEDY AVENUE HAMMOND, IN 46323-1145 US	219-989-7500	Cranes
CERTIFIED ENGINEERING, INC.	3939 Millersville Road Indianapolis, IN 46205	317-546-1599	Construction Staking
CES, LLC	18038 BELGIUM ST LEOPOLD, IN 47551 US	618-2174-0212	Construction Staking
CHAMPAIGN ASPHALT COMPANY	1414 W ANTHONY DRIVE URBANA, IL 61802	217-356-7288	J-Band
CHRISTINE MATHIEU, ARCHITECT	205 N COLLEGE AVENUE, SUITE 010 BLOOMINGTON, IN 47404 US	812-339-1235	Architectural Design
CIVIL COATINGS AND CONSTRUCTION	1651 WEST LINCOLNWAY VALPARAISO, IN 46385 US	219-531-5300	Bridge Painting
CLEAN SWEEP LOT SERVICE, LLC	PO BOX 24271 SPEEDWAY, IN 46224 US	317-339-5722	Sweeping
CLEAR CROSSING, LLC	17728 SUN PARK DRIVE WESTFIELD, IN 46074 US	317-399-3000	Hydro-Excavation
CLS INDUSTRIES, INC	PO BOX 138 SALEM, IN 47167	812-883-4492	Traffic Signs, Electrical Panel
CMG TRUCKING, INC	P.O. BOX 421245 INDIANAPOLIS, IN 46242 US	317-430-3106	Hauling
CMID	1402 N CAPITOL AVENUE, SUITE 250 INDIANAPOLIS, IN 46202 US	317-917-4244	Construction Engineering
COLUMBUS TRANSPORT, INC.	PO BOX 856 COLUMBUS, IN 47202-0856	812-376-0532	Hauling
COMMERCIAL SEWER CLEANING, INC	5838 S. HARDING STREET INDIANAPOLIS, IN 46217	317-782-0020	Sewer Cleaning
COMPLETE MASONRY SERVICES, INC	PO BOX 236 YORKTOWN, IN 47396 US	765-759-8966	Masonry
COMPLETE SWEEP	7549 BOILER COURT LAFAYETTE, IN 47905	765-296-8744	Sweeping
COMPLETE TREE CARE, INC.	11219 HOUSE STREET INDIANAPOLIS, IN 46259	317/862-0444	Tree Cutting
CONCRETE CUTTING & BREAKING, INC.	443 JEFFERSON AVE., SE GRAND RAPIDS, MI 49503	616/554-4876	Saw Cutting
CONSTRUCTION ENGINEERING SOLUTIONS, LLC	18038 BELGIUM STREET LEOPOLD, IN 47551 US	812-719-7736	Construction Staking
CONSTRUCTION VIDEO MEDIA, INC.	111 EAST NEWBERRY ST ROMEO, MI 48065	800-346-3342	Electrography
CR LINE STRIPING	PO BOX 281 FRANKFORT, IN 46041	765-654-6422	Striping

CRACKERS DEMO LLC	P. O. BOX 545 INDIANAPOLIS, IN 46206 US	574/875-7684	Bridge Demo
CRANDALL-GEORGE GRADING & SEEDING	11063 EAST STATE ROAD 58 BLOOMFIELD, IN 47424 US	812-863-4415	Grading & Seeding
CRANE ENVIRONMENTAL SERVICES, LLC	4209 HIGHWAY 41 N., SUITE 24 EVANSVILLE, IN 47711 US	812-868-0709	Erosion Design
CRIDER & CRIDER, INC.	1900 LIBERTY DRIVE BLOOMINGTON, IN 47403	812-336-4452	Earthwork, Storm
CROW WELDING AND FABRICATION	2410 W COUNTY LINE ROAD INDIANAPOLIS, IN 46217 US	317-619-3190	Welding
CROWDER & DARNALL LAND SURVEYING	826 3RD STREET COLUMBUS, IN 47201	812-376-3391	Construction Staking
CROWN CONCRETE CUTTING & CORING, LLC	1215 W MAIN STREET LEBANON, IN 46052 US	317-299-9400	Saw Cutting
CRUTCH TRUCKING	5571 SOUTH 750 WEST RUSSIAVILLE, IN 46979	765/883-4770	Hauling
C-TECH CORPORATION	5300 W 100 N Boggsstown, IN 46110	317-835-2745	Guardrail, Fence
CTL ENGINEERING, INC	1310 S. FRANKLIN ROAD INDIANAPOLIS, IN 46239 US	317-295-8650	Design Engineering
CULY CONTRACTING	PO BOX 29 WINCHESTER, IN 47394 US	765-584-8509	Earthwork, Storm
CUMMINS ELECTRIC	PO BOX 638 RICHMOND, IN 47375-0638	765/962-6332	Electrical
CURBMASTERS, INC	PO BOX 638 DAYTON, IN 47941 US	765-449-9093	Curbs
CUSTOM HARDSCAPES	5705 E WILLIAM STREET ROAD DECATUR, IL 62521 US	217-520-8378	Brick Pavers
DAVE OMARA CONTRACTOR, INC.	1100 EAST O & M AVENUE NORTH VERNON, IN 47265	812/346-4135	Asphalt Paving
DECORATIVE PAVING COMPANY	39 GLENDALE-MILFORD ROAD LOVELAND, OH 45140	(513) 576-1222	Brick Pavers
DELTA SERVICES, INC.	3220 NORTH SHADELAND AVE INDIANAPOLIS, IN 46226	317-791-6653	Demolition
DGI-MENARD, INC	150 EAST MAIN STREET, SUITE 500 CARNEGIE, PA 15106 US	412-620-6118	Wick Drains
DIAMOND CORING COMPANY, INC	11800 SOUTH EWING AVENUE CHICAGO, IL 60617 US	773-978-5000	Concrete Grinding
DODDS MASONRY, INC	PO BOX 656 MOORESVILLE, IN 46158	317-831-8792	Masonry
DODDS PAINTING, INC	PO BOX 6810 LAFAYETTE, IN 47903	765-423-1041	Painting
DON SCHARER MASONRY, LLC	2949 N 9TH ST ROAD LAFAYETTE, IN 47904	765-479-0752	Masonry
DRAINAGE CONSTRUCTION UNLIMITED	4527 E 100 S Greenfield, IN 46140	317-462-2043	Underdrains
DREIER & MALLER, INC.	7320 TUSSING ROAD REYNOLDSBURG, OH 43068	1800-659-3070	Testing
DSS SWEEPING SERVICE, INC	1520 NICHOLAS ROAD DAYTON OH 45449 US	937/262-0123	Sweeping
DUNLAP & COMPANY, INC.	P. O. BOX 328 COLUMBUS, IN 47202-0328	812-376-3021	Building Construction
DUNN COMPANY	724 N MERCER STREET DECATUR, IL 62522-1699 US	217-429-4444	Asphalt Paving
DWD COMPANY	1916 OLD SR 37 GREENWOOD, IN 46143 US	317-339-4303	Pavement Removal
E & B PAVING, INC.	286 WEST 300 NORTH ANDERSON, IN 46012	574-223-4644	Patching
E & J CONCRETE INC	P. O. BOX 502811 INDIANAPOLIS, IN 46250 US	317-284-1117	Concrete
E & R FABRICATING, INC	8854 STATE ROAD 37 BEDFORD, IN 47421 US	812-275-0388	Fabricated Metal
E.J. BRENNEMAN LP	1117 SNYDER ROAD WEST LAWN, PA 19609	610-678-1013	Asphalt Paving
E.R. GRAY & ASSOCIATES PC	P. O. BOX 1357 COLUMBUS, IN 47202	812-372-7398	Construction Staking
EA ASPHALT SERVICES LLC	3865 N COMMERCIAL PARKWAY GREENFIELD, IN 46140 US	317-894-6484	Hauling
EARTH EXPLORATION	7770 WEST NEW YORK STREET INDIANAPOLIS, IN 46214-2988	317-273-1690	Geotechnical Services
EARTH IMAGES, INC.	P. O. Box 216 Floyds Knobs, IN 47119-0216 US	812-923-8386	Seeding, Sodding, Erosion
ED PATTON CONSTRUCTION, INC.	3110 OLYMPIA DRIVE LAFAYETTE, IN 47909 US	765/742-5080	Building Construction
EDWARD & JONES CONCRETE	PO BOX 502811 INDIANAPOLIS, IN 46250 US	317-284-1117	Concrete
EIC TECHNOLOGIES, INC	6701 ARTISAN WAY LOUISVILLE, KY 40228 US	502-964-9590	Hydro Demolition
ELECTRIC PLUS, INC	173 S COUNTY ROAD 525 E AVON, IN 46123 US	812-336-4992	Electrical
ELITE LINE STRIPING	8322 BAUMGART ROAD EVANSVILLE, IN 47725 US	812-760-4378	Striping
ELITE SECURITY LLC	PO BOX 241084 INDIANAPOLIS, IN 46224 US	317-710-2421	Security
ELLE-J TRUCKING, INC	1754 E.S.R. 163, SUITE B CLINTON, IN 47842 US	812-249-3265	Hauling
EMERALD GRADING AND SEEDING, INC	PO BOX 8314 BLOOMINGTON, IN 47407 US		Seeding, Sodding, Erosion
EMERGENCY LANE CLOSURES, LLC	1062 BOXWOOD LANE GREENWOOD, IN 46143 US	317-331-6745	Construction Signs
ENGINEERING & RESEARCH INT'L, INC	1401 REGENCY DRIVE EAST SAVOY, IL 61874 US	217-356-5945	Inertial Profiler
ENVIROM INTERNATIONAL CORP	PO BOX 8500-1980 PHILADEL PHIA, PA 19178-1980 US	317-423-8710	Environmental Engineering
ENVIRONMENTAL MANAGEMENT SPECIALISTS, INC	PO BOX 39 HUNTERTOWN, IN 46748 US	260-637-9414	Environmental Engineering
ENVIROSCOPE, INC	930 INDUSTRIAL DRIVE MADISON, IN 47250 US	812-265-6781	Sweeping
ENVIROSWEEP SPECIALTY SERVICES, LLC	PO BOX 810 BEECH GROVE, IN 46107	317-757-8582	Sweeping
EQ - THE ENVIRONMENTAL QUALITY COMPANY	PO BOX 673974 DETROIT, MI 48267 US	800-592-5489	Environmental Engineering
EXTERIOR VIEW, INC	5798 E 60 S LAFAYETTE, IN 47905 US	765-428-8883	Landscaping
F.A. WILHELM CONSTRUCTION CO., INC.	3914 PROSPECT STREET INDIANAPOLIS, IN 46206-0516	317-359-5411	Building Construction
FARGO INSULATION	2120 EAST CLAY STREET INDIANAPOLIS, IN 46205	317-546-4881	Mechanical Contracting
FE HARDING ASPHALT T COMPANY INC	Accounts Payable Indianapolis, IN 46256		Asphalt Paving

FEDERAL RENT-A-FENCE	PO BOX 266 WEST BERLIN, IL 08091	800-260-8301	Fencing
FERGUSON ENTERPRISES, INC.	6439 EAST 30TH STREET INDIANAPOLIS, IN 46219-0000	(317) 546-2013	Site Development
FINDLEY BROS. WELL DRILLING	12166 SOUTH FOUNTAIN LANE COVINGTON, IN 47932 US	765-793-2990	Drilling
FIRST COLONY CONSTRUCTION	PO BOX 904 MARIETTA, OH 45750 US	740-374-2200	Building Construction
FIVE STAR PAINTING, INC.	3959 BLUEBELL STREET PORTAGE, IN 46368	2197759-1185	Painting
FLAME ON, INC.	12632 WAGNER ROAD MONROE, WA 98272 US	425-397-7039	Bridge Beam Repair
FLUID WASTE SERVICES	PO BOX 284 NOBLESVILLE, IN 46061	317-773-7996	Hydro-Excavation
FORTER ELECTRICAL SERVICES, INC.	PO BOX 1021 COLUMBUS, IN 47201	812-376-0715	Electrical
FORT WAYNE REINFORCING, INC.	4483 COUNTY ROAD 19, SUITE D AUBURN, IN 46706	280-925-0609	Rebar Tying
FOUNDATION TEST GROUP, INC.	2601 EMORY RD, BLDG 1A FINKSBURG, MD 21048 US	410-517-0715	Geotechnical Services
FOWLER FENCING CONTRACTORS, INC	220 E 5TH STREET FOWLER, IN 47944 US	765-884-1800	Fencing
FOX CONTRACTORS CORPORATION	5430 FERGUSON ROAD FORT WAYNE, IN 46809	317769-6291	Underdrains, Earthwork, Storm
FPBH, INC	PO BOX 47 NORTH VERNON, IN 47265 US	812-346-2045	Erosion Design
G & C TOWING LLC	7060 N. PARK AVENUE INDIANAPOLIS, IN 46228	317-220-8520	Towing
G & G SECURITY	5601 GRAY ROAD INDIANAPOLIS, IN 46237	317-796-3262	Security
GALLAGHER ASPHALT CORP	18100 SOUTH INDIANA AVENUE THORNTON, IL 60476 US	708-647-0564	Asphalt Reclamation
GENERAL DRILLING, INC	PO BOX 753 FISHERS, IN 46038 US	317-849-5612	Drilling
GEOSOLUTIONS, INC	8275 INDY CT INDIANAPOLIS, IN 46214 US	317-273-0070	Design Engineering
GEOSTABILIZATION INTERNATIONAL, LLC	PO BOX 4709 GRAND JUNCTION, CO 81502 US	859-361-2465	Soil Wall
GLOBE ASPHALT PAVING, CO	PO BOX 19188 INDIANAPOLIS, IN 46219	317-568-4344	Asphalt Paving
GLS, INC	3512 S HARDING STREET INDIANAPOLIS, IN 46217 US	317-292-9622	Concrete
GRADEX	12900 N MERIDIAN STREET, SUITE 120 CARMEL, IN 46032	317-573-3970	Earthwork, Storm
GRADY BROTHERS, INC.	PO BOX 421519 INDIANAPOLIS, IN 46242-1519	317-244-3343	Asphalt Paving
GREEN LIGHT LAWN CARE, INC	7856 W 1200 S WEST LAFAYETTE, IN 47906 US	765-490-0710	Landscaping
GRIDLOCK TRAFFIC SYSTEMS	6400 Massachusetts Avenue Indianapolis, IN 46226	317-541-2727	Construction Signs, Marking
GROUND PENETRATING RADAR SYSTEMS	PO BOX 932 TOLEDO, OH 43697 US	419-843-9804	Utility Locates
HAMPTON'S TREE SERVICE	2320 FLATLEY ROAD RICHMOND, IN 47374	765/935-1627	Tree Cutting
HANNA XCAVATING, INC	1655 E. WHISNAND ROAD BLOOMINGTON, IN 47408	812-339-5656	Hauling
HARD ROCK CONCRETE CUTTERS INC	601 CHADDICK DR WEELING, IL 60090 US	847-699-0010	Concrete Cutting
HARDESTY LANDSCAPING	909 EAST SOUTH STREET FRANKFORT, IN 46041	765-659-5276	Landscaping
HARMON CONSTRUCTION, INC.	PO Box 386 North Vernon, IN 47265	812-346-2064	Concrete
HARMON STEEL, INC.	1002 W Troy Avenue Indianapolis, IN 46225	317-780-5025	Rebar Tying
HARRIS BARRIER CORPORATION	PO BOX 88243 INDIANAPOLIS, IN 46208	317/632-3471	Color Coating, Athletic Tracks
HAUER EXCAVATING LLC	2684 S. CR 310 W VALLONIA, IN 47281	812-216-6535	Excavation
HAUSE SURVEYING & ENGINEERING	105 N. MERIDIAN STREET LEBANON, IN 46052 US	765-482-5141	Construction Staking
HAWK ENTERPRISES	1850 EAST NORTH STREET CROWN POINT, IN 46307	219/662-8090	Electrical
HAYES DRILLING, INC	8845 PROSPECT AVENUE KANSAS CITY, MO 64132 US	816-363-3040	Drilling
HB WICK DRAINS	14736 EAST EASTER AVENUE CENTENNIAL, CO 80112 US	303-627-1100	Wick Drains
HELEN E WHITE (SECURITY)	8146 MCFARLAND ROAD INDIANAPOLIS, IN 46227 US	317-201-4976	Security
HELITECH	PO BOX 24067 BELLEVILLE, IL 62223	317-514-9285	Waterproofing
HERITAGE ENVIRONMENTAL SERVICE, LLC	7901 W Morris Street Indianapolis, IN 46231 US	317-486-5095	Environmental Engineering
HERITAGE RESEARCH GROUP	PO BOX 68123 INDIANAPOLIS, IN 46268		Testing
HIGHWAY SAFETY SERVICE, INC	3215 IMPERIAL PARKWAY LAFAYETTE, IN 47909 US	765-474-1000	Construction Signs, Marking
HIGHWAY TECHNOLOGIES	33946 TREASURY CENTER CHICAGO, IL 60694-6300	317-891-8065	Construction Signs, Marking
HILITE AIRFIELD SERVICES	PO BOX 460 ADAMS CENTER, NY 13606 US	315-583-6111	Construction Signs, Marking
HILL ELECTRIC, INC.	PO BOX 1232 RICHMOND, IN 47375	765/966-0704	Electrical
HIS CONSTRUCTORS, INC	2950 EAST MAIN PLAINFIELD, IN 46168 US	317-284-1195	Bridges, Enviro, Reclamation
HITTLE CONSTRUCTION	17466 WASHINGTON STREET WESTFIELD, IN 46074-8725 US	317-896-9073	Fencing
HOMER TREE SERVICE INC	14000 S ARCHER AVENUE LOCKPORT, IL 60441 US	815-838-0320	Tree Cutting
HOOSIER COMPANY, INC.	PO BOX 681064 INDIANAPOLIS, IN 46268	317-872-8125	Traffic Signs, Electrical Panel
HOOSIER MACHINE & WELDING, INC	PO BOX 21204 INDIANAPOLIS, IN 46221-0204	317-638-6286	Equipment Repairs
HORN & ASSOCIATES DRILLING AND BORING	216 N MAIN STREET WINCHESTER, KY 40391 US	859-744-2232 EXT 13	Drilling, Boring
HUFF SEALING CORPORATION	PO BOX 127 ALBION, IL 62806	618-445-3148	Seal Coating
HUMMEL ELECTRIC, INC	2505 MJM INDUSTRIAL DRIVE EVANSVILLE, IN 47715 US	812-474-1500	Electrical
HUNT PAVING COMPANY, INC.	PO BOX 42517 INDIANAPOLIS, IN 46241	317-241-8313	Concrete

HUSTON ELECTRIC, INC.	P.O. BOX 904 KOKOMO, IN 46903	765-474-6115	Electrical
HYDRO-TECHNOLOGIES, INC.	6200 EAST HIGHWAY 62, BUILDING 2501 SUITE 300 JEFFERSONVILLE, IN 47130	812-284-9376	Hydro Demolition
ILLINI DRILLED FOUNDATIONS, INC.	P.O. BOX 1351 DANVILLE, IL 61834	217/442-8765	Drilling
INDEPENDENT LAND SURVEYING, INC.	414 S MAIN STREET BROWNSTOWN, IN 47220 US	(812) 372-0996	Surveying
INDIANA CONCRETE SPECIALTIES, INC.	230 W MADISON STREET TIPTON, IN 46072	765-675-7512	Concrete
INDIANA RELINE, INC.	PO BOX 5 SULPHUR SPRINGS, IN 47388-0005	765-533-5040	Pipe Relining
INDIANA SIGN & BARRICADE	5240 E 25TH STREET INDIANAPOLIS, IN 46218	317-377-8000	Construction Signs, Marking
INDIANA TRAFFIC SERVICE, LLC	3865 NORTH COMMERCIAL PARKWAY GREENFIELD, IN 46140 US	317-891-8065	Construction Signs, Marking
INDIANA WIRE PRODUCTS, INC.	915 NORTH IRELAND STREET GREENSBURG, IN 47240	812/663-7441	Fencing
INDIANAPOLIS TESTING LABORATORY	1432 SADLIER CIRCLE EAST DRIVE INDIANAPOLIS, IN 46239 US	317-322-9500	Testing
INDUSTRIAL ELECTRICAL SYSTEMS, INC	PO BOX 6296 LAFAYETTE, IN 47903-6296 US	765-449-9418	Electrical
INDY TREE AND LANDSCAPE, INC.	2878 N. RACEWAY ROAD INDIANAPOLIS, IN 46234	317-272-9798	Tree Cutting
INFRASTRUCTURE SYSTEMS, INC	2670 W. VINCENTNES STREET ORLEANS, IN 47452	812-865-3309	Sewer Installation
INSERV, INC	514 E MARION STREET MISHAWAKA, IN 46545 US	1-877-917-3239	Hydro Demolition
INSITUFORM TECHNOLOGIES USA, LLC	2130 STOUT FIELD WEST DRIVE INDIANAPOLIS, IN 46241 US	317-489-3863	Pipelines
IVS HYDRO DEMOLITION SERVICES	PO BOX 245 WAVERLY, WV 26184 US	304-464-4340	Hydro Demolition
J & J CRANE RENTAL, INC.	2513 S. AIRPORT ROAD MONTICELLO, IN 47960	574-808-3665	Cranes
J & J WILLIAMS TRUCKING, LLC	7421 N 300 E BATTLEGROUND, IN 47920 US	765-588-0201	Hauling
J&D TURF	12840 FORD DRIVE FISHERS, IN 46038 US	317-359-1185	Seeding, Grading
J. RANCK ELECTRIC, INC	1993 GOVER PARKWAY MT. PLEASANT, MI 48858 US	800-792-3822 EXT2136	Electrical
J.H. RUDOLPH & CO., INC.	PO BOX 5226 EVANSVILLE, IN 47716-5226 US	812-476-4921	Crack Sealing
JAMES H. DREW CORPORATION	8701 ZIONSVILLE ROAD INDIANAPOLIS, IN 46268	317-876-3739	Traffic Signals, Guardrail, Fence
JAMES SCHARER MASONRY, INC	4639 PENELOPE CT WEST LAFAYETTE, IN 47906	765-463-0000	Masonry
JAMES STANGER EXCAVATING, INC	2758 W MAPLE GROVE ROAD BLOOMINGTON, IN 47404 US	812-935-7868	Excavation
JANSEN & SPAANS ENGINEERING, INC	9120 HARRISON PARK COURT INDIANAPOLIS, IN 46216	317-254-9886	Design Engineering
JARNAGIN ENTERPRISES INC	6249 HICKORY RD INDIANAPOLIS, IN 46259 US	317-862-6626	Waterproofing Membrane
JAVELINA CONSTRUCTION, INC.	13376 Britton Park Drive Fishers, IN 46038	317-841-8364	Milling
JAVIER STEEL	PO BOX 7448 LOUISVILLE, KY 40257	502-426-2008	Rebar Tying
JBI CONSTRUCTION, INC	10335 HEDDEN ROAD EVANSVILLE, IN 47725 US	812-867-5959	Curbs, Gutters, Barrier Walls
JDH CONTRACTING, INC	8109 NETWORK DRIVE PLAINFIELD, IN 46168-9024 US	317-839-0520	Earthwork, Storm
JERICO METAL SPECIALTIES, LLC	PO BOX 7016 BLOOMINGTON, IN 47407 US	812-339-3182	Metal Fabrication
J-MILLING, INC	1140 FORT RECOVERY MINSTER ROAD FORT RECOVERY, OH 45846 US	419-852-9874	Milling
JOHN E. FISHER & ASSOCIATES, P.C.	625 SOUTH EARL AVENUE LAFAYETTE, IN 47904	765-448-1535	Surveying
JR ELLINGTON TREE EXPERTS	680 WEST THAT ROAD BLOOMINGTON, IN 47403	812-332-5882	Tree Cutting
JR KELLY COMPANY, INC.	3450 CONCORD ROAD LAFAYETTE, IN 47909	317-477-0570	General Construction
K & A TRUCKING	PO BOX 1305 BEDFORD, IN 47421 US	812-583-2582	Hauling
K & K FENCE, INC.	PO BOX 19833 INDIANAPOLIS, IN 46219	317-359-5425	Fencing
K & W FUELING SYSTEMS, INC	1537 SOUTH 275 WEST RUSHVILLE, IN 46173 US	765-932-4980	Industrial Fueling Systems
KAPUR & ASSOCIATES, INC	7711 N PORT WASHINGTON ROAD MILKWAUKEE, WI 53217 US	502-269-5418	Construction Staking
KAREN HAAN, INC	1825 SOUTH HADLEY ROAD FORT WAYNE, IN 46804	260-740-8876	Construction Signs
KARNS, INC.	PO Box 681013 Indianapolis, IN 46268	317-872-2529	General Construction
KEELER-WEBB ASSOCIATES	486 GRADLE DRIVE CARMEL, IN 46032 US	317-574-0140	Design Engineering
KEN SKINNER CONSTRUCTION	305 GILLILAND STREET BLOOMFIELD, IN 47424 US	812-384-8576	Construction Signs
KENTUCKIANA OFF DUTY POLICE & SURVEILLANCE INC	PO BOX 75 BARDSTOWN, KY 40004 US	877-880-5677	Security
KERAMIDA ENVIRONMENTAL, INC	401 N COLLEGE AVE INDIANAPOLIS, IN 46202	317-685-8231	Environmental Engineering
KING'S TRUCKING & EXCAVATION, INC	9804 EAST CO RD 800 NORTH SEYMOUR, IN 47274 US	812-522-6973	Hauling
KOLB GRADING, LLC	5731 WESTWOOD DRIVE ST. CHARLES, MO 63304 US	636-441-0200	Earthwork, Storm, Grading
KRINTZ LAWN CARE INC	PO BOX 451 BROOKSTON, IN 47923 US	800-471-3764	Landscaping
K-TECH FLOOR SYSTEMS, INC	8250 S COUNTY ROAD 825 E CLOVERDALE, IN 46120 US	317-418-7396	Concrete
L & R INCORPORATED	6733 E TULIP ROAD SOLSBERRY, IN 47459 US	812-825-6202	Excavation
LARRY STANGER EXCAVATING, INC	2770 WEST MAPLE GROVE BLOOMINGTON, IN 47404 US	812-876-5032	Excavation
LAWN & SHRUB, INC.	3721 NORTH 500 EAST LAFAYETTE, IN 47905-7867	765-589-3276	Landscaping
LAYNE CHRISTENSEN COMPANY	4520 N STATE ROAD 37 ORLEANS, IN 47452 US	812-865-3232	Drilling
LAZER-GRADE, LLC	PO BOX 322 VINCENNES, IN 47591 US	812-316-0450	Hauling
LEADER LAWN AND LANDSCAPE, LLC	6332 N 400 W CRAWFORDSVILLE, IN 47933 US		Landscaping

LESJIE COATINGS, INC.	1101 E. 30th Street Indianapolis, IN 46205	317-926-3411	Color Coating, Athletic Tracks
LIBY'S STRIPE RIGHT LLC	335 E. DUSTMAN ROAD BLUFFTON, IN 46714 US	260-273-1729	Stripping
LIGHTLE ENTERPRISE OF OHIO, LLC	PO BOX 329 FRANKFORT, OH 45628-0329		Temp Signals
LINNE BROTHERS LANDSCAPING, LLC	2228 S COUNTY ROAD 700 E BOWLING GREEN, IN 47833-8072 US	317-519-7277	Landscaping
LONG ELECTRIC COMPANY, INC.	1310 SOUTH FRANKLIN ROAD INDIANAPOLIS, IN 46239	317-356-2455	Electrical
LOUISVILLE PAVING CO., INC	1801 PAYNE STREET LOUISVILLE, KY 40206	502-583-1726	Asphalt Paving
LOVELACE ELECTRIC COMPANY, INC.	1414 LAFAYETTE AVENUE COLUMBUS, IN 47201	812-379-2111	Electrical
LOWE CONSTRUCTION COMPANY	2535 BADER ROAD HORTON, MI 49246	517-529-9406	Building Construction
LPS PAVEMENT CO.	677 STONEHILL ROAD OSWEGO, IL 60543	630/551-2100	Brick Pavers
LTB CONSTRUCTION, INC	9113 W LONE BEECH MUNCIE, IN 47304 US	765-759-0500	Sealing & Striping
LUDWIG CONTRACTING, INC	PO BOX 128 CEDAR GROVE, IN 47016	765-647-4424	Electrical
LYKINS CONTRACTING	12783 NORTH STATE ROAD 101 SUNMAN, IN 47041-8227	812/623-2244	Underground Utilities
M.A.C.TRUCKING, INC	1116 N.W. 5TH STREET RICHMOND, IN 47374	765-962-5113	Hauling
MAD TECHNICAL SERVICES	4277 S.C.R. 60 S.W. GREENSBURG, IN 47240 US	812-663-2097	Milling
MAJESTIC ELECTRIC COMPANY, INC	PO BOX 358 NORTH VERNON, IN 47265 US	812-346-2110	Electrical
MAJOR ENGINEERING & LAND SURVEYING, INC	1319 E. STOP 10 ROAD INDIANAPOLIS, IN 46227	317-888-4496	Construction Staking
MARTELL ELECTRIC, LLC	4601 CLEVELAND ROAD SOUTH BEND, IN 46628	574-245-4648	Electrical
MASON PRIVATE LOCATING, LLC	1255 E COUNTY ROAD 900 N PITTSBORO, IN 46167 US	317-503-2342	Utility Locates
MASTERCRAFT MECHANICAL CONTRACTORS, INC	13980 E CAPT WJ NELSON DRIVE, SUITE C-1 ODON, IN 47562-5632 US	812-863-9080	Steamline
MATHEW MILLING COMPANY	706 EAST COLUMBIA STREET CHALMERS, IN 47929	574-721-7286	Milling
MAXIM CRANE WORKS	P.O. BOX 99610 CHICAGO, IL 60677-4003	800/766-9764	Cranes
MCCOY'S SWEEPING SERVICE, INC.	199 E. College Hagerstown, IN 47346	(765) 489-4221	Sweeping
MCCRITE MILLING & CONSTRUCTION CO., INC.	810 Industrial Blvd New Albany, IN 47150 US	812-941-0252	Milling
MCKINNEY DRILLING COMPANY	1838 S PRESTON HIGHWAY SHEPHERDSVILLE, KY 40165	502-955-8474	Drilling
MDS CONTRACTOR SERVICES	6368 N 600 W RENNELAER, IN 47978 US	219-869-5782	Erosion Control
MEEKES & COMPANY PROFESSIONAL SURVEYING INC	PO BOX 5 SCIPIO, IN 47273 US	812-592-4145	Surveying
MELTON'S TREE SERVICE	204 INDIANA STREET LOOGOOTEE, IN 47553 US	812-295-4748	Tree Cutting
MERRELL BROTHERS, INC	8811 W 500 N KOKOMO, IN 46901 US	574-699-7782	Biosolids
MID AMERICA MILLING COMPANY, LLC	6200 E Highway 62, Building 2501, Suite 400 Jeffersonville, IN 47130-8769	(812) 282-2751	Milling
MIDAS MIDWEST, LLC	5 INDUSTRIAL PARK DRIVE WINCHESTER, IN 47394	765-584-8509	Earthwork, Storm
MID-STATES GENERAL & MECHANICAL	4170 NORTH BEARDSDALE ROAD DECATUR, IL 62526	217-875-1260	Mechanical Contracting
MIDWEST MOLE, INC.	6814 W 350 N GREENFIELD, IN 46140	317-545-1335	Pipe Boring
MIDWEST TRACK BUILDERS	1000 NORTH RAND ROAD, SUITE 211 WAUCONDA, IL 60084	847-438-9926	Color Coating, Athletic Tracks
MIDWESTERN ELECTRIC, INC.	3385 N Arlington Avenue Indianapolis, IN 46218-2542	317-545-7641	Traffic Signals, Electrical
MILESTONE FENCE LLC	13399 MCKINLEY HWY MISHAWAKA, IN 46545 US		Fencing
MILLER-EADS COMPANY, INC.	P.O. BOX 55234 INDIANAPOLIS, IN 46205	317/545-7101	Electrical
MORLEY & ASSOCIATES, INC	4800 ROSEBUD LANE NEWBURGH, IN 47630 US	812-464-9585	Surveying
MORPHEY CONSTRUCTION, INC.	1499 N Sherman Drive Indianapolis, IN 46201	317-356-9250	Traffic Signals, Electrical
MR FENCE IT	402 SOUTH 4TH STREET LAFAYETTE, IN 47901	1-765-742-4822	Fencing
MT CARMEL STABILIZATION GROUP	PO Box 458 Mount Carmel, IL 62863-0458	618-262-5118	Soil Modification
MULLEN SEAL 'N STRIPE	5876 NOLANDS FORK ROAD RICHMOND, IN 47374	1-765-935-3162	Seal Coating & Striping
MYERS ARCHAEOLOGICAL SERVICES	2592 E KELLY BRANCH ROAD BLOOMFIELD, IN 47424 US	812-825-7641	Archaeological Survey
N.B. WEST CONTRACTING COMPANY, INC	2780 MARY AVENUE ST. LOUIS, MO 63144-2796 US	314-962-3145	Site Development
N.I. SPANOS PAINTING	1310 WEST 99TH AVENUE CROWN POINT, IN 46307 US	219-662-9092	Bridge Painting
NADING MECHANICAL, INC	PO BOX 98 HOPE, IN 47246	812-546-6111	Mechanical Contracting
NATIONAL RAILROAD SAFETY SERVICES INC	7395 KINGSGATE WAY WEST CHESTER, OH 45069 US	877-984-6777	Railroad Track
NATIONAL RENT-A-FENCE COMPANY	PO BOX 4503 PACOIMA, CA 91333-4503	800-352-5675	Fencing
NATURAL CONSTRUCTION, INC	PO BOX 306 FORTVILLE, IN 46040 US	317-318-2490	Concrete
NATURE'S WAY, INC.	PO BOX 6896 BLOOMINGTON, IN 47407	812-876-7888	Landscaping
NETTLE CREEK CUSTOM GARDENS	6114 FRANKLIN ROAD HAGERSTOWN, IN 47346 US	765-489-3388	Landscaping
NEW BEGINNINGS CONSTRUCTION LLC	212 W. 10TH STREET INDIANAPOLIS, IN 46206	317-638-0870	Concrete
NORTHERN LIGHTS	8109 NETWORK DRIVE PLAINFIELD, IN 46168 US	317-838-7776	Utility Locates
NORTHPOINTE SURVEYING, INC	6125 SOUTH EAST STREET, SUITE B INDIANAPOLIS, IN 46227	317-884-3020	Construction Staking
OATTS TRUCKING, INC	3925 E 26TH STREET INDIANAPOLIS, IN 46218	317-546-7005	Hauling
ODLE, INC	2560 KILGORE AVENUE MUNCIE, IN 47307 US	765-288-3611	Wastewater Treatment

OLERS FENCING & CONSTRUCTION	PO BOX 216 CENTERVILLE, IN 47330	765/962-2933	Fencing
OLYMPUS PAINTING, LLC	415 SCARBOROUGH ROAD VALPARAISO, IN 46385 US	219-973-8530	Painting
OPEN ROAD PAVING COMPANY, LLC	PO BOX 1700 CHAMPAIGN IL 61824-1700 US	217-356-7288	Inertial Profiler
OTTO'S PARKING MARKING COMPANY, INC.	2449 EAST MAIN STREET GREENWOOD, IN 46143	317-882-8933	Markings, Bumpers
PACE CONSTRUCTION COMPANY, LLC	1620 WOODSON ROAD ST. LOUIS, MO 63114 US		Asphalt Paving
PARSONS CUNNINGHAM & SHARTLE ENGINEERS, INC.	1924 S. DAN JONES ROAD AVON, IN 46123	317-837-9900	Design Engineering
PARSONS TRANSPORTATION GROUP	LOCKBOX 88960 CHICAGO IL 60695-1960 US	317-616-1000	Design Engineering
PATRIOT ENGINEERING AND ENVIRONMENTAL, INC	6150 EAST 75TH STREET INDIANAPOLIS, IN 46250 US	317-578-8058	Testing
PAUL I. CRIFE, INC	3939 PRIORITY WAY SOUTH DRIVE, SUITE 200 INDIANAPOLIS, IN 46240 US	317-844-6777	Construction Staking
PAVEMENT SOLUTIONS, INC	1308 LOCUST STREET MIDDLETOWN, IN 47356 US	765-444-8215	Pavement Markings
PEMBERTON-DAVIS ELECTRIC	916 E MCKINLEY AVE MISHAWAKA, IN 46545 US	574-277-7001	Electrical
PENHALL COMPANY	14045 NORTHDALE BLVD. ROGERS, MN 55374	763-4282244	Milled Corrugations
PENYTON'S BARRICADE & SIGN CO	814 SPRING STREET JEFFERSONVILLE, IN 47130 US	812-283-6461	Traffic Signs
PINPOINT SERVICES, LLC	12514 STRAWTOWN AVE NOBLESVILLE, IN 46060 US	317-758-4645	Cutting & Grinding
PLANT BROTHERS EXCAVATING & CONSTRUCTION CO, LLC	10650 N ATHONTON STREET ROSEDALE, IN 47874 US	812-466-6975	Excavation
POINDEXTER EXCAVATING, INC.	PO BOX 36399 INDIANAPOLIS, IN 46236-0399	317-823-6837	Earthwork, storm
POU, INC.(ACE STEEL ERECTION, INC)	2775 8TH STREET SHELBYSVILLE, MI 49344 US	269-792-0311	Steel Erection
POYNTER SHEET METAL	775 COMMERCE PARKWAY WEST DRIVE GREENWOOD, IN 46143		Metal Fabrication
PREMIER EROSION CONTROL LLC	10226 WESTPORT RD MARYSVILLE, IN 47141 US	502-548-0425	Erosion Control
PREMIUM CONCRETE SERVICE, INC	712 RICHMOND STREET ELKHART, IN 46516-3785 US	574-264-0196	Concrete
PRO GREEN	PO BOX 143 NEW CASTLE, IN 47362	765-836-4866	Landscaping
PROFESSIONAL CONCRETE CUTTING AND DRILLING LLC	14124 EAST STATE ROAD 46 COLUMBUS, IN 47203 US	812-390-0196	Saw Cutting
PROFESSIONAL SWEEPING	1775 ROYAL OAKS DRIVE NORTH MONTICELLO, IN 47960	574/583-8143	Sweeping
PROTECTION PLUS, INC.	2345 SOUTH LYNHURST, SUITE 200 INDIANAPOLIS, IN 46241	317-244-7569	Security
PYRAMID SIGN & DESIGN, INC.	515 FARABEE DRIVE LAFAYETTE, IN 47905	765-447-4174	Sign Fabrication
QUALITY SAW AND SEAL	7600 WEST 79TH STREET BRIDGEVIEW, IL 60455	708-728-1895	Bump Grinding
QUALITY SEALCOATING	6167 DALTON ROAD HAGERSTOWN, IN 47346 US	765-914-2565	Seal Coating
R.L.H. SEALCOATING	1970 STATE ROAD 44 MARTINSVILLE, IN 46151 US	765-342-8633	Seal Coating
RAILWORKS TRACK SERVICES	39530 TREASURY CENTER CHICAGO, IL 60694-9500	314-291-2233	Railroad Track
RAM CONSTRUCTION SERVICES	13800 ECKLES ROAD LIVONIA, MI 48150 US	734-464-3800	Bridges
RAMON EXCAVATING, INC	7690 W GIFFORD ROAD BLOOMINGTON IN 47403 US	812-825-2164	Hauling
RANDALL MILLER & ASSOCIATES	300 EAST BROADWAY SUITE 106 LOGANSPORT, IN 46947 US	574-753-9353	Surveying
RC METAL WORX LLC	7204 SOUTH STATE ROAD 67 PENDELTON, IN 46064 US	765-778-1514	Metal Fabrication
REECE SEAL COATING, INC.	1205 W Troy Avenue Indianapolis, IN 46225	317-784-1410	Seal Coating
REGIONAL SERVICES CORPORATION	6147 EAST STATE ROAD 44 FRANKLIN, IN 46131	317-736-5523	Testing
RESOLUTION GROUP, INC	7155 SHADELAND STATION WAY, SUITE 160 INDIANAPOLIS, IN 46256 US	317-407-4914	Erosion Control Plan
RESONANT MACHINES, INC.	11181 OVERBROOK RD, STE 200 LEAWOOD, KS 66211	816-931-3111	Concrete Recycling
REYNOLDS SEALING & STRIPING INC	720 BEECH STREET BOWLING GREEN, KY 42101 US	270-781-6609	Striping
RICK THOMAS MASONRY, LLC	1994 S WASHINGTON ROAD CENTERVILLE, IN 47330	765-855-2699	Masonry
RIETH RILEY CONSTRUCTION	PO Box 276 Indianapolis, IN 46206	317-634-5561	Undersealing
RIGHT-OF-WAY TURF & ORNAMENTAL, INC	PO BOX 1816 COLUMBUS, IN 47202-1816 US	812-378-3506	Landscaping
RINEHART'S LAWN CARE LANDSCAPING & SNOW REMOVAL	5905 STATE ROAD 121 RICHMOND, IN 47374 US	765-962-7940	Landscaping
RISK MANAGEMENT SERVICES	8227 NORTHWEST BLVD, SUITE 230 INDIANAPOLIS, IN 46278 US	317-872-8227	Safety Rep
RIVERTOWN CONSTRUCTION, LLC	PO BOX 444 NEWBURGH, IN 47629	812-853-8122	Concrete
ROADSAFE TRAFFIC SYSTEMS	3122 OLYMPIA DRIVE LAFAYETTE, IN 47909	765-471-8891	Traffic Signs/Markings
ROBERT HAINES, CO, INC	2747 N EMERSON AVENUE INDIANAPOLIS, IN 46218 US	317-547-5271	Waterproofing
ROCK SOLID MASONRY, LLC	5069 PRODUCTION DRIVE BLOOMINGTON, IN 47403 US	812-824-9505	Masonry
ROCK SOLUTIONS LLC	2006 EDMONTON ROAD TOMPKINSVILLE, KY 42167 US	270-487-1784	Rock Removal
ROHRSCHEIB SONS CAISSON, INC	PO BOX 236 NEW HUDSON, MI 48165 US	248-437-2005	Caissons
ROMCO OF COLUMBUS, INC.	1649 Rich Road Richmond, IN 47374	765-966-0857	Hauling
RON L. DIXON	7719 KNAPP ROAD INDIANAPOLIS, IN 46259 US	317-862-7446	Environmental Engineering
ROSE SEEDING & SODDING, INC.	PO Box 311 Charlestown, IN 47111	812-256-4323	Seeding, Sodding, Grading
ROUDEBUSH GRADING, INC	17155 HARGER COURT NOBLESVILLE, IN 46060 US	317-770-9970	Seeding, Sodding, Grading
S.J. LUDLOW CONSULTING ENGINEERS, INC	450 EAST 96TH STREET, SUITE 500 INDIANAPOLIS, IN 46240 US	317-371-6539	Testing
SAFETY GROOVING & GRINDING, INC.	PO BOX 842911 LOS ANGELES, CA 90084	419/592-8666	Pavement Grinding

SAF-TI-CO	2400 MILLERS LANE LOUISVILLE, KY 40216-5389 US	502-772-2511	Construction Signs
SANJO STEEL, INC.	610 WEST MAIN STREET GREENWOOD, IN 46142	317-888-6227	Metal Fabrication
SCHUTT-LOOKABILL COMPANY	4050 ROCKVILLE ROAD INDIANAPOLIS, IN 46222	317/571-1500	Bridges
SCODELLER CONSTRUCTION, INC	51722 GRAND RIVER AVE WIXOM, MI 48393 US	248-374-1102	Bridges
SECURPROS, INCORPORATED	738 MEDINAH COURT INDIANAPOLIS, IN 46239 US	317-891-9049	Security
SEIG & ASSOCIATES, INC	13150 NORTH PENNTOWN ROAD SUNMAN, IN 47041	812-623-6700	Surveying
SIGNAL CONSTRUCTION INC.	5639 W US 40 Greenfield, IN 46140	317-894-0120	Traffic Signals, Electrical
SITE-TECH CORPORATION	1250 E CR 700 S Lewisville, IN 47352	317-467-9590	Clearing
SIZEMORE LANDSCAPING, INC.	21481 STATE LINE LAWRENCEBURG, IN 47025	812-537-0970	Landscaping
SJCA P.C.	9102 N MERIDIAN STREET, STE 200 INDIANAPOLIS, IN 46260 US	317-566-0629	Construction Staking
SKOBEL FENCING	P.O. BOX 2546 COLUMBUS, IN 47202	812/372-5205	Fencing
SLUSSER'S GREEN THUMB, INC.	PO Box 33 Logansport, IN 46947-0033	800-762-7442	Seeding, Sodding, Grading
SMITH BREHOB & ASSOCIATES, INC	2755 E CANADA DRIVE, SUITE 102 BLOOMINGTON, IN 47401 US	812-336-6536	Construction Engineering
SNEDEGAR CONSTRUCTION, INC	6935 SOUTH OLD ST RD 37 BLOOMINGTON, IN 47403 US	812-824-6889	Storm Sewer
SOS SERVICES	17220 HARGER COURT NOBLESVILLE, IN 46060 US	317-219-4321	Sewer Systems
SOUTHERN INDIANA SEEDING, LLC	10226 WESTPORT ROAD MARYSVILLE, IN 47141 US	502-548-0425	Seeding
SPECIALTIES COMPANY, LLC.	9350 E. 30th Street Indianapolis, IN 46229	317-594-0291	Milling, Guardrail, Concrete
SPECIALTY WATERPROOFING, INC	PO BOX 127 FRANKFORT, IN 46041 US	765-242-4005	Waterproofing
SPEIDEL CONSTRUCTION INC	15483 ENTERPRISE WAY CULPEPER, VA 22701 US	540-825-9660	Surface Prep Airfields
SPOHN ASSOCIATES, INC	328 SANDBROOK DRIVE NOBLESVILLE, IN 46062 US	317-804-5204	Railing
STAR ENVIRONMENTAL, INC.	2215 ALVORD STREET INDIANAPOLIS, IN 46205	317-295-1281	Environmental Hazards
STATE-LINE VAC SERVICE	PO BOX 5 SULPHUR SPRINGS, IN 47388-0005	877-533-5040	Vacuum Service
STRAIGHT LINES, INC.	1251 SHADELAND RD LAFAYETTE, IN 47909	765-538-3485	Sealing
SUBSURFACE CONSTRUCTORS INC	101 ANGELICA ST ST LOUIS, MO 63147 US	314-421-2460	Concrete Columns
SULLIVAN CONSTRUCTION, INC	PO BOX 356 PAOLI, IN 47454 US	812-723-5640	Concrete
SUN ELECTRIC, INC.	PO Box 746 Plainfield, IN 46168	317/837-9764	Electrical
SUNSET HILL FENCE COMPANY	1440 W. 2ND BLOOMINGTON, IN 47401 US	812-332-2547	Fencing
SUPERIOR EROSION CONTROL, LLC	PO BOX 25 CHARLESTOWN, IN 47111	812-256-3641	Seeding, Sodding, Grading
SUPERIOR FENCE COMPANY	2002 HILLSIDE AVENUE INDIANAPOLIS, IN 46218-3543	317-634-1505	Fencing
SURFACE PREPARATION TECHNOLOGIES, LLC	PO BOX 834 NEW KINGSTOWN, PA 17072 US	717-697-1450	Milled Corrugations
SURVEY TECH P.C.	7172 NORTH KEYSTONE INDIANAPOLIS, IN 46240	317-255-9339	Surveying
T & T EXCAVATING & PAVING, LLC	945 N GARDNER SCOTTSBURG, IN 47170 US	812-752-2898	Excavation, Paving
T & T PIPE RENOVATIONS, LLC	1367 S. STATE ROAD 60 SALEM, IN 47167 US	812-883-6644	Pipe Liner
T.E.M GROUP, INC	3560 BASHFORD AVENUE LOUISVILLE, KY 40218 US	502-454-0101	Electrical
TATMAN SIMS & PEDIGO CORP	8311 N LEE PAUL ROAD BLOOMINGTON, IN 47404 US	812-935-8772	Surface Seal
TAYLOR CONCRETE SERVICE, INC	3505 SOUTH DUNCAN ROAD BLOOMINGTON, IN 47403 US	812-327-2138	Concrete
TAYLOR PAINTING	1978 HAVEMANN RD #251 CELINA, OH 45822 US	419-586-2712	Painting
TBIRD DESIGN SERVICES	105 N 10TH STREET LAFAYETTE, IN 47901	765-742-1900	Surveying
TC ELECTRIC, INC	2817 W 100 S FRANKLIN, IN 46131	765-425-7109	Electrical
TEMPLE & TEMPLE EXCAVATING & PAVING, INC	1367 S STATE RD 60 SALEM, IN 47167	812-883-6644	Pipe Liner
TERRAPRO, LLC	519 N 475 W SWITZ CITY, IN 46465 US	317-371-7151	Sweeping
TERRILL LAWN CARE & EXCAVATING			Landscaping
TES TECH, INC	8534 YANKEE STREET DAYTON, OH 45458 US	317-845-3133	Design Engineering
THE HARPER COMPANY	PO BOX 420 HEBRON, KY 41048 US	859-586-8890	Concrete Paving
THE NEW GROUP INC	1339 SUNDAY DRIVE INDIANAPOLIS, IN 46217 US	317-783-7124	Waterproofing
THE SCHNEIDER CORPORATION	8901 OTIS AVENUE INDIANAPOLIS, IN 46216-1037 US	317/898-8282	Design Engineering
THOMAS INDUSTRIAL COATING	2070 HIGHWAY Z PEVELY, MO 63070 US	636-475-3500	Bridge Painting
THOMAS PLASTIC MACHINERY, INC	PO BOX 189 SCOTTSBURG, IN 47170 US	812-889-2813	Sand Blasting
TIFFANY LAWN & GARDEN SUPPLY, INC.	4931 ROBISON ROAD INDIANAPOLIS, IN 46268	317/228-4900	Topsoil
TODD'S TREE SERVICE	5144 N OLD 41 VINCENNES, IN 47591 US		Tree Cutting
TRAFFIC CONTROL SPECIALISTS, INC	1810 W PACIFIC AVENUE KNOX, IN 46534 US	574-772-7001	Raised Pavement Markings
TREE MOVERS, INC.	3253 N 800 W GREENFIELD, IN 46140	317-894-9121	Tree Cutting
TRI-STATE FORESTRY SERVICES INC	1570 RIVER ROAD NOBLESVILLE, IN 46062 US	765-332-2649	Tree Cutting
TROTTER CONSTRUCTION CO., INC	4165 MILLERSVILLE ROAD INDIANAPOLIS, IN 46205	317-543-0053	Concrete, Storm Pipe
TRUGREEN CHEM/LAWN	3308 IMPERIAL PARKWAY, SUITE E LAFAYETTE, IN 47909 US	800/589-8744	Landscaping

TURN KEY TUNNELING, INC	1247 STIMMEL ROAD COLUMBUS, OH 43223 US	614-275-4832	Pipe Boring, Jacking
TWIN CITY ELECTRIC	PO BOX 4513 LAFAYETTE, IN 47903	765-474-1463	Electrical
UNITED CONSULTING	8440 ALLISON POINT BLVD, SUITE 200 INDIANAPOLIS, IN 46250 US	317-895-2585	Construction Staking
US HYDROVAC, INC	125 W. SOUTH STREET, UNIT 1751 INDIANAPOLIS, IN 46206 US	317-296-8003	Hydro Demolition
USI CONSULTANTS, INC.	8415 E 56th Street Indianapolis, IN 46216-2200	317-544-4996	Construction Staking
VALUE FENCE COMPANY	7122 WEST DINSMORE ROAD BLOOMINGTON, IN 47403 US	812-824-9881	Fencing
VENUS PAINTING CO INC	443 FORESTWOOD DR VALPARAISO, IN 46385 US	219-531-9384	Bridge Painting
VIBRONICS, INC	PO BOX 5488 EVANSVILLE, IN 47716 US	812-205-8001	Testing
VICTORY TRUCKING & SUPPLY INC DBA THREE RIVERS BARRICADE	3330 TAYLOR STREET FORT WAYNE, IN 46802	260/436-1611	Striping
WABASH VALLEY ASPHALT, LLC	PO BOX 9778 TERRE HAUTE, IN 47808-9778	812/232-6094	Asphalt Paving
WALKER TREE SERVICE & CLEAN-UP, LLC	PO BOX 133 WEST NEWTON, IN 46183 US		Tree Cutting
WAREX, LLC	PO BOX 310 BOONEVILLE, IN 47601 US	812-473-6066	Aggregates
WAYMAN & ASSOCIATES, INC.	402 CIRCLE STREET SEYMOUR, IN 47274	812-522-6707	Construction Staking
WEDDLE BROS. BUILDING GROUP, LLC	PO BOX 1330 BLOOMINGTON, IN 47402 US	812-339-9500	Building Construction
WEST ELECTRIC, INC	1320 E. 60TH STREET ANDERSON, IN 46013 US	765-643-6444	Electrical
WG GRADING INC	PO BOX 7038 FISHERS, IN 46038 US	317.710.4502	Grading
WHITE KNIGHT SERVICES	64725 APPLE LANE GOSHEN, IN 46526	574-534-3910	Security
WHITEHEAD CONSTRUCTION, INC	875 E BUSINESS 30 COLUMBIA CITY, IN 46725 US	260-999-4156	Concrete
WHITewater CONSTRUCTION	1417 SHERIDAN STREET RICHMOND, IN 47374 US	765-935-4584	Building Construction
WIGGINS TREE SERVICE	P.O. BOX 125 WESTPORT, IN 47283	812-591-3736	Tree Cutting
WILLIAMS SIGNS, INC	6407 WHIPPOORWILL LANE LAFAYETTE, IN 47905	765-448-6725	Constructions Signs
WL MARKERS, INC	2834 FISHER ROAD COLUMBUS, OH 43204 US	614-279-2544	Corrugations
WOODS ELECTRICAL CONTRACTORS, INC	4180 N STARNES ROAD BLOOMINGTON, IN 47404 US	812-876-7977	Electrical
YOUNG TRUCKING, INC	8647 E STATE ROAD 45 UNIONVILLE, IN 47468	812-332-0403	Hauling

AS OF 10/31/2024

Mobile Equipment

Acq Date	System No	Description	G/L Asset Account No
5/6/1992	1	Dump Body	130100
6/14/1989	35	86 FORD PICKUP	130100
7/5/1988	39	88 UTIL BED	130100
3/20/1993	40	89 FORD F82	130100
9/20/1993	93	UTIL BED W/CRANE	130100
10/9/1980	117	80 DUMP BED	130100
10/9/1980	118	80 DUMP BED	130100
3/28/1987	119	87 DUMP BED	130100
3/28/1987	121	87 DUMP BED	130100
5/1/1992	167	WATER TANK	130100
4/17/1989	536	Ford Distributor Truck	130100
8/24/1988	552	International Water Truck	130100
11/1/1988	576	International F&W Truck	130100
11/1/1988	577	International F&W Truck	130100
8/1/1994	578	International F&W Truck	130100
5/15/1995	579	Repair Eq 38012 -	130100
11/5/1974	622	International Flatbed Truck	130100
6/3/1980	626	Ford Dump Truck	130100
6/3/1991	659	Lowboy Trailer	130100
10/1/1995	671	Trail King Lowboy Trailer	130100
4/1/1996	677	Landoll Asph Support Trailer	130100
1/31/1986	678	Tyson Office Trailer	130100
5/31/1980	680	Office Trailer	130100
3/28/1988	683	Office Trailer	130100
5/20/1993	689	Tyson Office Trailer	130100
6/3/1991	691	Trailer	130100
6/3/1991	692	Trailer	130100
7/18/1985	694	Trailer	130100
5/12/1993	696	Trailer	130100
5/31/1988	697	Trailer	130100
5/31/1980	699	Stoughton Tool Trailer	130100
9/28/1968	702	Butler Trailer	130100
4/22/1969	703	Butler Trailer	130100
8/13/1988	715	Curtiss Trailer	130100
5/31/1989	716	Cronkite Trailer	130100
4/9/1991	717	Cronkite Trailer	130100
7/14/1994	720	Trailer	130100
7/14/1994	721	Trailer	130100
7/1/1995	723	Dorsy Van Trailer	130100
7/1/1995	724	Dorsy Van Trailer	130100
8/1/1995	725	Brae Tool Van Trailer	130100
1/16/1996	727	Nuway Trailer	130100
6/30/1994	941	Chevrolet Pick Up Truck	130100
2/15/1995	962	Chevrolet Service Truck	130100
8/1/1997	1831	Repair Eq 37007 - Water Tank	130100
9/1/1997	1856	International F&W Truck	130100
2/1/1998	1921	Repair Eq 37007 -	130100
2/24/1999	2201	International Dump Truck	130100
6/12/2000	2411	Interstate Support Trailer	130100
6/29/2001	2554	International 1995 F&W Truck	130100
6/1/2003	2830	Repair Eq 38012 -	130100
2/1/2004	2916	Cronkhite Trailer	130100
2/1/2004	2918	Cronkhite Trailer	130100
3/1/2004	2920	Support Truck	130100
3/1/2004	2928	Landoll Trailer	130100
5/1/2004	2975	Rebuild Eq 41070	130100
4/1/2005	3079	Eager Beaver 10T Truck	130100
4/1/2005	3082	Freightliner Truck	130100
4/1/2005	3083	Ford Service Truck	130100
7/1/2005	3134	Rebuild Eq 54059	130100
12/1/2005	3176	2006 Ford Service Truck	130100
8/1/2006	3242	Etyne 55 Ton Trailer	130100
1/1/2007	3270	Ford Service Truck	130100
1/1/2007	3271	Ford Service Truck	130100
3/1/2007	3285	Distributor	130100
3/1/2007	3287	Trailer	130100
4/1/2007	3295	Ford Service Truck	130100
4/1/2007	3296	Ford Service Truck	130100

4/1/2007	3299	Sterling F/W Truck	130100
5/1/2007	3316	Sterling F/W Truck	130100
1/1/2008	3370	Sterling T/A Field Water Truck	130100
1/1/2008	3371	Sterling S/A Field Water Truck	130100
1/1/2008	3373	Sterling F/W Truck	130100
5/1/2008	3406	Ford Service Truck	130100
5/1/2008	3407	Ford Service Truck	130100
12/1/2008	3478	Sterling Flatbed Truck	130100
12/1/2008	3479	Sterling Flatbed Truck	130100
3/1/2009	3488	Freightliner Concrete Support Truck	130100
4/1/2009	3493	Profilograph Trailer	130100
5/1/2009	3502	Corn Pro 14' Conc Form Trailer	130100
7/1/2009	3527	Sterling Flatbed Truck	130100
3/1/2010	3608	Ford Service Truck	130100
3/1/2010	3620	Ford Service Truck	130100
3/1/2010	3621	Ford Service Truck	130100
3/1/2010	3622	Etnyre 55 Ton Trailer	130100
4/1/2010	3638	Ford Service Truck Modifications	130100
4/1/2010	3639	Ford Service Truck Modifications	130100
6/1/2010	3718	Ford Service Truck Modifications	130100
7/1/2010	3721	Ferocity 7X16 Cargo Trailer	130100
5/1/2011	3757	Ford Service Truck	130100
5/1/2011	3758	Ford Service Truck	130100
8/1/2012	3862	Chevy 1500 Truck	130100
8/1/2012	3864	Chevy 1500 Truck	130100
8/1/2012	3865	Chevy 1500 Truck	130100
11/1/2012	3884	Strick Van Trailer	130100
11/1/2012	3886	Great Dane 48' Trailer	130100
11/1/2012	3888	Kentucky Concrete Tool Trailer	130100
11/1/2012	3889	Mack Lube Truck	130100
11/1/2012	3890	9 Ton Equip Trailer	130100
11/1/2012	3894	AutoCar Water Truck	130100
11/1/2012	3901	Chevy 2500 Truck	130100
11/1/2012	3906	International 22' Flatbed Truck	130100
11/1/2012	3907	Mack Tandem Dump	130100
11/1/2012	3908	Mack Tandem Dump	130100
11/1/2012	3914	Chevy 1500 Truck	130100
11/1/2012	3920	Ford F550 White Flatbed	130100
11/1/2012	3925	Ford F650 Mech Truck	130100
11/1/2012	3929	Freightliner FL70 Truck	130100
11/1/2012	4361	TYMCO BAH 600 Street Sweeper	130100
11/1/2012	3933	E Tenn 7X14 Cargo Trailer	130100
11/1/2012	3937	Epoxy Trailer	130100
11/1/2012	3938	Night Hawk 7X19 Trailer	130100
11/1/2012	3939	Wabash National 53' Beam Trailer	130100
11/1/2012	3940	Monon QC/QA Trailer	130100
11/1/2012	3941	Tyson QC/QA Trailer	130100
11/1/2012	3942	QC/QA Field Trailer	130100
2/1/2013	4109	Intl 4300 S/A F/W Truck	130100
2/1/2013	4111	Intl 4300 S/A Dump Truck	130100
2/1/2013	4112	Intl 7300 Distributor	130100
2/1/2013	4115	Chevy 2500 Utility Truck	130100
2/1/2013	4152	Etnyre Lowboy Trailer	130100
2/1/2013	4153	Cronkhite 6x20 Trailer	130100
2/1/2013	4156	Cargo Express 7x16 Trailer	130100
3/1/2013	4182	Chevy 1500 Truck	130100
3/1/2013	4183	Chevy 1500 Truck	130100
3/1/2013	4185	Chevy 1500 Truck	130100
3/1/2013	4186	Chevy 1500 Truck	130100
4/1/2014	4289	Chevy 1500 Truck	130100
4/1/2014	4290	Chevy 1500 Truck	130100
4/1/2014	4293	Chevy 2500 Truck	130100
6/1/2014	4320	PJ 7x16 Concrete Trailer	130100
6/1/2014	4321	PJ 7x18 Concrete Trailer	130100
6/1/2014	4330	Chevy 2500 Utility Truck	130100
6/1/2014	4331	Sterling Field Water Truck	130100
7/1/2014	4338	Etnyre 55 Ton Trailer	130100
11/1/2014	4356	Chevy 2500 Truck	130100
11/1/2014	4357	PJ 7x18 Utility Trailer	130100
3/1/2015	4380	Repair 34030	130100
4/1/2015	4399	Suretrac 7x20 Trailer	130100
4/1/2015	4400	Suretrac 7x20 Trailer	130100
5/1/2015	4417	Ford F550 Flatbed Truck	130100

5/1/2015	4420	Suretrac 7x16 Trailer	130100
6/1/2015	4430	PJ 18+2 Utility Trailer	130100
6/1/2015	4431	Cargo Mate 7x18 Trailer	130100
7/1/2015	4442	Attenuator Truck	130100
8/1/2015	4445	Freightliner Distributor	130100
8/1/2015	4448	Chevy 3500 Flatbed Truck	130100
8/1/2015	4452	PJ 18+2 Utility Trailer	130100
9/1/2015	4488	Int'l Tri-Axle Dump Truck	130100
10/1/2015	4497	Etnyre 55 Ton Trailer	130100
11/1/2015	4507	Chevy 2500 Utility Truck	130100
11/1/2015	4508	Chevy 3500 Utility Truck	130100
11/1/2015	4509	Chevy 3500 Utility Truck	130100
11/1/2015	4510	Chevy 3500 Utility Truck	130100
11/1/2015	4511	Chevy 2500 Utility Truck	130100
11/1/2015	4512	Chevy 2500 Utility Truck	130100
11/1/2015	4513	Chevy 2500 Utility Truck	130100
11/1/2015	4514	Chevy 2500 Utility Truck	130100
11/1/2015	4515	Chevy 3500 Utility Truck	130100
11/1/2015	4516	Chevy 3500 Utility Truck	130100
11/1/2015	4517	Chevy 3500 Utility Truck	130100
11/1/2015	4520	Arrowboard - 25 Light Wireless	130100
11/1/2015	4530	Chevy 3500 Utility Truck	130100
2/1/2016	4558	Chevy 3500 Flatbed Truck	130100
3/1/2016	4578	Int' S/A Field/Water Truck	130100
3/1/2016	4581	Chevy 2500 Truck	130100
3/1/2016	4586	Chevy 2500 Truck	130100
3/1/2016	4589	Chevy 2500 Truck	130100
3/1/2016	4592	Chevy 2500 Truck	130100
4/1/2016	4603	Chevy 1500 Truck	130100
4/1/2016	4604	Chevy 1500 Truck	130100
4/1/2016	4605	Intl 7300 Distributor	130100
4/1/2016	4606	Chevy 3500 Flatbed Truck	130100
4/1/2016	4607	Chevy 3500 Saw Truck	130100
5/1/2016	4630	Trailmobile Van Trailer	130100
5/1/2016	4631	Fruehauf Van Trailer	130100
8/1/2016	4688	Kenworth T300 S/A F/W Truck	130100
8/1/2016	4703	PJ 18+2 Utility Trailer	130100
8/1/2016	4705	Chevy 1500 Truck	130100
8/1/2016	4706	Chevy 1500 Truck	130100
8/1/2016	4708	Chevy 2500 Truck	130100
10/1/2016	4732	Sure Trac 7x14 Cargo Trailer	130100
10/1/2016	4737	Repair 90466 - Transmission	130100
11/1/2016	4762	Trail King Stepdeck Trailer	130100
2/1/2017	4787	Chevy 2500 Utility Truck	130100
2/1/2017	4792	Cargo Mate 7x14 Trailer	130100
2/1/2017	4797	Great Dane 53' Trailer	130100
2/1/2017	4798	Fontaine Drop Deck Trailer	130100
3/1/2017	4799	Sure Trac 7x14 Cargo Trailer	130100
3/1/2017	4808	Freightliner Attenuator Truck	130100
3/1/2017	4812	Ford F750 Service Truck	130100
4/1/2017	4818	PJ 20' Barrel Trailer	130100
4/1/2017	4821	PJ 7x14 Dump Trailer	130100
4/1/2017	4827	PJ Trailer 20+5 Trailer	130100
4/1/2017	4838	Intl 7300 Distributor	130100
4/1/2017	4839	Intl 7300 Distributor	130100
5/1/2017	4872	Ford F350 Flatbed Truck	130100
5/1/2017	4873	PJ 7x14 Dump Trailer	130100
5/1/2017	4876	Repair 53593 - Rear Assembly	130100
5/1/2017	4888	Ford F750 Lube Truck	130100
7/1/2017	4901	Mack Lowboy Tractor	130100
7/1/2017	4902	Mack Lowboy Tractor	130100
7/1/2017	4905	Cargo Mate 8x16 Trailer	130100
7/1/2017	4909	Ford Service Truck	130100
7/1/2017	4910	Ford Service Truck	130100
7/1/2017	4911	Ford Service Truck	130100
8/1/2017	4918	Repair 37034 - Misc	130100
8/1/2017	4919	Repair 37033 - Misc	130100
9/1/2017	4924	International Attenuator Truck	130100
9/1/2017	4925	Truck Mounted Attenuator	130100
9/1/2017	4926	International Attenuator Truck	130100
9/1/2017	4927	Truck Mounted Attenuator	130100
9/1/2017	4941	PJ 8x20 Barrel Trailer	130100
9/1/2017	4945	Repair 54062 - Platform Bed	130100

10/1/2017	4951	Chevy 2500 4x4 Utility Truck	130100
10/1/2017	4952	Chevy 2500 Truck	130100
10/1/2017	4954	International Attenuator Truck	130100
11/1/2017	4984	Chevy 3500 Flatbed Truck	130100
11/1/2017	4993	Truck Mounted Attenuator	130100
2/1/2018	5023	PJ 7x14 Dump Trailer	130100
2/1/2018	5024	PJ 7x14 Dump Trailer	130100
3/1/2018	5030	Freightliner F/W Truck	130100
4/1/2018	5037	Freightliner Lube Truck	130100
4/1/2018	5043	PJ 20+2 Utility Tractor	130100
4/1/2018	5044	PJ 20+2 Utility Tractor	130100
4/1/2018	5045	Chevy 2500 Ext Truck	130100
4/1/2018	5046	Chevy 2500 Utility Truck	130100
4/1/2018	5047	Chevy 2500 Ext Truck	130100
5/1/2018	5089	Chevy 2500 Ext Truck	130100
6/1/2018	5107	Ford F350 Flatbed Truck	130100
6/1/2018	5115	Freightliner F/W Truck	130100
7/1/2018	5127	Int'l 7300 Distributor	130100
8/1/2018	5134	Freightliner F/W Truck	130100
9/1/2018	5140	Free Standing Tank	130100
9/1/2018	5141	Free Standing Tank	130100
9/1/2018	5148	PJ 20+2 Utility Trailer	130100
10/1/2018	5152	Chevy 2500 Truck	130100
10/1/2018	5153	Chevy 2500 Truck	130100
10/1/2018	5154	Chevy 2500 Truck	130100
10/1/2018	5157	Cargo Mate 7x14 Trailer	130100
10/1/2018	5158	PJ 20' Trailer	130100
10/1/2018	5160	Etnyre 4/A Lowboy Trailer	130100
1/1/2019	5196	Chevy 1500 Truck	130100
1/1/2019	5197	Chevy 1500 Truck	130100
1/1/2019	5199	Chevy 1500 Truck	130100
1/1/2019	5204	Sure Trac Dump Trailer	130100
1/1/2019	5205	Ferocity Enclosed 16' Trailer	130100
1/1/2019	5206	Mack RD688 Dump Truck	130100
1/1/2019	5207	Talbert Lowboy Trailer	130100
1/1/2019	5212	Ford F450 Flatbed Truck	130100
2/1/2019	5215	Freightliner F/W Truck	130100
3/1/2019	5216	International Distributor	130100
3/1/2019	5217	International Distributor	130100
3/1/2019	5218	PJ 20' Utility Trailer	130100
3/1/2019	5219	PJ 20' Utility Trailer	130100
3/1/2019	5220	PJ 7x14 Dump Trailer	130100
3/1/2019	5221	PJ 20+2 Utility Trailer	130100
4/1/2019	5229	PJ 20+2 Utility Trailer	130100
4/1/2019	5230	PJ 20' Trailer	130100
4/1/2019	5238	Kenworth 3/A Tractor	130100
4/1/2019	5248	Freightliner F/W Truck	130100
4/1/2019	5249	Ford F550 Flatbed Truck	130100
4/1/2019	5251	Freightliner Flatbed Dump Truck	130100
4/1/2019	5252	Cargo Mate 8x16 Trailer	130100
5/1/2019	5256	PJ 7x14 Dump Trailer	130100
5/1/2019	5257	Intl Flatbed Dump Truck	130100
5/1/2019	5269	Ford F350 Truck	130100
5/1/2019	5270	Ford F350 Truck	130100
5/1/2019	5271	Mack Lowboy Tractor	130100
5/1/2019	5272	Mack Lowboy Tractor	130100
5/1/2019	5273	Mack Lowboy Tractor	130100
6/1/2019	5379	Mack Lowboy Tractor	130100
6/1/2019	5383	Repair 54068 - New Engine	130100
6/1/2019	5387	Doolittle High Speed Profiler Trailer	130100
6/1/2019	5390	Barrel Mover 5000	130100
6/1/2019	5391	Barrel Mover 5000	130100
7/1/2019	5392	Transcraft 53' Flat Trailer	130100
7/1/2019	5395	Intl Flatbed MOT Truck	130100
7/1/2019	5399	Mack 2/A Dump Truck	130100
7/1/2019	5403	GMC 5500 Service Truck	130100
7/1/2019	5405	Intl T/A 2000G Water Truck	130100
8/1/2019	5407	Etnyre 55 Ton Trailer	130100
8/1/2019	5408	Ford F450 Ext Conc Truck	130100
8/1/2019	5409	Freightliner F/W Truck	130100
9/1/2019	5430	Chevy 5500 Service Truck	130100
9/1/2019	5431	Chevy 5500 Service Truck	130100
10/1/2019	5434	Chevy 1500 Truck	130100

10/1/2019	5437	Repair 90500- New Engine	130100
10/1/2019	5439	Ford F550 Service Truck	130100
10/1/2019	5440	Chevy 1500 Truck	130100
11/1/2019	5444	Cargo Mate 7x18 Trailer	130100
12/1/2019	5454	Freightliner Flatbed Dump Truck	130100
12/1/2019	5455	Freightliner F/W Truck	130100
1/1/2020	5459	International T/A F/W Truck	130100
1/1/2020	5460	Freightliner F/W Truck	130100
1/1/2020	5461	Welder (Mechanics Truck)	130100
1/1/2020	5462	Welder (Mechanics Truck)	130100
1/1/2020	5463	Welder (Mechanics Truck)	130100
2/1/2020	5466	GMC 3500 Flatbed Truck	130100
3/1/2020	5472	B-B 7x20 Tilt Trailer	130100
3/1/2020	5477	Ford F350 Flatbed Truck	130100
3/1/2020	5478	GMC 3500 Flatbed Truck	130100
3/1/2020	5479	GMC 3500 Flatbed Truck	130100
3/1/2020	5480	PJ 7x14 Dump Trailer	130100
3/1/2020	5481	PJ 7x14 Dump Trailer	130100
4/1/2020	5484	B-B 7x20 Tilt Trailer	130100
4/1/2020	5485	B-B 7x20 Tilt Trailer	130100
4/1/2020	5486	PJ 20' Trailer	130100
4/1/2020	5487	PJ 20' Trailer	130100
5/1/2020	5539	Freightliner Attenuator Truck	130100
5/1/2020	5542	B-B 20' Utility Trailer	130100
6/1/2020	5565	B-B 7x20 Tilt Trailer	130100
8/1/2020	5590	Intl HV607 Distributor	130100
8/1/2020	5591	Intl HV607 Distributor	130100
9/1/2020	5592	Freightliner Rollback Truck	130100
9/1/2020	5593	Kenworth 3/A Tractor	130100
9/1/2020	5594	Equip 38048 - Truck Modification	130100
12/1/2020	5603	Peterbilt Service Truck	130100
12/1/2020	5604	Freightliner Service Truck	130100
12/1/2020	5605	Freightliner Service Truck	130100
1/1/2021	5633	Etnyre 55 Ton Trailer	130100
1/1/2021	5634	Intl HV607 Distributor	130100
1/1/2021	5636	Etnyre 55 Ton Trailer	130100
1/1/2021	5637	Chevy 3500 Flatbed Truck	130100
2/1/2021	5638	Mack Lube Truck	130100
2/1/2021	5641	Freightliner 2000G Water Truck	130100
2/1/2021	5642	Freightliner Concrete Flatbed Truck	130100
2/1/2021	5643	Freightliner F/W Truck	130100
2/1/2021	5675	Techrete Concrete Mixer Trailer	130100
2/1/2021	5687	Cat CT660 Lowboy Tractor	130100
2/1/2021	5688	Griffin Dump Trailer	130100
2/1/2021	5690	Load Trail 18' Utility Trailer	130100
2/1/2021	5691	Hudson Deck Over Trailer	130100
2/1/2021	5692	Belshe Equip Trailer	130100
2/1/2021	5693	JJT Utility Trailer	130100
2/1/2021	5696	M&M Utility Trailer	130100
2/1/2021	5697	Monon Tool Trailer	130100
2/1/2021	5698	Kentucky Tool Trailer	130100
2/1/2021	5700	Vorteq Crash Attenuator Trailer	130100
3/1/2021	5702	Isuzu Conc Cure Truck	130100
3/1/2021	41114	Crash Attenuator Attachment	130100
5/1/2021	5763	B-B 7x20 Tilt Trailer	130100
5/1/2021	5766	Freightliner F/W Truck	130100
5/1/2021	5769	Intl T/A F/W Truck	130100
5/1/2021	5770	Freightliner S/A 2000G Water Truck	130100
7/1/2021	5787	Isuzu Conc Cure Truck	130100
8/1/2021	5813	Freightliner Tymco Sweeper Truck	130100
8/1/2021	5862	Cronkhite 7x20 Utility Trailer	130100
8/1/2021	5865	JRC 18' Utility Trailer	130100
8/1/2021	5866	Dorsey Aluminum Flatbed Trailer	130100
8/1/2021	5867	Chevy 3500 Truck	130100
8/1/2021	5868	Chevy 3500 Truck	130100
8/1/2021	5869	Cagro Mate 7x14 Trailer	130100
8/1/2021	5871	JRC 25' Utility Trailer	130100
8/1/2021	5872	PJ 7x24 Utility Trailer	130100
8/1/2021	5873	PJ 7x14 Dump Trailer	130100
8/1/2021	5876	Ford F250 Truck	130100
8/1/2021	5878	Ford F350 Truck	130100
8/1/2021	5879	Chevy 2500 Truck	130100
8/1/2021	5880	Chevy 2500 Truck	130100

8/1/2021	5881	Ford F350 Truck	130100
11/1/2021	5925	Freightliner Tymco 600 Sweeper Truck	130100
11/1/2021	5931	Chevy 1500 Truck	130100
12/1/2021	5943	Gallegos Concrete Pig Trailer	130100
2/1/2022	5954	Intl HV607 Distributor	130100
3/1/2022	5974	Chevy Colorado	130100
3/1/2022	5975	Chevy Colorado	130100
1/1/2022	5991	Ford F550 Truck	130100
1/1/2022	5992	Ford F150 4x4 Truck	130100
1/1/2022	5993	Ford F550 Service Truck	130100
1/1/2022	5995	Karavan 18' Boat Trailer	130100
1/1/2022	5996	Sure Trac 14' Dump Trailer	130100
1/1/2022	5997	JB Trailer	130100
1/1/2022	5998	Trail King TK20 Eq Trailer	130100
1/1/2022	5999	Trail King TK40 Eq Trailer	130100
1/1/2022	6001	JB Skid Steer Trailer	130100
1/1/2022	6002	Heil 25' Semi Dump Trailer	130100
1/1/2022	6003	JB 24' Flat Trailer	130100
1/1/2022	6004	Butler 9000 Gal Alum Water Trailer	130100
1/1/2022	6005	Fontaine Drop Deck Trailer	130100
1/1/2022	6006	Doonan Drop Deck Trailer	130100
1/1/2022	6008	Field Office Trailer	130100
1/1/2022	6009	Haulin 24' Cargo Trailer	130100
1/1/2022	6010	Haulin 24' Cargo Trailer	130100
1/1/2022	6014	Talbert Lowboy Trailer	130100
1/1/2022	6015	Kaufman 20' Eq Trailer	130100
5/1/2022	6072	Transcraft 48' Flatbed Trailer	130100
5/1/2022	6073	Transcraft 48' Flatbed Trailer	130100
5/1/2022	6074	Transcraft 48' Flatbed Trailer	130100
5/1/2022	6075	Transcraft 48' Flatbed Trailer	130100
5/1/2022	6076	Great Dane 48' Trailer	130100
5/1/2022	6077	Transcraft 48' Flatbed Trailer	130100
5/1/2022	6078	Transcraft 48' Flatbed Trailer	130100
5/1/2022	6079	Transcraft 48' Flatbed Trailer	130100
6/1/2022	6129	Ford Escape	130100
6/1/2022	6130	Chevy 3500 Truck	130100
6/1/2022	6131	Freightliner Fuel/Lube Truck	130100
6/1/2022	6132	Freightliner Sweeper Truck	130100
6/1/2022	6133	B-B 7x22 Tilt Trailer	130100
6/1/2022	6136	Chevy 1500 Truck	130100
6/1/2022	6138	GMC 1500 Truck	130100
8/1/2022	6166	Etnyre 4/A Lowboy Trailer	130100
8/1/2022	6168	Freightliner Service Truck	130100
8/1/2022	6169	Chevy 2500 4x4 Ext Truck	130100
9/1/2022	6201	Chevy Equinox	130100
11/1/2022	6229	Chevy 5500 Service Truck	130100
11/1/2022	6230	Chevy 5500 Service Truck	130100
12/1/2022	6336	GMC 1500 #41G Truck	130100
12/1/2022	6572	Chevy 3500 Crack Kettle Truck	130100
12/1/2022	6573	Chevy 3500 Crack Kettle Truck	130100
12/1/2022	6574	Ford F800 S/A Dist	130100
12/1/2022	6576	Ford F550 Service Truck (Chassis)	130100
12/1/2022	6577	International Attenuator Truck	130100
12/1/2022	6588	Kenworth 3/A Tractor	130100
12/1/2022	6589	Kenworth 3/A Tractor	130100
1/1/2023	6598	Kenworth Service Truck	130100
3/1/2023	6613	Intl HV607 Distributor	130100
3/1/2023	6614	Int HV607 Distributor	130100
3/1/2023	6615	Freightliner Conc Support Truck	130100
3/1/2023	6616	Freightliner F/W Truck	130100
4/1/2023	6632	GMC C5 Transport Bus	130100
4/1/2023	6640	PJ 6x12 Epoxy Trailer	130100
4/1/2023	6643	PJ 7x14 Dump Trailer	130100
4/1/2023	6645	B-B 7x22 Tilt Trailer	130100
4/1/2023	6647	Ford F550 Service Truck (Chassis)	130100
5/1/2023	6665	RawMaxx 7x14 Dump Trailer	130100
5/1/2023	6666	International Conc Truck	130100
5/1/2023	6681	Cargo Mate 7x16 Trailer	130100
7/1/2023	6763	Freightliner Attenuator Truck	130100
7/1/2023	6764	Cargo Mate 7x16 Trailer	130100
7/1/2023	6765	Freightliner Attenuator Truck	130100
7/1/2023	6768	Repair 38048 - Replace Hood	130100
8/1/2023	6792	B-B 7x20 EQ Trailer	130100

53830

8/1/2023	6797	Repair 34091 - Fuel System Replacement	130100
8/1/2023	6801	Kenworth 3/A Tractor	130100
8/1/2023	6802	Kenworth 3/A Tractor	130100
9/1/2023	6808	Chevy 1500 Truck	130100
9/1/2023	6809	Intl HV607 Distributor	130100
9/1/2023	6810	Intl HV607 Distributor	130100
9/1/2023	6812	Peterbilt Roll-off Truck	130100
10/1/2023	6827	Peterbilt Roll-off Truck Set Up	130100
11/1/2023	6829	Chevy 5500 Service Truck	130100
11/1/2023	6830	B-B 7x20 EQ Trailer	130100
12/1/2023	6839	Peterbilt Rolloff Truck	130100
12/1/2023	6841	Chevy 5500 Service Truck	130100
12/1/2023	6842	Chevy 5500 Service Truck	130100
12/1/2023	6843	Chevy 3500 Utility Truck	130100
12/1/2023	6844	Chevy 2500 Truck	130100
12/1/2023	6845	Chevy 2500 Truck	130100
1/1/2024	6847	Chevy 2500 Ext Truck	130100
1/1/2024	6852	Isuzu Conc Cure Truck	130100
2/1/2024	6854	Horizon 7-x16 Dump Trailer	130100
2/1/2024	6855	PJ 8.5x20 Deckover Trailer	130100
2/1/2024	6856	PJ 20' Deckover Trailer	130100
2/1/2024	6857	Ford F550 Saw Truck	130100
2/1/2024	6858	Ford F550 Ext Truck	130100
2/1/2024	6859	Ford F550 Ext Truck	130100
2/1/2024	6860	Ford F550 Ext Truck	130100
2/1/2024	6861	Sure Trac 8.5x20 Deckover Trailer	130100
2/1/2024	6862	Sure Trac 7x16 Dump Trailer	130100
2/1/2024	6863	Peterbilt Rolloff Truck Setup	130100
2/1/2024	6864	Peterbilt Rolloff Truck Setup	130100
2/1/2024	6865	Kenworth Service Truck	130100
3/1/2024	6889	Freightliner T/A Water Truck	130100
3/1/2024	6892	PJ 20' Deckover Trailer	130100
3/1/2024	6893	PJ 20' Deckover Trailer	130100
3/1/2024	6897	Horizon 8x10 Dump Trailer	130100
3/1/2024	6898	PJ 8x14 Deckover Dump Trailer	130100
3/1/2024	6899	PJ 8x14 Deckover Dump Trailer	130100
4/1/2024	6979	Sure Trac 18' Cargo Trailer	130100
5/1/2024	7535	Freightliner F/W Truck	130100
5/1/2024	7536	Isuzu Conc Pin Truck	130100
5/1/2024	7537	Freightliner F/W Truck	130100
5/1/2024	7538	Stellar Shuttle	130100
6/1/2024	7589	International Transport Bus	130100
6/1/2024	7592	Freightliner F/W Truck	130100
6/1/2024	7599	Chevy 3500 Flatbed Truck	130100
6/1/2024	7600	Chevy 5500 Flatbed Truck	130100
6/1/2024	7601	Chevy 5500 Flatbed Truck	130100
7/1/2024	7612	Kenworth 3/A Tractor	130100
7/1/2024	7645	Ford F350 Truck	130100
7/1/2024	7648	Interstate 20 Ton Trailer	130100
8/1/2024	7653	GMC 2500 Ext Truck	130100
8/1/2024	7654	PJ 8x14 Dump Trailer	130100
9/1/2024	7671	Chevy 2500 4x4 Truck	130100
9/1/2024	7672	Chevy 1500 Truck	130100
9/1/2024	7673	Chevy 1500 Truck	130100
9/1/2024	7674	Chevy 1500 Truck	130100
9/1/2024	7675	Chevy 1500 Truck	130100
9/1/2024	7676	Chevy 1500 Truck	130100
9/1/2024	7677	Chevy 1500 Truck	130100
9/1/2024	7678	Chevy 1500 Truck	130100
9/1/2024	7679	Chevy 2500 Truck	130100
9/1/2024	7680	Chevy 2500 Truck	130100
9/1/2024	7681	Chevy 2500 Truck	130100
9/1/2024	7682	Chevy 2500 Truck	130100
9/1/2024	7683	Chevy 2500 Truck	130100
9/1/2024	7684	Chevy 2500 Truck	130100
9/1/2024	7685	Chevy 5500 Flatbed Truck	130100
9/1/2024	7686	Chevy 5500 Flatbed Truck	130100
10/1/2024	7690	Kenworth Service Truck	130100
10/1/2024	7696	International T/A F/W Truck	130100
10/1/2024	7697	Cargo Mate 7x16 Trailer	130100
10/1/2024	7701	Repair 34047 Pump	130100
10/1/2024	7703	Intl HV607 Distributor	130100
10/1/2024	7704	Intl HV607 Distributor	130100
10/1/2024	7706	Repair 53632 Engine	130100

10/1/2024	7707	Repair 53642 Engine	130100
10/1/2024	7708	Sure Trac 7x16 Dump Trailer	130100
10/1/2024	7709	Chevy 1500 Ext Truck	130100
10/1/2024	7710	Chevy 1500 Ext Truck	130100

**Construction Equipment**

Acq Date	System No	Description	G/L Asset Account No
6/3/1991	56	Blaw Knox RW100 Side Paver	131000
11/24/1993	57	Barber Green 750 Side Paver	131000
5/26/1988	61	Blaw Knox RW100 Side Paver	131000
12/15/1994	91	Caterpillar 426B Backhoe	131000
3/29/1994	94	Rome Dirt Disc	131000
6/1/1993	101	Caterpillar 330DL Excavator	131000
5/15/1995	102	Repair Eq 05018 -	131000
2/1/1996	103	Repair Eq 05018 -	131000
12/15/1994	105	Komatsu PC300LC-5 Excavator	131000
8/1/1995	106	Repair Eq 05022 -	131000
1/15/1995	108	Hitachi EX270LC Excavator	131000
1/15/1995	109	Hitachi EX270LC Excavator	131000
12/1/1995	112	Komatsu PC300 Excavator	131000
5/20/1993	157	Caterpillar 12G Grader	131000
1/20/1994	158	Repair Eq 06030 -	131000
8/26/1994	159	Caterpillar 12G Grader	131000
4/1/1985	250	Case 1194 Mower Tractor	131000
4/12/1994	254	Ford 250C Tractor Bushhog	131000
5/1/1992	259	Stone SR2500 Vib Pac Roller	131000
8/16/1985	269	Blaw Knox DTR Trench Roller	131000
6/1/1990	287	Ingersoll Rand DD90 Vib Roller	131000
10/1/1993	288	Repair Eq 15011 -	131000
6/22/1990	310	Hyster C530A Rbbr Tired Roller	131000
1/16/1996	314	Smoothie AP1127 Pnm RT Roller	131000
1/31/1989	317	Bomag BW172D Vib Dirt Roller	131000
12/30/1986	331	Bomag BW142PDB Vib Compactor	131000
9/16/1994	332	Ingersoll Rand SD100 VD Roller	131000
8/16/1988	339	Etnyre K Chip Spreader	131000
8/18/1993	340	Rivinius R600 Stone Spreader	131000
1/16/1996	349	Etnyre K Chip Box	131000
5/1/1994	375	Repair Eq 22007 -	131000
1/21/1991	376	Caterpillar D5H Dozer	131000
8/26/1994	381	Caterpillar D5H Dozer	131000
11/18/1988	425	Caterpillar 613C Water Wagon	131000
12/1/1993	426	Repair Eq 25003 -	131000
5/15/1995	427	Repair Eq 25003 -	131000
5/1/1996	428	Repair Eq 25003 - Misc Repair	131000
7/1/1995	492	Ice 612 Hammer & Extractor	131000
7/1/1995	493	Ice 612 Power Pack	131000
10/31/1986	593	Repair Eq 40006 -Rbld Gear Bos	131000
1/6/1989	595	Repair Eq 40006 -	131000
5/8/1989	596	Repair Eq 40006 -	131000
5/28/1993	597	Repair Eq 40006 -	131000
7/8/1991	774	Profilagraph Meter	131000
4/6/1989	775	MBW Vibratory Screed	131000
11/28/1988	778	Taylor Forklift	131000
3/29/1991	779	Repair Eq 49030 -	131000
5/1/1992	780	Repair Eq 49030 -	131000
8/25/1987	791	John Deere Dirt Disc	131000
8/28/1991	792	JD Forklift	131000
4/30/1992	807	Case Forklift	131000
3/29/1989	832	Dri All Burner	131000
10/1/1993	833	Repair Eq 49123 -	131000
2/28/1986	855	SHEET PILING (MISS. VALLEY EQ	131000
4/10/1987	856	SHEET PILING-802	131000
3/31/1992	955	International Utility Truck	131000
9/21/1984	978	Gomaco Finisher Machine	131000
6/23/1988	979	Repair Eq 56002 -	131000
8/8/1988	980	Repair Eq 56002 - Frame Extnsn	131000
6/23/1988	981	Repair Eq 56004 -	131000
2/1/1994	982	Repair Eq 56004 -	131000
1/16/1996	998	EPI Trench Box	131000
4/30/1992	1001	Fuel Tanks for Pickup Trucks	131000
5/11/1990	1008	Trench Box	131000
5/11/1990	1009	Trench Box	131000

3/6/1986	1011	DEWATER PUMP-283	131000
1/16/1996	1037	MISC JOB TOOLS (DALTON)	131000
12/31/1995	1038	AIR COMPRESSOR	131000
12/31/1995	1039	ANTIFREEZE RECYCLER - BELMONT	131000
12/31/1995	1040	OIL FILTER CRUSHER - BELMONT	131000
12/31/1995	1041	MISCELLANEOUS TOOLS - BELMONT	131000
12/31/1995	1042	CABINETS & BENCHES - BELMONT	131000
8/1/1996	1655	Repair Eq 05022 -	131000
8/1/1996	1663	Repair Eq 25003 - Engine Repr	131000
10/1/1996	1677	Komatsu PC120-5 Excavator	131000
12/1/1996	1701	Ingersoll Rand DD110 Vb Roller	131000
2/1/1997	1721	Repair Eq 49123 -	131000
2/1/1997	1738	Ingersoll Rand SD100D Roller	131000
5/1/1997	1795	Repair Eq 05018 -	131000
5/1/1997	1796	Repair Eq 22015 -	131000
5/1/1997	1804	Repair Eq 54024 -	131000
7/1/1997	1816	John Deere 210LE Wheel Tractor	131000
8/1/1997	1819	Repair Eq 05024 -	131000
9/1/1997	1857	Impactor 2000 Compactor	131000
9/1/1997	1872	Hypac C350D Asphalt Roller	131000
2/1/1998	1912	Plt15 Fuel Tank	131000
2/1/1998	1935	Repair Eq 05018 -	131000
2/1/1998	1938	Repair Eq 22007 -	131000
4/1/1998	1977	Hypac C330B Asphalt Roller	131000
8/1/1998	2043	Barber Green 240 Paver	131000
9/1/1998	2055	Repair Eq 25003 - Misc Repairs	131000
7/1/1998	2118	Roadtec TR75 Trench Roller	131000
2/1/1999	2166	Repair Eq 03001 -	131000
2/1/1999	2174	Repair Eq 22007 -	131000
2/1/1999	2176	Repair Eq 25003 -	131000
2/1/1999	2182	Spectra Sys Blade Pro Laser	131000
3/31/1999	2184	Barber Green 225B Track Paver	131000
9/29/1999	2200	Rosco Stapac III Roller	131000
11/29/1999	2293	Ray-Tech Infrared Heating Unit	131000
2/1/2000	2335	Repair Eq 05025 - Misc Parts	131000
2/1/2000	2337	Repair Eq 05022 - Track Roller	131000
2/1/2000	2348	Repair Eq 22007 - Misc Repairs	131000
3/1/2000	2375	WHITLEY/WILLIAM OFFICE TRAILER	131000
7/1/2000	2428	FLEET MGMT 2000 GLOBL POSTN SY	131000
7/1/2000	2429	KENWOOD 2 WAY RADIOS	131000
9/1/2000	2433	GPS - GRADE CONTROL SYSTEM	131000
9/1/2000	2434	GPS-SITWORK 98 COMP SFTWRE	131000
10/1/2000	2456	Repair Eq 02003 - Auger	131000
10/1/2000	2458	Repair Eq 05024 -	131000
3/1/2001	2542	Ingersoll Rand DD90 Roller	131000
12/31/2001	2626	Repair Eq 22007 Transmission	131000
12/31/2001	2629	Repair Eq 22015	131000
12/31/2001	2640	Repair Eq 40006 Rebuilt Transmission	131000
10/1/2002	2694	GPS Package	131000
12/1/2002	2706	Repair Eq 1043	131000
12/1/2002	2710	Repair Eq 5018	131000
12/1/2002	2711	Repair Eq 5025	131000
12/1/2002	2713	Repair Eq 5074	131000
12/1/2002	2715	Repair Eq 6030	131000
12/1/2002	2726	Repair Eq 22007	131000
3/1/2003	2773	Trimble Station	131000
6/1/2003	2794	Roller	131000
6/1/2003	2795	Roller	131000
6/1/2003	2807	Repair Eq 1045	131000
6/1/2003	2815	Repair Eq 5022	131000
6/1/2003	2816	Repair Eq 5024	131000
7/1/2003	2834	Pot Holer	131000
8/1/2003	2841	Rebuild Eq 5018 Hydraulic sys	131000
8/1/2003	2866	BK RW100A Side Paver	131000
11/1/2003	2875	Rebuild 5022	131000
3/1/2004	2922	Roller	131000
3/1/2004	2923	Rigid Sign Stands	131000
3/1/2004	2924	Rigid Sign Stands	131000
3/1/2004	2925	Rigid Sign Stands	131000
4/1/2004	2940	Roller	131000
4/1/2004	2942	Roller	131000
4/1/2004	2943	Roller	131000
4/1/2004	2944	Roller	131000

4/1/2004	2949	Grader	131000
4/1/2004	2951	Grader	131000
4/1/2004	2956	Shuttle Buggy	131000
5/1/2004	2971	Paver	131000
6/1/2004	2994	Roller	131000
6/1/2004	2995	Roller	131000
6/1/2004	2997	Roller	131000
9/1/2004	3021	Landscape Tractor	131000
11/1/2004	3022	Roller	131000
12/1/2004	3053	IR DD110HF Asphalt Roller	131000
12/1/2004	3056	Midland Side Paver	131000
4/1/2005	3092	GPS Base Station & SC900 5800 Rover Pack	131000
5/1/2005	3096	CAT CS433C Vib Dirt Roller	131000
5/1/2005	3097	CAT CS563C Vib Dirt Roller	131000
5/1/2005	3098	CAT 12H Grader	131000
5/1/2005	3099	CAT 12H Grader	131000
5/1/2005	3100	CAT D6RXL Dozer	131000
5/1/2005	3101	CAT D6RXL Dozer	131000
5/1/2005	3102	CAT 140H Grader	131000
5/1/2005	3103	CAT CP563E Padfoot Roller	131000
6/1/2005	3107	GCS900 DZR Cab Kit	131000
6/1/2005	3108	Cat M318 Excavator	131000
6/1/2005	3114	GCS900 DZR Cab Kit	131000
7/1/2005	3115	Rebuild Eq 1040	131000
7/1/2005	3123	Rebuild Eq 5018	131000
9/1/2005	3138	SiteVision GPS	131000
9/1/2005	3141	CAT 12H Grader	131000
9/1/2005	3142	CAT 613CII Scraper	131000
11/1/2005	3159	CAT 613CII Scraper	131000
11/1/2005	3160	CAT 613CII Scraper	131000
11/1/2005	3161	CAT 613CII Scraper	131000
11/1/2005	3167	EPI 10x20 Trench Box	131000
11/1/2005	3168	EPI 10x20 Trench Box	131000
3/1/2006	3185	Base Radio	131000
3/1/2006	3186	Rebuild Eq 5362	131000
4/1/2006	3210	Stehr Manhole Cutter	131000
4/1/2006	3211	Pace Profilograph Trailer	131000
4/1/2006	3212	Profilograph	131000
4/1/2006	3219	Rebuild Eq 14018	131000
10/1/2006	3252	Rebuild Eq 6082	131000
10/1/2006	3256	Ice I-30 Diesel Hammer	131000
11/1/2006	3263	Cat D6NXL Dozer (GPS)	131000
1/1/2007	3274	Cat 930G IT Loader + Forks	131000
2/1/2007	3275	Broce RCT350 Broom w/ Blade	131000
2/1/2007	3277	Broce RCT350 Broom w/ Blade	131000
2/1/2007	3278	Broce RCT350 Broom w/ Blade	131000
2/1/2007	3280	Broce RCT350 Broom w/ Blade	131000
2/1/2007	3282	Broce RCT350 Broom w/ Blade	131000
4/1/2007	3303	Komatsu D41E Dozer	131000
4/1/2007	3304	Komatsu D41E Dozer	131000
7/1/2007	3322	CAT 140H Grader	131000
7/1/2007	3323	API GPS	131000
7/1/2007	3326	GPS Extreme Base	131000
7/1/2007	3341	CAT 140H Grader	131000
7/1/2007	3344	Plate Compactor	131000
8/1/2007	3349	Barrier Wall	131000
9/1/2007	3351	Protec Stone Box	131000
9/1/2007	3352	Protec Trench Box	131000
9/1/2007	3353	Epoxy Pump	131000
10/1/2007	3361	48' Trailer	131000
3/1/2008	3381	Bidwell Deck Machine	131000
5/1/2008	3411	GPS System	131000
5/1/2008	3412	CargoMate 8x16 Trailer	131000
5/1/2008	3418 - 3440	Barrier Wall	131000
7/1/2008	3450	NPK M-38 Processor	131000
8/1/2008	3461	Ice I-19 Diesel Hammer	131000
8/1/2008	3469	Cat D6K Cab Dozer w/ GPS	131000
10/1/2008	3473	Cat M318 Excavator	131000
12/1/2008	3477	Rebuild Eq 68015 - New Boom	131000
4/1/2009	3494	Ames Profilograph	131000
4/1/2009	3496	MB Walk Behind Sweeper	131000
4/1/2009	3497	Cat M318 Excavator	131000
5/1/2009	3500	E-Ject 12' Dirt Disc	131000

5/1/2009	3504	Cat 980H Loader	131000
5/1/2009	3506	Roadtec SB2500D w/ Genset	131000
6/1/2009	3526	Bobcat S185 Skid Loader	131000
6/1/2009	3527	Gomaco 2600 Placer/Spreader	131000
8/1/2009	3545	Cat D4GXL Dozer	131000
8/1/2009	3546	Cat D5GXL Dozer	131000
12/1/2009	3581	Gomaco RTP500 Placer	131000
12/1/2009	3582	Cat D4GXL Dozer	131000
12/1/2009	3583	Cat CB54 XW Asphalt Roller	131000
12/1/2009	3586	Cat CB54 Asphalt Roller	131000
12/1/2009	3587	Cat CB54 Asphalt Roller	131000
12/1/2009	3588	Cat CB54 XW Asphalt Roller	131000
12/1/2009	3589	Cat CB54 XW Asphalt Roller	131000
12/1/2009	3590	Cat CB54 XW Asphalt Roller	131000
12/1/2009	3591	Magnum 6 Head Light Tower	131000
12/1/2009	3592	Magnum 6 Head Light Tower	131000
12/1/2009	3593	Magnum 6 Head Light Tower	131000
12/1/2009	3596	Magnum 6 Head Light Tower	131000
12/1/2009	3600	Magnum 6 Head Light Tower	131000
3/1/2010	3607	Allmand Eclipse Solar Arrowboard	131000
3/1/2010	3610	GPS Extreme Base	131000
3/1/2010	3611	GPS Radio Repeater	131000
3/1/2010	3612	GPS Radio Repeater	131000
3/1/2010	3614	GPS Radio Repeater	131000
3/1/2010	3623	SolarTech Arrowboard	131000
3/1/2010	3628	SolarTech Arrowboard	131000
3/1/2010	3630	SolarTech Arrowboard	131000
3/1/2010	3631	SolarTech Arrowboard	131000
4/1/2010	3636	Lura Roller Screed	131000
4/1/2010	3637	Lura Roller Screed	131000
6/1/2010	3715	GPS Extreme Rover	131000
6/1/2010	3716	GPS Radio Repeater	131000
6/1/2010	3717	SolarTech Arrowboard	131000
8/1/2010	3722	Barrier Wall	131000
10/1/2010	3726	GPS Component	131000
10/1/2010	3727	Cat D7R Dozer	131000
12/1/2010	3735	Vogele 600 Cart Path Paver	131000
12/1/2010	3736	RayTech Heating Unit "Hot Box"	131000
1/1/2011	3744	Cat CB54 XW Asphalt Roller	131000
1/1/2011	3745	Cat CB54 XW Asphalt Roller	131000
4/1/2011	3752	Linkbelt 218HSL 110T Crane	131000
4/1/2011	3753	Linkbelt 218HSL 110T Crane	131000
7/1/2011	3764	Equip 56018 - Update Kit, Leica System	131000
7/1/2011	3765	Stanley Drop Hammer	131000
9/1/2011	3773	Cat 322CL Excavator	131000
10/1/2011	3793	Cat CB54XW Asphalt Roller	131000
11/1/2011	3799	Broce KR350 Broom w/ Blade	131000
11/1/2011	3800	Broce CR350 Broom w/ Blade	131000
12/1/2011	3803	Roadtec SB2500D w/ Genset	131000
12/1/2011	3804	Roadtec SB2500D w/ Genset	131000
1/1/2012	3808	Dri All ACD21 Burner	131000
4/1/2012	3820	Cat H140DS Hammer	131000
5/1/2012	3823	Cat 420E Cab Backhoe	131000
5/1/2012	3825	Cat 143H Grader	131000
6/1/2012	3840	Finn B40 Strawblower	131000
7/1/2012	3844	Cat 262C Skid Steer w/ Grinder	131000
7/1/2012	3845	Pileco Drop Hammer	131000
7/1/2012	3846-3861	(16) GPS Heads - Trimble	131000
11/1/2012	3946	CAT Generator	131000
11/1/2012	3947	Husqvama Concrete Saw	131000
11/1/2012	3948	Husqvama Concrete Saw	131000
11/1/2012	3949	Husqvama Concrete Saw	131000
11/1/2012	3950	Sone 6 Cu Ft Concrete Mixer	131000
11/1/2012	3951	Kor-It Core Drill	131000
11/1/2012	3952	Barrier Wall Lifter	131000
11/1/2012	3956	Barrier Wall Lifter	131000
11/1/2012	3960	Target Pro 65 Walk Behind Saw	131000
11/1/2012	3962	Cat 140 H Grader GPS	131000
11/1/2012	3964	Cat 14H Grader	131000
11/1/2012	3965	GME Trench Box	131000
11/1/2012	3966	Cat 20,000LB Fork Lift	131000
11/1/2012	3967	GME Trench Box	131000
11/1/2012	3968	GME Sewer Box Shield	131000

11/1/2012	3969	GME 9CYD Stone Box	131000
11/1/2012	3970	GME 9CYD Stone Box	131000
11/1/2012	3978	Cat 242 Skid Steer Loader	131000
11/1/2012	3979	Cat 246B Skid Steer Loader	131000
11/1/2012	3981	Cat D7H Dozer GPS	131000
11/1/2012	3989	Cat 420D Backhoe	131000
11/1/2012	3990	Cat 966F Loader	131000
11/1/2012	3991	Vermeer 1250 Chipper	131000
11/1/2012	3992	Vermeer Trencher T555 DT	131000
11/1/2012	3993	Cat CS563D Vib Roller	131000
11/1/2012	3994	IR SD100D Dirt Roller	131000
11/1/2012	3995	IR SD100D Dirt Roller	131000
11/1/2012	3996	Cat CP563C Padfoot Roller	131000
11/1/2012	3997	Cat 815F Compactor	131000
11/1/2012	3999	IR SD122X Dirt Roller	131000
11/1/2012	4001	Trimble Sitenet 900MHZ Radio Repeater	131000
11/1/2012	4002	Maxi Stringer for Plastic Pipe	131000
11/1/2012	4003	Rome Disc (Wheel Type)	131000
11/1/2012	4004	Computerized Profilograph	131000
11/1/2012	4011	440 KW Cat Generator	131000
11/1/2012	4013	60 Ton Portable Scale Truck	131000
11/1/2012	4014	Trench Filler (Stone Box) Motorized	131000
11/1/2012	4015	Concrete Roller Screed & Tag Trailer	131000
11/1/2012	4016	Terramite Concrete Roller Screed	131000
11/1/2012	4017	Terramite Concrete Roller Screed	131000
11/1/2012	4022	Gomaco Broom & Cure Machine TC600	131000
11/1/2012	4023	Gomaco Broom & Cure Machine TC600	131000
11/1/2012	4024	CMI Belt Placer PS-250	131000
11/1/2012	4030	Compression Testing Machine - Beam Breaker	131000
11/1/2012	4031	Container Porte Double	131000
11/1/2012	4033	SolarTech Arrowboard	131000
11/1/2012	4035	SolarTech Arrowboard	131000
11/1/2012	4036	SolarTech Arrowboard	131000
11/1/2012	4041	Ingersoll Rand Air Compressor	131000
11/1/2012	4042	Sewer Box 61' x 8' x 5'	131000
11/1/2012	4043	Soft-Cut GS 5000 Saw	131000
11/1/2012	4044	30' Light Tower w/ Generator	131000
11/1/2012	4045	TSC2 Data Collector	131000
11/1/2012	4046	TSC2 Data Collector	131000
11/1/2012	4048	Storage Container (Green))	131000
11/1/2012	4049	12" Road Forms, Approx 4000'	131000
11/1/2012	4050	14" Road Forms, Approx 1900'	131000
11/1/2012	4053	420E IT Backhoe	131000
11/1/2012	4054	420E IT Backhoe	131000
11/1/2012	4064	Sweepster 72SBB Broom Attachment	131000
11/1/2012	4065	GPS 3D Paving Display	131000
1/1/2013	4075	Cat CB24 Sm Asphalt Roller	131000
1/1/2013	4076	Cat CB24 Sm Asphalt Roller	131000
1/1/2013	4078	Cat CB24 Sm Asphalt Roller	131000
1/1/2013	4079	Cat 930H IT Loader	131000
1/1/2013	4080	Cat 930H IT Loader	131000
1/1/2013	4088	Fiatallis 65B Grader	131000
1/1/2013	4089	Cat D5GXL Dozer	131000
1/1/2013	4090	IR DD110HF Vib Asp Roller	131000
1/1/2013	4091	Hypac C330B 3/5 Ton Roller	131000
1/1/2013	4093	Rosco Vibrastat III Roller	131000
1/1/2013	4094	Dynapac 3 Wheel Roller	131000
1/1/2013	4095	Cat 330CL Excavator	131000
1/1/2013	4097	Cat 308D CR Mini Exc	131000
1/1/2013	4098	IR RW100A Side Paver	131000
2/1/2013	4118	IR SD1160DX Roller	131000
2/1/2013	4120	IR DD130 Vib Asp Roller	131000
2/1/2013	4126	Hyster C350D 10 Ton Roller	131000
2/1/2013	4127	Hypac C330B 3/5 Ton Roller	131000
2/1/2013	4131	Hyster C330A 3/5 Roller	131000
2/1/2013	4132	Hyster C330A 3/5 Roller	131000
2/1/2013	4136	Blaw Knox Side Paver	131000
2/1/2013	4137	Blaw Knox PF2181 Paver	131000
2/1/2013	4141	Sealmaster Crack Sealer	131000
2/1/2013	4143	5 CY Bedding Box	131000
2/1/2013	4144	EPI 820HT Trench Box	131000
2/1/2013	4145	6x20 Trench Box	131000
2/1/2013	4146	EPI 8x8 Manhole Box	131000

2/1/2013	4148	Sullair 185 Air Compressor	131000
2/1/2013	4157	Kent Vibroplate	131000
3/1/2013	4193	Transtech PQI 301 Density Gauge	131000
8/1/2013	4255	GPS System	131000
9/1/2013	4259	Cat D5KXL Dozer	131000
9/1/2013	4260	Cat D5KXL Dozer	131000
9/1/2013	4261	Cat D4K Dozer	131000
9/1/2013	4263	Cat 330DL Excavator	131000
9/1/2013	4264	Cat 325DL Excavator	131000
10/1/2013	4266	Minnich Drill Pack	131000
12/1/2013	4270	Cat D4K Cab Dozer	131000
12/1/2013	4272	Cat D4K Cab Dozer	131000
12/1/2013	4273	Linkbelt RTC8065 RT Crane	131000
1/1/2014	4274	GPS Unit	131000
2/1/2014	4275	Sealmaster Crack Sealer	131000
2/1/2014	4277	JLG 60' 4x4 Manlift	131000
2/1/2014	4279	JLG 80' 4x4 Manlift	131000
2/1/2014	4280	Broce KR350 Broom w/ Blade	131000
4/1/2014	4298	Komatsu PC138 Excavator	131000
4/1/2014	4299	Accu-Grade GPS Model	131000
4/1/2014	4304	Automatic Grade Control System	131000
4/1/2014	4305	Automatic Grade Control System	131000
4/1/2014	4306	Automatic Grade Control System	131000
5/1/2014	4309	GPS Automation (on Paver 56023)	131000
5/1/2014	4310	Cat 972H IT Loader w/ Forks	131000
5/1/2014	4311	Cat 308E CR Excavator	131000
5/1/2014	4313	Minnich Drill Pack	131000
5/1/2014	4314	Minnich Drill Pack	131000
5/1/2014	4315	Minnich Drill Pack	131000
5/1/2014	4316	Stanley Drop Hammer	131000
6/1/2014	4322	EFI 8x12 Alum Manhole Box	131000
6/1/2014	4323	GPS Extreme Base Station	131000
6/1/2014	4324	Trimble Total Station	131000
6/1/2014	4325	Trimble Total Station	131000
6/1/2014	4326	Trimble Total Station	131000
6/1/2014	4327	Trimble Total Station	131000
6/1/2014	4328	GPS Extreme Station	131000
6/1/2014	4329	GPS Extreme Station	131000
7/1/2014	4332	Minnich Vibrator System	131000
7/1/2014	4334	Roadtech SB2500E w/ Genset	131000
7/1/2014	4342	Trimble Total Station	131000
8/1/2014	4346	Vorteq Crash Attenuator Trailer	131000
9/1/2014	4349	Cat D6NXL Cab Dozer	131000
9/1/2014	4350	Etnyre Chip Spreader	131000
9/1/2014	4351	Rockland BT-H Hydraulic Thumb	131000
9/1/2014	4352	Broce KR350 Broom w/ Blade	131000
10/1/2014	4354	Mounted Center Bar (Rocket Launcher)	131000
10/1/2014	4355	6' Frame Extension	131000
11/1/2014	4358	Caterpillar Accu-Grade GPS	131000
12/1/2014	4364	Repair 29010	131000
1/1/2015	4366	Minnich A1 On-Grade Drill	131000
2/1/2015	4369	Repair 49236 - Drum	131000
2/1/2015	4371	Cat 980M Loader	131000
2/1/2015	4372	JLG 80' 4x4 Manlift	131000
2/1/2015	4374	Broce KR350 Broom w/ Blade	131000
2/1/2015	4375	Broce KR350 Broom w/ Blade	131000
3/1/2015	4379	Repair 28063	131000
3/1/2015	4381	Trimble Total Station	131000
3/1/2015	4382	GPS Extreme Rover/Controller	131000
4/1/2015	4395	Cat 262D Skid Steer w/ 40" Grinder	131000
4/1/2015	4396	Cat 262D Skid Steer w/ Grinder	131000
4/1/2015	4397	Pro-Tec 3 CY Bedding Box	131000
4/1/2015	4398	EFI 9 CY Bedding Box	131000
5/1/2015	4403	Trimble Data Collector	131000
5/1/2015	4404	Trimble Data Collector	131000
5/1/2015	4405	Trimble Data Collector	131000
5/1/2015	4406	Trimble Data Collector	131000
5/1/2015	4407	Trimble Data Collector	131000
5/1/2015	4408	Trimble Data Collector	131000
5/1/2015	4409	Trimble Data Collector	131000
5/1/2015	4410	Trimble Data Collector	131000
5/1/2015	4411	Trimble Data Collector	131000
5/1/2015	4412	Trimble Data Collector	131000

5/1/2015	4419	Repair 28055	131000
5/1/2015	4421	Trimble GPS	131000
5/1/2015	4422	Trimble GPS	131000
5/1/2015	4428	JD 544K IT Loader	131000
6/1/2015	4437	JLG 86' 4x4 Manlift	131000
6/1/2015	4438	JLG 66' 4x4 Manlift	131000
8/1/2015	4446	Cat 304E CR Excavator	131000
8/1/2015	4453	Cat Excavator Attachments	131000
8/1/2015	4455	Repair 61004	131000
8/1/2015	4457-4486	Barrier Wall	131000
9/1/2015	4489	Repair 25181	131000
9/1/2015	4490	Sealmaster Crack Sealer	131000
9/1/2015	4491	Sealmaster Crack Sealer	131000
9/1/2015	4492	Line Lazer Paint Striper	131000
10/1/2015	4495	Cat Accu-Grade GPS	131000
10/1/2015	4496	Cat GPS Cab Dozer	131000
10/1/2015	4498	JLG 19" Electric Scissorlift	131000
11/1/2015	4522	Repair 6055	131000
11/1/2015	4528	Repair 2037	131000
12/1/2015	4539	Cat 980K Loader	131000
12/1/2015	4540	Cat CB54 Asphalt Roller	131000
12/1/2015	4541	Cat 980K Loader	131000
1/1/2016	4546	Repair 6055	131000
1/1/2016	4550	GPS	131000
1/1/2016	4552	Repair 10178	131000
1/1/2016	4553	Trimble Concrete Placer GPS	131000
2/1/2016	4555	GPS - Accu Grade	131000
2/1/2016	4556	GPS - Accu Grade	131000
2/1/2016	4560	Cat 336F Excavator	131000
2/1/2016	4561	Cat 336F Excavator	131000
2/1/2016	4564	ACL Solar Light Tower	131000
2/1/2016	4565	ACL Solar Light Tower	131000
3/1/2016	4567	Ingersoll Rand 375 Air Compressor	131000
3/1/2016	4568	Sullair 250 Air Compressor	131000
3/1/2016	4569	Ingersoll Rand 185 Air Compressor	131000
3/1/2016	4570	JLG 120' 4x4 Manlift	131000
3/1/2016	4574	Komatsu PC228 Excavator	131000
3/1/2016	4575	Repair 43028- Rollers, Cylinder	131000
3/1/2016	4577	JCB 926 Forklift	131000
3/1/2016	4579	Komatsu PC228 Excavator	131000
3/1/2016	4580	Paver Extension - Equip 56015	131000
4/1/2016	4593	Chicago Pneumatic Exc Hammer	131000
4/1/2016	4595	Cat CB54XW Asphalt Roller	131000
4/1/2016	4596	Cat CB54XW Asphalt Roller	131000
4/1/2016	4597	Gomaco GT3600 Curb Machine	131000
4/1/2016	4599	Minnich Drill	131000
4/1/2016	4600	Minnich Drill	131000
4/1/2016	4601	Minnich Drill	131000
4/1/2016	4602	Minnich Drill	131000
4/1/2016	4609	Repair 2037 - Misc Maint	131000
4/1/2016	4612	Weiler W530A Side Paver	131000
5/1/2016	4613-4616	Temporary Barrier Wall	131000
5/1/2016	4618	UTS Grader Control	131000
5/1/2016	4619	Trimble Total Station	131000
5/1/2016	4620	Trimble Total Station	131000
5/1/2016	4621	Trimble Total Station	131000
5/1/2016	4622	GPS 3D Paving Display	131000
5/1/2016	4623	GPS Data Collector	131000
5/1/2016	4624	Trimble Total Station	131000
5/1/2016	4625	Trimble Total Station	131000
5/1/2016	4626	Trimble Total Station	131000
5/1/2016	4627	Trimble Total Station	131000
5/1/2016	4628	Trimble Total Station	131000
5/1/2016	4629	Trimble Total Station	131000
5/1/2016	4634	Repair 40006 - Misc	131000
5/1/2016	4636	Repair 30241 - Misc	131000
6/1/2016	4645	Repair 22160 - Undercarriage	131000
6/1/2016	4652	Case 585D Forklift	131000
6/1/2016	4654-4670	Barrier Wall	131000
6/1/2016	4671	Cat CB24 Sm Asphalt Roller	131000
7/1/2016	4674	Repair 2032 - Chain & Flights	131000
7/1/2016	4680-4687	Barrier Wall	131000
8/1/2016	4689	Repair 15216 - Water Tank & Sprayer	131000

8/1/2016	4693	Repair 15238 - Engine	131000
8/1/2016	4694	Transtech PQI 381 Density Gauge	131000
8/1/2016	4695	Transtech PQI 381 Density Gauge	131000
8/1/2016	4696	Kenco 54" Slab Crab Bucket	131000
8/1/2016	4698	Minnich Drill	131000
8/1/2016	4702	Digibrite Radar Speed Trailer	131000
8/1/2016	4712	Repair 15128 - Engine (New)	131000
9/1/2016	4716	Repair 28062 - Reseal Final Drive	131000
9/1/2016	4718	Komatsu PC138 Excavator	131000
9/1/2016	4719	Komatsu PC138 Excavator	131000
9/1/2016	4723	Repair 5416 - Hydraulic System	131000
9/1/2016	4726	GPS Extreme Base Station	131000
9/1/2016	4727	200FT Temporary Barrier Wall	131000
9/1/2016	4728	Repair 10208 - Diesel particulate Filter	131000
10/1/2016	4733	Wirtgen WR2400 Reclaimer	131000
10/1/2016	4736	Repair 3018 - Conveyor Belt	131000
10/1/2016	4738	Repair 38030 - Transmission	131000
10/1/2016	4739	Repair 22264 - Misc	131000
11/1/2016	4763	Repair 23101 - Misc Repairs	131000
12/1/2016	4765	Repair 23146 - Track Link Assembly	131000
12/1/2016	4766	Bobcat A770 Skid Steer & Grinder	131000
12/1/2016	4767	Komatsu PC308 Zero Turn Excavator	131000
12/1/2016	4768	Komatsu PC138 Zero-Turn Excavator	131000
12/1/2016	4769	Kubato RTV1100 MTV	131000
12/1/2016	4770	Wanco Radar Speed Trailer	131000
12/1/2016	4771	Crack Pro 125 Crack Sealer	131000
12/1/2016	4772	Crack Pro 125 Crack Sealer	131000
12/1/2016	4774	Cat 140M Grader (GPS) Ripper	131000
12/1/2016	4776	Komatsu WA500 Loader	131000
2/1/2017	4789	Repair 10241 - Diesel Particulate Filter	131000
2/1/2017	4795	Repair 10203 - Diesel Particulate Filter	131000
3/1/2017	4802	Repair 22160 - Misc	131000
3/1/2017	4803	Repair 48058 - Bushing, Hammer	131000
3/1/2017	4804	JLG 66' 4x4 Manlift	131000
3/1/2017	4805	Repair 2032 - Flights & Bearings	131000
4/1/2017	4814	GPS Extreme Base Station	131000
4/1/2017	4823	Broce KR350 Broom w/ Blade	131000
4/1/2017	4824	Broce KR350 Broom w/ Blade	131000
4/1/2017	4825	Broce KR350 Broom w/ Blade	131000
4/1/2017	4826	Broce KR350 Broom w/ Blade	131000
4/1/2017	4829	Reversible Plate Compactor	131000
4/1/2017	4832	Repair 22247 - Link Track	131000
4/1/2017	4834	Leica Automation Stringless Curb (GPS)	131000
4/1/2017	4837	Polaris RTV1100 MTV	131000
5/1/2017	4877	Repair 2036 - Chain & Flights	131000
5/1/2017	4880	Cat 259D MTL Loader	131000
5/1/2017	4881	Accu-Grade GPS Model	131000
5/1/2017	4882	Repair 48049 - Hammer & Buffer	131000
5/1/2017	4884	Weiler E2850 Buggy w/ Genset	131000
5/1/2017	4886	Cat AP1055F Track Paver	131000
6/1/2017	4889	Bobcat S650 Skid Steer and Planer	131000
6/1/2017	4891	Accu-Grade GPS Model	131000
6/1/2017	4892	Accu-Grade GPS Model	131000
6/1/2017	4896	Komatsu PC138 Zero-Turn Excavator	131000
7/1/2017	4907	Repair 15042 - Replace Center Pins & Bushings	131000
8/1/2017	4915	Cat 980M Loader	131000
9/1/2017	4921	Repair 22160 - Misc	131000
9/1/2017	4922	Repair 6082 - Fuel Injectors	131000
9/1/2017	4923	Cat D6K2 XL Dozer UTS/GPS	131000
9/1/2017	4928	Repair 18046 - Planetary Gear	131000
9/1/2017	4934	Cat 262D Skid Steer & Grinder	131000
9/1/2017	4936	Repair 10241 - Ground Engaging TL	131000
9/1/2017	4938	Repair 94701 - Axle Housing	131000
9/1/2017	4942	Accu-Grade GPS Model	131000
9/1/2017	4943	Trimble Total Station	131000
9/1/2017	4944	Accu-Grade GPS Model	131000
9/1/2017	4946	Repair 2032 - Hood Rail	131000
10/1/2017	4949	24" Milling Head	131000
10/1/2017	4950	24" Milling Head	131000
10/1/2017	4955	Minnich Dust Collection System	131000
10/1/2017	4956	Minnich Dust Collection System	131000
10/1/2017	4957	Minnich Dust Collection System	131000
10/1/2017	4959	Minnich Dust Collection System	131000

10/1/2017	4960	Minnich Dust Collection System	131000
11/1/2017	4968	Cat 420E IT Cab Backhoe	131000
11/1/2017	4970	Cat 420E IT Cab Backhoe	131000
11/1/2017	4971	Cat 420E IT Cab Backhoe	131000
11/1/2017	4972	Cat 420E IT Cab Backhoe	131000
11/1/2017	4973	Cat 420E IT Cab Backhoe	131000
11/1/2017	4974	Cat 420E IT Cab Backhoe	131000
11/1/2017	4975	Cat 420E IT Cab Backhoe	131000
11/1/2017	4977	Cat 320EL RR Excavator	131000
11/1/2017	4978	Cat 320EL RR Excavator	131000
11/1/2017	4979	Cat 321DL Zero Turn Excavator	131000
11/1/2017	4980	Cat 329EL Excavator	131000
11/1/2017	4982	Cat 345DL Excavator	131000
11/1/2017	4983	Cat 349EL Excavator	131000
11/1/2017	4985	Repair 18058 - Misc Repairs	131000
11/1/2017	4989	Repair 22248 - Trunion Replacement	131000
11/1/2017	4990	Repair 94502 - Bearings	131000
11/1/2017	4992	Graco Line Lazer	131000
11/1/2017	4994	JLG 86' 4x4 Manlift	131000
11/1/2017	4996	Repair 10178 - Hydraulic Cylinders	131000
11/1/2017	4997	Weiler E2850 Buggy w/ Genset	131000
12/1/2017	5006	Cat D6K2 XL Dozer	131000
12/1/2017	5009	Repair 6089 - GPS Display	131000
1/1/2018	5012	Repair 22248 - Systemone Link Asemblies	131000
1/1/2018	5013	Repair 2037 - Engine	131000
1/1/2018	5014	Cat 262D Skid Steer w/ Grinder	131000
1/1/2018	5015	Cat 262D Skid Steer w/ Grinder	131000
2/1/2018	5019	Cat 980k Plant Loader	131000
2/1/2018	5022	Repair 5580 - Coupler	131000
3/1/2018	5028	JLG 86' 4x4 Manlift	131000
3/1/2018	5029	Repair 45194 - Generator Injectors	131000
3/1/2018	5031	Broce KR350 Broom w/ Blade	131000
3/1/2018	5032	Broce KR350 Broom w/ Blade	131000
3/1/2018	5034	Broce KR350 Broom w/ Blade	131000
3/1/2018	5035	Gomaco GP4 Concrete Paver	131000
3/1/2018	5036	GPS System - Concrete Paver	131000
4/1/2018	5041	Bobcat A770 Skid Steer & Grinder	131000
4/1/2018	5048	JLG 66' 4x4 Manlift	131000
4/1/2018	5049	JLG 66' 4x4 Manlift	131000
5/1/2018	5080	Cat D6TXL Cat Dozer	131000
5/1/2018	5081	Repair 5583 - Final Drive	131000
5/1/2018	5085	Cat CP56 Padfoot Roller	131000
5/1/2018	5087	Hamm HD12 Sm Asphalt Roller	131000
5/1/2018	5088	Hamm HD12 Sm Asphalt Roller	131000
5/1/2018	5096	Komatsu PC138 Excavator	131000
5/1/2018	5097	Komatsu PC138 Excavator	131000
6/1/2018	5098	Cat CB13 Asphalt Roller	131000
6/1/2018	5099	Cat CB13 Asphalt Roller	131000
6/1/2018	5100	Cat CB13 Asphalt Roller	131000
6/1/2018	5101	Cat AP1055F Track Paver	131000
6/1/2018	5102	Cat AP655F Track Paver	131000
6/1/2018	5103	Cat 926M IT Loader	131000
6/1/2018	5104	Cat CB13 Asphalt Roller	131000
6/1/2018	5105	Repair 56018 - Motor	131000
6/1/2018	5112	Repair 15267 - Final Drive	131000
6/1/2018	5117	GPS Extreme Base Station	131000
6/1/2018	5118	GPS Extreme Rover	131000
6/1/2018	5119	TSC7 Data Collector	131000
6/1/2018	5120	GPS Extreme Base Station	131000
6/1/2018	5121	GPS Extreme Rover	131000
6/1/2018	5122	TSC7 Data Collector	131000
7/1/2018	5123	Hamm HD12 Sm Asphalt Roller	131000
7/1/2018	5128	Cat PR184 Harley Rake	131000
7/1/2018	5129	Weiler E2850 Buggy w/ Genset	131000
8/1/2018	5135	Bobcat A770 Skid Steer & Grinder	131000
8/1/2018	5136	Bobcat A770 Skid Steer & Grinder	131000
8/1/2018	5137	Broce KR350 Broom w/ Blade	131000
8/1/2018	5139	Cat 259D MTL Loader	131000
9/1/2018	5144	GPS SPS986 Rover	131000
9/1/2018	5145	GPS SPS855 Base Station	131000
9/1/2018	5146	TSC7 Data Collector	131000
9/1/2018	5149	Cat 282D Skid Steer & Grinder	131000
10/1/2018	5156	Cat 328D CR Excavator	131000

10/1/2018	5161	JD 710K IT Backhoe	131000
11/1/2018	5164	Trimble Total Station	131000
11/1/2018	5165	TSC3 Data Collector	131000
11/1/2018	5166	Cat 420F IT Cab Backhoe	131000
11/1/2018	5167	Cat 321DL Excavator	131000
11/1/2018	5168	Cat D6NXL Cab Dozer	131000
12/1/2018	5173	Bomag Walk Behind Roller	131000
12/1/2018	5174	GPS Base Station	131000
12/1/2018	5175	Cat 980M Loader	131000
1/1/2019	5178	Kobelco 35SR Mini Excavator	131000
1/1/2019	5181	Doosan DX225 Excavator	131000
1/1/2019	5182	Cat D4G LGP Dozer	131000
1/1/2019	5183	Sullair 185 Air Compressor	131000
1/1/2019	5184	Ice 42S Hammer	131000
1/1/2019	5185	Delmag Diesel Hammer	131000
1/1/2019	5186	H&M 1700 Vibratory Extractor	131000
1/1/2019	5190	Toyota Foklift	131000
1/1/2019	5192	Bidwell 2450 Finisher Machine	131000
1/1/2019	5193	Bidwell 2450 Finisher Machine	131000
1/1/2019	5194	Concrete Roller Screed	131000
1/1/2019	5195	NPK E210A Hammer	131000
1/1/2019	5208	Cat CB13 Asphalt Roller	131000
1/1/2019	5209	Cat 272D Skid Steer & Grinder	131000
1/1/2019	5210	Cat 262D Skid Steer & Grinder	131000
1/1/2019	5213	Cat D5KXL Dozer	131000
1/1/2019	5214	Cat D5KXL Dozer	131000
3/1/2019	5222	JLG 120' 4x4 Manlift	131000
3/1/2019	5223	Repair 48068 - New Hammer	131000
3/1/2019	5224	ARS 16' Joint Heater	131000
4/1/2019	5226	CMI TR4503 Dirt Trimmer	131000
4/1/2019	5227	Stanley DH9000 Drop Hammer	131000
4/1/2019	5228	Stanley DH9000 Drop Hammer	131000
4/1/2019	5231	Cat 262D Skid Steer w/ Grinder	131000
4/1/2019	5436	Cat 262D Skid Steer w/ Grinder	131000
4/1/2019	5234	Cat 236D Skid Steer	131000
4/1/2019	5235	Cat 236D Skid Steer	131000
4/1/2019	5236	Cat 236D Skid Steer	131000
4/1/2019	5237	Cat 236D Skid Steer	131000
4/1/2019	5239	Cat AP1055F Track Paver	131000
4/1/2019	5240	Broce KR350 Broom w/ Blade	131000
4/1/2019	5241	Broce KR350 Broom w/ Blade	131000
4/1/2019	5242	Bobcat S590 Skid Steer	131000
4/1/2019	5243	Bobcat S590 Skid Steer	131000
4/1/2019	5244	Bobcat S590 Skid Steer	131000
4/1/2019	5245	Bobcat S590 Skid Steer	131000
4/1/2019	5246	Bobcat S590 Skid Steer	131000
4/1/2019	5250	IR 600 Air Compressor	131000
5/1/2019	5255	Kaeser 600 Air Compressor	131000
5/1/2019	5258	Volvo DD120C Asphalt Roller	131000
5/1/2019	5259	Volvo DD120C Asphalt Roller	131000
5/1/2019	5260	Volvo DD120C Asphalt Roller	131000
5/1/2019	5261	Volvo DD120C Asphalt Roller	131000
5/1/2019	5262	Kaeser 375 Air Compressor	131000
5/1/2019	5263	Paladin SFB5K Hammer	131000
5/1/2019	5265	Cat 262D Skid Steer	131000
5/1/2019	5266	Cat 262D Skid Steer	131000
5/1/2019	5267	Cat 279D Track Skid Steer	131000
5/1/2019	5268	Crack Pro 125 Crack Sealer	131000
5/1/2019	5275	Cat 259D MTL Loader	131000
5/1/2019	5276	Volvo DD25 Small Asphalt Roller	131000
5/1/2019	5277	Volvo DD25 Small Asphalt Roller	131000
5/1/2019	5278	Gomaco 2400 Concrete Paver	131000
5/1/2019	5279	Gorman Rupp 6" Tow Pump	131000
6/1/2019	5371	Cat D5KXL Dozer	131000
6/1/2019	5372	Cat D5KXL Dozer	131000
6/1/2019	5373	Cat 336EL Excavator	131000
6/1/2019	5374	Cat 930K IT Loader w/Forks	131000
6/1/2019	5375	Cat 930K IT Loader w/Forks	131000
6/1/2019	5376	Cat 328D CR Excavator	131000
6/1/2019	5382	CMI TR4503 Dirt Trimmer	131000
6/1/2019	5384	Broce KR350 Broom w/ Blade	131000
6/1/2019	5385	Broce KR350 Broom w/ Blade	131000
6/1/2019	5386	Ames High Speed Profiler	131000

6/1/2019	5388	PQI 380 Pavement Quality Indicator	131000
6/1/2019	5389	PQI 380 Pavement Quality Indicator	131000
7/1/2019	5394	Cat Accu-Grade GPS	131000
7/1/2019	5401	Repair 22272 - New Engine	131000
8/1/2019	5411	Taylor TE250 Forklift	131000
8/1/2019	5412	Case 586G Forklift	131000
8/1/2019	5413	Curb Paving Extension	131000
8/1/2019	5414	Roadtec SB2500D Complete Rebuild	131000
8/1/2019	5415	Repair 2040	131000
8/1/2019	5417-5424	Barrier Wall	131000
9/1/2019	5429	Weiler W530A Side Paver	131000
10/1/2019	5432	Marathon 250 Mastic Maker	131000
10/1/2019	5438	Hamm HD12 Sm Asphalt Roller	131000
12/1/2019	5448	Magnum 4 Head Light Tower	131000
12/1/2019	5449	Magnum 4 Head Light Tower	131000
12/1/2019	5450	Magnum 4 Head Light Tower	131000
12/1/2019	5451	Magnum 4 Head Light Tower	131000
12/1/2019	5452	Magnum 4 Head Light Tower	131000
12/1/2019	5453	Bomag Walk Behind Roller	131000
1/1/2020	5456	Repair 32144 - New Engine	131000
1/1/2020	5457	Cat 980M Loader	131000
	5467	Transtech PQI 380 Density Gauge	131000
2/1/2020	5468	Transtech PQI 380 Density Gauge	131000
2/1/2020	5469	Crack Pro 125 Crack Sealer	131000
3/1/2020	5474	Linkbelt 750 Tele Crane	131000
3/1/2020	5475	Stanley DH9000 Drop Hammer	131000
3/1/2020	5476	Stanley DH9000 Drop Hammer	131000
3/1/2020	5483	Kubota RTV 100 MTV	131000
4/1/2020	5488	Broce KR350 Broom w/ Blade	131000
4/1/2020	5489	Broce KR350 Broom w/ Blade	131000
4/1/2020	5490	Wirtgen W150i Mill Machine	131000
5/1/2020	5535	Cat GC45K Forklift	131000
5/1/2020	5536	Ice I-19 Diesel Hammer	131000
5/1/2020	5537	Great Dane Drop Deck Trailer	131000
5/1/2020	5538	Great Dane Drop Deck Trailer	131000
5/1/2020	5540	Bobcat 24" Milling Head	131000
5/1/2020	5541	Wirtgen WR240i Stabilizer	131000
5/1/2020	5544	Cat D5KXL Dozer	131000
5/1/2020	5547	Cat CP56B Padfoot Roller	131000
5/1/2020	5548	Cat CP56B Padfoot Roller	131000
5/1/2020	5549	Cat 336F Excavator	131000
5/1/2020	5550	Cat 336F Excavator	131000
5/1/2020	5551	Cat AP1055F Track Paver	131000
5/1/2020	5552	Cat 262D Skid Stone	131000
5/1/2020	5553	Cat 262D Skid Stone	131000
5/1/2020	5554	Cat AP1055F Track Paver	131000
5/1/2020	5555	Cat AP1055F Track Paver	131000
5/1/2020	5556	Cat AP1055F Track Paver	131000
5/1/2020	5557	Cat CB13 Osc Asphalt Roller	131000
5/1/2020	5558	Cat CB13 Osc Asphalt Roller	131000
5/1/2020	5559	Cat CB13 Osc Asphalt Roller	131000
6/1/2020	5561	Cat 140M Grader	131000
6/1/2020	5562	Wirtgen WR240i Stabilizer	131000
6/1/2020	5563	Minnich 2 Gang Drill	131000
6/1/2020	5564	TSC7 Data Collector	131000
6/1/2020	5566	Cat 335F CR Excavator	131000
6/1/2020	5567	Cat 980M Loader	131000
6/1/2020	5568	Weiler W530A Side Paver	131000
6/1/2020	5571	Komatsu WA500 Loader	131000
6/1/2020	5573	Roadtec SB2500E w/Genset	131000
6/1/2020	5574	Cat CB54XW Asphalt Roller	131000
7/1/2020	5576	Cat CB13 Asphalt Roller	131000
7/1/2020	5577	Cat 314EL Excavator	131000
7/1/2020	5578	Cat336EL Excavator	131000
7/1/2020	5579	Cat 314EL Excavator	131000
8/1/2020	5580	GPS SPS986 Rover	131000
8/1/2020	5581	Cat 308E2 CR Excavator	131000
8/1/2020	5583	Cat 938K IT Loader	131000
8/1/2020	5584	Cat 930K IT Loader	131000
8/1/2020	5585	Cat 938M IT Loader	131000
8/1/2020	5586	Cat CB54 XW Asphalt Roller	131000
8/1/2020	5587	Cat CB54 XW Asphalt Roller	131000
8/1/2020	5588	Cat CB54 XW Asphalt Roller	131000

8/1/2020	5589	Cat CB54 XW Asphalt Roller	131000
10/1/2020	5595	Cat 259D MTL Loader	131000
10/1/2020	5596	Cat 259D MTL Loader	131000
10/1/2020	5599	Husqvarna Plate Compactor	131000
11/1/2020	5601	Cat 259D MTL Loader	131000
12/1/2020	5602	Cat 982M Loader	131000
12/1/2020	5606	Cat CB64B Asphalt Roller	131000
12/1/2020	5607	Cat CB64B Asphalt Roller	131000
12/1/2020	5608	Cat 420F IT Cab Backhoe	131000
12/1/2020	5609	Cat 420F IT Cab Backhoe	131000
12/1/2020	5610	Cat 420F IT Cab Backhoe	131000
12/1/2020	5611	Cat 420F IT Cab Backhoe	131000
12/1/2020	5612	Cat 420F IT Cab Backhoe	131000
12/1/2020	5613	Cat 420F IT Cab Backhoe	131000
12/1/2020	5614	Cat 420F IT Cab Backhoe	131000
12/1/2020	5616	Cat 308E2 CR Excavator	131000
12/1/2020	5617	Cat 308E2 CR Excavator	131000
12/1/2020	5618	Cat D5KXL Dozer	131000
12/1/2020	5619	Cat D6KXL Dozer	131000
12/1/2020	5620	Cat D6KXL Dozer	131000
1/1/2021	5635	JD 350G Excavator	131000
2/1/2021	5645	Transtech PQI 380 Density Gauge	131000
2/1/2021	5646	Transtech PQI 380 Density Gauge	131000
2/1/2021	5649	Cat 277B MTL Skid Steer	131000
2/1/2021	5657	Hyster XA-60 Forklift	131000
2/1/2021	5658	IR RT706F Forklift	131000
2/1/2021	5661	Kubota RTV 900 MTV	131000
2/1/2021	5662	Comet 40 Hydraulic Hammer	131000
2/1/2021	5663	Paledin Hydraulic Hammer	131000
2/1/2021	5665	JRB Hydraulic Quick Coupler	131000
2/1/2021	5667	Sweepster Hydraulic Boom	131000
2/1/2021	5668	Sweepster Hydraulic Boom	131000
2/1/2021	5669	Grouser 6 Way Dozer Blade	131000
2/1/2021	5670	Gorman Rupp 6" Tow Pump	131000
2/1/2021	5671	IR 185 Air Compressor	131000
2/1/2021	5672	IR 185 Air Compressor	131000
2/1/2021	5673	Bandit XP250 Chipper	131000
2/1/2021	5674	Clipper Walk Behind Saw	131000
2/1/2021	5678	Gomaco C450 Bridge Deck Machine	131000
2/1/2021	5701	Temp Barrier Wall	131000
3/1/2021	5704	JLG 86' 4x4 Manlift	131000
3/1/2021	5705	Geoquip SD70 Vibratory Dampener	131000
3/1/2021	5706	Geoquip SD70 Vibratory Dampener	131000
3/1/2021	5707	Kaeser Air Compressor	131000
4/1/2021	5708	Hamm H12i 84" Dirt Roller	131000
4/1/2021	5709	Komatsu PC360 Excavator	131000
4/1/2021	5711	Hamm HD+120VHF Asphalt Roller	131000
4/1/2021	5712	Line Lazer Paint Striper	131000
4/1/2021	5713	Hamm H12i 84" Dirt Roller	131000
4/1/2021	5715	Broce KR350 Broom w/ Blade	131000
4/1/2021	5716	Broce KR350 Broom w/ Blade	131000
4/1/2021	5717	Broce KR350 Broom w/ Blade	131000
4/1/2021	5718	Cat 335F CR Excavator	131000
4/1/2021	5719	Cat 335F CR Excavator	131000
5/1/2021	5721	G&Z MP550 Material Placer	131000
5/1/2021	5761	Gomaco GT3600 Curb Machine	131000
5/1/2021	5762	Gomaco GT3600 Curb Machine	131000
5/1/2021	5764	Cat 259D3 MTL Loader	131000
5/1/2021	5767	Cat AP1055F Track Paver	131000
5/1/2021	5771	GPS SPS855 Base Station	131000
5/1/2021	5772	GPS SPS985 Rover	131000
5/1/2021	5773	TSC7 Data Collector	131000
5/1/2021	5774	GPS SPS855 Base Station	131000
5/1/2021	5775	GPS SPS985 Rover	131000
5/1/2021	5776	TSC3 Data Collector	131000
5/1/2021	5777	GPS SPS855 Base Station	131000
5/1/2021	5778	GPS SPS985 Rover	131000
6/1/2021	5780	Cat 420F2 IT Backhoe	131000
6/1/2021	5781	Cat 420F2 IT Backhoe	131000
6/1/2021	5782	Cat CB13 Asphalt Roller	131000
6/1/2021	5783	Cat CB13 Asphalt Roller	131000
7/1/2021	5785	Powerlatch Coupler	131000
7/1/2021	5786	Cat 246D Skid Steer	131000

7/1/2021	5788	Barrier Wall	131000
7/1/2021	5789	Barrier Wall	131000
7/1/2021	5790	Barrier Wall	131000
7/1/2021	5791	Barrier Wall	131000
7/1/2021	5792	Barrier Wall	131000
7/1/2021	5793	JD 350G Excavator	131000
7/1/2021	5794	GPS Base Station	131000
7/1/2021	5795	GPS Rover	131000
7/1/2021	5796	TSC7 Data Collector	131000
7/1/2021	5797	Trimble UTS Stringless Hardware	131000
7/1/2021	5798	Trimble UTS Stringless Hardware	131000
7/1/2021	5799	Trimble UTS Stringless Hardware	131000
7/1/2021	5800	Trimble Total Station	131000
7/1/2021	5801	Trimble Total Station	131000
7/1/2021	5802	Trimble Total Station	131000
7/1/2021	5803	Trimble Total Station	131000
7/1/2021	5804	Trimble Total Station	131000
7/1/2021	5805	Trimble Total Station	131000
7/1/2021	5806	T7 Tablet Data Collector w/Radio	131000
7/1/2021	5807	T7 Tablet Data Collector w/Radio	131000
8/1/2021	5808	Cat 336-VT Excavator	131000
8/1/2021	5809	Cat 980M Loader	131000
8/1/2021	5810	Cat 315 Excavator	131000
8/1/2021	5811	Cat AP655F 8' Track Paver	131000
8/1/2021	5812	Cat AP1055F Track Paver	131000
8/1/2021	5814	Broce KR350 Broom w/ Blade	131000
8/1/2021	5816	Storage Container JCI	131000
8/1/2021	5818	Rammer Hyd Hammer	131000
8/1/2021	5819	Allied Cruncher	131000
8/1/2021	5820	Gomaco C450 Finish Machine	131000
8/1/2021	5821	Storage Container JCI	131000
8/1/2021	5822	JD Exc Plate Compactor	131000
8/1/2021	5823	IR 185 Air Compressor	131000
8/1/2021	5824	Big Dawg 7" Angle Sweeper	131000
8/1/2021	5825	Kaeser M57 185 Air Compressor	131000
8/1/2021	5827	GME 816 Trench Box	131000
8/1/2021	5829	Tramac V1200 Hammer	131000
8/1/2021	5830	JD 240DX Excavator	131000
8/1/2021	5831	Storage Container JCI	131000
8/1/2021	5832	IR 843 Telehandler	131000
8/1/2021	5833	JD 240DX Excavator	131000
8/1/2021	5834	Storage Container JCI	131000
8/1/2021	5835	Topcon Robotic Total Station	131000
8/1/2021	5836	Mobile Office Container	131000
8/1/2021	5838	Magnum 3060 Light Tower	131000
8/1/2021	5839	Movax SP60 Driver/Extractor	131000
8/1/2021	5840	Pileco D30/32 Drop Hammer	131000
8/1/2021	5841	Komatsu WE250 IT Loader	131000
8/1/2021	5842	JD 350G Excavator	131000
8/1/2021	5843	Prodig T20K Drill Head	131000
8/1/2021	5844	Takeuchi TL8 Track Skid Steer	131000
8/1/2021	5845	Sweepster Broom Attachment	131000
8/1/2021	5847	Takeuchi TB140CR Mini-Excavator	131000
8/1/2021	5849	Takeuchi TB140CR Mini-Excavator	131000
8/1/2021	5850	Storage Container JCI	131000
8/1/2021	5851	Storage Container JCI	131000
8/1/2021	5853	Sakai SW504 Sm Asph Roller	131000
8/1/2021	5854	Lily CD15 Epoxy Machin	131000
8/1/2021	5855	Gomaco C450 Finish Machine	131000
8/1/2021	5856	Mac 12" Hyd Pump	131000
8/1/2021	5857	Movax SP100 Driver/Extractor	131000
8/1/2021	5858	Digga Drill Head	131000
8/1/2021	5859	HMC H20 Hyd Driver/Excavator	131000
8/1/2021	5860	JD 350G Excavator	131000
8/1/2021	5861	IR Light Tower	131000
8/1/2021	5890	Barrier Wall	131000
8/1/2021	5891	Barrier Wall	131000
8/1/2021	5892	Barrier Wall	131000
9/1/2021	5898	Linkbelt 1200 Tele-Crane	131000
9/1/2021	5899	Cat AP655F 8' Track Paver	131000
9/1/2021	5900	Repair 22321 - New Engine	131000
10/1/2021	5905	Cat CB13 Asphalt Roller	131000
10/1/2021	5906	Cat D6 Cab Dozer	131000

10/1/2021	5907	Cat D3 Cab Dozer	131000
10/1/2021	5908	Cat 336F Excavator	131000
10/1/2021	5909	Cat D5KXL Cab Dozer	131000
10/1/2021	5910	Cat D5KXL Cab Dozer	131000
10/1/2021	5911	Cat D6K2XL Cab Dozer	131000
10/1/2021	5912	Cat 336F Excavator	131000
10/1/2021	5913	Cat 325F Zero-Turn Excavator	131000
10/1/2021	5914	Cat 420F2 IT Backhoe	131000
10/1/2021	5915	Cat 336 VT Excavator	131000
11/1/2021	5924	Cat 246D Skid Steer	131000
11/1/2021	5926	Hamm H10i 84" Dirt Roller	131000
11/1/2021	5927	Hamm H10i 84" Dirt Roller	131000
12/1/2021	5933	GPS SPS986 Rover	131000
12/1/2021	5934	GPS SPS986 Rover	131000
12/1/2021	5935	GPS SPS986 Rover	131000
12/1/2021	5936	JLG 66' 4x4 Manlift	131000
12/1/2021	5937	Cat 420F2 IT Backhoe	131000
12/1/2021	5938	Cat 420F2 IT Backhoe	131000
12/1/2021	5939	Cat 420 F2 4+1 Backhoe	131000
12/1/2021	5940	Cat 420 F2 4+1 Backhoe	131000
12/1/2021	5941	Cat CB13 Osc Asphalt Roller	131000
12/1/2021	5942	G&Z S600 Concrete Paver	131000
12/1/2021	5944	Roadtec SP200 Spray Paver	131000
12/1/2021	5945	Cat CB13 Osc Asphalt Roller	131000
12/1/2021	5946	Cat 980M Loader	131000
1/1/2022	5949	Sullair 185 Air Compressor	131000
1/1/2022	5950	GME 624 Trench Box	131000
1/1/2022	5951	JD 245G Excavator	131000
1/1/2022	5952	JD 544L IT Loader w/Forks	131000
1/1/2022	5953	JD 544L IT Loader w/Forks	131000
2/1/2022	5955	Wirtgen W150XFI 4' Mill	131000
3/1/2022	5956-5973	Barrier Wall	131000
3/1/2022	5976	Broce KR350 Broom w/ Blade	131000
3/1/2022	5977	Broce KR350 Broom w/ Blade	131000
3/1/2022	5978	Broce KR350 Broom w/ Blade	131000
3/1/2022	5979	GPS - Dozer	131000
3/1/2022	5980	JLG 66' 4x4 Manlift	131000
1/1/2022	6011	Trailmaster Rescue Boat and Trailer	131000
1/1/2022	6012	Storage Box for HC110	131000
1/1/2022	6013	Storage Box for HC110	131000
1/1/2022	6016	Gomaco Finisher Machine	131000
1/1/2022	6017	Skid Steer Auger	131000
1/1/2022	6018	Toyota Forklift	131000
1/1/2022	6020	Allen Air Screed	131000
1/1/2022	6022	New Holland Skid Steer	131000
1/1/2022	6023	MCT 30/20 Diesel Hammer	131000
1/1/2022	6024	H&M 75 Power Pack/Extractor	131000
1/1/2022	6025	Mayco Grout Pump	131000
1/1/2022	6028	IR 9000# Forklift	131000
1/1/2022	6029	Gomaco Deck Machine Parts	131000
1/1/2022	6030	Barge 24'	131000
1/1/2022	6031	Pontoon Boat	131000
1/1/2022	6035	Kent Plate Compactor (EX200)	131000
1/1/2022	6036	Ingersoll Rand 375 Air Compressor	131000
1/1/2022	6037	Rescue Boat	131000
1/1/2022	6038	Ice 416 Power Pack/Extractor	131000
1/1/2022	6039	Cat D5C Dozer	131000
1/1/2022	6041	Rammer Hammer (EX60)	131000
1/1/2022	6042	Kent Skid Steer Breaker (MA548)	131000
1/1/2022	6044	IR185 Air Compressor	131000
1/1/2022	6046	Terex HC80 Crane	131000
1/1/2022	6047	APE D19/42 Hammer	131000
1/1/2022	6048	Hitachi EX60G Excavator	131000
1/1/2022	6049	Ingersoll Rand 375 Air Compressor	131000
1/1/2022	6050	New Holland LS190 Skid Steer	131000
1/1/2022	6051	Kawasaki 70Z Loader	131000
1/1/2022	6052	New Holland Broom Attachment	131000
1/1/2022	6053	Boat	131000
1/1/2022	6054	Atlas Copco Hammer (EX200)	131000
1/1/2022	6055	Alitec CP24 Milling Head	131000
1/1/2022	6056	Pioneer 8" Water Pump	131000
1/1/2022	6058	Case CX210B Excavator	131000
1/1/2022	6059	Kawasaki 70ZV Loader	131000

1/1/2022	6060	EZ Drill Single Gang Drill	131000
1/1/2022	6061	IR SD45D Dirt Roller	131000
1/1/2022	6063	Storage Box	131000
1/1/2022	6064	Atlas Copco 185 Air Compressor	131000
4/1/2022	6065	Geoquip SD70 Vibratory Dampener	131000
4/1/2022	6066	Geoquip SD70 Vibratory Dampener	131000
4/1/2022	6067	Barrier Wall	131000
4/1/2022	6068	Cat D5 LGP Cab Dozer	131000
4/1/2022	6069	Weiler E1650 Buggy w/Genset	131000
5/1/2022	6080 -6091	Barrier Wall	131000
6/1/2022	6127	Case Track Skid Stter	131000
6/1/2022	6128	Case Track Skid Stter	131000
6/1/2022	6134	Trimble Total Station	131000
6/1/2022	6135	Trimble Total Station	131000
6/1/2022	6137	G&Z Concrete Paver	131000
7/1/2022	6140	Paving Kit	131000
7/1/2022	6141	Cat D6T Dozer	131000
7/1/2022	6143	Transtech PQI 380 Density Gauge	131000
7/1/2022	6144	Transtech PQI 380 Density Gauge	131000
7/1/2022	6145	Cat 315 Excavator	131000
7/1/2022	6146	Cat 315 Excavator	131000
7/1/2022	6147	Cat 315 Excavator	131000
7/1/2022	6148	Cat 315 Excavator	131000
7/1/2022	6149	Cat 349F Excavator	131000
7/1/2022	6150	Cat D6 LGP Dozer	131000
7/1/2022	6151	Cat D5 LGP Dozer	131000
7/1/2022	6152	Cat D5 LGP Dozer	131000
7/1/2022	6153	Weiler W530A Side Paver	131000
7/1/2022	6154	Repair 29030 - Auger Head	131000
7/1/2022	6155	TSC7 Data Collector	131000
7/1/2022	6156	TSC7 Data Collector	131000
7/1/2022	6157	TSC7 Data Collector	131000
8/1/2022	6158	Bomag Plate Compactor	131000
8/1/2022	6159	Cat 248D Skid Steer and Grinder	131000
8/1/2022	6160	Cat 259D3 MTL Loader	131000
8/1/2022	6161	GPS Trimble System	131000
8/1/2022	6162	GPS SPS855 Base Station	131000
8/1/2022	6163	GPS Trimble System	131000
8/1/2022	6164	GPS Trimble System	131000
8/1/2022	6165	GPS Trimble System	131000
8/1/2022	6170	Cat 246D Skid Steer	131000
9/1/2022	6202	Repair 56019 - Torque Hub	131000
9/1/2022	6203	JD 844 Plant Loader	131000
9/1/2022	6205	Cat 259D3 MTL Loader	131000
9/1/2022	6206	Cat 259D3 MTL Loader	131000
9/1/2022	6207	Repair 10270 - Hydraulic Pump	131000
9/1/2022	6208	Repair 43060 - New Axle	131000
10/1/2022	6209	Terex #3F Track Crane	131000
10/1/2022	6211	Gomaco #22 Finish Machine	131000
10/1/2022	6212	6" G/R Pump	131000
10/1/2022	6213	5080 LFT Barrier Wall	131000
10/1/2022	6215	Trimble GPS	131000
10/1/2022	6216	TSC7 Data Collector	131000
10/1/2022	6217	Trimble Total Station	131000
10/1/2022	6218	Trimble Total Station	131000
10/1/2022	6219	Trimble Total Station	131000
10/1/2022	6220	Trimble Total Station	131000
10/1/2022	6221	Trimble GPS	131000
10/1/2022	6222	Trimble Total Station	131000
10/1/2022	6223	Trimble Total Station	131000
10/1/2022	6224	Trimble Total Station	131000
10/1/2022	6225	Trimble Total Station	131000
10/1/2022	6226	TSC7 Data Collector	131000
10/1/2022	6227	Repair 22159 Transmission	131000
10/1/2022	6228	Broce KR350 Broom w/ Blade	131000
11/1/2022	6231	Cat D6N LGP Dozer	131000
12/1/2022	6235	Hyster #19B 15000# Forklift	131000
12/1/2022	6237	Kent #29B KCX1100 Jaw Crusher	131000
12/1/2022	6238	Case #19 586E 6000# Forklift	131000
12/1/2022	6239	Morrison Screed #22B	131000
12/1/2022	6240	Hyster #19A 8000# Forklift	131000
12/1/2022	6241	IR #26B 175 Air Compressor	131000
12/1/2022	6242	Interstate #64E Saw Trailer	131000

12/1/2022	6243	Terex #4B 560 Truck Crane	131000
12/1/2022	6244	Custom #61A 5 Ton Tilt Traile	131000
12/1/2022	6245	IR #25B 185 Air Compressor	131000
12/1/2022	6246	Case #7A 580M Backhoe	131000
12/1/2022	6247	Terex #3D HC80 Track Crane	131000
12/1/2022	6248	Terex #3D HC80 Track Crane	131000
12/1/2022	6249	APE #21D D19-42 Diesel Hammer	131000
12/1/2022	6250	Cam #62A 20' Utility Trailer	131000
12/1/2022	6251	Boston (KAN) Whaler 40Hp	131000
12/1/2022	6252	APE #21C D30-32 Diesel Hammer	131000
12/1/2022	6253	IR #25C 375 Air Compressor	131000
12/1/2022	6254	IR #25A 185 Air Compressor	131000
12/1/2022	6255	Gomaco #22L C450 Finish Machine	131000
12/1/2022	6256	IR #25D 185 Air Compressor	131000
12/1/2022	6257	APE #21F D12-42 Diesel Hammer	131000
12/1/2022	6258	Terex #3 HC80 Track Crane	131000
12/1/2022	6259	Terex #3A HC60 Track Crane	131000
12/1/2022	6260	Case #11C 850K II Dozer	131000
12/1/2022	6261	Case #11G 650K II Dozer	131000
12/1/2022	6262	H&M #21G 1700 Vibratory Extractor	131000
12/1/2022	6263	APE #21H D30-32 Diesel Hammer	131000
12/1/2022	6265	Chevy 1500 #41P Truck	131000
12/1/2022	6266	Case #9C TR270 Track Skid Steer	131000
12/1/2022	6269	Arrow HY Hammer	131000
12/1/2022	6270	Case #5S CX145C SR Excavator	131000
12/1/2022	6271	Allied #29L 1322 Hammer	131000
12/1/2022	6272	Case #5V CX470C Excavator	131000
12/1/2022	6273	Chevy 1500 #41R Truck	131000
12/1/2022	6274	Case #5W CX470C Excavator	131000
12/1/2022	6275	Hyster #19G H90FT Forklift	131000
12/1/2022	6276	Terex #2C RT555 Crane	131000
12/1/2022	6277	GMC 2500 #50G 4x4 Truck	131000
12/1/2022	6278	Chevy 1500 #44L Truc	131000
12/1/2022	6279	Chevy 1500 #41t Truck	131000
12/1/2022	6280	Terex #3G HC110-1 Track Crane	131000
12/1/2022	6281	Case #5X CX470C Excavator	131000
12/1/2022	6282	Allied #29P 4099 Hammer	131000
12/1/2022	6284	Chevy 1500 #43M Truck	131000
12/1/2022	6285	Terex #2D RT655 Crane	131000
12/1/2022	6286	Terex #2F RT555 Crane	131000
12/1/2022	6287	Movax #21K Sheeting Driver	131000
12/1/2022	6288	Terex #2E RT335-1 Crane	131000
12/1/2022	6289	Terex #2G RT335-1 Crane	131000
12/1/2022	6290	Terex #2H RT335 Crane	131000
12/1/2022	6291	Case #11M 1150M GPS Dozer	131000
12/1/2022	6292	Case #11K 650M Dozer	131000
12/1/2022	6293	Case #5B CX245D Excavator	131000
12/1/2022	6295	Chevy 1500 #42M Truck	131000
12/1/2022	6296	Chevy 1500 #42P Truck	131000
12/1/2022	6298	Chevy 1500 #43N Ext Truck	131000
12/1/2022	6299	Hyster #19H H90FT Forklift	131000
12/1/2022	6300	Case #5F CX245D Excavator	131000
12/1/2022	6301	Case #5G CX210D Excavator	131000
12/1/2022	6302	Case #5H CX210D Excavator	131000
12/1/2022	6303	Chevy 2500 #41V 4x4 Truck	131000
12/1/2022	6304	Chevy 2500 #50J Truck	131000
12/1/2022	6305	Allied #29T 1322E Hammer	131000
12/1/2022	6306	JLG #69D 860SJ Manlift	131000
12/1/2022	6307	JLG #69E 860SJ Manlift	131000
12/1/2022	6308	JLG #69F 800AJ Manlift	131000
12/1/2022	6309	JLG #69G 660SJ Manlift	131000
12/1/2022	6310	JLG #69H 660AJ Manlift	131000
12/1/2022	6311	Case #11N 650M Dozer	131000
12/1/2022	6312	Case #5A CX210D Excavator	131000
12/1/2022	6313	Case #5E CX145D Excavator	131000
12/1/2022	6314	Cronkhite #62G Utility Trailer	131000
12/1/2022	6315	Terex #3K HC120 Track Crane	131000
12/1/2022	6316	Terex #3L HC120 Track Crane	131000
12/1/2022	6317	Terex #3H HC110-1 Track Crane	131000
12/1/2022	6318	Terex #3J HC165 Track Crane	131000
12/1/2022	6319	Terex #2J RT555-1 Crane	131000
12/1/2022	6320	Terex #2K RT555-1 Crane	131000
12/1/2022	6321	Superior #17C DT74C Broom	131000

12/1/2022	6322	Chevy 2500 #41W 4x4 Truck	131000
12/1/2022	6323	Chevy 1500 #44R Truck	131000
12/1/2022	6324	Chevy 1500 #44P Truck	131000
12/1/2022	6331	GMC 1500 #42K Ext Cab 4x4 Truck	131000
12/1/2022	6575	Crack Pro 125 Crack Sealer	131000
12/1/2022	6578	JD 624L IT Loader	131000
12/1/2022	6579	JD 524P IT Loader	131000
12/1/2022	6580	Cat CB24B SM Roller	131000
12/1/2022	6581	Cat CB24B SM Roller	131000
12/1/2022	6582	Cat CB24B SM Roller	131000
12/1/2022	6583	Cat CB24B SM Roller	131000
12/1/2022	6586	Repair 29034	131000
12/1/2022	6590	Cat AP655 8' Track Paver	131000
12/1/2022	6591	Cat 259D3 Track Skid Steer	131000
1/1/2023	6601	Repair 22160	131000
1/1/2023	6602	Repair 5362	131000
2/1/2023	6605	DJI Mavik 3 RTK Drone	131000
2/1/2023	6606	DJI Mavik 3 RTK Drone	131000
2/1/2023	6607	DJI Mavik 3 RTK Drone	131000
2/1/2023	6608	DJI Mavik 3 RTK Drone	131000
3/1/2023	6609	Trimble Kit	131000
3/1/2023	6610	Trimble Kit	131000
3/1/2023	6611	Trimble Kit	131000
3/1/2023	6612	Trimble Kit	131000
3/1/2023	6617	Repair 32154- Engine	131000
3/1/2023	6618	CB-60 Bucket	131000
3/1/2023	6619	Repair75060- Bushings	131000
3/1/2023	6620	Case CX245D Excavator	131000
3/1/2023	6621	Case CX145D Excavator	131000
3/1/2023	6622	Case TR270B Track Skid Steer	131000
3/1/2023	6623	Case TR270B Track Skid Steer	131000
3/1/2023	6624	Case TR270B Track Skid Steer	131000
3/1/2023	6625	Cat 259D3 Track Skid Steer	131000
3/1/2023	6626	Cat 259D3 Track Skid Steer	131000
3/1/2023	6627	Cat 259D3 Track Skid Steer	131000
3/1/2023	6628	Cat 315 Excavator	131000
3/1/2023	6629	Cat 315 Excavator	131000
3/1/2023	6630	Cat 315 Excavator	131000
4/1/2023	6634	Repair 15236 - Engine	131000
4/1/2023	6635	Repair 1106 - Misc Repairs	131000
4/1/2023	6636	Repair 48040 - Rebuilt Hammer	131000
4/1/2023	6638	Linkbelt 1200 Tele-Crane	131000
4/1/2023	6639	AST RMP624 Epoxy Machine	131000
4/1/2023	6642	Gomaco PS460 Placer	131000
5/1/2023	6654	TSC7 Data Collector	131000
5/1/2023	6655	TSC7 Data Collector	131000
5/1/2023	6656	Trimble Total Station	131000
5/1/2023	6657	Trimble Total Station	131000
5/1/2023	6658	Trimble Total Station	131000
5/1/2023	6659	Trimble Total Station	131000
5/1/2023	6660	Trimble Total Station	131000
5/1/2023	6661	Trimble Total Station	131000
5/1/2023	6662	Cat 259D3 Track Skid Steer	131000
5/1/2023	6663	Cat 259D3 Track Skid Steer	131000
5/1/2023	6664	Cat 259D3 Track Skid Steer	131000
5/1/2023	6667	Cat AP655 8' Track Paver	131000
5/1/2023	6668	Cat AP655 8' Track Paver	131000
5/1/2023	6669	Cat AP655 8' Track Paver	131000
5/1/2023	6670	Cat 315 Excavator	131000
5/1/2023	6671	Cat 315 Excavator	131000
5/1/2023	6672	Cat 315 Excavator	131000
5/1/2023	6673	Cat 330 Excavator	131000
5/1/2023	6674	Cat 330 Excavator	131000
5/1/2023	6675	Cat 335 Excavator	131000
5/1/2023	6676	Cat 340 Excavator	131000
5/1/2023	6677	Cat 340 Excavator	131000
5/1/2023	6678	Cat 352 Excavator	131000
5/1/2023	6679	Case CX145D Excavator	131000
5/1/2023	6680	Repair 56026 - Plow Rails	131000
5/1/2023	6744	Cat 980 Loader	131000
5/1/2023	6745	Cat 980 Loader	131000
5/1/2023	6746	Cat 325 Excavator	131000
6/1/2023	6747	Cat D3 Cab Dozer	131000

6/1/2023	6748	Cat 335 Excavator	131000
6/1/2023	6749	Cat 315 Excavator	131000
7/1/2023	6759	Gomaco TC-5600 TC Machine	131000
7/1/2023	6760	Gomaco RTP500 Placer	131000
7/1/2023	6766	John Deere High Speed Profiler Gator	131000
7/1/2023	6767	Terramite TRS-6 Roller Screed	131000
7/1/2023	6769	Trimble PCS900 Kit	131000
7/1/2023	6770	Trimble PCS900 Kit	131000
7/1/2023	6771	Trimble Roadwork 3D	131000
7/1/2023	6772	TSC7 Data Collector	131000
7/1/2023	6773	Concrete Barrier Wall	131000
8/1/2023	6774	Hamm HC Dirt Roller	131000
8/1/2023	6775	JD 350G Excavator	131000
8/1/2023	6776	NPK GH-7 Hammer	131000
8/1/2023	6777	NPK GH-7 Hammer	131000
8/1/2023	6778	NPK GH-12 Hammer	131000
8/1/2023	6779	GPS R780 Rover	131000
8/1/2023	6780	GPS R780 Rover	131000
8/1/2023	6781	GPS R780 Rover	131000
8/1/2023	6782	TSC7 Data Collector	131000
8/1/2023	6783	TSC7 Data Collector	131000
8/1/2023	6784	Trimble Total Station	131000
8/1/2023	6785	Trimble Total Station	131000
8/1/2023	6786	Trimble Total Station	131000
8/1/2023	6787	Trimble Total Station	131000
8/1/2023	6788	Trimble PCS900 Kit	131000
8/1/2023	6789	Trimble PCS900 Kit	131000
8/1/2023	6790	Trimble PCS900 Kit	131000
8/1/2023	6791	Trimble PCS900 Kit	131000
8/1/2023	6793	Trimble Total Station	131000
8/1/2023	6794	Trimble Total Station	131000
8/1/2023	6796	Repair 30289 - Rebuild Main Lift	131000
8/1/2023	6798	Burlap Drag Assembly	131000
8/1/2023	6799	Wirtgen W150i 4' Mill	131000
8/1/2023	6800	Trimble Total Station	131000
8/1/2023	6803	Cat 259D3 Track Skid Steer	131000
8/1/2023	6804	Cat 259D3 Track Skid Steer	131000
8/1/2023	6805	Cat 259D3 Track Skid Steer	131000
8/1/2023	6806	Metal Barrier Wall	131000
9/1/2023	6811	Trimble PCS900 Kit	131000
9/1/2023	6814	Cat 982 Loader	131000
9/1/2023	6815	Cat 282D Skid Steer	131000
9/1/2023	6816	Cat 259D3 Track Skid Steer	131000
10/1/2023	6817	Repair 10218 - Engine	131000
10/1/2023	6818	Cat 325 Zero-Turn Excavator	131000
10/1/2023	6819	Cat 335 Excavator	131000
10/1/2023	6820	Cat 259D3 Track Skid Steer	131000
10/1/2023	6821	Cat PC306 24" Milling Head	131000
10/1/2023	6824	Cat 349F Excavator	131000
10/1/2023	6825	Repair 56085 - Poly Roller Assy	131000
10/1/2023	6826	Trimble CB460T GPS	131000
11/1/2023	6828	JD 904P Loader	131000
12/1/2023	6840	NPK GH-12 Hammer	131000
1/1/2024	6848	Cat CB13 Asphalt Roller	131000
1/1/2024	6849	Cat CB13 Asphalt Roller	131000
1/1/2024	6850	Cat 325 Zero-Turn Excavator	131000
1/1/2024	6851	Cat 259D3 Track Skid Steer	131000
1/1/2024	6853	Linkbelt 218HSL 110T Crane	131000
2/1/2024	6866	Gradall XL4100SV Excavator	131000
2/1/2024	6867	Gomaco GP3 Concrete Paver	131000
2/1/2024	6868	Trimble PCS900 Kit	131000
3/1/2024	6870	TSC7 Data Collector	131000
3/1/2024	6871	GPS R780 Rover	131000
3/1/2024	6872	TSC7 Data Collector	131000
3/1/2024	6873	TSC7 Data Collector	131000
3/1/2024	6874	GPS R780 Rover	131000
3/1/2024	6875	GPS R750 Base Station	131000
3/1/2024	6876	TSC7 Data Collector	131000
3/1/2024	6877	GPS R780 Rover	131000
3/1/2024	6878	TSC7 Data Collector	131000
3/1/2024	6879	Trimble SPS720 Total Station	131000
3/1/2024	6880	Trimble SPS720 Total Station	131000
3/1/2024	6881	Trimble SPS720 Total Station	131000

3/1/2024	6882	Trimble SPS720 Total Station	131000
3/1/2024	6883	GPS R780 Rover	131000
3/1/2024	6884	TSC7 Data Collector	131000
3/1/2024	6885	TSC7 Data Collector	131000
3/1/2024	6886	CP 185 Air Compressor	131000
3/1/2024	6887	Sullair 185 Air Compressor	131000
3/1/2024	6888	Sullair 185 Air Compressor	131000
3/1/2024	6894	NPK GH-12 Hammer	131000
3/1/2024	6895	JD 644P IT Loader	131000
3/1/2024	6896	Hamm HC Dirt Roller	131000
4/1/2024	6959	Case TR270B Track Skid Steer	131000
4/1/2024	6960	Case TR270B Track Skid Steer	131000
4/1/2024	6963	GPS R750 Base Station	131000
4/1/2024	6964	TSC7 Data Collector	131000
4/1/2024	6965	Trimble Total Station	131000
4/1/2024	6966	Trimble Total Station	131000
4/1/2024	6967	Trimble Total Station	131000
4/1/2024	6968	Trimble Total Station	131000
4/1/2024	6969	TSC7 Data Collector	131000
4/1/2024	6970	GPS R750 Base Station	131000
4/1/2024	6971	GPS R780 Rover	131000
4/1/2024	6972	TSC7 Data Collector	131000
4/1/2024	6973	TSC7 Data Collector	131000
4/1/2024	6974	TSC7 Data Collector	131000
4/1/2024	6975	GPS R780 Rover	131000
4/1/2024	6976	GPS R780 Rover	131000
4/1/2024	6977	GPS R780 Rover	131000
4/1/2024	6978	GPS R780 Rover	131000
5/1/2024	7534	Broce KR350 Broom w/ Blade	131000
5/1/2024	7539	Trimble TEWCD3 GPS	131000
5/1/2024	7540	Trimble TEWCD3 GPS	131000
5/1/2024	7541	TSC7 Data Collector	131000
5/1/2024	7542	GPS R780 Rover	131000
5/1/2024	7543	Barrier Wall	131000
6/1/2024	7587	NPK GH-7 Hammer	131000
6/1/2024	7588	Broce KR350 Broom w/ Blade	131000
6/1/2024	7590	Trimble Roadwork 3D	131000
6/1/2024	7591	TSC7 Data Collector	131000
6/1/2024	7593	JD 350G Excavator	131000
6/1/2024	7594	NPK GH-12 Hammer	131000
6/1/2024	7595	Werk Hydraulic Coupler	131000
6/1/2024	7596	Werk Hydraulic Coupler	131000
6/1/2024	7597	WB D-Lock Coupler	131000
6/1/2024	7598	Broce KR350 Broom w/ Blade	131000
6/1/2024	7602	Case VR73 Roller Attachment	131000
7/1/2024	7611	Cat CB54B Asphalt Roller	131000
7/1/2024	7613	Genie 85' Manlift	131000
7/1/2024	7614	Sullair 185 Air Compressor	131000
7/1/2024	7615	Cat 982 Loader	131000
7/1/2024	7616	Cat 255 Track Skid Steer	131000
7/1/2024	7617	Work Tools - Cat Excavator	131000
7/1/2024	7618	Cat 315 Excavator	131000
7/1/2024	7619	Cat 980 Loader	131000
7/1/2024	7620	Cat 938M IT Loader	131000
7/1/2024	7621	Cat 330 Excavator	131000
7/1/2024	7622	Cat 335 Excavator	131000
7/1/2024	7623	Cat M318 RT Excavator	131000
7/1/2024	7624	Cat AP655 8' Track Paver	131000
7/1/2024	7625	Cat 255 Track Skid Steer	131000
7/1/2024	7626	Cat 255 Track Skid Steer	131000
7/1/2024	7627	Cat 255 Track Skid Steer	131000
7/1/2024	7628	Cat 255 Track Skid Steer	131000
7/1/2024	7629	Cat D3 Cab Dozer	131000
7/1/2024	7630	Cat D3 Cab Dozer	131000
7/1/2024	7631	Cat 330 Excavator	131000
7/1/2024	7632	Cat 420 IT Backhoe	131000
7/1/2024	7633	Cat D5 LGP Dozer	131000
7/1/2024	7634	Cat 340 Excavator	131000
7/1/2024	7635	Cat 340 Excavator	131000
7/1/2024	7636	Cat 315 Excavator	131000
7/1/2024	7637	Cat AP655 8' Track Paver	131000
7/1/2024	7638	Cat AP1055F Track Paver	131000
7/1/2024	7639	Cat 335 Excavator	131000

7/1/2024	7640	Cat 255 Track Skid Steer	131000
7/1/2024	7641	Cat 255 Track Skid Steer	131000
7/1/2024	7642	Cat 255 Track Skid Steer	131000
7/1/2024	7643	Cat AP1055F Track Paver	131000
7/1/2024	7644	Cat AP1055F Track Paver	131000
7/1/2024	7646	Cat 352 Excavator	131000
7/1/2024	7647	Cat BU118 Pickup Broom	131000
7/1/2024	7649	Bobcat T770 Track Skid Steer	131000
7/1/2024	7650	Bobcat T770 Track Skid Steer	131000
8/1/2024	7652	Cat 330 Excavator	131000
8/1/2024	7655	NPK GH-12 Hammer	131000
8/1/2024	7656	Cat 72" Excavator Bucket	131000
9/1/2024	7660	Cat 983 IT Loader	131000
9/1/2024	7661	Cat AP1055 10' Paver	131000
9/1/2024	7662	Cat 315 Excavator	131000
9/1/2024	7663	Cat 330 Excavator	131000
9/1/2024	7664	Cat CB13 Asphalt Roller	131000
9/1/2024	7665	Cat CB13 Asphalt Roller	131000
9/1/2024	7666	Repair 32215 - Engine Replacement	131000
9/1/2024	13	GPS System	131000
9/1/2024	7669	Teremite TRS-8 Roller Screed	131000
9/1/2024	7670	Teremite TRS-8 Roller Screed	131000
10/1/2024	7687	Trimble TEWCD3 GPS	131000
10/1/2024	7688	Repair 48058 - Hammer	131000
10/1/2024	7689	Hotsy Model 1474N Hot Water Pressure Washer	131000
10/1/2024	7692	Hamm HC Dirt Roller	131000
10/1/2024	7693	Hamm HD Asphalt Roller	131000
10/1/2024	7694	Hamm HD Asphalt Roller	131000
10/1/2024	7699	GPS R750 Base Station	131000
10/1/2024	7700	Repair 75067 - New Cab	131000

SECTION IV CONTRACTOR'S NON-COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other member, representative, or agent of the firm, company, corporation or partnership represented by him, entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is made without reference to any other bid and without any agreement, understanding or combination with any other person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.

SECTION V OATH AND AFFIRMATION

I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

Dated at SOUTH BEND, INDIANA this 24th day of February, 2026

MILESTONE CONTRACTORS L.P. BY CONTRACTORS UNITED, INC - GENERAL PARTNER (Name of Organization)

By

DUSTIN P. HILARY, DIRECTOR OF ESTIMATING (Title of Person Signing)

ACKNOWLEDGMENT

STATE OF INDIANA )

)ss:

COUNTY OF )

ST. JOSEPH


Before me, a Notary Public, personally appeared the above-named Dustin P. Hilary and swore that the statements contained in the foregoing document are true and correct.

Subscribed and sworn to before me this 24th day of February, 2026.

Alisha Krueger Notary Public ALISHA KRUEGER

My Commission Expires: JUNE 5, 2030

County of Residence: LAPORTE



**BID OF**

MILESTONE CONTRACTORS, L.P.  
(Contractor)

24358 SR 23  
(Address)

SOUTH BEND, INDIANA 46614

**FOR**

**PUBLIC WORKS PROJECTS**

**OF**

City of South Bend

Colfax Avenue Streetscape

Project No. 123-010

Filed February 24<sup>th</sup>, 2026


Action Taken

The name of the partnership firm under which the above partners are operating is Milestone Contractors, L.P.

Give names and titles of all persons having authority to execute and receipt estimate vouchers and to conduct other business for the partnership, the signatures of whom are legally binding.

Charles F. Potts, Jr., Chief Operating Officer	Mark Thompson, Regional President, South	Todd A. Fawver, Regional President, North	Lynn Shireman, VP, Equipment
David L. Franz, VP and Secretary	Scott A. Cornelius, VP, Indianapolis	Carl F. Tungate, VP, Lafayette	Corey M. Baugh, VP, Columbus
Mark Nagle, Executive VP	Patrick J. Walters, VP, Finance, Indiana	Amy L. Wright, VP, HR & Talent Development	Brad McCall, VP, Estimating
Jon Neale, Chief Financial Officer, Construction			Douglas S. Pierce, Senior Project Manager
Robert Rood, VP, Bloomington	Jason Holloway, Director of Estimating-Indianapolis	Kenneth M. Walker, Director of Estimating-Lafayette	Jonathan P. Nolding, Director of Estimating-Columbus
Aaron J. Chandler, Director of Estimating-Bloomington	Scott A. Hester, Director of Estimating-Richmond	Jason E. Terrell, Estimator II-Richmond	James L. Padgett – VP, Production, North
Joseph R. Thomas, VP, Fort Wayne	David M. Kozyra – VP, Griffith	Lynn J. Bauer, VP, South Bend	Michael S. Bennet, Senior Estimator-Lafayette
Dustin P. Hilary, Director of Estimating-Griffith/South Bend	Jason E. Hall, VP, Production, South	Derek Merida, Regional President	Todd Kirk, Director of Alternative Delivery and Special Projects

The undersigned hereby declares that the foregoing is a true statement of the financial condition of the individual, co-partnership or corporation herein first named, as of the date herein first given; that this statement is for the express purpose of inducing the party to whom it is submitted to award the submitter a contract; and that any depository, vendor or other agency herein named is hereby authorized to supply such party with any information necessary to verify this statement.

  
 THE HERITAGE GROUP  
 David L. Franz  
  
 CONTRACTORS UNITED, INC.-GENERAL PARTNER  
 Jon Neale

NOTE: A co-partnership must give firm name and signature of all partners. A corporation must give full corporate name, signature of official and affix corporate seal.

**Affidavit for Individual**

STATE OF: \_\_\_\_\_ }  
 COUNTY OF: \_\_\_\_\_ }  
 ss: \_\_\_\_\_ }

being duly sworn, deposes and says that the foregoing financial statement, taken from his books, is a true and accurate statement of his financial condition as of the date thereof and that the answers to the foregoing interrogatories are true.

Subscribed and sworn to before me this \_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_  
 (Applicant must sign here)

**Notary Public**


**Affidavit for Co-Partnership**

STATE OF: INDIANA }  
 COUNTY OF: St. Joseph }  
 ss: \_\_\_\_\_ }

Dustin P. Hilary being duly sworn, deposes and says


that he is a member of the firm of MILESTONE CONTRACTORS, L.P.; that he is familiar with the books of the said firm showing its financial condition; that the foregoing financial statement, taken from the books of the said firm, is a true and accurate statement of the financial condition of the said firm as the date thereof and that the answers to the foregoing interrogatories are true.

MILESTONE CONTRACTORS, L.P. BY  
CONTRACTORS UNITED, INC. – GENERAL PARTNER

Subscribed and sworn to before me this  
24th day of February, 2026  
  
 Alisha Krueger Notary Public  
 (Member of firm must sign here)  
Dustin P. Hilary, Director of Estimating, Griffith-South Bend  
 MY COMMISSION EXPIRES: 6/5/2030  
 COUNTY OF RESIDENCE: LaPorte

**Affidavit for Corporation**

STATE OF: \_\_\_\_\_ }  
 COUNTY OF: \_\_\_\_\_ }  
 ss: \_\_\_\_\_ }



being duly sworn, deposes and says that he is \_\_\_\_\_ of the \_\_\_\_\_ the corporation described in and which executed the foregoing statement; that he is familiar with the books of the said corporation showing its financial condition; that the foregoing financial statement, taken from the books of the said corporation, is a true and accurate statement of the financial condition of said corporation as of the date thereof and that the answers to the foregoing interrogatories are true.

Subscribed and sworn to before me this \_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_  
 (Officer must sign here)

**Notary Public**

**State of Indiana  
Office of the Secretary of State**

CERTIFICATE OF EXISTENCE

To Whom These Presents Come, Greeting:

I, DIEGO MORALES, Secretary of State of Indiana, do hereby certify that I am, by virtue of the laws of the State of Indiana, the custodian of the corporate records and the proper official to execute this certificate.

I further certify that records of this office disclose that

**MILESTONE CONTRACTORS, L.P.**

duly filed the requisite documents to commence business activities under the laws of the State of Indiana on May 31, 1994, and was in existence or authorized to transact business in the State of Indiana on February 05, 2026.

I further certify this Domestic Limited Partnership has filed its most recent report required by Indiana law with the Secretary of State, or is not yet required to file such report, and that no notice of withdrawal, dissolution, or expiration has been filed or taken place. All fees, taxes, interest, and penalties owed to Indiana by the domestic or foreign entity and collected by the Secretary of State have been paid.



In Witness Whereof, I have caused to be affixed my signature and the seal of the State of Indiana, at the City of Indianapolis, February 05, 2026

*Diego Morales*

DIEGO MORALES  
SECRETARY OF STATE

LP94060002 / 20264880983

All certificates should be validated here: <https://bsd.sos.in.gov/ValidateCertificate>

Expires on March 07, 2026.

**CERTIFICATE OF QUALIFICATION**  
**to provide**  
**CONSTRUCTION SERVICES**  
**for**  
**PUBLIC WORKS PROJECTS**  
**to the**  
**STATE OF INDIANA**

This Certification Board, having duly considered application for qualification in terms of apparent experience and financial resources; and under the applicable Indiana Code 4-13.6-4 and adopted rules of this Board, hereby issues a Certificate of Qualification to provide construction services to the State of Indiana for Public Works Projects to:

**MILESTONE CONTRACTORS LP**

**MILESTONE CONTRACTORS, L.P.**

5757 DECATUR BLVD, SUITE 250

INDIANAPOLIS, IN 46241

Phone (317) 788-6885

Fax (317) 788-1098

Company Official CHARLES F POTTS, JR, PATRICK WALTERS

for the twenty-seven month period stated herein, unless revoked by this Board for cause,  
and in the classifications of services stated below. This certificate supercedes any previous certificate.

1611.01 CONCRETE CONSTRUCTION OF ROADS & CURBING - NO  
RESTRICTIONS

1611.02 ASPHALT CONSTRUCTION OF ROADS AND PARKING LOTS  
- NO RESTRICTIONS

1622.01 GEN CONTR-BRDGS, VDCTS, ELVD HWYS, RLWY, TNLS - NO  
RESTRICTIONS

1623.03 SEWERS AND/OR WATER LINES - NO RESTRICTIONS

CERTIFICATION DATE 08-28-2025

EXPIRATION DATE 2027-11-28 12:00:00 AM

THIS CERTIFICATE ISSUED BY THE STATE OF INDIANA, PUBLIC WORKS DIVISION CERTIFICATION BOARD,  
402 WEST WASHINGTON STREET, ROOM W467, INDIANAPOLIS, INDIANA 46204,  
ALSO ACTS AS THE OFFICIAL NOTICE OF EXPIRATION.



Tracy L. Cross, Executive Secretary  
Certification Board

DAPW PQ2 State Form 3983R Rev. 07/06



## CERTIFICATION

The undersigned, as Vice President and Secretary of Contractors United, Inc., an Indiana corporation, certifies that the following persons hold the office of the Corporation indicated below:

Charles F. Potts, Jr.	Chief Operating Officer, Construction
Jon Neale	Chief Financial Officer, Construction
Mark Thompson	Regional President, Indiana South
Todd A. Fawver	Regional President, Indiana North
Derek Merida	Regional President
Mark Nagle	Executive Vice President
Lynn Shireman	Vice President, Equipment
David L. Franz	Vice President and Secretary
Scott A. Cornelius	Vice President/Area Manager, Indianapolis
Carl F. Tungate	Vice President/Area Manager, Lafayette
Corey M. Baugh	Vice President/Area Manager, Columbus
Robert Rood	Vice President/Area Manager, Bloomington
Joseph R. Thomas	Vice President/Area Manager, Fort Wayne
David M. Kozyra	Vice President/Area Manager, Griffith
Lynn J. Bauer	Vice President/Area Manager, South Bend
Patrick J. Walters	Vice President Finance, Indiana
Amy L. Wright	Vice President, HR and Talent Development, Construction
Brad McCall	Vice President, Estimating, Construction

The undersigned further certifies that, in addition to the above officers, the following are authorized to execute all contracts or similar documents on behalf of the corporation:

Jason Holloway	Director of Estimating - Indianapolis
Kenneth M. Walker	Director of Estimating – Lafayette
Jonathan P. Nolting	Director of Estimating – Columbus
Aaron J. Chandler	Director of Estimating - Bloomington
Scott A. Hester	Director of Estimating – Richmond
Todd Kirk	Director of Alternative Delivery and Special Projects
Dustin P. Hilary	Director of Estimating – Griffith/South Bend
Jason E. Terrell	Estimator II – Richmond
Michael S. Bennet	Senior Estimator – Lafayette
James L. Padgett	Vice President, Production, North
Jason E. Hall	Vice President, Production, South
Douglas S. Pierce	Senior Project Manager

CERTIFIED, this 5<sup>th</sup> day of January 2026.

  
\_\_\_\_\_  
David Franz, Vice President and Secretary



## EQUAL EMPLOYMENT OPPORTUNITY/ AFFIRMATIVE ACTION POLICY STATEMENT

It is the policy of Milestone Contractors to afford equal opportunity for employment to all individuals regardless of race, color, religion, sex, sexual orientation, gender identity, national origin, age, disability, housing status, or veterans' status. The corporation is committed to this policy by our status as a federally assisted government contractor. We are far more strongly bound to the policy by the fact that adherence to the principles involved is the only acceptable American way of life. Therefore, it is the policy of this corporation to assure that applicants are employed, and that employees are treated during employment without regard to race, color, religion, sex, sexual orientation, gender identity, national origin, age, disability, housing status, or veterans' status. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training.

The successful achievement of a nondiscriminatory employment program requires a maximum of cooperation between management and employees. In fulfilling its' part in this cooperative effort, management is obliged to lead the way by establishing and implementing affirmative procedures and practices which will ensure our objective, namely equitable employment opportunity for all. (Minority and female employees are encouraged to participate in all company activities and refer applicants.)

I have designated Marquisha Williams to direct the establishment of and to monitor the implementation of personnel procedures to guide our affirmative action program. This official is charged with designing and implementing audit and reporting systems that will keep management informed on a regular basis of the status of equal employment opportunity and affirmative action. She can be reached at (765)238-5244.

Supervision has been made to understand that their work performance is being evaluated based on their equal employment opportunity efforts and results, as well as other criteria. It shall be a responsibility of the supervision to take actions to prevent harassment of employees placed through affirmative action efforts.

We shall comply with the Civic Rights Act of 1964, as amended, the Federal Highway Act of 1968, the Executive Order #11246 and #11375, the Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment Assistance Act of 1974, as amended, the Indiana Civil Rights Act and other applicable Federal and State Laws and regulations pertaining to equality of Opportunities and Affirmative Action policies. We have developed an Affirmative Action Program for Veterans and Individuals with Disabilities.

A handwritten signature in blue ink, appearing to read "CJ Potts", written over a horizontal line.

CJ Potts, Chief Operating Officer

A handwritten signature in blue ink, appearing to read "Marquisha Williams", written over a horizontal line.

Marquisha Williams, HR Area Partner/EEO Officer

January 2025

**EOE, including Disability/VETS**

EOE, including disability/veterans

# Certificate of Qualification

ISSUED BY

## Indiana Department of Transportation

INDIANAPOLIS, IN

May 06, 2025

TO

MILESTONE CONTRACTORS, LP

INDIANAPOLIS, IN

who has filed with the Department a Contractor's Statement of Experience and Financial Condition as required under Indiana Code 8-23-10, is hereby qualified to bid at any Department of Transportation letting in Classes of Work and within the amount and other limitation of each classification as listed below, for such period as the uncompleted work on hand from all sources does not exceed the Aggregate amount. Classification references by name or symbol are in accordance with the definitions in the Contractor's Statement of Experience and Financial Condition. This certificate supersedes any certificate previously issued, but is subject to revision or revocation according to the law, if and when changes in the financial condition of the contracting firm or other facts justify such revision or revocation.

Valid May 09, 2025 Thru April 30, 2026

Aggregate Bidding Capacity:	1,951,344,000.00
0085 CLEAN AND SEAL CRACKS /JOINTS IN PCCP/HMA PVMT.....	\$50,000,000.00
0101 COVERED BRIDGES AND WOOD BRIDGES.....	\$10,000,000.00
0135 EARTH RETENTION SYSTEMS: GENERAL.....	\$2,000,000.00
0288 PAVEMENT SEALING: SLURRY, FOG AND CHIP.....	\$99,999,999.00
A(A) CONCRETE PAVEMENT: GENERAL.....	\$99,999,999.00
B(A) ASPHALT PAVEMENT: WINDOT CERTIFIED HMA PLANT.....	\$99,999,999.00
C(A) HEAVY GRADING.....	\$99,999,999.00
D(A) HIGHWAY OR RAILROAD BRIDGE OVER WATER.....	\$99,999,999.00
D(B) HIGHWAY OR RAILROAD BRIDGE OVER HIGHWAY.....	\$99,999,999.00
D(C) HWY/RR BRIDGE REQ RR TRACK PROTECTION.....	\$99,999,999.00
E(C) BRIDGE DECK OVERLAY AND MINOR BRIDGE REPAIR.....	\$99,999,999.00
E(D) TRAFFIC CONTROL: SIGN INSTALLATION.....	\$50,000,000.00
E(E) SMALL STRUCTURES AND DRAINAGE ITEMS.....	\$99,999,999.00
E(F) SURFACE MASONRY AND MISCELLANEOUS CONCRETE.....	\$99,999,999.00
E(H) DEEP SEWER AND/OR EXCAVATION.....	\$99,999,999.00
E(R ) ASPHALT PAVEMENT MILLING.....	\$25,000,000.00
E(T) DEMOLITION.....	\$50,000,000.00



PREQUALIFICATION ENGINEER



COMMISSIONER