


CITY OF SOUTH BEND, INDIANA

DEPARTMENT OF PUBLIC WORKS

PROJECT: □ SEWER ■ WATER □ TRAFFIC □ STREET □ OTHER



CITY OF SOUTH BEND, INDIANA, PREVAILING SPECIFICATIONS LATEST EDITION,
TO BE USED WITH THESE PLANS.

2024 LEAD SERVICE LINE REPLACEMENTS NORTHWEST ZONE REBID CITY PROJECT NO. 123-069CR

CITY OF SOUTH BEND, INDIANA
BOARD OF PUBLIC WORKS

Elizabeth A. Maradik
Elizabeth A. Maradik, President

Murray L. Miller
Murray L. Miller, Member

Abigail E. Magas, P.E.
Abigail E. Magas, Member

Joseph R. Molnar
Joseph R. Molnar, Vice President

Breana N. Micou
Breana N. Micou, Member

Hillary R. Horvath
Attest: Hillary R. Horvath, Clerk

Date: April 14, 2026

RECOMMENDED BY
CITY STAFF

	DATE
<i>Abigail E. Magas, P.E.</i> ABIGAIL MAGAS, P.E.	04/10/2026 CITY ENGINEER
<i>Rebecca Plantz</i> REBECCA PLANTZ, P.E.	04/10/2026 DIRECTOR OF ENGINEERING SERVICES
<i>Kyle Ludlow</i> KYLE LUDLOW	04/13/2026 CONSTRUCTION MANAGER

TABLE OF CONTENTS

See Index Sheet

STANDARD DRAWINGS

See Project Specifications

ABONMARCHE

315 Jefferson Boulevard
South Bend, IN 46601
T 574.232.8700
F 574.251.4440
abonmarche.com

Surveying
Engineering
Architecture

COPYRIGHT 2024 - ABONMARCHE CONSULTANTS, INC. Abonmarche Consultants, Inc.

PLANS PREPARED FOR:


City of South Bend

215 S. Dr. Martin Luther King Jr. Boulevard
South Bend, Indiana 46601

Chad A. Knip

CHAD A. KNIP
PROFESSIONAL ENGINEER NO. PE10300102

04/10/2026
DATE



**BOARD OF PUBLIC WORKS
AGENDA ITEM REVIEW REQUEST FORM**

Date	<u>04/10/2026</u>	Department	<u>Public Works</u>
Name	<u>Becca Plantz</u>	Phone Extension	<u>5998</u>
BPW Date	<u>04/14/2026</u>		

Review and Approval Required Prior to Submittal to Board

Diversity Compliance and Inclusion Officer	<input type="checkbox"/>	Officer Name	<u>Cynthia Simmons</u>
BPW Attorney	<input type="checkbox"/>	Attorney Name	<u>Michael Schmidt</u>
Dept. Attorney	<input type="checkbox"/>	Attorney Name	_____
Purchasing	<input type="checkbox"/>	<u>Mickey Lovey</u>	

Check the Appropriate Item Type – Required for All Submissions

<input type="checkbox"/> Professional Services Agreement	<input type="checkbox"/> Contract	<input type="checkbox"/> Proposal
<input type="checkbox"/> Open Market Contract	<input type="checkbox"/> Amendment/Addendum	<input type="checkbox"/> Special Purchase, QPA
<input type="checkbox"/> Bid Opening	<input type="checkbox"/> Bid Award	<input checked="" type="checkbox"/> Req. to Advertise
<input type="checkbox"/> Quote Opening	<input type="checkbox"/> Quote Award	<input type="checkbox"/> Reject Bids/Quotes
<input type="checkbox"/> Proposal Opening	<input type="checkbox"/> C/O & PCA No. _____	<input type="checkbox"/> PCA
<input type="checkbox"/> Chg. Order, No. _____	<input type="checkbox"/> Traffic Control	<input type="checkbox"/> Resolution
<input type="checkbox"/> Other: _____		<input type="checkbox"/> Ease./Encroach

Required Information

Company or Vendor Name	_____		
New Vendor	<input type="checkbox"/> Yes	<input type="checkbox"/> If Yes, Approved by Purchasing	
	<input type="checkbox"/> No		
MBE/WBE Contractor	<input type="checkbox"/> MBE	Completed E-Verify Form Attached	<input type="checkbox"/> Yes
	<input type="checkbox"/> WBE		<input type="checkbox"/> No
Project Name	<u>2024 Lead Service Line Replacements Northwest Rebid</u>		
Project Number	<u>123-069CR</u>		
Funding Source	<u>State Revolving Fund</u>		
Account No.	_____		
Amount	_____		
Terms of Contract	<u>Unit Prices</u>		
Purpose/Description	<u>Replacement of lead services from the water main to the water meter of houses within a northwestern.</u>		

For Change Orders Only

Amount of	<input type="checkbox"/>	Increase	\$ _____
	<input type="checkbox"/>	Decrease	(\$ _____)
Previous Amount			\$ _____
		Increase	_____ %
Current Percent of Change:		Decrease	(_____ %)
New Amount			\$ _____
		Increase	_____ %
Total Percent of Change:		Decrease	(_____ %)
Time Extension Amount:			_____
New Completion Date:			_____